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BHARAT HEAVY ELECTRICALS LIMITED

(A Govt. of India Undertaking)

TCN -01

Ref: PSER:SCT:KLN-M1868:TCN-01 Date: 02-01-2018
Sub | TCN-01
Job | Design, Engineering, Manufacturing, Supply, Erection & Commissioning, etc. of Mill Reject System

& Coal Bunker Deblocking Device for 2X660 MW Maitree Super Thermal Power Project, Rampal,
Bangladesh.

Ref

1.0 | Tender no PSER:SCT:KLN-C1868:17

2.0 | BHEL's NIT, vide reference no PSER:SCT:KLN-M1868:6340, Dated 15-12-2017

3.0 | All other pertinent issues till date.

With reference to above, following points/ documents, relevant to tender, may please be noted and
complied with while submitting offer.

1.0 Revised PRE QUALIFICATION CRITERIA (R-01) (ANNEXURE-1), superseding previous
criteria issued along with NIT.

2.0 Addition of Annexure-G of NIT towards additional clauses of risk and cost and security deposit
(SD) & performance bond (PB) for supply part & service part, superseding corresponding
clauses/ provisions, stated elsewhere in tender.

3.0 Extension of due date of submission of offer from 05-01-2018 to 15-01-2018 (15:00 hrs).

4.0 All other terms & conditions shall remain unchanged.

Thanking you,

Yours faithfully,
for BHARAT HYEAVY ELECTRICALS LTD

SR ENGR (SCT)

Encl: As above.
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ANNEXURE -1 (R-01)

PRE QUALIFICATION CRITERIA

JOB

Design, Engineering, Manufacturing, Supply, Erection & Commissioning, etc. of Mill Reject System &
Coal Bunker Deblocking Device for 2X660 MW Maitree Super Thermal Power Project, Rampal,
Bangladesh.

TENDER NO | PSER:SCT:KLN-M1868:17

SL.
NO.

PRE-QUALIFICATION CRITERIA

1.0

BIDDER SHOULD HAVE AVERAGE MINIMUM ANNUAL FINANCIAL TURNOVER OF INR 352.95 LAKH
OR EQUIVALENT AMOUNT* DURING THE LAST 3 (THREE) YEARS, ENDING ON 31-03-2017 OR
CORRESPONDING FINANCIAL YEAR FOLLOWED BY THE BIDDER.

BIDDER SHOULD SUBMIT THEIR AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT IN
SUPPORT OF THE SAME.

IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED
FOR ALL 3 YEARS INDICATED ABOVE THEN THE APPLICABLE FINANCIAL AUDITED STATEMENTS
SUBMITTED BY THE BIDDERS AGAINST THE REQUISITE THREE YEARS, WILL BE AVERAGED FOR
THREE YEARS.

IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD
OF AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED
BY CHARTERED ACCOUNTANT.

2.0

THE BIDDER SHOULD HAVE DESIGNED, SUPPLIED, ERECTED AND COMMISSIONED COAL MILL
REJECT SYSTEM OF SIMILAR TYPE AS OFFERED AND AS SPECIFIED FOR THIS PACKAGE AND
MINIMUM CAPACITY OF 3 MTPH, WHICH SHOULD HAVE BEEN IN SUCCESSFUL OPERATION IN AT
LEAST THREE (3) PLANTS FOR A PERIOD NOT LESS THAN TWO (2) YEARS PRIOR TO 22/09/15.

NOTE:

THE PROJECT IS FUNDED BY THE EXIM BANK OF INDIA. IN ACCORDANCE WITH THE
REQUIREMENT OF THE LENDER, THE BIDDER SHALL ENSURE, “GOODS AND SERVICES OF
MINIMUM 75% OF THE CONTRACT VALUE MUST BE SOURCED FROM INDIA". BIDDERS SHALL
SUBMIT AN UNDERTAKING IN THE LETTERHEAD OF THE COMPANY ALONG WITH HIS BID STATING
THAT THE BIDDER WILL MANDATORILY MEET THE ABOVE REQUIREMENT OF THE CONTRACT.
ACCORDINGLY, COMPLIANCE OF THIS CONDITION DURING PROJECT EXECUTION WILL BE
ASSESSED ON THE BASIS OF CERTIFICATE OF COUNTRY OF ORIGIN.

THOUGH CONSORTIUM / JV BIDDING IS NOT PERMITTED FOR THIS TENDER, BIDDER CAN
ASSOCIATE SISTER CONCERN / DEALER/ ANY OTHER AGENCY, WHO IS REGISTERED IN
BANGLADESH, TO CARRY OUT SERVICE PORTION UNDER THE SUPERVISION OF THE BIDDER FOR
SUCCESSFUL COMPLETION OF THE PACKAGE. HOWEVER, THE ORDER FOR THE ENTIRE SCOPE
OF WORK SHALL BE PLACED ON THE BIDDER.

THE SUPPLIER HAS TO SUBMIT THE FOLLOWING SUPPORTING DOCUMENTS TO MEET PRE-
QUALIFICATION REQUIREMENT MENTIONED ABOVE:

A) COPY OF PERFORMANCE CERTIFICATES IN ENGLISH FROM END USER MENTIONING
SUCCESSFUL OPERATION FOR A PERIOD NOT LESS THAN TWO (2) YEARS PRIOR TO 22.09
2015,

B) COPY OF CO-RELATED PURCHASE ORDER (PO) OR LETTER OF INTENT (LOI) OR LETTER OF
AWARD (LOA) OR WORK ORDER (WO).

BIDDER SHALL OFFER AND SUPPLY ONLY THE TYPE OF ABOVE EQUIPMENT(S) FOR WHICH
BIDDER HIMSELF IS QUALIFIED.

THREE DIFFERENT INSTALLATIONS MEAN THREE DIFFERENT PROJECT SITES OR THREE
DIFFERENT CONTRACTS FOR MILL REJECT SYSTEM. THREE DIFFERENT SITES MEAN THREE
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DIFFERENT PROJECT SITES OR THREE DIFFERENT CONTRACTS AT SAME PROJECT FOR MILL
REJECT SYSTEM.

F BIDDER SHALL SUBMIT DESIGN DOCUMENTS TO SUBSTANTIATE TECHNICAL PARAMETERS
SPECIFIED IN PQR, IF THE SAME IS NOT MENTIONED IN PERFORMANCE CERTIFICATE/PURCHASE
ORDER.

G IN CASE DOCUMENTS SUBMITTED FOR MEETING PQR ARE IN LANGUAGE OTHER THAN ENGLISH,
NOTARIZED ENGLISH TRANSLATION SHALL ALSO BE SUBMITTED.

H THE VENDOR SHOULD HAVE ACHIEVED THE CRITERIA SPECIFIED IN THE PRE-QUALIFICATION
CRITERIA EVEN IF THE CONTRACT HAS NOT BEEN COMPLETED OR CLOSED

I AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE
CONSIDERED FOR FURTHER EVALUATION & PARTICIPATION AS PER NIT & OTHER TERMS OF THE
TENDER, ALONG WITH ACCEPTANCE/ APPROVAL OF BIDDER BY THE CUSTOMER.

J * EQUIVALENT AMOUNT MEANS THAT IT IS THE CONVERTED RATES OF OTHER CURRENCY TO
INR AS PER CURRENCY MATRIX.
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TENDER NO — PSER:SCT:KLN-M1868:17

TCN-01 ‘ ANNEXURE-G TO NIT PAGE 1 OF 3
AMENDED/ REVISED TERMS
CLAUSE | DESCRIPTION
NO

VOLUME-IA-GCC (SUPPLY)/ VOLUME-IB-GCC (SERVICE)

New clauses have been introduced under Volume-IA-GCC/ Volume-IB-GCC superseding all pertinent
clauses of risk and cost and security deposit (SD) & performance bond (PB) for supply part & service
part.

1.1 Risk and cost may be invoked in any of the following cases:

i). Contractor's poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of supply does not
appear to be executable within balance available period considering its performance of
execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the work as
per contract.

iif). Non completion of work/ Non-supply by the Contractor within scheduled completion/ delivery
period as per Contract or as extended from time to time, for the reasons attributable to the
contractor.

iv). Termination of Contract on account of any other reason (s) attributable to Contractor.

v). Assignment, transfer, subletting of Contract without BHEL's written permission resulting in
termination of Contract or part thereof by BHEL.

vi). Non-compliance to any contractual condition or any other default attributable to Contractor.

Risk & Cost Amount against Balance Work:

Risk & Cost amount against balance work shall be calculated as follows:

Risk & Cost Amount= [(A-B) + (A x H/100)]

Where,

A= Value of Balance scope of Work/ Supply (*) as per rates of new contract

B= Value of Balance scope of Work/ Supply (*) as per rates of old contract being paid to the
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

* Balance scope of work/ supply (in case of termination of contract):

Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter
for ‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for
calculating risk & cost amount.

Contract quantities are the quantities as per original contract. If, Contract has been
amended, quantities as per amended Contract shall be considered as Contract Quantities.
ltems for which total quantities to be executed have exceeded the Contract Quantities
based on drawings issued to contractor from time to time till issue of Termination letter, then
for these items total Quantities as per issued drawings would be deemed to be contract
quantities.

Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have
not been approved, would also form part of contract quantities for this purpose and rates of
such items shall be determined in line with contractual provisions.

However, increase in quantities on account of additional scope in new tender shall not be
considered for this purpose.

NOTE: Incase portion of work is being withdrawn at risk & cost of contractor instead of
termination of contract, contract quantities pertaining to portion of work withdrawn shall be
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TCN-01 |

ANNEXURE-G TO NIT | PAGE 2 OF 3

considered as ‘Balance scope of work/ supply’ for calculating Risk & Cost amount.

LD against delay in executed work/ supply in case of Termination of Contract:

LD against delay in executed work/ supply shall be calculated in line with LD clause no.
12.2.1 of GCC, for the delay attributable to contractor. For limiting the maximum value of
LD, contract value shall be taken as Executed Value of work/ supply till termination of
contract.

Method for calculation of “LD against delay in executed supply in case of termination of
contract” is given below.

i). Letthe time period from scheduled date of start of work till termination of contract excluding
the period of Hold (if any) not attributable to contractor = T1

ii). Let the value of executed work/supply till the time of termination of contract= X

ii). Let the Total Executable Value of work/supply for which inputs/fronts were made available to
contractor and were planned for execution till termination of contract = Y

iv). Delay in executed work/supply attributable to contractor i.e. T2=[1-(X/Y)] x T1

v). LD shall be calculated in line with LD clause (clause 12.2.1) of GCC for the delay attributable

to contractor taking “X” as Contract Value and “T2" as period of delay attributable to contractor.

12

Recoveries arising out of Risk & Cost and LD or any other recoveries due from
Contractor

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same contract.

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if funds
are insufficient to effect complete recovery against dues indicated in (a) above.

c) If contractor fails to deposit the balance amount to be recovered within the period as
prescribed in demand notice, following action shall be taken for balance recovery:

) Dues payable to contractor against other contracts in the same Region shall be
considered for recovery.

i) If recovery cannot be made out of dues payable to the contractor as above, balance
amount to be recovered, shall be informed to other Regions/Units for making recovery
from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

iii) In-case recoveries are not possible with any of the above available options, Legal action
shall be initiated for recovery against contractor.

2.0

A Security deposit (SD) & performance bond (PB) for supply part

1.1 SD/ PB BG shall be submitted by successful bidder before release of 15t payment by
BHEL. Payment will be released on submission of SD & PB BG or after recovery from
RA hill(s) of requisite SD (minimum 50% as per tender provision) and PB amount.

1.2 In case, successful bidder submits SD & PB BG for the equivalent amount, recovered
amount will be refunded.

1.3 In case of delay in extension of SD/PB BG at a later date as per the tender
requirement, SD/ PB BG will be invoked. However, if successful bidder submits a new
BG after invocation of the previous BG then, it shall be refunded and recovery for the
gap period, ie the duration for which BG is not available, shall be made as @SBI PLR
+2% on amount equivalent to SDBG / PBG value to be made for the gap period.

B Security deposit (SD) & performance bond (PB) for service part

2.1 SD/ PB BG shall be submitted by successful bidder before release of 1%t payment by
BHEL. Payment will be released on submission of SD & PB BG or after recovery from
RA bill(s) of requisite SD (minimum 50% as per tender provision) and PB amount.

2.2 In case, successful bidder submits SD & PB BG for the equivalent amount, recovered
amount will be refunded.

2.3 In case of delay in extension of SD/ PB BG at a later date as per the tender
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TCN-01

ANNEXURE-G TO NIT PAGE 3 OF 3

requirement, SD/ PB BG will be invoked. However, if successful bidder submits a new
BG after invocation of the previous BG then, it shall be refunded and recovery for the
gap period, i.e. the duration for which BG is not available, shall be made as @SBI PLR

+2% on amount equivalent to SDBG / PBG value to be made for the gap period.
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ANNEXURE-2
FORMAT FOR NO DEVIATION CERTIFICATE
(To be submitted in the bidder's letter head)

BHARAT HEAVY ELECTRICALS LIMITED,
Power Sector - Eastern Region,

Plot no 9/1, DJ Block, Sector — II, Salt Lake City,
Kolkata — 700 091

Sub | No Deviation Certificate.

Job | Design, Engineering, Manufacturing, Supply, Erection & Commissioning, etc. of Mill Reject System
& Coal Bunker Deblocking Device for 2X660 MW Maitree Super Thermal Power Project, Rampal,
Bangladesh.

Ref | 1.0 | Tender no PSER;SCT:KLN-C1868:17

2.0 | BHEL's NIT, vide reference no PSER:SCT:KLN-M1868:6340, Dated 15-12-2017

3.0 | BHEL's TCN-01, vide reference PSER:SCT:KLN-M1868:TCN-01, dated 02-01-2018.

4.0 | All other pertinent issues till date.

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such
observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms &
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to
reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit,
the deviations shall stand null & void.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.
Thanking you,
Yours faithfully,

(Signature, date & seal of authorized
representative of the bidder)

e HFR qal &7 (q&erd)
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