
 
 

TCN - 02 
 
Ref: PSER:SCT: KLN-Q1844:TCN-02                     Date: 27-07-2017 
 
 

Sub Tender Change Notice (TCN)- 02. 
Job Providing Services Of Field Quality Assurance Engineer For Different Working Areas for Unit- 1 

& 2 At 2x660 MW Units, Maitree Thermal Power Project, Khulna, Bangladesh. 
Ref 1.0 Tender no PSER:SCT:KLN-Q1844:17. 

2.0 BHEL’s NIT, vide reference no PSER:SCT:KLN-Q1844:5804 Date: 10-07-2017. 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT: KLN-Q1844:TCN-01 Date: 14-07-2017. 
4.0 Other References, if any. 

 
With reference to above, following points/documents, relevant to tender, may please be noted and complied 
with while submitting the offer. 
 

1. Clarification of bidders’ query attached vide Annexure-A to TCN-02. 
 

2. Revised Volume-II-TS&SCC-Rev-01-(Technical Specification & Special Conditions of Contract) 
attached, superseding Volume-II-Rev-00 issued earlier along with NIT. (Refer cl. nos. 5.1, 6.5, 6.12, 
23.0). However, Bidders are requested to go through all the tender documents before submitting their 
offer 
 

3. Due date of submission of offer is extended from 31-07-2017 to 08-08-2017 (15-00 hrs). Bidders are 
requested to submit their offer by extended due date positively. 

   
4. Revised `No deviation certificate’ is attached. Bidder to submit `No deviation certificate’ as per 

attached format only. 
 

5. All other terms & conditions shall remain unchanged. 
 
Thanking you, 
 

                                         Yours faithfully, 
           for BHARAT HEAVY ELECTRICALS LTD 

                                                                                                                              
 
 

 Sr.Engineer (SCT) 
 
Encl: As Above.  
 
 
 

 

 
POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091 

 (033) 23211960        (033) 2339 8000 



SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

1.0 NIT Due Date of Submission This is a project to be executed in 
Bangladesh and we have to go into 
detail regarding the implications , 
Risk along with rules and regulations 
prevalent in Bangladesh. As a mnc 
we would need approval from our 
global leadership for which we 
request you to extend the due date by 
at least 3 weeks and enable our 
participation.

DDS extended upto 08-08-2017 (15-
00 Hrs.)

2.0 SCC (Vol-II) Clause 3 Providing services with manpower 
and infrastructures for Field Quality 
Assurance services at 2x660MW 
Maitree Thermal Power Project site 
in compliance with relevant 
Bangladesh Legislations

Are their any separate legislation 
applicable on us since we are 
working on behalf of BHEL PSER in 
this project

Shal be as per tender.

3.0 SCC (Vol-II) Clause
4.2.6.10

Contractor shall take insurance 
policies as per provision of GCC 
(Vol-I of tender document). 
Contractor shall send power of 
attorney in favor of their site 
representatives, who shall be 
signing the measurements books, 
bills and other vouchers/documents 
connected with this contract.

Are their any additional insurance 
applicable other than we take for 
other BHEL projects in INDIA since 
we are working on behalf of BHEL 
PSER in this project

Bidder shall take insurance for 
resources deployed by them such as 
manpower, equipment, etc.

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

4.0 SCC (Vol-II) Clause 
6.15

Contractor shall make available 
suitable personnel/ senior level 
technical personnel (personnel, 
other than those posted at site) for 
discussions/ interactions with BHEL, 
Customer and consultants, vendors 
/ sub-contractors wherever need 
arises. Senior level personnel of 
contractor
shall visit at least once in every 
quarter to site to ascertain the 
quality of jobs performed by their 
site personnel. Such visits of senior 
personnel will be free of any 
additional charges to BHEL.

Since the purpose is for attending 
BHEL site review meeting , will BHEL 
arrange for the necessary VISA for 
visit from India. Pl. clarify.

BHEL shall arrange to issue invitation 
letter. VISA and other formalities 
shall be carried out by the successful 
bidder.

5.0 SCC (Vol-II) Clause 7.1 
&
10

BHEL Project site may ask for 
additional suitable FQA service 
manpower, if needed. Contractor 
shall provide manpower within 15 
days of receiving such notification 
from BHEL. & MOBILISATION - 
Contractor shall mobilize the
manpower and start the work at site 
within 15 days from the date of 
written intimation from BHEL site.

Will BHEL arrange for necessary visa 
/ travel document within 7 days as out 
of 15 days ,7 days will be required to 
finalize manpower and get approval 
from BHEL. Pl. confirm.

BHEL shall arrange to issue invitation 
letter. VISA and other formalities 
shall be carried out by the successful 
bidder.

ANNEXURE-A TO TCN-02
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

6.0 SCC (Vol-II) Clause 
17.1

A.I.T unless Exemption Certificate 
from the appropriate authority/ 
authorities is/ are furnished under 
Income Tax Act of Bangladesh , 
shall be deducted at prevailing rates 
on Gross Invoice Value from the 
bills.

What is the present rate of AIT. Pl. 
inform.

The Bidder  shall carry out their own 
tax diligence to get acquainted with 
the relevant rules and regulations of 
Bangladesh pertaining to the subject 
job.

7.0 SCC (Vol-II) Clause 
17.1

For Both Imports & domestically 
sourced/ Execution - Bidder should 
have valid 12 digit TIN number in 
Bangladesh prior to start of work.

What documentary support will be 
provided by BHEL for applying for 
TIN in Bangladesh. Pl. clarify.

Work Order/ Letter of Intent shall be 
issued by BHEL.

ANNEXURE-A TO TCN-02
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

8.0 NA NA There is no liability clause mentioned 
in the tender document. What is the 
max. liability under this contract? Pl. 
confirm.

Clause introduced as follows:

Limitation of liability : 
“Notwithstanding anything to the 
contrary in this Agreement or the 
Purchase Order or any other mutually 
agreed document between the 
parties, the maximum liability, for 
damages, of the Supplier, its 
servants or agents, shall under no 
circumstances exceed an amount 
equal to the Price of the Agreement 
or the Purchase Order. The Supplier 
shall not in any case be liable for loss 
of profit or special,  punitive, 
exemplary, indirect or consequential 
losses whatsoever”.

ANNEXURE-A TO TCN-02
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

9.0 Vol II Clause 4.2 .6.1 Contractor shall submit periodic 
reports  ...................  as per BHEL 
format.

10.0 Vol II Clause
4.2 .6.5

Contractor shall submit Monthly 
Progress Report ............. at  PSER 
Kolkata.

For submitting, periodic reports and 
Monthly Progress Report, our FQA 
Engineers are to be allowed to 
generate weekly report of findings 
and be permitted to send them to our 
HQ for technical scrutiny, compilation  
and then  submission  to different 
Divisional heads of BHEL - PSER. 
From our past experience. the 
respective Engineer I/Cs of BHEL, 
discourage/prohibits such generation 
of Report and communication to HQ. 
BHEL to ensure free communication 
(any confidential data may be 
restricted) .

Shall be as per tender specification.

ANNEXURE-A TO TCN-02
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

11.0 Vol II Clause
5.1 para 3

The Agency shall be given not more 
than 2 weeks  ............. Competent 
authority of BHEL desires so.

This   clause   requires   deployment    
of   FQA Engineers within not more 
than 2 weeks, whereas in clauses 
6.21, 7.1 and 10 of Vol II, the period 
is 15 days. In all places it may be 
made 15 days uniformly.
Also, deployment within 2 weeks  
after approvai or replacement within 
specific period is subject to obtaining 
Work permit / Visa. Hence 15 days 
for deployment or replacement must 
be subject to availability of work 
permit/visa.

This para shall be revised as follows:
 “The agency shall be given not more 
than 15 days from date of intimation 
for deployment of FQA personnel on 
acceptance of CV by Head/Quality, 
BHEL-PSER-HQ, Kolkata. The 
candidates shall be interviewed over 
phone or VC or personal for 
selection, if the competent authority 
of BHEL desires so”.

12.0 Vol II Clause 6.5 As regards facilities .......... BHEL 
shall not provide skilled personnel 
/lab assistant for handling day to 
day testing jobs.

BHEL will not provide lab assistants 
for handling day to day testing jobs"- 
Who will provide the Lab Assistants 
or Technicians to carry out the tests. 
While, FQA Engineers will guide, 
witness tests and analyses test 
results. conducting tests and 
maintenance of test equipment is not 
in scope of the Contractor ie the 
Bidder

Clause no 6.5 shall be revised as 
follows:
“As regards facilities for witnessing / 
carrying out various checks/tests at 
site, BHEL shall provide, beside 
normal test equipment, unskilled & 
semiskilled manpower and 
scaffoldings if needed, free of any 
charges.” 

ANNEXURE-A TO TCN-02
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SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

13.0 Vol II Clause 6.9  For witnessing of testing 
outside..................
subject to prior   approval  of BHEL 
site engineer.

Considering the political situation at 
Bangladesh. FQA Engineers may not 
be asked to inspect or travel outside 
project premises or place of stay 
between  sunset  to  sunrise.  For  
any  accident during  outside  
deployment,  the  cost  towards 
medical treatment and other allied 
expenses is to be borne by BHEL.

Shall be as per tender specification.

14.0 Vol II Clause
6.12

The contractor has to arrange for 
medical facilities..........at site at their 
cost.

Kindly elaborate "medical facilities to 
be arranged". We understand 
Principal owner and EPC Contactors 
are to arrange medical facilities as 
per Factory rules / law of the land. 
Please clarify.

Clause no 6.12 shall be revised as 
follows:
“The contractor has to arrange 
medical facilities including necessary 
insurance facilities for their FQA 
personnel posted at site within the 
quoted rates. However, first aid 
medical facility at site may be 
provided by BHEL/BIFPCL”.

15.0 Vol II Clause 6.19 Contractor has to follow ........... for  
which no    extra payment will be 
made.

16.0 Vol II Clause 
14.5

For the payment of staff ...... ..... 
working beyond normal
hours in such special cases.

Regarding local holidays working 
hours in a week, 10/12 hours per day 
etc., will it be governed by the law of 
the land or not? 

Shall be as per tender specification

ANNEXURE-A TO TCN-02
CLARIFICATION Page 7 of 8 TENDER  NO PSER:SCT:KLN-Q1844:17



SL. NO. REFERENCE CLAUSE
OF TENDER

EXISTING PROVISION BIDDER'S QUERY BHEL'S CLARIFICATION

ANNEXURE-A TO TCN-02

JOB: PROVIDING SERVICES OF FIELD QUALITY ASSURANCE ENGINEER FOR DIFFERENT WORKING AREAS FOR UNIT- 1 & 2 AT 2X660 MW UNITS, 
MAITREE THERMAL POWER PROJECT, KHULNA, BANGLADESH.

TENDER NO. PSER:SCT:KLN-Q1844:17
CLARIFICATION OF BIDDERs' QUERIES

17.0 General -- Since the job is at Bangladesh:
a) Who will arrange Work permit & 
visa?

b) Generally, This process takes a  
longer  time. Deployment within 2 
weeks after approval or
replacement within specific period is 
subject to obtaining Work permit / 
Visa. Hence 15 days for deployment 
or replacement must be subject to 
availability of work permit/visa.

a) Bidder shall arrange VISA, work 
permit at their own cost.

b) Shall be as per tender.

18.0 2nd Para of Clause no 
2.8.5 under Annexure-A 
(Rev-01) Amendment to 
GCC

The Contractor shall obtain 
independent License under the 
Contract Labour (Regulations and 
Abolition) Act, 1970 for engaging 
contract labour as required from the 
concerned Authorities based on the 
certificate (Form- V) issued by the 
Principal Employer/Customer.

-- This para shall be revised as follows:

The Contractor shall obtain 
independent License for engaging 
contract labour/workers as required 
from the concerned Authorities   
issued by the Principal 
Employer/Customer/Statutory Bodies 
as per the prevailing Act or 
Rules/Regulations of Bangladesh.

ANNEXURE-A TO TCN-02
CLARIFICATION Page 8 of 8 TENDER  NO PSER:SCT:KLN-Q1844:17



TENDER NO – PSER:SCT:KLN-Q1844:17 (TCN-02) 
VOLUME–II-(REV-01) TECHNICAL SPECIFICATION & SPECIAL 

CONDITIONS OF CONTRACT  
PAGE 1 OF 15 
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CLAUSE 
NO 

DESCRIPTION 

1.0 PROJECT SYNOPSIS AND GENERAL INFORMATION 
1.1 INTRODUCTION 

The 2x660 MW MAITREE SUPER THERMAL POWER PROJECT is located in Moithara 
Village, Rampal Upazila, Bagerhat District, Bangladesh. 
 
The Bidder shall acquaint himself by a visit to the site, if felt necessary, with the conditions 
prevailing at site before submission of the bid. The information given here in under is for 
general guidance and shall not be contractually binding on the Owner. All relevant site 
data/information as may be necessary shall have to be obtained / collected by the Bidder.  

1.2 APPROACH TO SITE 
The nearest town Khulna is at a distance of 23 km from project site. The site is Connected 
by road from Mangla- Khulna Highway. 
 
Nearest Domestic airport is Jessor, Bangladesh at a distance of about 107 KM and 
international airport is Dhaka at a distance of 263 KM, Bangladesh 

1.3 Owner: BIFPCL (BANGLADESH-INDIA FRIENDSHIP POWER COMPANY (PVT.) 
LIMITED) 

2.0 SITE VISIT 

The bidder should visit project site and acquire full knowledge & information prevailing at 
site before submission of the bid. The information given hereunder is for general guidance 
and shall not be contractually binding on BHEL. All relevant site data/information as may be 
necessary shall have to be obtained / collected by the Bidder. 

3.0 NAME OF WORK 

Providing services with manpower and infrastructures for Field Quality Assurance 
services at 2x660MW Maitree Thermal Power Project site in compliance with relevant 
Bangladesh Legislations, Approved FQP, and to the satisfaction of the owner & its 
consultant, Fichtner GmbH, BHEL and other stakeholders.  

4.0 SCOPE FOR FQA SERVICES 

4.1 Bidder/ work agency shall provide field quality assurance services along with manpower 
in respective area out the four areas/packages mentioned below, as specified in VOL-
IIIA price schedule, at 2X660 MW MAITREE SUPER THERMAL POWER PROJECT AT 
MOIDARA VILLAGE, RAMPAL UPAZILA, BAGERHAT DISTRICT, BANGLADESH. 
 
Additional suitable manpower shall have to be provided, if need arises. 
 

4.2 The work for Field Quality Assurance services comprises of following four areas: 
 

a) FQA SERVICE FOR CIVIL WORKS IN MAIN PLANT & BALANCE OF PLANT 
(BOP) AREAS. 
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b) FQA SERVICE FOR FABRICATION & ERECTION OF STEEL STRUCTURES 

 
c) FQA SERVICE FOR ERECTION OF STG WITH AUXILIARIES, BOILER WITH 

AUXILIARIES & PIPING 
 

d) FQA SERVICE FOR ERECTION OF ELECTRICAL AND C & I SYSTEM 
4.2.1 CIVIL (MAIN & BOP) 
4.2.1.1 Main civil consists of following structures/ packages:- 

 
Main Power House, Boiler foundations, ESP foundations, Equipment and machine 
foundations, Mill bay foundations and super structures, Transformer yard, Misc. 
foundations, pavements, switchyard, Roads & Drainage etc. 

4.2.1.2 Auxiliary buildings, consists of but not limited to following major areas:- 
 
Cooling water Pump House, Raw Water Pump House, CW duct, ESP Control Room, 
Chlorination Plant building, Compressor House, DG building, Clarified Water Pump 
House &  Sump,  Filtered  water  Pump  House,  &  DM  make  up  Pump  House,  
Administrative Building, Technical building, Workshop, permanent stores, etc. 

4.2.1.3 BOP  packages  (CIVIL)  consists  of  but  not  limited  to  the  following  major  
structures / packages :- 
 
Coal Handling Plant, Ash Handling Plant, Cooling Tower, Chimney. 

4.2.1.4 Broad scope of the work under this shall comprise but not limited to the following:- 
4.2.1.4.1 Sample checking of input materials (consisting mainly of steel, cement, sand, stone chips, 

bricks etc.) as per BHEL standards/approved Field Quality Plans or BS codes/standards or 
applicable American Standards. This shall include inspection after receipt at site and 
verification of test certificates. And quality inspection of soils as per approved FQP. 

4.2.1.4.2 Contractor shall carry out checks/ witness various tests at project site as per BHEL 
approved Quality Plans applicable for the project to be made available at site during work 
execution / relevant BS codes. 

4.2.1.4.3 Collection and compilation of various test results, certification/ authentication of test 
results and distributing it in mutually agreed format for project on weekly/monthly basis. 

4.2.1.4.4 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plan. 

4.2.1.4.5 Proper documentation and record keeping of Inspection data, log sheets, protocols, test 
certificates etc. 

4.2.1.4.6 Any other related work assigned by BHEL site engineer. 

4.2.2 STRUCTURURAL FABRICATION AND ERECTION (FOR POWER HOUSE, MILL 
BAY , MISC. BUILDINGS & TRESTLE STRUCTURE) 

4.2.2.1 Sample checking of input materials (consisting mainly of steel/ steel sections/ steel 
materials etc.) as per BHEL standards/approved Field quality plans for project or BS 
codes/standards or equivalent American Standards. This shall include inspection after 
receipt at site and verification of test certificates. 

4.2.2.2 Contractor  shall  carry  out  checks/witness  tests  as  per  “Statement  of  checks covered 
in field quality plan for structural steel works”/ BHEL approved Quality plans to be made 
available at site during work execution / relevant BS codes/standards. 
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4.2.2.3 Collection   and   compilation   of   various   checks/test   results,   certification / 

authentication of test results and distributing it in mutually agreed format for the project on 
weekly/monthly basis. 

4.2.2.4 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plan. 

4.2.2.5 Proper documentation and record keeping of Inspection data, log-sheets, protocols, test 
certificates etc. 

4.2.2.6 Any other related work assigned by BHEL site engineer. 

4.2.3 ERECTION OF STG, BOILER & PIPING 

4.2.3.1 Scope of contractor under this area shall mainly comprise of quality checks in 
welding/NDE, as follows:- 
 
For pressure parts, Contractor shall carry out all checks/witness tests under WELDING, 
HEAT TREATMENT & NDEs head as per “FQP/QPI for boiler pressure parts” – welding 
schedule and project specific drg. 
 
For structure, Contractor shall carry out all checks/witness tests under WELDING, 
HEAT TREATMENT & NDEs head as per “FQP/QPI for boiler structures erection” 
/welding schedule and drg. 
 
For piping, Contractor shall carry out all checks/witness tests under WELDING, HEAT 
TREATMENT & NDEs.  Document/Quality plan / welding schedule / drg. shall be 
provided to contractor during execution stage. This document/FQP etc. will also be in 
line with/similar to other FQPs/QPIs mentioned above. 
 
This includes welding of P-91 material also. 
 

4.2.3.2 Collection and compilation   of   various   check/test   results,   certification   / 
authentication of test results and distributing it in mutually agreed format for project on 
weekly/monthly basis. 

4.2.3.3 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plans. 

4.2.3.4 Proper  documentation  and  record  keeping  of  Inspection  data,  log  sheets, 
protocols, test certificates etc. 

4.2.3.5 Any other related work assigned by BHEL site engineer. 

4.2.4 ERECTION OF ELECTRICAL SYSTEM (TRANSFORMERS, CABLING, MCC, 
SWITCHGEARS ETC.) 

4.2.4.1 For all Electrical item/system, Contractor shall carry out all checks/witness tests as 
per “FQP/QPI for these items/system. Document/Quality plan shall be provided to 
contractor during execution stage. This document/FQP etc. will also be in line 
with/similar to other FQPs/QPIs mentioned above. 

4.2.4.2 Collection   and   compilation   of   various   check/test   results,   certification   / 
authentication of test results and distributing it in mutually agreed format for respective 



TENDER NO – PSER:SCT:KLN-Q1844:17 (TCN-02) 
VOLUME–II-(REV-01) TECHNICAL SPECIFICATION & SPECIAL 

CONDITIONS OF CONTRACT  
PAGE 5 OF 15 

 
Projects on weekly/monthly basis. 

4.2.4.3 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plans. 

4.2.4.4 Proper documentation and record keeping of Inspection data, log sheets, protocols, test 
certificates etc. 

4.2.4.5 Any other related work assigned by BHEL site engineer. 

4.2.5 ERECTION OF C&I SYSTEM (FIELD INSTRUMENTS, DDC BASED PANELS 
ETC.) 

4.2.5.1 Contractor shall carry out all checks/witness tests for C&I as per “FQP/QPI for these 
items/system. Document/Quality plan shall be provided to contractor during execution 
stage. This document/FQP etc. will also be in line with/similar to other FQPs/QPIs 
mentioned above. 

4.2.5.2 Collection and compilation of various check/test results, certification / authentication of 
test results and distributing it in mutually agreed format for respective Projects on 
weekly/monthly basis. 

4.2.5.3 Quality test check certification on completed works at various stages and finally on 
completion of work as per the approved quality plans. 

4.2.5.4 Proper documentation and record keeping of Inspection data, log sheets, protocols, test 
certificates etc. 

4.2.5.5 Any other related work assigned by BHEL site engineer. 

4.2.6 MISCELLANEOUS WORKS 
4.2.6.1 Contractor shall submit periodic reports after scrutinizing the results about their 

findings, test results and making recommendation for corrective action during the course of 
the work rendering specialized advices in case test results are negative. And assist in 
preparation of MSQR (Monthly Site Quality Report) as per BHEL format. 

4.2.6.2 Contractor shall render assistance during periodic discussions among BHEL, customer, 
consultant and vendor/subcontractors in the event of corrective actions/ reworks, related to 
the scope of work. 

4.2.6.3 Contractor shall advise site in setting up of civil laboratory /mechanical laboratory and 
recommend, requisite facility and type of equipment to be installed in such laboratories. 

4.2.6.4 To emphasize defect prevention, Contractor shall participate in planning prior to start of 
major and critical work executions pertaining to the scope of work as detailed above. 
Contractor shall carry out checks to ensure that requirements of specifications and 
procedures have been met. A protocol will also be made by BHEL, other contractors (doing 
execution as per work awarded to them by BHEL) and Contractor in each case. In case of 
detection of defects/ non-conformities, suggestions for short term and long term remedial 
measures as a part of development effort should invariably be forthcoming. BHEL /its sub-
contractors (other executing contractors) shall consult contractor in advance in this regard. 

4.2.6.5 Contractor shall Submit Monthly Progress Report (pertaining to their scope of work) every 
month to BHEL Site In-charge at s ites, BHEL Head Quality/ PSER and BHEL Project 
Manager at PSER Kolkata. 

4.2.6.6 Contractor shall be fully responsible for the authenticity of the test results and submit the 
test results in original to BHEL in time without hindrance to site work. 
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4.2.6.7 Contractor shall coordinate with BHEL/its sub-contractors (other contractors working at 

Sites under BHEL) in tying up in advance about the requirement of materials, testing 
arrangements etc. based on schedule of work-flow so that the decision making is not 
delayed and progress of work does not suffer. 

4.2.6.8 Contractor shall provide necessary support services to BHEL site management in 
preparation for ISO /TQM audits/ Internal Quality Audit activities. Inspection documents/ 
results shall be retained/stored by contractor in such a manner that the same can be 
produced as quality documents during ISO/TQM/IQ audits at site. 

4.2.6.9 Contractor  shall  co-ordinate  with  the  customer  M/s BIFPCL & OE for carrying out joint 
inspection/checks wherever  applicable  as per approved QP and  clearing  of  customer  
hold  points. Necessary co-ordination with BHEL and its other sub-contractors/its 
follow-up will also have to be done by the contractor. 

4.2.6.10 Contractor shall take insurance policies as per provision of GCC (Vol-I of tender 
document). Contractor shall send power of attorney in favor of their site representatives, 
who shall be signing the measurements books, bills and other vouchers/documents 
connected with this contract. 

4.2.6.11 BHEL’s competent authority will have right to regulate strength of deployment of 
contractor’s manpower as per requirements. Payment will be made on pro-rata basis. 

4.2.6.12 In case, the contractor fails to provide manpower for conducting tests/checks in time (due 
to absence of contractor’s person, away from site) BHEL’s competent authority will have 
option to carry out the same by other suitable agency. Additional cost of such  checks/tests  
together  with  BHEL’s  overhead  charges  will  be  borne  by contractor, which shall be 
adjusted from any sum payable to the contractor. 

4.2.6.13 Authorization for different categories of checks QUALITY PLAN/FQP/QPIs: Out of 3 
categories  of  checks  mentioned  in  the  quality  plan  (A,  B  &  C),  FQA  services 
contractor (successful bidder of this package) will be, normally involved for all A & B 
categories of checks (As BHEL/ QAE rep.). However, if BHEL desires, their services can 
be taken for C category of checks as well. 

4.2.6.14 Contractor will ensure that FQA officer has a smart phone so that he can take photos/videos 
promptly and also communicate immediately. He should have also a binocular, raincoat, a 
torchlight and enough welfare support as he will be required to work at odd hours and face 
adverse climate. 

5.0 TENTATIVE DEPLOYMENT PERIOD AT PROJECT SITE FOR FIELD QUALITY 
ASSURANCE SERVICES 
The tentative area wise requirement and deployment period of FQA officer in various groups 
at the project site as per project requirement as mentioned in Price/Rate schedule (VOL III) 
under following categories. Details indicated below are only tentative. 

5.1 The agency shall deploy a team of Qualified FQA professionals as advised by BHEL from 
time to time in sync with the progress of the work at site. The team shall report to BHEL site 
Quality Head or Site Construction Manager, as the case may be and shall have FQA 
personnel under following categories: 

a) CIVIL 
b) MECHANICAL (STRUCTURAL, STG, BOILER & PIPING) 
c) ELECTRICAL AND  C & I 
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Each of these FQA officers shall be deployed in specific area of fabrication / erection and 
shall co-ordinate with all sub-agencies for facilitating implementation of FQA system.  

The agency shall be given not more than 15 days from date of intimation for deployment of 
FQA personnel on acceptance of CV by Head/Quality, BHEL-PSER-HQ, Kolkata. The 
candidates shall be interviewed over phone or VC or personal for selection, if the competent 
authority of BHEL desires so. 

5.2 However, actual man-month deployed in Project may vary to any extent. The quoted Unit 
rate shall remain firm throughout contract duration, including extensions if any, for such 
variation, affecting up to +/- 30% variation in total contract value. 

6.0 SPECIAL CONDITIONS OF CONTRACT 

6.1 Reasonable office space (including tables & chair) for proper functioning of the Contractor’s 
supervising personnel will be provided by BHEL at site, free of any charges. However, 
contractor has to arrange his own PC / Lap-top, telephone connection, and other facilities 
as required by them, at their cost. No electricity charges will be levied by BHEL for the 
electricity used in the office space of contractor. 

6.2 ACCOMODATION & MESS FACILITY 
Bachelor accommodation on twin sharing basis, as may be available, along with electricity 
and other facilities shall be provided by BHEL on free of charge basis. The contractor shall 
be allowed to use BHEL mess facility on chargeable basis. 

6.3 LOCAL CONVEYANCE 
BHEL shall provide local conveyance facilities, as available, for to and fro movement 
between site and living accommodation, on free of charge basis.  

6.4 Facility of civil laboratory for day-to-day testing and mechanical lab / MMEs for various 
NDT / inspection on structure, piping and pressure parts will be provided at site by BHEL 
or by their sub-contractors, free of any charges. 

6.5 As regards facilities for witnessing / carrying out various checks/tests at site, BHEL shall 
provide, beside normal test equipment, unskilled & semiskilled manpower and scaffoldings if 
needed, free of any charges. 

6.6 Necessary transportation of various samples from site to civil laboratory / dark room shall 
be arranged by BHEL/ its sub-contractors. 

6.7 Contractor shall witness the testing of specimens/samples which are required to be 
tested outside the plant premises. Necessary arrangements to carry the specimen will 
be made by BHEL/its sub-contractors including payment / bearing testing 
charges/submission of fees to the outside testing agency. However, contractor shall inform 
their technical recommendation in writing to BHEL. 

6.8 For witnessing of testing outside the respective Project site but limited to 50 Km 
radius  of  respective  sites,  necessary  transport  for  contractor’s  staffs  shall  be arranged 
by BHEL/its sub-contractors, free of any charges to the contractor. No additional payment to 
the contractor will be made for witnessing such tests. 

6.9 For witnessing of testing outside the Project Site, in elsewhere in Bangladesh 
beyond 50 Km radius of respective sites, by contractor’s staff posted at respective sites 
(Engineer/ Senior level Engineer), following additional payment shall be reimbursed to 
contractor :- 
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a) To and fro Rail fare (limited to AC Chair car, Bangladesh Railway train fare by 
shortest route, from respective project sites to place of testing & back to project site) 
against submission of ticket/receipt/proof  + (plus) Lump sum amount of BDT 500/- 
will be paid per person per day requiring no night-stay at elsewhere in 
Bangladesh. No reimbursement shall be made for modes of travel other than railways. 
 
b) In case of night stay at elsewhere in Bangladesh, lumpsum amount of BDT 1500/- 
extra per person per night of over-stay. 
 
i.e. A visit to elsewhere in Bangladesh, requiring One day & One night of stay for 
one person, BDT 2000/- + (plus)  Rail fare (as explained above) , will be reimbursed 
by BHEL. 
 
The movement of contractor’s staff, outside from the Project site shall be subject to 
prior approval of BHEL site engineer. 

 
6.10 All testing Instruments, such as level, theodolite etc., any other instruments will be 

arranged by BHEL/ its other contractors working at site.  However, contractor shall 
check accuracy and calibration of measuring equipment before they are put to use. 

 
Contractor will do the visual/physical checking of instruments and ask BHEL/ its other 
sub-contractors for producing valid calibration certificates, before using any instruments. 
However calibration/re-calibration of instruments is not in the scope of this contract. 
 

6.11 BHEL shall provide a set of drawings, specifications/ FQPs / QPIs and other relevant data 
for the above work in specific cases where the need arises subject to availability of the 
same. In case of limited drawing, specifications and other relevant documents, contractor 
has to arrange photocopy of documents for their use at their cost. Contractor shall return all 
drawings/data/specification/ FQPs / QPIs as provided by BHEL after the completion of job. 

6.12 The contractor has to arrange medical facilities including necessary insurance facilities for 
their FQA personnel posted at site within the quoted rates. However, first aid medical facility 
at site may be provided by BHEL/BIFPCL. 

6.13.1 Contractor shall arrange and keep all applicable latest European / American 
codes/standards required for above jobs for ready reference. 

6.13.2 All data/findings obtained from this work shall become the property of BHEL. This cannot be 
published/utilized by anyone/ Contractor without written permission of competent authority 
of BHEL. 

6.14 Sub-letting of jobs within the agreed scope of work, in any way is not permitted. 
6.15 Contractor shall make available suitable personnel/ senior level technical personnel 

(personnel, other than those posted at site) for discussions/ interactions with BHEL, 
Customer and consultants, vendors / sub-contractors wherever need arises. Senior level 
personnel of contractor shall visit at least once in every quarter to site to ascertain the 
quality of jobs performed by their site personnel. Such visits of senior personnel will be free 
of any additional charges to BHEL.   

6.16 BHEL reserves the right to make final decisions on rejections of the work by the Contractor 
and such decisions shall be binding on Contractor and become conclusive. However in this 
case, BHEL will be responsible for the consequences. 
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6.17 BHEL reserves the right to terminate the above contract at any point of time without 

assigning any reason, upon giving 15 day notice to the Contractor.  
 
BHEL reserves the right to short close the contract/reduce the deployment (strength) of 
contractor manpower (Engineer/Senior level Engineer) upon giving 15 day notice, 
depending upon requirement.  
 
In such cases, the payment shall be made for the completed months and part thereof on 
pro-rata basis, based upon approved rate of the contractor and no other compensation will 
be granted by BHEL. 

6.18 Contractor's personnel posted at site shall not move outstation without the prior permission 
of Construction Manager of BHEL. 

6.19 Contractor has to follow the holidays at site as per BHEL site holidays. Working hours and 
timing shall be as per BHEL site practice. However, work may continue round the clock 
including Sundays and holidays and contractor’s staff shall have to be at site along with 
BHEL personnel subject to requirement, for which no extra payment will be made.  

6.20 It is the sole responsibility of the contractor to ensure the supervising personnel against 
accident and injury while at work. 

6.21 BHEL reserves the right to discontinue the deployment of FQA personnel with a 15 day 
notice, in case the performance of the concerned person is found to be unsatisfactory. No 
further payment shall be made against deployment of unacceptable FQA personnel. 
Replacement of such persons will have to be arranged by contractor within 15 days.  

7.0 Rate/Price schedule/Additional Manpower 
7.1 Rate schedule is enclosed as VOL-III. BHEL Project site may ask for additional suitable 

FQA service manpower, if needed. Contractor shall provide manpower within 15 days of 
receiving such notification from BHEL. Payment for additional manpower will be made as 
per individual item rates of accepted rate schedule.  
 
The quoted Unit rate of various groups shall remain firm for such variation, affecting upto +/- 
30% variation in total contract value. 

8.0 QUALIFICATION OF CONTRACTOR’S PERSONNEL 
The  required  qualification  of  supervisory  field  quality  assurance  engineers  in 
reference to rate schedules for separate groups, are as follows:- 

8.1 Group-A (FQA SERVICE FOR CIVIL WORKS FOR MAIN PLANT & BALANCE OF 
PLANT AREA)  

Field quality assurance engineer should be young energetic graduate engineer in civil 
engineering with minimum 3 years related job experiences or diploma engineer in 
civil engineering with minimum 5 years related job experiences. 
 
Above engineers must be conversant with American National Standards / European 
Standards for Civil construction and should have experience in testing of soil, concrete 
and construction materials. Experience of working with American / European consultants 
or American / European construction companies shall be preferable. 
 
 

8.2 Group-B (FQA SERVICE FOR ERECTION OF BOILER, PIPING, STG & STEEL STR.) 
Field quality assurance engineers should be young energetic graduate engineers in 
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mechanical engineering with minimum 3 years related job experiences or diploma 
engineers in mechanical engineering with minimum 5 years related job experiences 
(experience in 500 MW unit or above is preferable). 
 
Above Engineers must have valid INST / ASNT Level –II certificates in RT / UT and must 
be conversant with American National Standards / European Standards for Steel 
Structural Fabrication & Erection. Exposure on various kinds of non-destructive testing of 
welding , Heat Treatment of Carbon, Low Alloy, Alloy steels etc. and work experience 
with American / European consultants or American / European construction companies 
will be preferable 

8.3 Group-C (FQA SERVICE FOR ERECTION OF ELECTRICAL AND C&I EQUIPMENT / 
SYSTEMS) 
Field quality assurance engineers should be graduate engineers in Electrical/ 
Electronics/ Instrumentation /C&I engineering with minimum 3 years related job 
experiences or diploma engineers in Electrical/Electronics/ Instrumentation /C&I 
engineering with minimum 5 years related job experiences. Engineers must have 
commissioning background on HT / LT Switchgear. 

 
Above engineers must be conversant with American National Standards / European 
Standards for Electrical & C&I equipment. Experience of working with American / 
European consultants or American / European construction companies shall be 
preferable. 

8.4 The CV in line with above requirements along with copy of proof of identity and address, 
academic and professional qualifications and experience shall be submitted to 
Quality/BHEL PSER HQ for approval before deployment. If the customer demands, the 
approval shall be obtained from the customer and only that approval shall be final. Post 
deployment approval shall not be permitted nor any deviation. The candidate shall be 
required to produce all original certificates at the site for verification. 

9.0 CONTRACT COMPLETION PERIOD 
9.1 The contract period for the scope of work as per tender terms and conditions shall be for a 

period of 42 months from the date of start of work as intimated by BHEL site. However, this 
contract may be extended (up to a maximum of another twelve months) at the same terms 
and conditions, at the same rates, at the discretion of BHEL. 

9.2 However, at the sole discretion of BHEL, this contract may be extended further for a period of twelve 
(12) months at the same rate and same terms and conditions. 

9.3 DEPLOYMNET SCHEDULE 
9.3.1 The tentative deployment schedule for the FQA manpower shall be as hereunder w.r.t. no. 

of manpower & duration may vary depending upon actual requirement at site. 
9.3.2 

GROUP 
NO. 
OF 

QAE 

DEPLOYMENT PERIOD 

FROM TO 

Group – A (Civil) 1 Sep’17 Feb’21 42 Months 
Group – A (Civil) 2 Jan’18 Dec’20 36 Months each 
Group – A (Civil) 1 Mar’18 Feb’20 24 Months 

Group – B (Mech) 1 May’18 Apr’21 36 Months 
Group – B (Mech) 3 Jul’18 Jun’20 24 Months each 

Group – C (Elect. & C&I) 1 Sep’19 Apr’21 18 Months  
Group – C (Elect. & C&I) 1 Dec’19 Dec’20 12 Months 
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9.3.3 Bidders to note that above schedule is tentative and for guidance only and may vary as 

per actual site requirement. Such deployment shall be subject to approval and clearance 
of BHEL-Site authority only on submission of bio-data and work experiences and 
necessary interview, if required. 

10.0 MOBILISATION 
Contractor shall mobilize the manpower and start the work at site within 15 days from the 
date of written intimation from BHEL site.  

11.0 MOBILISATION ADVANCE / INTEREST BEARING RECOVERABLE ADVANCE (IBRA) 
No mobilization advance/IBRA is payable in this contract. 

12.0 PRICE VARIATION CLAUSE / RATE REVISION  
The accepted rates shall remain firm throughout the execution period including  extension 
period, if any, and no escalation  / revision shall be payable. 

13.0 OVER RUN CHARGE      
No ORC is applicable to this contract. 

14.0 TERMS OF PAYMENT/WORKING HOURS/LEAVES 
14.1 Subject to any deduction which BHEL may be authorized to make under the contract, 

payment shall be made on the certification of the BHEL engineer at site, as explained 
hereunder:-  

14.2 For all items of work as per vol.-III, rate/price schedule, the monthly interim payment shall 
be limited to 95% of the gross value of interim bill (RA bills) on item rate basis. All 
admissible recovery / adjustments etc. shall be made from the interim payable amount. The 
balance 5% shall be payable along-with final bill which shall be released on completion of 
all the works, smooth closing / winding up of the site and on certification of the BHEL site in-
charge. Contractor’s invoices shall be accompanied by progress report for the month (with 
details of man-days etc.), duly signed by BHEL Engineer. Payment shall be made within 30 
days of receipt of correct invoice by BHEL site office.  Payments will be made as per rates 
accepted. 

14.3 The currency of payment shall be USD ($). 

However for reasons, solely at the discretion of BHEL, if USD amount is not possible to be 
paid then BDT equivalent of USD will be paid at the Buying Exchange Rate of USD(of our 
banker) as on the date of payment. 

The quoted / accepted price shall remain Firm throughout the contract period including 
extension period, if any, without any escalation till handing over. 

14.4 The contractor should submit his on account bills with all the details required by BHEL on 
1st of every month covering progress of work in all respects and areas up to last day of the 
calendar month. 

14.5 For the payment of staff deputed by contractor for this work, the months shall be computed 
as comprising of number of days worked at Project site, which at present are 6 days a week 
and 10/12 hours per day. However, in special cases work may continue round the clock, or 
may continue on Sundays/holidays for which availability of FQA officer should be ensured if 
required by BHEL. However, no extra payment will be made for working beyond normal 
hours in such special cases.  

14.6 If the representative of contractor is deployed nearby outstation (Dhaka or elsewhere in 
Bangladesh) to witness the tests / checks on the materials/samples, additional payment will 
be made by BHEL as per relevant clause (in addition to accepted rates as per Vol-III/rate 
schedule).     
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14.7 Casual leave will be admissible for personnel posted at site on full time basis subject to 

maximum 10 days in a year or on pro rata basis. In addition, Sundays and other holidays 
observed by BHEL site will also be admissible. BHEL shall not pay during the period of 
earned leave/sick leave to be availed by contractor’s personnel. However, if earned 
leave/sick leave exceeds 7 days in any one stretch, the contractor will have to make 
suitable alternative arrangements.  
For any leave other than casual leave as mentioned above, pro-rata deduction shall be 
made on monthly bill by BHEL site. If any person is leaving site on resignation, replacement 
shall be made within 10 days otherwise a penalty of  $100 /- (USD Hundred only) per week 
or part thereof will be imposed for delay beyond grace period of 10 days. 

15.0 EXTRA  WORK  
There is no provision of any extra work in this contract /package. 

16.0 GUARANTEE  
Contractor shall stand guarantee for the quality of the services rendered by them Contractor 
shall render free FQA services  if any, as per provision of contract, during rectification work 
arising out of faulty FQA services rendered by contractor. In case contractor fails to render 
FQA services of desired standard, within the time specified by BHEL, BHEL may proceed to 
get such services from any other agency at contractor’s risk and cost without prejudice to 
any other rights of BHEL and recover the same from contractor’s security deposit/other 
dues. This supersedes clause no. 2.13 of vol-I/GCC. 

17.0 TAXES AND DUTIES 
17.1 For Imports 

Bidder may please note that import for the project shall be in the name of our Employer / 
Owner of the Plant / Project and such import other than Office and Household Equipment 
shall be exempted from payment of Customs Duty, VAT & AIT. Hence successful Bidder is 
requested to furnish EXHAUSTIVE ITEM –WISE LIST OF IMPORTED MATERIALS for the 
instant jobs/ works to facilitate us to arrange the requisite papers for exemption purposes. 
Any documentation needed for availing of Duty Free Imports will be submitted by the bidder 
in reasonable time having regard to the time for delivery of the work and the time for 
completion.  

Temporarily imported erection materials, machineries and spare parts during construction 
period of Project are exempted from payment of Customs Duty and VAT. Such items shall 
be exported within six months from the commercial operation date. Documentation for the 
same to be submitted / maintained by the bidder. 

Bidder shall quote their rates/ price inclusive of all taxes, duties in line with provisions as 
mentioned above etc. together with variation thereto during contract period including 
extension, if any. BHEL shall not release any additional payment in this regard.  

For domestically sourced / Execution  

BHEL will not deduct any VAT from Bidder’s Gross Bill and such bidder need not to load 
any Output VAT in Bidder’s quoted price.  

A.I.T  unless  Exemption  Certificate  from the appropriate authority/ authorities is/ are 
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furnished under Income Tax  Act of  Bangladesh , shall be deducted at prevailing rates on 
Gross Invoice Value from the  bills   

For Both Imports & domestically sourced/ Execution 

Except  otherwise mentioned above all  taxes, Charges, Royalties, Cess  any State or 
Central Levy and other Taxes in or outside Bangladesh  for materials supplied for the work 
and for the execution of the contract shall be borne by contractor and shall  not be payable 
extra by BHEL 

Bidder should have valid 12 digit TIN number in Bangladesh prior to start of work.  

The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and all 
other related places outside Bangladesh in connection with this contract and BHEL will not 
bear any such liability. 

17.2 New tax & duties, if imposed subsequent to latest due date of offer submission, as per NIT 
& TCN, as applicable, by statutory authority after due date of submission of latest price offer 
and within the contract period including extension, if any (provided reason for extension is 
not attributable to vendor), shall be reimbursed by BHEL at actual on production of relevant 
supporting document to the satisfaction of BHEL. However, the vendor shall obtain prior 
approval from BHEL before depositing new taxes & duties.  

Benefits and/or abolition of all existing taxes must be passed on to BHEL against new 
Taxes, if any, proposed to be introduced at a later date. 

18.0 EMD, SECURITY DEPOSIT & PERFORMANCE BOND 
18.1 EARNEST MONEY DEPOSIT (EMD) 

18.1.1 EMD is to be paid by tenderers for securing fulfilment of any obligations in terms of the NIT.  

In case of EMD submitted in USD by the successful tenderer, the same shall be converted 
and adjusted towards the required amount of Security Deposit of 50%. In case of EMD in INR, 
whole EMD shall be converted into USD as per stipulated selling conversion rate of INR to 
USD as per State Bank of India (SBI) publication on tender floating date. In case of EMD in 
BDT, whole EMD shall be converted into USD as per stipulated selling conversion rate of 
BDT to USD as per Bangladesh Bank publication on tender floating date.  

Tender cost & EMD can be submitted in INR/ USD/ BDT for this tender.  

Exchange Rate of currency as available in the web site of Bangladesh Bank on the tender 
floating/publishing date. If the date happens to be a holiday / or rate is not published, then 
the exchange rate of next day / next published day will be considered. 

18.1.2 EMD & Tender cost amount can also be submitted directly by Foreign Bidders (other than 
Indian bidders) to the followings Bharat Heavy Electricals Limited bank account in 
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Bangladesh- 
 
1. SBI (Branch Address:-24-25, DILKUSHA C/A,DHAKA-1000,Branch Code 4984),A/C No. 
05160293520001,BDT Account. 
 
2. SBI (Branch Address:-24-25,DILKUSHA C/A,DHAKA-1000,Branch Code 4984),A/C No. 
05160293510001,USD Account 

18.1.3 EMD & Tender cost amount can also be submitted directly by Indian Bidders to the 
followings Bharat Heavy Electricals Limited bank account in India- 
 
1. SBI (Branch Address:-Commercial Branch, Salt lake, Sector V, Kolkata, Branch Code 
SBIN0004289),A/C No. 11107800029,INR Account. 

18.1.4 All other terms & conditions shall be as per GCC. 

18.2 SECURITY DEPOSIT(SD) 

18.2.1 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of Security Deposit. 

18.2.2 At least 50% of the required Security Deposit, including the EMD, shall be collected in 
before start of the work. Balance of the Security Deposit shall be collected by deducting 
10% of the gross amount in USD progressively from each of the running bills of the 
Contractor till the total amount of the required Security Deposit is collected.   

If the value of work done at any time exceeds the contract value, the amount of Security 
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or recovered from payment/s due to the 
Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can 
be released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, with the approval of the authority competent to award the 
work. 

18.2.3 All other terms & conditions shall be as per GCC. 

18.3 Performance bond is not applicable for this tender. 

19.0 MODE OF EVALUATION & AWARDING 
19.1 Evaluation & awarding will be done based on total price. 

 
20.0 LIQUIDATED  DAMAGES:  

Since time is the main essence of the contract, the deployment of manpower is to be made 
within the time limit specified in this Tender. In case Contractor deploys the manpower 
beyond the period specified in the Contract, BHEL will have no obligation to accept the 



TENDER NO – PSER:SCT:KLN-Q1844:17 (TCN-02) 
VOLUME–II-(REV-01) TECHNICAL SPECIFICATION & SPECIAL 

CONDITIONS OF CONTRACT  
PAGE 15 OF 15 

 
same and reserves the right to deploy such manpower at the risk and cost of the contractor, 
along with BHEL overheads @ 5%. The total ceiling for such overheads as liquidated 
damages shall be limited to 10% of the executed contract value. 

21.0 CONTRACT  OPERATION  
21.1 After placement of LOI, Security deposit shall be deposited by successful bidder as per 

tender terms and conditions. After receipt of total initial security deposit as mentioned above 
at PSERHQ / Kolkata, work order shall be issued. 

21.2 Based on the confirmation/intimation from BHEL site engineer/ Construction manager, 
contractor shall deploy manpower as mentioned in relevant clause above. Contractor shall 
deploy manpower at site in different categories/groups as per project requirement.  

21.3 Contractor shall raise RA Bill at sites and payment shall be made from sites based upon 
accepted rates as per rate schedule (Vol-III). Bill shall be accompanied with list of services 
rendered during the month (certified by BHEL Engr.) and attendance sheet.   

21.4 BHEL site in-charge shall be the paying authority cum controlling officer for contractual 
dealing of the site. 

21.5 Contractor shall also nominate one of their senior Engineer/ Engineer as site-in-charge for 
all contractual dealings/payment purpose etc. for the site and power of attorney shall be 
issued in his name. 

21.6 All payments shall be made from BHEL site office. 

22.0 GENERAL 
Any terms & conditions not mentioned in VOL-II of tender document, shall be as per GCC 
(Vol-I) of tender document.  

23.0 LIMITATION OF LIABILITY 
Notwithstanding anything to the contrary in this Agreement or the Purchase Order or any 
other mutually agreed document between the parties, the maximum liability, for damages, of 
the Supplier, its servants or agents, shall under no circumstances exceed an amount equal 
to the Price of the Agreement or the Purchase Order. The Supplier shall not in any case be 
liable for loss of profit or special, punitive, exemplary, indirect or consequential losses 
whatsoever. 

 

 

 

 

 

 

 

  



 
 
 
 

ANNEXURE - 2 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
 

BHARAT HEAVY ELECTRICALS LIMITED, 
Power Sector - Eastern Region, 
Plot no 9/1, DJ Block, Sector – II, Salt Lake City, 
Kolkata – 700 091 
 

Sub No Deviation Certificate. 
Job Providing Services Of Field Quality Assurance Engineer For Different Working Areas for Unit- 1 

& 2 At 2x660 MW Units, Maitree Thermal Power Project, Khulna, Bangladesh. 
Ref 1.0 Tender no PSER:SCT:KLN-Q1844:17 

2.0 BHEL's NIT, vide reference no PSER:SCT:KLN-Q1844:5804 Date: 10-07-2017. 
3.0 BHEL’s TCN-01, vide reference no PSER:SCT: KLN-Q1844:TCN-01  Date: 14-07-2017 
4.0 BHEL’s TCN-02, vide reference no PSER:SCT: KLN-Q1844:TCN-02  Date: 27-07-2017 
5.0 All other pertinent issues till date. 

 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we have not 
changed/ modified the tender documents as appeared in the website/ issued by you and in case of such 
observance at any stage, it shall be treated as null and void. 
 
We hereby confirm that we have not taken any deviation from tender clauses together with other references 
as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & 
conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to 
reverse auctioning process. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, 
the deviations shall stand null & void. 
 
We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with 
acceptance of the terms & conditions of the tender by us and as per aforesaid references.  
 
Thanking you, 

 
                                                                                                                      Yours faithfully, 
 
 
 
                                                                            (Signature, date & seal of authorized 
                          representative of the bidder) 

 

 
POWER SECTOR EASTERN REGION DJ-9/1, SECTOR-II, SALTLAKE CITY, KOLKATA - 700 091 

 (033) 23211960        033-2339 8000/ 2339 8236 
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