



भारत हेवी इलेक्ट्रिकल्स लिमिटेड

(भारत सरकार का उपक्रम)

**BHARAT HEAVY ELECTRICALS LIMITED**

(A Govt. of India Undertaking)

**TCN - 04**

Ref: PSER:SCT:SDG-B2090:TCN-04

Date:15-01-2021

|     |  |   |
|-----|--|---|
| Sub | Tender Change Notice (TCN) - 04.   |   |
| Job | ERECTION, TESTING, COMMISSIONING OF BOILER & AUXILIARIES INCLUDING FGD OF 1 X 660 MW UNIT-5, SAGARDIGHI TPP EXTENSION PROJECT. |   |
| Ref | 1.0  | BHEL's NIT, vide reference no. PSER:SCT:SDG-B2090:8303 Date: 07-12-2020.      |
|     | 2.0  | BHEL's TCN-01, vide reference no PSER:SCT: SDG-B2090:TCN-01 Date: 21-12-2020. |
|     | 3.0  | BHEL's TCN-02, vide reference no PSER:SCT: SDG-B2090:TCN-02 Date: 28-12-2020. |
|     | 4.0  | BHEL's TCN-03, vide reference no PSER:SCT: SDG-B2090:TCN-03 Date: 11-01-2021. |
|     | 5.0  | All other pertinent issues till date.   |

With reference to above, following points/documents, relevant to tender, may please be noted and complied with while submitting the offer.

1. Clarifications attached vide Annexure-A to this TCN-04.
2. Revised 'No deviation certificate' is attached. Bidder to submit 'No deviation certificate' as per attached format only.
3. All other terms & conditions shall remain unchanged.

Thanking you,

Yours faithfully,  
for BHARAT HEAVY ELECTRICALS LTD

Dy. Mgr (SCT)

Encl: As Above.

पावर सेक्टर पूर्वी क्षेत्र (मुख्यालय)

POWER SECTOR EASTERN REGION, DJ-9/1, SALT LAKE CITY, KOLKATA - 700 091

फैक्स/Fax : (033) 23211960

फोन/Phone : बोर्ड/EPABX : (033) 2339 8000

JOB : ERECTION, TESTING, COMMISSIONING OF BOILER & AUXILIARIES INCLUDING FGD OF 1 X 660 MW UNIT-5, SAGARDIGHI TPP EXTENSION PROJECT.

Tender no:PSER:SCT:SDG-B2090:20.

ANNEXURE-A TO TCN-04

CLARIFICATIONS

| SL. NO. | REFERENCE CLAUSE<br>OF TENDER  | EXISTING PROVISION   | BIDDER'S QUERY   | BHEL'S CLARIFICATION/MODIFICATION  |
|---------|--|--|--|--|
| 1.0     | Clause No: 22.7.1 OF COMPUTER INFRASTRUCTURE OF VOLUME-IF-CML<br>Rev-01 TECHNICAL CONDITIONS OF CONTRACT | Bidder will have to install 02 (two) no PC (multimedia PC work station.....RA bill or any other dues.  | Computer operators & Supporting staff total required 05 nos.Please avoid the required.   | As per tender.   |
| 2.0     | Clause No: 40.2 OF TERMS OF PAYMENT OF VOLUME-IF-CML<br>Rev-01 TECHNICAL CONDITIONS OF CONTRACT          | The contractor shall submit his running bill once in a month at the end of each month. The R.A. bill complete in all respects accompanied by BHEL engineers certified/measurement sheet, jointly signed and EPF compliance certificate from EPF authority, will be paid after 45 days of submission of the bill. The measurement will be taken as specified in terms and conditions of contract and certified by the BHEL engineer of actual work. However no extra payment shall be made in the event of delay in release of payment. | Is it possible to pay within 30 days.  | As per tender.   |
| 3.0     | Annexure-I-Billing schedule REV-01   | ANNEXURE-I<br>BILLING SCHEDULE-Rev-01  | In all other works of BHEL, till now the payment terms before milestone was 85% and balance 15% were linked to milestone activities. This payment terms of 85% release has helped to some extend in covering some of the external liabilities for the initial mobilization, start of work and also in running of site. The change of payment terms from 85% to 80% will drastically effect to the initial phase of start of work and also in running of site in the present scenario. This being the condition, the further decrease from 80% to 78% will totally effect in cash flow and execution of this project.<br>Hence you are requested to reinstate the pre milestone payment to 85%. | Payment percentage, allocated for milestone activities will facilitate execution of related jobs for milestones with required fund flow. Hence payment terms as given in the tender shall be applicable. |

**FORMAT FOR NO DEVIATION CERTIFICATE**  
**(To be submitted in the bidder's letter head)**

BHARAT HEAVY ELECTRICALS LIMITED,  
Power Sector - Eastern Region,  
Plot no 9/1, DJ Block, Sector – II, Salt Lake City,  
Kolkata – 700 091

|     |  |  |
|-----|--|--|
| Sub | No Deviation Certificate.  |  |
| Job | ERECTION, TESTING, COMMISSIONING OF BOILER & AUXILIARIES INCLUDING FGD OF 1 X 660 MW UNIT-5, SAGARDIGHI TPP EXTENSION PROJECT. |  |
| Ref | 1.0  | Tender no : PSER:SCT:SDG-B2090:20.   |
|     | 2.0  | BHEL's NIT, vide reference no. PSER:SCT:SDG-B2090:8303 Date: 07-12-2020.     |
|     | 3.0  | BHEL's TCN-01, vide reference no PSER:SCT: SDG-B2090:TCN-01 Date: 21-12-2020 |
|     | 4.0  | BHEL's TCN-02, vide reference no PSER:SCT: SDG-B2090:TCN-02 Date: 28-12-2020 |
|     | 5.0  | BHEL's TCN-03, vide reference no PSER:SCT: SDG-B2090:TCN-03 Date: 11-01-2021 |
|     | 6.0  | BHEL's TCN-04, vide reference no PSER:SCT: SDG-B2090:TCN-04 Date: 15-01-2021 |
|     | 7.0  | All other pertinent issues till date.  |

Dear Sirs,

With reference to above, this is to confirm that as per tender conditions, we have visited site before submission of our offer and noted the job content & site conditions etc. We also confirm that we have not changed/ modified the tender documents as appeared in the website/ issued by you and in case of such observance at any stage, it shall be treated as null and void.

We hereby confirm that we have not taken any deviation from tender clauses together with other references as enumerated in the above referred NIT. We hereby confirm our unqualified acceptance to all terms & conditions, unqualified compliance to technical specification, integrity pact (if applicable) and acceptance to reverse auctioning process.

In the event of observance of any deviation in any part of our offer at a later date whether implicit or explicit, the deviations shall stand null & void.

We confirm to have submitted/uploaded offer/documents in accordance with tender instructions with acceptance of the terms & conditions of the tender by us and as per aforesaid references.

Thanking you,

Yours faithfully,

(Signature, date & seal of authorized  
representative of the bidder)