O Item Rate BoQ

Tender Inviting Authority: BHEL-PSER

Name of Work: PROVIDING 1 NO. HLHR (HEAVY LIFT HIGH REACH) HYDRAULIC CRAWLER CRANE ON MONTHLY RENTAL BASIS AT BHEL- PSER, (2 X 800 MW) DVC KODERMA PROJECT, JHARKHAND- 825421

TENDER NO.: PSER:SCT:KDM-F2436:26:11559 dated 15-06-2026

Name of the
Bidder/ Bidding
Firm / Company :

PRICE SCHEDULE (VOL-AIIl), REV-00
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only, rate
filled here will automatically reflect in SCH-1 - TOTAL PRICE

NUMBER # TEXT # NUMBER # TEXT #
Sl. Item Description TOTAL PRICE (INR) IN FIGURE TOTAL PRICE (INR)
No. IN WORDS

TOTAL PRICE = TOTAL HIRE CHARGES
(EXCLUDING FUEL) FOR 1 CRANE FOR 08
MONTHS + MOBILIZATION AND
DEMOBILIZATION CHARGES TOGETHER FOR
THE CRANE TO & FROM SITE

1 2 13 55

1 TOTAL HIRE CHARGES (EXCLUDING FUEL) FOR PROVIDING 1 NO. HLHR (HEAVY INR Zero Only
LIFT HIGH REACH) HYDRAULIC CRAWLER CRANE WITH LATTICE BOOM & LUFFING
JIB, HAVING CRITICAL LOAD LIFTING CAPACITY OF 203MT (MINIMUM) BELOW
HOOK AT AROUND 18M (MINIMUM) RADIUS WITH MAIN BOOM CONFIGURATION
AND TO OBTAIN CLEAR HEIGHT BELOW HOOK OF 111M (MINIMUM) ABOVE
GROUND LEVEL, ON MONTHLY RENTAL BASIS INCLUDING TOTAL MOBILIZATION
AND DE-MOBILIZATION CHARGES TOGETHER FOR THE CRANE TO & FROM SITE,
AT BHEL-PSER, (2 X 800 MW) DVC KODERMA PROJECT, JHARKHAND- 825421 AS
PER TENDER'S SCOPE & SPECIFICATIONS.

NOTE: CHARGES ARE EXCEPT FUEL




VOLUME-III
PRICE SCHEDULE, REV-00

Name of Work: PROVIDING 1 NO. HLHR (HEAVY LIFT HIGH REACH) HYDRAULIC CRAWLER CRANE ON MONTHLY RENTAL BASIS AT BHEL- PSER, (2 X 800 MW) DVC KODERMA PROJECT, JHARKHAND- 825421

TENDER NO.: PSER:SCT:KDM-F2436:26:11559 dated 15-06-2026

Name of the Bidder/
Bidding Firm / 0
Company :

SCH-1: TOTAL PRICE

TOTAL PRICE (INR)
(In Figures)
SL NO DESCRIPTION PRK:E??C% TOTAL PRICE = TOTAL HIRE CHARGES (EXCLUDING
- FUEL) FOR 1 CRANE FOR 08 MONTHS + MOBILIZATION

AND DEMOBILIZATION CHARGES TOGETHER FOR THE
CRANE TO & FROM SITE.

TOTAL HIRE CHARGES (EXCLUDING FUEL) FOR PROVIDING 1 NO. HLHR (HEAVY LIFT HIGH
REACH) HYDRAULIC CRAWLER CRANE WITH LATTICE BOOM & LUFFING JIB, HAVING
CRITICAL LOAD LIFTING CAPACITY OF 203MT (MINIMUM) BELOW HOOK AT AROUND 18M
(MINIMUM) RADIUS WITH MAIN BOOM CONFIGURATION AND TO OBTAIN CLEAR HEIGHT
BELOW HOOK OF 111M (MINIMUM) ABOVE GROUND LEVEL, ON MONTHLY RENTAL BASIS [SCH 2 - BREAK UP OF

10 INCLUDING TOTAL MOBILIZATION AND DE-MOBILIZATION CHARGES TOGETHER FOR THE TOTAL PRICE 0.00
CRANE TO & FROM SITE, AT BHEL-PSER, (2 X 800 MW) DVC KODERMA PROJECT,
JHARKHAND- 825421 AS PER TENDER'S SCOPE & SPECIFICATIONS.
NOTE: CHARGES ARE EXCEPT FUEL
NOTE
10 Bidder's total quoted price is at sl. no. 1.0 above. All other amounts/ rates of each item of works in respective schedules/ parts will be derived based on allocated weightages and rates calculated
. thereof. As such, any uncalled figure/ amount noted at any other place/ schedule of Volume-IIl will not be recknoed & will stand null & void.
20 Bidder to note that total price at SI. No. 1.0 above shall be considered for evaluation & awarding. As such grand total price should be complete in all respect for the full scope defined and considering all
. terms and conditions.
3.0 SCH-2 is the Break-up of Total price. Individual item rate at SCH-2 shall be derived as per allocated weightages against the Total Quoted Price at SCH-1.
4.0 Based on the itemwise weightages allocations, the amount for the individual items of the Bill of Quantity shall be arrived at. The rates of individual items shall be derived from the amount against each
. items after roundeding off.
5.0 Bidders to note that this is an item rate contract. Payment shall be made for the actual quantities of work executed at the unit rate arrived

Based on the itemwise weightage allocations, the amount for the individual items of the Bill of Quantity shall be arrived at and item rates calculated thereof. The rates of individual items shall be derived
6.0 from the amount against each items and its quantity and weightage after rounding off to upto 4 decimal places. However, RA bill payment shall be done after rounding off the gross amount to two
decimal points. Any adjustment, if required, due to such methodology, will be effected / adjusted in final bill.

7.0 Any item as per scope of work, if not included in the price quoted above and shown separately will not be taken cognizance of and the offer shall be liable for rejection.

8.0 Price format shall not be changed by bidder in any case and it may lead to cancellation of their offer.
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VOLUME-III

PRICE SCHEDULE, REV-00

Name of Work: PROVIDING 1 NO. HLHR (HEAVY LIFT HIGH REACH) HYDRAULIC CRAWLER CRANE ON MONTHLY RENTAL BASIS AT BHEL- PSER, (2 X 800 MW) DVC KODERMA
PROJECT, JHARKHAND- 825421

TENDER NO.: PSER:SCT:KDM-F2436:26:11559 dated 15-06-2026

Name of the Bidder/
Bidding Firm /
Company :

SCH-2: BREAK UP OF TOTAL PRICE

SLNO

DESCRIPTION

QUANTITY

UNIT OF
MEASUREMENT

WEIGHTAGE

ITEM RATE (INR)

1.0

MONTHLY RENTAL CHARGES (EXCLUDING FUEL) FOR PROVIDING
1 NO. HLHR (HEAVY LIFT HIGH REACH) HYDRAULIC CRAWLER
CRANE WITH LATTICE BOOM & LUFFING JIB, HAVING CRITICAL
LOAD LIFTING CAPACITY OF 203MT (MINIMUM) BELOW HOOK AT
AROUND 18M (MINIMUM) RADIUS WITH MAIN BOOM
CONFIGURATION AND TO OBTAIN CLEAR HEIGHT BELOW HOOK OF
111M (MINIMUM) ABOVE GROUND LEVEL, AS PER TENDER'S SCOPE
& SPECIFICATIONS EXCLUDING MOBILIZATION AND DE-
MOBILIZATION CHARGES.

MONTH

0.79595279

0.0000

2.0

TOTAL MOBILIZATION AND DE-MOBILIZATION CHARGES
TOGETHER FOR THE CRANE TO & FROM SITE.

LOT

0.20404721

0.0000

TOTAL

1.00000000
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