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BHARAT HEAVY ELECTRICALS LIMITED 
TRANSMISSION BUSINESS GROUP 

SECTOR- 62, NOIDA-201309 
 

e-mail:-tbsm@bhel.in    
 

 

NOTICE INVITING TENDER (SINGLE TENDER ENQUIRY TO M/s SIEMENS) 
 

 

REF.:    TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21             DATE: 18.02.2021 
 

SUB:   TENDER FOR “WORK OF WIRING MODIFICATION OF 765KV CIRCUIT BREAKERS INCLUDING 
REQUIRED MATERIAL AND NECESSARY TOOLS AND TACKLES AT 765/400KV SUBSTATION AT 
JEERAT IN WEST BENGAL”. 

 
Dear Sirs, 
 

1. Sealed tenders are invited for the following: 
 

 
NAME OF WORK 

 
TIME  

OF 
 COMPLETION 

EARNEST  

MONEY  

DEPOSIT  

(Rs.) 

TENDER 
SUBMISSION DATE 

AND TIME 

TENDER OPENING 
DATE  & TIME 

Work of wiring modification 
of 765kV circuit breakers 
including required material 
and necessary tools and 
tackles at 765/400kV 
substation at Jeerat in West 
Bengal 

30 days from 
date of issue 
of LOI  

NIL  01.03.2021 
14.30 hrs 

OR  
Date of Receipt of 

BID from M/s 
Siemens  

 
(Whichever Earlier) 
 
 

 

01.03.2021 
15.30 hrs. 

OR  
Date of Receipt of 

BID from M/s 
Siemens  

 
(Technical bid only) 

and 
Price bid opening 

date will be 
intimated later to 

Techno 
commercially 

acceptable parties 
          
 

2. This is the single tender enquiry for the subject work which has to be executed by the original 
equipment Manufacturer & supplier of 765 kV Circuit Breaker (i.e M/s Siemens) for BHEL at 
765/400kV substation at Jeerat in West Bengal.   

    
3. Bidder has to submit offer directly through E-PROCURMENT MODE. Bidder may visit 

https://eprocurebhel.co.in 
 
Procedure for Submission of Tenders through e tendering : The tender is also  floated online 
through our E-Procurement Site https://eprocurebhel.co.in . The bidder may respond by 
submitting their offer online in our e-Procurement platform at https://eprocurebhel.co.in 

 

Offers are invited in two-parts only.  
 

Ø Documents Comprising the e-Tender 

a. Technical Bid (Un priced Tender) 
 
All Technical details (eg. Eligibility Criteria requested (as mentioned below)) should be attached 
in e-tendering module, failing which the tender stands invalid & may be REJECTED. Bidders shall 
furnish the following information along with technical tender (preferably in pdf format): 

i. Technical Bid (without indicating any prices). 
 
 
 



b. Price Bid: 
 

i. Prices are to be quoted in the attached Price Bid format online on e-tender portal.  
ii. The price should be quoted for the accounting unit indicated in the e-tender document. 
iii. Note: It is the responsibility of tenderer to go through the Tender document to ensure 

furnishing all required documents in addition to above, if any. Any deviation would 
result in REJECTION of tender and would not be considered at a later stage at any cost 
by BHEL. 

iv. A person signing (manually or digitally) the tender form or any documents forming part 
of the contract on behalf of another shall be deemed to warrantee that he has authority 
to bind such other persons and if, on enquiry, it appears that the persons so signing had 
no authority to do so, the purchaser may, without prejudice to other civil and criminal 
remedies, cancel the contract and hold the signatory liable for all cost and damages. 

v. A tender, which does not fulfil any of the above requirements and/or gives evasive 
information/reply against any such requirement, shall be liable to be ignored and 
rejected.  

 
c.       Uploading of the price bid in prequalification bid or technical bid may RESULT IN 

REJECTION of the tender. 
 

d.       Tenders shall be uploaded with all relevant PDF/zip format. The relevant tender documents 
should be uploaded by an authorized person having Class 3- SHA2- 2048 BIT- SIGNING & 
ENCRYPTION digital signature certificate (DSC). 

 
4. Bidders may also submit their bids through unique common e mail ID.  
 
Ø Procedure to submit the bid through E mail ID are as below:-  
 

A) The bidder may also allowed to submit their bid /offers to the common e-mail addresses as 
below   (Without copy to any other e mails).  Following procedure may be followed by bidders 
in this regard.  
 

A.1 Bidders have to submit their bid into two parts: - Technical Bid and Price bid in two 
separate folders. The folders names shall be clearly specified as technical bid & Price bid 
in e-mail folder.  
 

A.2 Folders of Technical Bid and Price Bids are to be submitted separately at two different e-
mail ids as per procedure mentioned below: 
 

       A.2.1 Submission of Technical Bid 
 

i) Folder containing Technical Bid shall be submitted to Common E Mail Address :  
 tbsmtenderbox@bhel.in. 

 
ii)  The subject of the e-mail for offer submission shall be clearly specified as “WIRING 

MODIFICATION OF 765KV CIRCUIT BREAKERS AT  JEERAT “Enquiry No: -                                       
TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21” 

 
iii) All the works credentials relevant for meeting PQR shall be submitted in Technical bid 

folder. 
 
iv) The technical bid shall be in Pdf or in Zip forms and the capacity of the folder should 

not be more than 10 MB. 
 
v) If the capacity of the folder shall be more than 10 MB, the technical bid folder shall be 

split into like the folders “Technical Bid- Part-1, Part-2, part -3, part4 …….. and shall be 
submitted through subsequent  e mails  mentioning Mail – part-1 of total nos of mail , 
Mail-Part-2 of total nos of e mails …......... 

 



vi) Offers sent to any other e-mail IDs shall not considered for evaluation purpose.  
 
vii) Please note that Price Bid Folder is not to be submitted at E Mail id 

tbsmtenderbox@bhel.in.   Price bid is to be submitted at separately as per details given 
below. 

 
A.2.2  Submission of Price Bid:- 

 
i)  Folder containing Price Bid shall be submitted to Common E Mail Address: 

A) tbsmtender.pricebidbox@bhel.in.  
 

viii) The subject of the e-mail for offer submission shall be clearly specified as “PRICE BID   
for Tender for “WIRING MODIFICATION OF 765KV CIRCUIT BREAKERS AT  JEERAT 
“Enquiry No: - TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21” 
 
 Same shall be submitted simultaneously along with the Technical bid.   

 
ii) The price bid shall be in Pdf or in Zip forms and the capacity of the folder should not be 

more than 10 MB. 
 

iii) Price bid sent to any other e-mail IDs shall not considered for evaluation purpose.  
 

A.2.3  Summary:-  
 
Thus from above, bidders may clearly note that for submission of complete offer, 
bidders have to use below mentioned emails:- 
 
a. Mail For Technical Bid on :-  tbsmtenderbox@bhel.in”  
b. Mail for Price Bid on:-  tbsmtender.pricebidbox@bhel.in  
 

 A.2.4 Apart from above e mails, Bidders are requested to “intimate the submission of their 
bid without attaching any tender documents”   to the e- mail   “tbsm@bhel.in”    .  
Bidders may also inform over phone to the concerned executive on the “date of opening 
of the tender” in this regard.  

 
A.2.5 In case, “the bid of any bidder was left to open / process” due to non-availability of the 

intimations as mentioned in point no. – A.2.4 above, BHEL shall not be responsible and 
their bid shall not be considered for further processing.  

 
BHEL’s decision for all the points mentioned in “A” under head “Procedure to submit the 
bid through E mail ID shall be final in case of any disputes and is binding to the bidders.  

 
5. Offer should be strictly in accordance with the Tender Specifications and General Instructions to 

Tenderer enclosed herewith.  
 
6. All documents submitted with the offer shall be signed and stamped in each page by authorized 

representative of the bidder. 
 

7. Clarifications, if any, can be obtained from the undersigned but such requests should be submitted 
well before the due date for submission of tenders. Due date for submission and opening of tenders 
will not be extended on such grounds. 

 
8. Completion period of the work has been envisaged under best possible conditions. Any changes/ 

deviation during execution shall be dealt as per relevant clauses mentioned in “conditions of 
contract”.  

 

 
9. The Bidder is advised to visit Site to have better understanding of job.  

 
 



1.0 Integrity commitment, performance of the contract and punitive action thereof: 
  

1.1.  Commitment by BHEL:  
 

BHEL commits to take all measures necessary to prevent corruption in connection with the 
tender process and execution of the contract. BHEL will during the tender process treat all 
Bidder(s) in a transparent and fair manner, and with equity.  
 

1.2.  Commitment by Bidder/ Supplier/ Contractor:  
 

1.2.1. The bidder/ supplier/ contractor commit to take all measures to prevent corruption and will not 
directly or indirectly influence any decision or benefit which he is not legally entitled to nor will 
act or omit in any manner which tantamount to an offence punishable under any provision of 
the Indian Penal Code, 1860 or any other law in force in India.  

 
1.2.2. The bidder/ supplier/ contractor will, when presenting his bid, disclose any and all payments he 

has made, and is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract and shall adhere to relevant 
guidelines issued from time to time by Govt. of India/ BHEL.  

 
1.2.3. The bidder/ supplier/ contractor will perform/ execute the contract as per the contract terms & 

conditions and will not default without any reasonable cause, which causes loss of business/ 
money/ reputation, to BHEL.  

 

If any bidder/ supplier/ contractor during pre-tendering/ tendering/ post tendering/ award/ 
execution/ post-execution stage indulges in mal-practices, cheating, bribery, fraud or and other 
misconduct or formation of cartel so as to influence the bidding process or influence the price or 
acts or omits in any manner which tantamount to an offence punishable under any provision of 
the Indian Penal Code, 1860 or any other law in force in India, then, action may be taken against 
such bidder/ supplier/ contractor as per extant guidelines of the company available on www. 
bhel.com and/or under applicable legal provisions”.  

 

 
10. BHEL Fraud Prevention Policy, "The Bidder along with its associate/ collaborators/ sub-contractors/ 

sub-vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy 
displayed on BHEL website http://www.bhel.com and shall immediately bring to the notice of BHEL 
Management about any fraud or suspected fraud as soon as it comes to their notice."  

 
 

11. Technical Bid will be opened in the office of undersigned. If required, technical discussions will be 
held with in case any deviations taken. Bidders representative may be present during technical bid 
opening for technical discussion, if required. The price bid will be opened subsequently, after 
Technical Bid of the bidder has been evaluated and freezed. Bidder should quote their most 
competitive rates as there will not be any price negotiation. However if felt necessary by BHEL, price 
negotiation will be held. IT WOULD BE PREFERRED THAT YOUR OFFER IS WITHOUT ANY DEVIATION 
w.r.t. TENDER SPECIFICATIONS AND THE SAME MAY BE CLEARLY MENTIONED ON THE COVERING 
LETTER ACCOMPANYING THE TECHNICAL BID. Offer with deviation is likely to be rejected. However 
if the bidder insists on any technical or commercial deviations, from the specification and/or tender 
conditions, the price implication if any, of withdrawing the deviations must be submitted along with 
the price bid in a separate sealed envelope superscribed “Price Implication for withdrawal of 
deviations”. 

 
12. In case any adverse information is received  concerning performance,  capability or conduct of the 

bidder  after issue of tender enquiry, BHEL reserves the right to reject the offer at any stage as 
deemed fit. 

 
13. Any materials (if required) for completion of tender work have to be procured from Customer 

approved sources only. It will be the bidder’s responsibility to get the approval of material and 
vendor for material. 

 
14. Work schedule and the deployment of manpower and T&P resources committed by the contractor 

in their offer, to match the scheduled completion, shall be submitted by contractor and mutually 



agreed with site In-charge immediately after the award of work. Further, the contractor shall 
mobilise at site immediately after award of work.  

 
15. The bidder representative may be called for discussion with the committee. His originals may be 

verified by the committee. In addition to above their organisation chart and detail list of manpower, 
tools & plants and technically capability will be discussed and ascertained by the committee. 

 
16. In Price Bid (Annexure-II), the Tenderer shall quote a percentage above/ below/At Par the rates 

shown in the Bill of Quantities (Annexure-I) of subject tender. The quoted percentage will apply to 
the individual items uniformly. 

 
17. The evaluation currency for this tender shall be INR. 

 
 

                                                     
       Thanking you, 

 
                Yours faithfully, 

                 For and on behalf of BHEL, 
  
 
 

                      (Mukesh Paswan) 
AGM /TBSM 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



TO BE FILLED BY TENDERER OVER THEIR LETTERHEAD 
 
REF.:    TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21 DATE: 18.02.2021                                          
 

SUB:   TENDER FOR “WORK OF WIRING MODIFICATION OF 765KV CIRCUIT BREAKERS INCLUDING 
REQUIRED MATERIAL AND NECESSARY TOOLS AND TACKLES AT 765/400KV SUBSTATION AT JEERAT IN 
WEST BENGAL”. 
 
 

 It is certified that “Terms & Conditions” for tenderer have been read/ complied/ agreed to and each 
page of tender offer has been initialled and stamped. 
 
 Also It is being declares that we (………………………Bidder Name ………….) will not enter into any illegal or 
undisclosed agreement or understanding, whether formal or informal with other Bidder(s). This applies 
in particular to prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competiveness or to introduce cartelization in the bidding 
process. 

 

In case, the Bidder is found having indulged in above activities, suitable action shall be taken by BHEL as 
per extant policies/ guidelines 
 
 
 
(Signature of Tenderer)  
 
 

                                                              Name and Designation of Authorised person (s) 
                                                              Signing the tender on behalf of the tenderer 



Page 1 of 1 
 

 
PROJECT INFORMATION 

 
1.0      CUSTOMER  :  

 
M/S POWERGRID MEDINIPUR-JEERAT TRANSMISSION LIMITED (M/S PMJTL) 

 
 

2.0      WORK LOCATION AND DETAILS : 
 

Project details: - Work of wiring modification of 765kV circuit breakers including required material 
and necessary tools and tackles at 765/400kV substation at Jeerat in West Bengal. 
 

3.0  CONTACT PERSON: FOR CONTRACTUAL ISSUES  
  

MUKESH PASWAN, 
AGM (TBSM)/SUBCONTRACTS MANAGEMENT, 
10TH Floor, Plot no.:- C-20, 1A/1, Joy towers, 
 C Block, Phase 2, Industrial Area, 
 Sector-62, Noida, Distt. Gautambudh Nagar, UP-201309 
 

 PHONE: 0120-6748454/09560989092 
E-mail: paswan@bhel.in; 
 

4.0 CONTACT PERSON: FOR ENGINEERING ISSUES 
 
VIVEK KAPIL 
Sr DGM / TBEM  
TRANSMISSION BUSINESS GROUP, 
10TH Floor, Plot no.:- C-20, 1A/1, Joy towers, 
 C Block, Phase 2, Industrial Area, 
 Sector-62, Noida, Distt. Gautambudh Nagar, UP-201309 
 
PHONE: 0120-6748539/ 09818080691 
E-mail   : vivekk@bhel.in 
 

5.0  CONTACT PERSON: FOR CONTRACT EXECUTION ISSUES 
 

SHRI SWAPAN SINGH  
AGM & HEAD (TBNS, ES & Overseas Project)  
BHEL, TRANSMISSION BUSINESS GROUP 
10TH Floor, Plot no.:- C-20, 1A/1, Joy towers, 
C Block, Phase 2, Industrial Area, 
 Sector-62, Noida, Distt. Gautambudh Nagar, UP-201309 
 
PHONE: 0120-6748126/ 09971592400 
E-mail   : swapan.singh@bhel.in 
 



 

Ref:- TBSM/JEERAT/ 765KV CB- WIRE MODIFICATION/ TENDER /20-21 Date 18.02.2021 

 
SCOPE AND BILL OF QUANTITY 

 
1.1 SCOPE 

 
This technical specification covers the broad scope for the work pertaining to wiring 
modifications of 765 kV Circuit Breakers supplied by Siemens at 765/400kV Powergrid 
Substation at Jeerat site. The wiring modification work of Circuit Breakers is required to be 
conducted at site.  
 
As per Powergrid approved drawing of 765kV CB, auxiliary contacts of all the three phases are 
wired in series and the final connection is terminated in CB-MB. The series formation is done 
through prefabricated pole to pole harting connectors. For CB status feedback to BCU, Distance 
Relays and Bus Bar Relays, contacts of individual phases is required.  
OEM is expected to depute its service engineer alongwith all required tools and tackles to carry 
out the modification work.  
 

A) The complete scope shall broadly include following activities: 
 

1) Submission of modified CB scheme drawings for Powergrid approval. 
2) Supply of required material for completion of above work at site in all respect.  
3) Wiring modification work at site for 765kV Circuit Breakers. 
4) Wiring of all contacts from individual phases and termination till CB-MB. 
5) Checking of work by engineer (BHEL/ Powergrid) 

 
 
1.2 BILL OF QUANTITIES  

 
S. No Description of Item Quantity UOM 

1 Wiring Modification of 765kV Circuit Breakers at Jeerat 
site including required material and necessary tools 
and tackles 

11 Sets 

 
Note: Deputation of Service engineer alongwith all required tools and tackles alongwith 
required material is required. 
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CONDITIONS OF CONTRACT  

The following terms and conditions shall form a part of the tender document.  
 

A. EARNEST MONEY DEPOSIT:-  Not applicable for this contract  
 

B. SECURITY DEPOSIT:- Not applicable for this contract  
 

C. PAYMENT TERMS:  
 

100% Payment along with applicable GST  within 60 days from the date of receipt of complete 
GST compliant Tax invoice along with certificate of successful completion of the tendered job 
as per the scope of work and completion certificate issued  by BHEL’s site in charge / 
Construction Manager ( Original + 2 copies). 

 

D. INTEREST LIABILITY : 
 
In case of any delay in payment due to any reason, BHEL shall not pay any interest on delayed 
payment. Also, no interest shall be payable by BHEL on the bank guarantee / deposit amount 
or balance payment or any other money which may become due owing to difference or 
misunderstanding or any dispute before any quasi-judicial authority between BHEL and the 
Supplier / Contractor. 
 

E.  “Over-run Charges”:- Not applicable for this contract. 

 
F. Extra works - Extra works that arise on account of contractor’s fault will have to be carried out 

by the contractor free of cost including the supply of consumables etc.  
 

After eligibility of extra works during execution is established and finally accepted by BHEL 
Engineer/Designer, same shall be dealt separately. 

G. OVERALL PRICE VARIATION-  
 
The individual quantity can vary to any extent or may be deleted for which no compensation 
will be payable to the contractor and the rates will remain firm. Also the rate of each item 
remains firm as long as the variation in the total value of work executed under the contract 
including extra items if any remains within plus/minus 30 percent of the contract value.  
 

H. TAXES & DUTIES  
      
1. All taxes (except GST) , duties , charges , royalties, cess and any other levies by Central/ 

State/local authorities for the execution of the contract shall be borne by the contractor and 
shall not be payable extra . Any increase of the same at any stage during execution of the 
contract shall be borne by the contractor .Quoted price of the same shall be inclusive of all 
such requirements. 
 

2. Contractors have to make their own arrangement at their cost for completing the formalities, if 
required with relevant taxation authorities, for bringing their material, plant and machinery at 
site for the execution of the contract. Road permits / way bill if required shall be arranged by 
the contractor.  
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3. The Contractor is responsible to furnish documentary evidence towards GST Registration of the 

State wherein the site is located and any other documents as per GST Act which may be 
required from time to time by BHEL. BHEL will not be held to be responsible for any non-
compliance of the Contractor in respect of GST laws as framed from time to time. 

 
4. Goods and Service Tax (GST) will be reimbursed to the Contractor subject to the following 

conditions :- 
 

(i) Submission of valid GST Compliant Tax Invoice as per the GST Invoice Rules  
(ii) The Invoice raised by the Contractor should indicate the BHEL GST Registration Number.  

   
5. The GST amount shall get reflected within prescribed time limit in the GSTN for BHEL to avail 

the input credit. If the GST Credit is reversed/ denied/ delayed to BHEL due to non-
receipt/delayed receipt of Services and/or tax invoice or due to expiry of timeline prescribed in 
GST law or due to any other factor for availing such Input Tax Credit (ITC) or for any other 
reason arising out of the act directly attributable to the Contractor, GST amount shall be 
recoverable from Contractor from any dues payable to the Contractor along with any interest 
levied/ leviable on BHEL. 

6. Statutory variation, if any, on account of GST will be payable by BHEL at actuals on submission 
of documentary evidence.   

7. TDS under Income Tax Act/GST Act shall be deducted as per applicable rates unless Exemption 
certificate, if applicable, from the appropriate Authority is furnished to BHEL along with the 
Invoice. 

8. New Taxes & duties:  

If any new tax or duty is levied by the Central/State Government/ Municipality/Local Authority 
and becomes directly applicable on items specified in the Bill of Quantities, full reimbursement 
shall be made subject to submission of documentation as per statute. 

I. COMPLETION SCHEDULE:  
 
Total work in scope as per Technical Specifications is to be completed within 30 Days from the 
date of placement of Order. In case of change in scope, additional time will be allocated with 
mutual consent in writing. 

J. DELAY AND EXTENSION OF TIME: 
         If, in the opinion of the Engineer, the work is delayed 

(i) by reason of abnormally bad weather, or 

(ii) by reason of serious loss or damage by fire, or 

(iii) by reason of civil commotion, local combination of workmen,  strike or lockout, affecting 
any of  the trades employed on the work, or 

(iv) by delay on the part of the agency  or  tradesman engaged by the BHEL in executing work 
not  forming part of the contract, or 

(v) By reason of any other cause which in the absolute discretion of the Engineer is beyond 
the contractor's control, then in any such case, the Engineer (or higher authority) may 
make fair and reasonable extension in the completion dates of the individual items of 
work of the contract as whole. Such extension which will be communicated to the 
contractor by the Engineer in writing shall be final and binding on the contractor. No 
other claim in this respect for compensation, idle labour or otherwise howsoever is 
admissible. Upon the happening of any such event causing delay the contractor shall 
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immediately give notice thereof in writing to the Engineer but shall nevertheless use 
constantly his best endeavour to prevent or make good the delay and shall do all that 
may reasonably be required to the satisfaction of the Engineer to proceed with the work. 

(vi) In case of delay in completion of work BHEL reserve the right to grant time extension 
under the following options depending upon the performance of the vendor: 

a. Time extension without levy of LD in case it is found that delay is not attributable to the 
vendor 

b. Time extension with deduction of applicable LD in line with Liquidity Damage clause if 
the delay is solely attributable to the vendor. 

c. In case facts of delay is not settled, BHEL reserve the right to grant provisional time 
extension for delay in completion of total work or part thereof and running/ interim 
payments to the vendor will be released without deduction of LD subject to submission 
of additional Bank guarantee equivalent to maximum LD amount valid till completion of 
work under their scope and grant of final time extension. 

During provisional time extension period ORC/ PVC shall not be payable to the 
contractor. The Final Delay analysis shall be prepared on completion of the work. In case 
of delay is not attributable to contractor as per final delay analysis the ORC/ PVC shall be 
released along with the final bill without any interest charges attributable to BHEL.  

In case of delay attributable to contractor, LD shall be deducted for that period in line 
with clause “Compensation/ LD/ Penalty for delay in execution” of conditions of contract 
and balance ORC/ PVC (if any) shall be released along with the final bill without any 
interest charges attributable to BHEL.  

PVC/ ORC shall be governed by respective clauses in the NIT. 

K. LD / PENALTY FOR DELAY IN EXECUTION: 
In case the contractor fails to complete the job within the time specified in the tender 
specification or any extension thereof subject to force majeure condition, the contractor shall 
be liable to pay by way of LD/Penalty a sum equal to the half percent of the contract price per 
day, or part thereof by which the commissioning of the project is delayed, subject to ceiling of 
10 % of the contract price along with applicable GST (if any) on LD. Once the maximum limit of 
delay is reached (i.e. 20 days of delay) BHEL may consider termination of the contract and 
forfeit the Security deposit without prejudice to the other remedies under the contract.  

   The amended/ revised contract value shall be considered for calculating LD/ penalty.  

L. VALIDITY OF OFFER 
The offer shall be kept open for   acceptance for a minimum period of four months from the 
date of opening of tenders. In case BHEL calls for negotiations, such negotiations shall not 
amount to cancellation or withdrawal of the original offer which shall be binding on the 
tenderer. 

M. GUARANTEE : 
 
The services rendered (if applicable) shall be guaranteed to be free from all defects and faults 
in design & engineering, material, workmanship & manufacture and in full conformity with the 
Contract, Technical Specifications & approved drawings / data sheets, if any, for 12 months 
from the date of commissioning,  

The defective equipment / material / component shall be replaced free of cost at site. Any 
expenditure for dismantling and re-erection of the replaced equipment / material / component 
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shall be to supplier’s / contractor’s account. All replacements during the guarantee period shall 
be delivered at site promptly and satisfactorily within a period not more than 45 days from the 
date of reporting the defect / rejection etc. 

In the event of the contractor failing to replace the defective equipment / material / 
component within the time period mentioned above, BHEL may proceed to undertake the 
replacement of such defective equipment / material / component at the risk and cost of the 
contractor without prejudice to any other rights under the contract and recover the same from 
PBG / other dues of this Contract or any other Purchase Order / Contract executed by the 
supplier /contractor. 

N. FINAL DOCUMENTATION : 
 

Final documentation / Report regarding completion of the job is to be submitted within 01 
months from the date of completion of work. After submission of Final Documentation, BHEL 
Engineering Management (TBEM) will issue a certificate of Completion of Final Documentation.    

O. FORCE MAJEURE CONDITION : 
 
The following shall amount to force majeure conditions: 

Acts of God, Act of any Government, war, sabotage, riots, civil commotion, Police action, 
revolution, flood, fire cyclone, earthquake, epidemic and other similar causes over which the 
vendor has no control. 

If the vendor suffers delay in the due execution of the contract, due to delays caused by force 
majeure conditions, as defined above, the agreed time of completion of the work covered by 
this contract may be extended by a reasonable period of time in consultation and after 
agreement of BHEL’s clients/owner, provided that on the occurrence of any such contingency, 
the Vendor immediately reports to BHEL in writing the causes of delay. The Vendor shall not be 
eligible for any compensation on this account. 

P. RIGHTS OF BHEL  
 

BHEL reserves the following rights in respect of this contract during the original contract 
period or its extensions if any, as per the provisions of the contract, without entitling the 
contractor for any compensation 

 

P.7.1      To withdraw any portion of work (after due opportunity given to contractor to meet 
schedule) &/or to restrict/alter quantum of work as indicated in the contract during the 
progress of construction and get it done through other agency to suit BHEL's 
commitment to its customer or in case BHEL decides to advance the date of completion 
period due to other emergent reasons/BHEL's obligations to its customer. 

 

P.7.2 To restrict or increase the quantity and nature of work to suit site requirements, since 
the tender specification is based on preliminary documents and quantities furnished 
therein are indicative and approximate.. Quantity/ contract variation clause may also 
be read in conjunction with this clause.    

 

P.7.3 To terminate the contract or to restrict the quantum of work and pay for the portion of 
work executed in case BHEL’s contracts with its customer are terminated/ altered/ 
deferred/ disputed/on hold for any reason as per mutual agreement.    
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P.7.4  To effect recovery from any amounts due to the contractor under this or any other 
contract or in any other form, the moneys BHEL is statutorily forced to pay to anybody, 
due to contractor’s failure to fulfill any of his obligations. BHEL shall levy overheads of 
5% on all such payments.   

 
 

P.7.5 While every endeavour will be made by BHEL to this end, they cannot guarantee 
uninterrupted work due to conditions beyond their control. The Contractor will not be 
normally entitled for any compensation/extra payment on this account unless 
otherwise specified elsewhere in the contract. No idle labour charges will be payable 
by BHEL in any case. 

  

P.7.6 To deploy BHEL's skilled and unskilled workmen in  case of  emergency/poor 
progress/deficiency in skill on  the part of the employees of the contractor and to  
recover the expenditure on account of the same from the  moneys due to the 
contractor.  

 

P.7.7 In event of termination of contract/ withdrawal/ the contractor shall have no claim to 
compensate for any loss sustained by him by reason of having purchase of any material 
or entered into agreement or made any advance on account of execution of work/ 
contract on account of any profit or advantage which he might have derived from the 
execution of the works in full but which he did not derive in consequence of the 
termination/ withdrawal of works.  

 

P.7.8   In the event of any dispute of technical nature, the decision of BHEL shall be final and 
binding on the Contractor.  

 

 
In case of fault of the contractor, BHEL reserves the following rights without entitling 
the contractor for any compensation:                 

P.7.9.1 To terminate the contract or withdraw portion of work and get it done through other  
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by 
BHEL in any of the following cases: 

i)   Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in 
the Contract, backlog attributable to contractor including unexecuted portion of 
work does not appear to be executable within balance available period considering 
its performance of execution. 

 

ii)   Withdrawal from or abandonment of the work by contractor before completion of 
the work as per contract. 

 

iii)   Non-completion of work by the Contractor within scheduled completion period as 
per Contract or as extended from time to time, for the reasons attributable to the 
contractor.  

 

iv)   Termination of Contract on account of any other reason (s) attributable to 
Contractor. 

 
v)   Assignment, transfer, subletting of Contract without BHEL’s written permission. 

 

vi)   Non-compliance to any contractual condition or any other default attributable to 
Contractor. 

 

P.7.9.2 Risk & Cost Amount against Balance Work:  
 

Risk & Cost amount against balance work shall be calculated as follows: 



Ref: - TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21 Date 18.02.2021 

 

  Page 6 of 8 

  

Risk & Cost Amount= [(A-B) + (A x H/100)]  

Where,  

A= Value of Balance scope of Work (*) as per rates of new contract 

B=  Value of Balance scope of Work (*) as per rates of old contract being paid to the 
contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 

H = Overhead Factor to be taken as 5 

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 

* Balance scope of work (in case of termination of contract): 

Difference of Contract Quantities and Executed Quantities as on the date of issue of 
Letter for ‘Termination of Contract’, shall be taken as balance scope of Work for 
calculating risk & cost amount.  

Contract quantities are the quantities as per original contract. If, Contract has been 
amended, quantities as per amended Contract shall be considered as Contract 
Quantities. 

Items for which total quantities to be executed have exceeded the Contract Quantities 

based on drawings issued to contractor from time to time till issue of Termination 
letter, then for these items total Quantities as per issued drawings would be deemed to 
be contract quantities.  

Substitute/ extra items whose rates have already been approved would form part of 
contract quantities for this purpose. Substitute/ extra items which have been executed 
but rates have not been approved, would also form part of contract quantities for this 
purpose and rates of such items shall be determined in line with contractual provisions. 

However, increase in quantities on account of additional scope in new tender shall not 
be considered for this purpose. 

NOTE: In case portion of work is being withdrawn at risk & cost of contractor instead 
of termination of contract, contract quantities pertaining to portion of work withdrawn 
shall be considered as ‘Balance scope of work’ for calculating Risk & Cost amount. 

P.7.9.3 LD against delay in executed work in case of Termination of Contract:  
 

LD against delay in executed work shall be calculated in line with LD clause of the 
contract, for the delay attributable to contractor. For limiting the maximum value of 
LD, contract value shall be taken as Executed Value of work till termination of contract.  

Method for calculation of “LD against delay in executed work in case of termination of 
contract” is given below.  

i) Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor = T1    
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ii)  Let the value of executed work till the time of termination of contract= X 
 

iii)  Let the Total Executable Value of work for which inputs/fronts were made available to 
contractor and were planned for execution till termination of contract = Y 

 

iv)  Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
 

v)   LD shall be calculated in line with LD clause of the Contract for the delay attributable 
to contractor taking “X” as Contract Value and “T2” as period of delay attributable to 
contractor. 

 

P.7.9.4 Recoveries arising out of Risk & Cost and LD or any other recoveries due from Contractor   
 Following sequence shall be applicable for recoveries from contractor after informing 
the contractor of the total proposed recovery: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract.  

b) Demand notice for deposit of balance recovery amount to be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) 
above.  

c) If contractor fails to deposit the balance risk & cost amount within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 
 

i) Dues payable to contractor against other contracts in the same Region/unit shall 
be considered for recovery.  

ii) If recovery cannot be made out of dues payable to the contractor as above, 
balance amount to be recovered, shall be informed to other Regions/Units for 
making recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of 
contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal 
action shall be initiated for recovery against contractor. 

 
Q. CONSEQUENCES OF CANCELLATION: 

Whenever  BHEL  exercises its authority to  terminate  the contract/withdraw  a portion of 
work, the work may be  got completed by any other means at the vendor's risk  and cost 
provided that in the event of the cost of  completion (as  certified  by the BHEL’s Engineer 
which shall be  final  and binding  on the vendor) being less than  the  contract value, the 
advantage shall accrue to BHEL. If the cost  of completion  exceeds the money due to the 
Vendor  under the  Contract, the Vendor shall either pay the  excess amount  demanded  by 
BHEL or the same shall  be  recovered from  the  vendor.  This will be in addition to the 
forfeiture of Security Deposit and recovery of liquidated damages as per relevant clauses. 

R. LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: 
 The Contract shall be governed by the Law for the time being enforced in the Republic of India. 

The Civil Court at Delhi having ordinary Original Civil Jurisdiction shall alone have exclusive 
jurisdiction in regard to all claims in respect of this contract. 
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S.  ARBITRATION:- 
 
Except as provide elsewhere in this Contract, in case amicable settlement is not reached 
between the Parties, in respect of any dispute or difference; arising out of the formation, 
breach, termination, validity or execution of the contract; or, the respective rights and 
liabilities of the Parties; or, in relation to interpretation of any provision of the contract; or, in 
relation to interpretation of any provision of the Contract; or, in any manner touching upon the 
contract, then, either Party may, by a notice in writing to the other Party refer such dispute or 
difference to the sole arbitration of an arbitrator appointed by Head of the BHEL 
Unit/Region/Division issuing the Contract. 

      The Arbitrator shall pass a reasoned award and the award of the Arbitrator shall be final and 
binding upon the Parties. 

     Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder and for the time being 
in force shall apply to the arbitration proceedings under this clause. The seat of arbitration shall 
be New Delhi. 

     The cost of arbitration shall be borne as per the award of the Arbitrator. 

     Subject to the arbitration in terms of clause L above, the court at New Delhi shall have exclusive 
jurisdiction over nay matter arising out of or in connection with this Contract. 

     Notwithstanding the existence or any dispute or differences and/or reference for the 
arbitration, the Contractor shall proceed with and continue without hindrance the 
performance of its obligations under this contract with due diligence and expedition in a 
professional manner except where the contract has been terminated by either Party in terms 
of this contract. 



Sl No. Item Description Quanitity Units
Estimated 
Rate in Rs. 

Total Amount
 Without taxes 

(Rs.)
Total Amount ( in words) 

1 Wiring Modification of 765kV Circuit
Breakers at Jeerat site including required
material and necessary tools and tackles at
765/400kV Substation at Jeerat in West
Bengal

11.00 Set 25,000.00 2,75,000.00

Rs. Two Lakhs Seventy Five Thousand 
Only

2,75,000.00 Rs. Two Lakhs Seventy Five Thousand 
Only

Select Excess/Less/
at par

Annexure-II 

Quoted Rate in Words 

Total in Figures 

Quoted Rate in Figures 

Name of Bidder 
TENDER SPECIFICATION NO.:-TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21  DATE 18.02.2021.

NAME OF WORK :- WORK OF WIRING MODIFICATION OF 765KV CIRCUIT BREAKERS INCLUDING REQUIRED MATERIAL AND NECESSARY TOOLS 
AND TACKLES AT 765/400KV SUBSTATION AT JEERAT IN WEST BENGAL

(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is 
liable to be rejected for this tender. Bidders has to be fill the Bidder Name and values only)

Price Schedule / Price Bid



 
 
 

FORMAT OF NO DEVIATION CERTIFICATE 

 (To be submitted in the bidder's letter head) 
 

 
REF: ………………………….                                                                       Dated………. 
 
 
BHARAT HEAVY ELECTRICALS LIMITED, 
TRANSMISSION BUSINESS GROUP, 
10TH FLOOR, PLOT NO.:- C-20, 1A/1, JOY TOWERS, 

   C BLOCK, PHASE 2, INDUSTRIAL AREA   
SECTOR-62, NOIDA,  
DISTT. GAUTAMBUDH NAGAR, UP-201309 
 
 
SUB.:  Tender for “Work of wiring modification of 765kV circuit breakers including required material and 

necessary tools and tackles at 765/400kV substation at Jeerat in West Bengal”. 
  

   TENDER NO.:- TBSM/JEERAT/765KV CB- WIRE MODIFICATION/ TENDER /20-21 Date: 18.02.2021 

 

Dear Sir,  
 
 
With reference to above, this is to confirm that as per tender conditions, we have visited subject site 
before submission of our offer and noted the job content & site conditions etc.   
 
We also confirm that we have not changed / modified the tender documents as appeared in the website 
and in case of observance at any stage, it shall be treated as null and void. We hereby confirm that we 
have not taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and we hereby convey our unqualified acceptance to all terms and conditions as 
stipulated in the tender and NIT. In the event of observance of any deviation in any part of our offer at a 
later date whether implicit or explicit, the deviations shall stand null & void.  
 
We confirm to have submitted offer strictly in accordance with tender instructions.  
 
 
Thanking you,  
 
 
 

Yours faithfully,  
 

                                      (Signature, date & seal of authorized representative of the bidder) 



DECLARATION FOR RELATION IN BHEL 

 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which 

the offer of Bidder is liable to be summarily rejected) 
------------------------------------------------------------------------------------------------------------------ 

 
 

REF:………………………. Date…………... 

 

To, 

 
BHARAT HEAVY ELECTRICALS LIMITED, 

TRANSMISSION BUSINESS GROUP, 

  10TH FLOOR, JOY TOWER, PLOT NO. C-20, 1/1A,  
  C BLOCK, PHASE 2, INDUSTRIAL AREA,   
  SECTOR-62, NOIDA – 201301 (U.P.) 

 
Dear Sir, 

 
Sub : Declaration for relation in BHEL 

 
Ref : 1) NIT/Tender Specification No ..................................... , 

 
I/We hereby submit the following information pertaining to relation/relatives of 
Proprieter/Partner(s)/Director(s) employed in BHEL 

 
Tick(√) any one as applicable: 

 

1. The Proprieter, Partner(s), Director(s) of our Company/Firm DO NOT have any relation 
or relatives employed in BHEL 

OR 
 
2. The Proprieter, Partner(s), or Director(s) of our Company / Firm HAVE relation / relatives 
employed in BHEL and their particulars are as below: 
(i) 

 
(ii) 

 
 

Signature of the Authorised Signatory 

Note: 

1. Attach separate sheet, if necessary. 
2. If BHEL Management comes to know at a later date that the information furnished by the 

Bidder is false, BHEL reserves the right to take suitable against the Bidder / Contractor. 



  FORMATS FOR EPAYMENTS  

 

 
To, 
 

SR.DGM (Finance) 
Transmission Business Group 
BHEL, TBG Finance, 10th Floor, 

  Joy Tower, Plot no. C-20, 1/1a,  
   C block, phase 2, Industrial Area,  

   Sector-62, noida – 201301 (u.p.) 

 

 
Subject: E-Payments vide RTGS/NEFT 

I/We request and authorise you to effect Epayment vide any of the above two modes to my/our bank account 

as per the details given below: 

 
Vendor Name : 

Title/Name of Account in the bank : 

Account Type(Saving /current) : 

Bank Account Number 

Name & address of Bank 

 

 
Bank /Branch contact person's name : 

Bank /Branch Tele Numbers with STD code : 

Bank Branch MICR code 

Bank Branch RTGS IFSC code 

Bank Branch NEFT IFSC code 

(please enclose a copy of a cheque. This cheque should not be a payable at par cheque)  

           

 

           

(you can obtain this from branch where you have your account) 

Your Email address : (not more than 20 character) 

Name of the Authorised Signatory : (Please mention here name of person from your organization signing this letter.) 

Contact Person's name : (please mention here the name of a person in your company/organization) 

 
I/We confirm that information provided above is correct & any consequences due to any mistake in above will 

be borne by us. 

 
Thanking you 

 
 

For 

(Autorised Signatory) 

 
We confirm that we are enabled for receiving RTGS/NEFT credits and we further confirm that the account number 

of ( Please mention here name of the account holder), the signature of the authorised signatory and the MICR and 

IFSC Codes of our branch mentioned above are correct. 

 
 
 

Bank's Verification 

(Manager's/Officers signature under 

bank Stamp) 

 
Note:- Please attach cancelled original Cheque leaf. 

                 

 

         

 




