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Last Date of Sale of Tender )9.O I .202L lrme : l1:30PM
Last Date of submission of Tender )9.07.202L lrme : 12:OOPM

Date and Time for opening of Technical Bid )9.O7.202L ltme : 13:OOPM
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Notice lnvitine Tender (NlT)

N !T N o- H E RP/ClVl L/ REv I LsO I 2OZL-22, DTD. 18.05 .zOZt

Sealed tenders are invited for REPLACEMENT OF ASBESTOS CEMENT SHEET WITH COLOR COATED

GAIVAIUME SHEETS ON PART OF ROOF OF MACHINE SHOP BAY-llAT BHEL HERP VARANASI as per details
mentioned under:

Last Date of Sale of Tender )9.O7.2027 Irme : l1:30PM
Last Date of submission of Tender )9.O7.2021 lrme : )2:00PM
Date and Time for opening of Technical Bid )9.07.202t ltme : )3:00PM

Tenderer shall deposit the above tender cost (non-refundable) through NEFT / QR Scan to the

following BHEL bank Account or through separate DD drawn on any nationalized bank:

Bank Name: State Bank of lndia, IFSC Code: S81N0000201, Account No: 011103264820, Branch

Code: 0201, Address: State Bank of lndia, Main Branch Kachaheri, Varanasi.

ln case of MSME/NSIC vendors, valid EM-ll certificate along with MSME certificate must be

submitted for Tender cost exemption.

All N|T/Tender document/corrigenda / addenda / amendments / time extensions / clarifications,

etc. to the tender will be hosted on website i.e. http://www.bhel.com/index.php/latest tenders

& https://herp.bhel.com/ only and will not be published in any other media. Bidders should

regularly visit above website to keep themselves updated.

Tender cost for Bidders downloading tender document from above website shall be NIL#.

All interested bidders are requested to contact undersigned for any query or clarification:

(lssued by)

Email: hemendra@bhel.in

Co ntact: 0542-27 20836 / 37

L. BHEL reserves the right to accept or reject any/ all application(s) without assigning any reason thereof.
2. lf any document submitted by tenderer found false at any stage, the tender/ work order will be

cancelled immediately and the financial loss to BHEL if any in making alternative ,rt"ng.r{nt will be

recovered from the contractor. n [^r-. .

\L"E/ ;
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No.
Name of work

Earnest

money

Estimated

Value of
Work

Time of
completion

Cost of
Tender

Document

1.

REPLACEMENT OF ASBESTOS

CEMENT SHEET WITH COLOR

COATED GALVALIJME SHEETS ON

PART OF ROOF OF MACHINE SHOP

BAY-II AT BHEL HERP VARANASI

Nil

Rs 3.021-

Lacs plus

GST

75 Days from

date of
commenceme

nt

Rs 150

plus

GST.#

('



Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

DIRECTIONS TO PARTIES FOR TENDERING

7. Parties may visit the site for assessment of actual quantum or nature of work if they wish before
quoting their rates.

PMD Contractors as per category based on value of work
at point no 3, 4,5 and 6 of Part-l Technical Bid.

The bidder should submit separate Part I Technical Bid &

under:

Details of Tender Document

shall only submit documents mentioned

Part ll Price Bid as per details mentioned

The Tender document has been detailed as follows:

Part-l (TECHNO-COMMERCIAL BID)

1-. Details of Bid & Bidder (To be filled by bidder)
2. Signed and stamped copy of Prequalifying Criteria (PQR) along with documents in

support of meeting the same.
3. Signed and stamped copy of PF, ESI registration must be submitted.
4. Signed and stamped copy of Special Terms & Conditions- Annexure A
5. No deviation certificate - Annexure-B
6. Signed and stamped copy of Annexure -C (Price Bid) with "Quoted" written in

place of rates.
7. Signed & stamped copy of General condition of Contract. -Annexure-D

Part-ll (PRICE BID)

1. Duly filled signed & stamped Annexure-C (Price Bid)

Sealed Tenders can be submitted (i) personally, (ii) by Courier, or (iii) by post.

lf through courier or post lf delivered in tender box;

Dy. Manager (Maint.) Dispatch Cell, HR Office.
BHEL, HERP BHEL, HERP

Tarna, Shivpur, Tarna, Shivpur,
Varanasi Varanasi
u.P.-221003 u.P.-22tOO3 I
Tel:0542-2720836 \-r \O-

,1 !*' '/

t\frt)t' ,/"
4. Tenders shall be opened by authoriJ"dllffi."r, of BHEL at their office in presence of Finance

Department representative at the time and date as specified in the tender notice in the presence of
such of those tenderers or their authorized representative who may be present.

2.

3.

((
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

A representative of bidder (only 01 per bidder) shall be permitted to be present at the time of
opening of Part l-Techno-commercial bid & Part ll- Price bid opening. However, the bidder should
give prior intimotion of the some & seek permission after giving details ol its representotive by
contacting designated person os per detoils mentioned in NIT ot leost 07 doy in odvonce.

The successful Tenderer shall submit required security deposit (SD) and must sign contract
agreement within 07 days from the date of Letter of lntent (LOl) given by Bharat Heavy Electricals
Limited and further start the work under reference.

All expenses towards procurement of Stamp paper and preparation of contract agreement shall be in
the scope of contractor.

"sY,

5.

7.

t,"i

(

((
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Details of Bid & Bidder (To be filled bv bidder)

(a) Bidder Offer No.:

(b) Legal Name of the bidder as in GST registration:

Date:

(c) GST registration No.

(

(d) State.

(e) Place of business.

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer opted for
Composition Scheme):

(g) Address of the Bidder:

(
PIN code:

(h) Contact No. of the Bidder:

(i) Email lD of Bidder:

Certificates to be attached:

1.. Copy of the proof indicating the nature, Date of establishment
Organization, PAN, GST Registration certificate.

I
and address lof the

t",
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

PRE.QUALIFYING CRITERIA (PQC}

TECHN ICAL QUALI FICATION

Experience of having successfully completed similar work awarded at any Government
Organization, Government undertaking/ enterprises or reputed private organization in last 7 years

as per details mentioned hereunder:

Three completed works having total award value of each contract not less than Rs. 1.20 lacs plus

taxes extra.
Or

Two completed works having total award value of each contract not less than Rs. 1.51 lacs plus

taxes extra.

Or

One completed work having award value not less than Rs. 2.41 Lacs plus taxes extra.

The bidder could be any one from anywhere in lndia.

The bidder should be well experienced in ficld of similar work that is dcfined bclow.

Similar works means

,,INSTALLATION 
OF GALVALUME SHEETS AND NORTH LIGHT & NORTH LIGHT CURVES ON ROOFS"

Note: -
L. BHEL HERP PMD Contractors as per category based on value of work shall be exempted from

submission of documents related to PQC as mentioned above. They should only submit

documents mentioned at point no 3, 4, 5 and 5 of Part-t Technical Bid as mentioned in

DIRECTIONS TO PARTIES FOR TENDERING.

2. Copy of work order or completion certificate or Commissioning certificate or MOM (confirming

completion or Commissioning of work) or handing over certificate from Bidder's customer for
similar works shall be submitted in Techno-commercial bid. BHEL reserves the right to verifli the

contents of given certificate. Complete postal address, name of contact person, phone no. &

email address of issuing authority is to be submitted by the Bidder in Techno- commercial bid. ln

case BHEL intends to visit Bidder/s customer, the same shall be facilitated by Bidder (expenditure

of visit of BHEL official shall be borne by BHEL).

FI NANCIAL QUALI FICATION

Bidder should have minimum of annual turnover of Rs 0.90 Lacs (or above) dgring the last 03 financial

years 2017-18,2078-Ig and 2OL9-20. Bidder can also submit their ITR's (tncorlne Tax Returns) of these

years where their gross income will be considered for vetting the turnover critff,

. :'
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

Subject REPLACEMENT OF ASBESTOS CEMENT SHEET WITH COLOR COATED GALVALUME

SHEETS ON PART OF ROOF OF MACHINE SHOP BAY.IIAT BHEI HERP VARANAST

ANNEXURE-A

(

01 etil t. qr-d-nr fiI 26 +d fir srqrq rr$ fe lry;tr w aq friffr fir4 6r Fselc B-{ff der
erff ('E srflr;ur trfr f 6E frddr 6rff t dI Ealc B-+q aen srd 6I ertrfi-+-dr dr an'afi I

02 ScoBe of Work:

a. ST *.rd fr ffiq'a (,-{$TRfr- drrur$ Rra mfa erq-2 (ffis6r et{Erf, FrrreTrr 1915

Tf fr ad ffi Frerrr 15 fr il qr +f,qra fr ilrfr St trdE (r{+Es lhe +t r1+;{
Galvalume Sheets ilrnfr Hl {ge grq tr BOO + r"asrt Polycarbonate Sheet,

Turbo Ventillator, 3il-EQqfi Galvanised steel sheet roofing accessories m ilrnff tl
Ss fr?hfr ats fr cfi t +,14 t Ekrf, ffii-fr 6y +T* efr a-rnarr q+ar rtm I sra:

crfi 6) (16-il-trr t +rq gE s-{ *'g;a +-rar frm der dft +.r4 +-r G eqmt €r
g{ail +.r eff eqrf, rs;n Arm I snr fr (rfi Ert d'rcrfr et{ fi fr shd 6arfr 6m, M
(rfi fr d fud *- 3'rqt catvatume Sheet t cca frqr ar stl I

b. :mia *.r4 il BOO +'qurr crff *,I gcfr s.r{' Materiat uf5a 551 6pt 
'c. crff *t qET yrfr mfre (rSEs elre 6t a-6r iln 'dare d ffrr ili E erfr vgar"

raar dm I €rq er Sde (r$Efl stra, 3-ff+' ril& / 3fi6-n? / F gs g*.f Ffr Ett
dl +t r+ar im q Fd ss +t 50 tr-{ fi $ fi etra-{ frTcr;r e6rdr 6tTrl

d. 3nrnzrirar q5i Ert Scaffotding f,r a+a6s crfi +t F"i *-{fr ilrftl €rq fi sat Hr*ffir,

Tools n Tackles 3Trfr +t sr€a .r+. arar, t arar qrfi 6r ffir dfi I

e. 3{qfr mfi +-wrrR'i *t statutory requirement *. r"+srt uafi gtan 3ffiF{ul iqnrc=er q;tt;rT

qrff fir fr ffi 6IrtI I

f. rdFr Hefi fi fr('stf T4ara ala rqrr srfra t a6t'fffr ar0-r6 ; Fd Hefi 6r crrera

crff dI sq6 +i& tc fr fi un6s arff eifil
03 qrfuY 3Tqff frf{fi Et- Bffi t q-6-} nr4 fi cF fi drd-nrt 3izRq fiqr +-r d'r

o4 +,r{' fr cTfil Potycarbonare sheets J|NDAL, JSw, TATA, EVEREST, ESSAR,

CHARMINAR, KAMDHENU ffiar fi ffi qfi{t g aFta srus fir $gq-dcrrdr w ceTrt

ifrh-q-{ rqrtr frqI erqr ffiq 3iftff ilrn d 3s+ Color/ Design +'I trzrl *a+rft 5$frw r<rtr
f+qr ari-mt

05 zF.r{' fr rrr+d Galvalume Sheets, North Light Curves, Gutters and Barge boards mft
JINDAL, JSW, TATA, EVEREST, ESSAR, CHARMINAR, KAMDHENU fr TT 6,T fr ilfi
qtf$t {at' Color/ Design/ Corrugation pattern iil qqa rre{rt $frftqt E+nr fl+or ;rrQ-ml

Corrugations EFr shape, size n pitch Polycarbonate Sheets, Galvalume Sheets and

Galvanised steel sheet roofing accessories 6I sfiEI far qtfA(rt

06 iF.14 d' rFd Turbo Ventilator with FRP Base AIR CREATIONS lNDlA, JSW, GISCO,

EVEREST, KANSAL COLOUR & SHRIYA FRP BRANDS fr TaT fi ilfi qIF}I 5a EETd

srus 6I rdcd-"trdr qr cs{ft gfrfrqr rqrr R-qr arqr ff-q sifra 5tm1 616 t fr(' 3rmalrfi
sefi 6r+iqt crff fi Erqt d'drtt safi arffiqT Zinc Coated 6ti qrlAqrt 6TfAw *'ft(' BfrE
f6- Hilri/ HP / Corroshietd / patta tt

07 3q'Fd dffid rnf *i..-4 t 6 .rF fr dFt-d sefi srnmt +t Tdnr-n t q6S cHTft gfrfrq{'fr/
Frh Mdr qd ttrdr fr BfE :trqe?rfi dratr aiq *. iErrid er Jqt+d safi qE +.r4 em v-y$

7f Pase Nrr:HERP/ClvlL/REV /lsa,(t$ry Accepted;(sign & Stamp)



Bharat Heavy Electricals Limited
2Heavv Equipment Repair Plant, Varan asi-221003

arqr ;tr g+-ar tt

08 614' fir ,;46 rct 4r arr*r +rderd aq +.r4 fi sfi sERq?FaTr w frefu *ffir ffi eft rEl
3nf,-fr 6t ar*r qa - {6 q-frfi tt *r{' ar gaffi Covered Area (Overlapping +t d-5-+-{) fi
Ergdft-fi asa *- 3Tr?rR T{ f+qr drtrnt

09 sr4 qqTEd *-{i + 5 (dTq) kd fi 3iEr +.r+Frd +'r srq'+-rar otmr 5 (trq) f{frt *, 3iil 616

Ep6 q6 d-€I +.-{i w cfr fra s. 500.00 (F. dq st rn) 6r +-itfr 6+ER * G;fr aff ron
6r ffiq-n E+rrr t+ TIfrI t *t ari-rftt

10 *.rd #r sffrfu 3rafu v-+5a-r fufr (75) ffi, ffir ,rurdr *rqlTFeT frfu t fir qrffit
11 crfi ssfr +,rd frt ln{rft $frfi-l-r * rqttr w +.reit{d st-ir
12 sT'4 tg fd-ga fI 3nF $-a E+nr qlffi #r qrffir

13 +.r4 + Etra ili drdl trffi gft gd-dT *t ffi +l uTzIFr far ur qrmfr +'r uil-nr * ft-i tf{rd
cr& Fiq Gdtr{ il4r, {sfr f+fr sfi r+'n fir d€ ffi stn fir nfr 61"fr

14 frfdqr fiI art qr gffisfr qr frfrr etd w Bf{Er +f 6ss fr;ur dr +ltftn tt mq{II qrfi 3fl;
sefi qfrtr'r (gqro q{ ,q-e ffi +tt stt$ aer 3]-6-FErfud AffiB{t w tr-qrr a-€t f6q
artmt

15 fs +.r4 + ffi ntrrq era (Earnest Money) v. Ni! t I

16 @q-d 6q'* fr{flt *. r.+wrr qm-a t*-qrr +'r @Jfr rrRr (Security Deposit ) a-frr 6-{ar

frn, dI %frdrr {rq +r 3olo (OM No: F.9/4/2020-PPD- fi r"awnl ilff t fe-Ar qildTr {rwd
ttrqr dI 3rnrzr qT (LOt) fr 4t qrffir Slr 6r{.ffr rrraq:rsfr ('6 s{ ffr +rft, ffi. ceqrd

fr ctrE1fr {rR'r crff +t drfufl ffr ar0-rft1

17 fi{$rrrrd +-cfr +'s (cfiE) f{fr t 3iil *rd€rfr +'r srq'm-car fmr 5 (cY{) f{dt + 3i4{ fir4
pril srs' a-6r +.-{i qr cfr fud F.500.00 (qfE €t qn) 6I frdlfr }*-fi *'l4-S }ft q-s'R fiI
ffi('il ryrrr t+ rrft} i+ fit ari-eftr

18 cr& d PF aqr ESt t sxifud {Fris "rET frTt d?t I sr?r €I crff +i fir* 6-{i drd m.rtr4Rt

6'r PF d?n ESI dfrr s-{ff 6trr nelr rt+'+rrrnt iFr 5. 6g (10) drs EFT lnsurance EFTEil

alrnt

19 ffiI (csr) nr il gil ar4 g-cu rr{ 18% drm q} *r ffie-fr E-dRr 3Tar4 fr iq drmt

E*-{R dI rE Gnir t-qET f lstrr 5u fird' fr ili ErA gne-c &m tfia t qsfl"Ta€rt 3Tq"Tr

cfurrfr il crgd rrar tr

20 TAXES & OTHER DUTIES fi frt 3IftiTI *T grq;q ?ldT fi sqdtl:d@I. 4.5 dTAI

Ataftr

(

(

\
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Bharat Heavy Electricals Limited
Heavy Equipment Repair Plant, Varanasi-221003

ANNEXURE-B

Acceptance/ No Deviation Certificate

Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of the above

NIT No. HERP/ClVlL/REV/750/27-22 DTD L8.06.2021, we hereby accept all terms and conditions of the

above tender except the following (Give reference to Clause Nos. of Terms & Conditions which is not

acceptable): (Strike which is not applicable):

t.

2.

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may or may not

be accepted by BHEL.

(Sign & Stamp of bidder)

l
\"/--)'

-t
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Bharat Heavy Electricals Limited

Heavy Equipment Repair Plant, Varanasi-221003

Annexure-C

PRICE BID (PARr-r)

lmportant lnstruction:-
1. ltem & its rate pertaining to al! scheduled items are taken from DSR'16. Bidder is to quote
their premium/ discount in form of Yobelow OR At par OR % Above over total basic cost on all
items i.e. Rs. 302330.20

2. GST for this work shall be 18% on gross value and paid extra. Bidder must quote their rate
considering the same.

3. Lowest bidder shall be decided on overal! cost by adding cost on Scheduled items and Non
Scheduled item including their premium/ discounts.

Name of Work:- Replacement of Asbestos Cement Sheet with Color Coated Galvalume Sheets on
part of Roof of Machine Shop Bay-ll at BHEL HERP Varanasi

SI.N

o
Item
code

Description of work Quantity Unit Rate Amount

(A) Scheduled ltems (Based on DSR-2016)

L 75.28.2 Dismantling roofing including ridges,

hips, valleys and gutters etc., and

stacking the material within 50
metres lead of: Asbestos sheet

324.0O sqm 32.85 10643.40

2 72.50 Providing and fixing precoated
galvanised iron profile sheets (size,

shape and pitch of corrugation as

approved by Engineer-in-charge)
0.50 mm (+ 0.05 %l total coated
thickness with zinc coating 72O

grams per sqm as per lS: 277, in 240
mpa steel grade, 5-7 microns epoxy
primer on both side of the sheet and
polyester top coat 15-18 microns.
Sheet should have protective guard

film of 25 microns minimum to avoid
scratches during transportation and

should be supplied in single length
upto L2 metre or as desired by

Engineerin- charge. The sheet shall
be fixed using self drilling /sell
tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any
pitch in horizontal/ vertical or curved
surfaces, excluding the cost of
purlins, rafters and trusses and

302.00 sqm 550.40 L66220.80

L"

(
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Bharat Heavy Electricals Limited

t'

Heavy Equipment Repair P ant, Varanasi. 221003
including cutting to size and shape
wherever required.

3 Providing and fixing precoated 0.50
mm (+ 0.05 %l total coated
thickness, Zinc coatingT2O grams per
sqm as per lS:277,in 240 mpa steel
grade, 5-7 microns epoxy primer on
both side of the sheet and polyester
top coat 15-18 microns using self
drilling/ self tapping screws
complete:

(i) 12.5L.3 North light curves 31.00 Meter 393.45 L2196.95

(i i) L2.5!.4 Barge board (Upto 300 mm) 50.00 Meter 321.05 16052.s0

(iii) L2.57.6 Gutter .(600 mm over all girth) 31.00 Meter 833.0s 25824.55

Total on Schedule ltem 230938.20
(Bl Non Scheduled ltems
4 NSI-1 Providing and fixing fire retardant

and U.V resistant polycarbonate
clean sheet of minimum 3mm
thickness (profile to match with
profile of metal sheeting) at various
elevation including all labour,
material, using self drilling /self
tapping screws, scafolding,
equipment and side laps, cutting of
openings etc. all complete as per
specifications and direction of
Engineer in charge.

22.OO sqm 1601.00 3s222.OO

5 NSI.2 Providing and fixing of turbo
ventilator with FRP base of approved
make & size 24" dia up to height
15m with the fasteners of high
quality corrosion resistant grade
of self tapping/self drilling (STSD)

type approved make provided with
suitable cap with direction of
Engineer in charge.

5.00 Each 5958.00 29790.00

(

((

tl tuvr-"u
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Bharat Heavy Electricals Limited
22 003
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Heavy Equipment Repair Plant, Varanasi-ZZl
6 NSt-3 Fabrication and Erection of Steel

Framework, height up to 10 m

comprising angle, channel, plate,

beam etc including all connections,
cleat, gusset including cutting,
welding and painting two coat of red

oxide primer before two coat of
synthetic enamel paint of apporved
colour and brand complete in all

respect as per direction of Engineer
incharge. Structural Steel shall be
provided by BHEL, free of cost, to the
contractor at HERP. Contractor shall
arrange its carriage to the site
payment for which shall be made as

per rate of carriage of steel for
required lead.

250.00 Kg 25.52 6380.00

Total on Non Schedule ltem 7L392.OO

302330.20Total on Schedule & Non Schedule ltem
l/We hereby quote.. ....:.% above/ at parl Yobelow on all items (Schedule and Non

Schedule items) placed at Sl. No - 1to 6.

ln Words:-

12fPage NIT:HERP/ClVlL/REV/IsOl21.-22 Accepted:(Sign & Stamp)
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GENERAL CONDTTTONS OF CONTRACT (ccc)
REV_00 DATED 11.09.2020

BHARAT HEAVY ELECTRICALS LIMITED
HEAVY EQUIPMENT REPAIR PLANT

TARNA, SHIVPUR
VARANASI.221OO3
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CHAPTER I

DEFINITIONS

ln these general conditions of contract, the following terms shall have the meaning hereby

assigned to them except where the context otherwise requires: -

a) "CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the Agreement of
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General

Conditions of Contract, Special Conditions of Contract, lnstructions to the Tenderers,

Drawings, Technical Specifications, the Special Specifications if any, the Tender
documents, subsequent amendments mutually agreed upon and the Letter of
lntent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the
contractor in the tender documents or subsequent letters shall not form part of the
contract unless, specifically mentioned.

b) 'TENDER SPECIFICATION" or 'TENDER' or "TENDER DOCUMENTS" shall mean

General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical

Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures,

Site information, etc and drawings/documents pertaining to the work for which the
tenderers are required to submit their offers.

"WORK" means all Permanent and Temporary Works as described in the Scope of Work
and tsUQ rn rndrvrdual work order and /or accompanying drawings and specifications as

may be issued from time to time to the contractor by the Engineer - lncharge in writing,
including all modifications or additional works and obligations to be carried out either at
the site or in factory, workshop or any other place as may be essentially required for the
performance of the work.

The "SITE" means the land and/ or other place on/into/ through which the work is to be
executed under the contract or any adjacent land, part or structure which may be allotted
to or used for the purpose of carrying out the contract.

The "CONTRACTOR" means the individual firm or company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such
individuals or the person(s) composing the firm or company and the permitted assigns of
such individuals or firm or company.

"ENGINEER" oT "ENGINEER lN CHARGE' shall mean an employee of BHEL as may be
duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act
as "Engineer" on his behalf for the purpose of the Contract, to perform the duty set forth in
this General Conditions of Contract and other Contract documents.

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under lndian
Companies Act 1956, with its Registered Office at BHEL HOUSE, SlRl FORT, NEW
DELHI - 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna,
Shivpur Varanasi, Uttar Pradesh -221003.
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h) 'COMPETENT AUTHORITY'/'ACCEPTING OFFICER" shall mean Executive Director or
General Manager (ln charge) or General Manager-Head of Unit (HERP) or BHEL Officers
who are empowered to act on behalf of the Executive Director or General Manager (ln
charge) or General Manager of BHEL.

"DEFECT LIABILITY PERIOD' (DLP) in relation to a work means the specified period

from the date of Completion Cedificate up to the date of issue of Final Certificate during
which the Contractor stands responsible for rectifying all defects that may appear in the

works executed by the Contractor in pursuance of the Contract and includes warranties

against manufacturing/fabrication/erection/construction defects covering all materials
plants, equipment, components, and the like supplied by the Contractor, works executed
against workmanship defects.

"Letter of lntenVletter of Award (LoA)" means the formal letter of intent or letter of
acceptance or letter of award issued by BHEL.

"SCC" means 'Special Conditions of Contract forming part of this Contract / Agreement.

'Bill of Quantity" shall mean subsequent to the placement of the
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the
detailed price break-up within a specified time frame. This detailed break-up of items and
prices shall be considered as Bill of Quantities (BOO).

Senior Engineer shall mean a senior Executive of Engineer in charge.

NIT shall mean notice inviting tender.

First Party shall mean BHEL.

k)

r)

m)

n)

o)
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CHAPTER II

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS

2.1 GENERAL INSTRUCTIONS

The General Condition of Contract form part of the Tender Specifications. All pages of the
tender documents shall be duly signed stamped and submitted along with the offer by the
tenderers.

Tenderers are advised to study all the tender documents carefully. The contractor shall be
deemed to have satisfied himself as to the nature of site, local facilities of access and all
matters affecting the execution and completion of the work. No extra charges consequent
on any misunderstanding in these respects or othenrise will be allowed by the First Party.

The contractor shall examine the quantum of work and shall satisfy himself before
submitting his tender. He shall himself asses the requirement of materials, contingencies
and other circumstance which may affect or influence his tender, no extra charges on any
misunderstanding or otherwise shall be allowed.

The contractor shall be deemed to have satisfied himself before tendering as to
correctnoss and sufficiency of hie tender, the work and prices. This shall except as
otherwise provided all obligation under the contracts all matters and things necessary for
the proper completion and maintenance of the works.

2.2 SUBMISSION OF TENDERS

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry
has been floated through conventional mode) or online through e-procurement portal (if
enquiry has been floated through e-procurement) only.

2.2.2. fenders submitted by Post shall be sent by Post with due allowance for any postal/
courier delays. BHEL shall not be responsible for any postal delay.

2.2.3.|n addition to submission of paper bid, bidder may submit offers by E-mail which shall be
processed as per the Standard operating procedure at Annexure-C.

2.2.4. fenders shall be signed by a person authorised/empowered to do so. An attested copy of
the power of attorney, in case the tender is signed by an individual other than the sole
proprietor, shall be submitted along with tenders with details mentioned under:

lndividual tenderer His / her full name, address and place & nature of business.
For partnership firm The names of all the partners and their addresses, A copy of the

partnership deed/instrument of partnership dully certified by the Notary
Public shall be enclosed.

For companies Date and place of registration including date of commencement certificate
in case of Public Companies (certified copies of Memorandum and
articles of Association are also to be furnished.
Nature of business carried on by the Company and the provisions of the
Memorandum relating thereof.

2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts:

PART I Techno- Commercial bid: This shall consider of following documents:
. Technical specifications of the offer.
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. Duly filled form and documents in support of meeting the pre-qualifying

requirement.
. Signed and stamped unpriced copy of Price Bid.
. Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com.
o DD/EFT/UPI receipt for the amount equal to Tender cost as mentioned in NIT in

favour of 'BHEL VARANASI' payable at Varanasi or Account details mentioned
under:

EFT iRTGS Details UPI Details

Bank Name: State Bank of lndia,
IFSC Code: S81N0000201,
Account No: 01'1 103264820,
Branch Code:0201,
Address: State Bank of lndia, Main Branch
Kachaheri, Varanasi.

Scan & Pay Using Any UPI App to
UPI lD: bhel2O@sbi
MERCHANT NAME: BHARAT HEAVY
ELECTRICALS LTD

o MSME shall be extended exemptions as per guidelines of Ministry of Micro Small
Medium enterprises and Clause 2.5.5.

PART Il Price Bid as per NlT.

2.2.6 The Part-l and Part-ll Bids are to be sealed in separate envelopes and marked as
"Techno-commercial Bid (Part-l)" and "Price Bid (Part-ll)" respectively. Both the envelopes
are to be kept in another common envelope and marked as "BlD". Each envelope should
be sealed and super scribed with NIT No, Bidder's name and address on each envelope.

2.3 EVALUATION OF TENDERS

(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling
Pre Qualifying requirement and other conditions in NIT/ Tender documents

(ii) The bid will be opened as per date & time mentioned in NIT as per Standard
operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per

Annexure-C.
(iii) The Bidder or his authorised representative may be present at the time of opening of

bid on the specified date after seeking written permission in this regard from Tender
lnviting authority taken prior to Tender opening date. A copy of confirmation
/acceptance must be produced in the office by the person attending the opening of

bid else he shall be denied permission to attend the opening of bid.

(iv) ln case of unscheduled holiday on the closing/opening day of bid, the next working
day will be treated as scheduled prescribed day of closing/opening of bid, the time
notified remaining the same.

2.4 EARNEST MONETY DEPOSIT

2.4.1 Rates of EMD shall be as under:

For works/ services with estimates upto
Rs.10 Crs

2Yo ot the estimated cost

For works/ services with estimates more
than Rs.10 Crs

20 lakhs plus 1% of the estimated cost
over Rs. 10 Crs
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Where work is to be split on two or more contractors, amount of EMD may be based on
the maximum quantum of work envisaged on one Contractor.

2.4.2 The EMD may be accepted only in the following forms:
(i) Cash deposit as permissible under the extant lncome Tax Act (before tender

Opening).
(ii) Electronic Fund Transfer credited in BHEL account (before tender opening)
(iii) Banker's cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer).
(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance

lnstitutions as defined in Companies Act (FDR should be in the name of the
contractor, a/c BHEL).

ln addition to above, EMD in excess of Rs.2.00 lacs may be accepted in the form of
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be
valid for at least six months.

2.4.3. FORFEITURE OF EMD

EMD by the Tenderer will be forfeited as per NIT conditions, if:

i) After opening the tender and within the offer validity period, the tenderer revokes
his tender or makes any modification in his tender which is not acceptable to
BHEL.

ii) The Contractor fails to dcposit the required Security deposit or commence the work
within the period as per LOI/ Contract.

2.4.4 EMD given by all unsuccesstul tenderers shall be refunded normally within fifteen
days of award of work. ln case of expiry of offer validity period or any other
circumstances, EMD can be released with the approval of Head of Contracting
deptt., not below the rank of AGM.

2.4.5 EMD shall not carry any interest.

2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Ctause No-2.5.5.

2.5 SECURITYDEPOSIT'SD':

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount of
Security Deposit.

2.5.2. Security deposit may be furnished in any one of the following form:
i) Cash (as permissible under the extant lncome Tax Act)
ii) Local cheques of Scheduled Banks (subject to realization)l Pay OrderlDemand DrafU

Electronic Fund Transfer in favour of BHEL
iii) Bank Guarantee from Scheduled Banks/ Public Financial lnstitutions as defined in the

Companies Act. The Bank Guarantee format should have the approval of BHEL
iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial lnstitutions as

defined in the Companies Act (FDR should be in the name of the Contractor, a/c
BHEL)

v) Securities available from lndian Post offices such as National Savings Certificates,
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL)
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2.5.3. COLLECTION OF SECURITY:

2.5.3.1 At least 5Oo/o of the required Security Deposit, including the EMD, shall be collected
before start of the work. Balance of the Security Deposit shall be collected by deducting

10% ol the gross amount progressively from each of the running bills of the Contractor

till the total amount of the required Security Deposit is collected.
2.5.3.2 lf the value of work done at any time exceeds the contract value, the amount of

Security Deposit shall be correspondingly enhanced and the additional Security

Deposit shall be immediately deposited by the Contractor or recovered from payment/s

due to the Contractor.
2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount)

can be released against submission of equivalent Bank Guarantee in acceptable form,

but only once, before completion of work, with the approval of the authority competent

to award the work.

2.5.4 REFUND OF SECURUTY DEPOSIT:

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall

first have been paid final bill and have rendered a" No Demand" certificate", the

security deposit shall be refunded to the contractor as follows: 100% shall be released

after satisfactory completion of the Defect liability period of the work duly after

verification/certif ication by E n g i neer-l n-ch arge.

2.5.4.2 The Defect liability period of work shall be as per section 2.8.

2.5.5. SPECIAL CONDITIONS FOR MSME. EXEMPTIONS

2.5.5.1Tender documents shall be issued free of cost & no EMD wherever called for will be

insisted upon.

2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE

only if they submit following documents along with part I bid:

. Attested copies of either EM-ll certificate having deemed validity (five years

from the date of issue of acknowledgement in EM-ii)

o Valid NSIC certificate/UAM certificate

o EM-ll certificate along with CA certificate, where deemed validity of EM-ll

certificate of five years has expired, applicable for the relevant FAl (latest

audited).

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid

opening (part -1 in case of two part bid).

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with

other bidders. No benefit shall be applicable for this enquiry if any deficiency in the

above required documents are not submitted before price bid opening. lf the

tender is to be submitted through e-procurement portal, then the above required

documents are to be uploaded on the portal. Documents should be notarized or

attested by a gazetted office.

2.5.5.5. ln case of any change in the MSE status of the bidder, it shall be responsibility of

the bidder to notify the change as a part of the bid document. if at a later date it

comes to notice of BHEL, that the change in the status has not been intimated by

the bidder and the order is obtained under the premise of an MSE, then BHEL

would cancel the pending order against this tender and take necessary action
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suspension of the business dealing with the bidder as per procurement policy of
BHEL.

2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD
Unless othenrise specified in Special Conditions of contract (SCC), the contractor shall be
responsible for the quality of the workmanship and shall make good or remedy at his own
expense within defect liability period which shall be for a period of 12 months from date of
completion of works or else as mentioned in special conditions for contract. During this
period the contractor shall rectify free of cost all defects due to faulty erection, installation
& commissioning detected during defect liability period. ln the event of the contractor
failing to repair the defective works within the time specified by the Engineer, BHEL may
proceed to undertake the repairs of such defective works at the contractor's risk and cost
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the
Security deposit.

2.6.1 BANK GUARANTEES

2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the
following shall be complied with:
. Bank Guarantees shall be from scheduled Banks/ Public Financial lnstitutions as

defined in the companies Act.
o The Bank Guarantees shall be as per prescribed format approved by BHEL.
. lt is the responsibility of the bidder to get the Bank Guarantees revalidated/

extended for the required period (subject to a minimum period of 6 months), as per
the advice of Engineer in charge.

. BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees.

. ln case of extension / further extensions of any Bank Guarantees are not required,
the bidders shall ensure that the same is explicitly endorsed by the Head of
Department and approved by the Head of unit.

2.6.1.2.1n case the Bank Guarantees are not extended before the expiry date, BHEL reseryes
the right to invoke the same by informing the concerned Bank in writing, without any
advance notice/communication to the concerned bidder

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing
Bank, only through an amendment in an appropriate non judicial stamp paper.

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under
Registered Post (Acknowledgement Due), addressed to the head of contracting
department.

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion
period plus defect liability period + 3 months (claim period) and the same shall be further
kept valid as per advice of Engineer in charge.

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims
& penalty in the event of contractor's failure to fulfil any of the contractual obligations or
in the event of termination of contract as per terms & conditions of the contract. BHEL
reserves the right to set off the security deposit against any claims of any contracts with
BHEL.

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period
subject to satisfactory completion of work as per contract & submission of claim as per
prescribed claim format.
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2.7 TENDOR COST:

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit
proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5).

2.8 VALIDITY OF OFFER:

The validity of the offer shall be 90 days or else as specified in NlT.

2.9 RIGHT OF BHEL TO REJECT TENDERS:

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

a. To reject any or all of the tenders.

b. To split up the work amongst two or more tenderers as per NIT

c. To award the work in part if specified in NIT

d. ln case of either of the contingencies stated in (b) and (c) above, the time for
completion as stipulated in the tender shall be applicable.

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form

specified or dafective or have been materially altered or not in accordance with the

tender conditions, specifications etc., are liable to be rejected.

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region /
division of BHEL or tenderers who do not comply with the latest guidelines of

Ministry/Commissions of Govt. of lndia. BHEL reserves the right to reject a bidder in
case it is observed that they are overloaded and may not be in a position to execute this
job as per the required schedule. The decision of BHEL will be final in this regard.

2.9.4 ln the course of evaluation, if more than one bidder happens to occupy L-1 status,

effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. ln

case more than one bidders happen to occupy the L-1 status even after soliciting

discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the

respective bidde(s) or their representative(s). Ranking will be done accordingly. BHEL's

decision in such situation shall be final and binding.
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CHAPTER III

3.0 CONTRACT EXECUTION & PERFORMANCE

3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth
in the agreement shall be final and binding on the contractor.

3.1.2. ln case of any discrepancy between the specification and I or the drawing, the
Accepting Officer shall be the deciding authority as to which shall prevail and his
decision shall be final and conclusive. lf neither drawings nor specifications contain
any mention of minor details of construction, which in the opinion of the Accepting
Officer are essentially as are reasonable and obviously and fairly intended for the
satisfactory completion for the work, whose decision shall be final and conclusive.

3.1.3. The contractor shall, at his own expense, supply all stores and material required for
the contract other than those which may be provided by BHEL at the ratee detailed
therein subject availability at the place of issue indicated therein. All stores and
materials to be supplied by the contractor shall be of the best quality as described in
the specification and the contractor shall ensure that the stores and materials comply
with the specifications.

3.1.4. The contractor shall not sub-contract any portion of the contract without thc prior
wrltten approval of the Accepting Authorrty. Employment of piece rate workers shall
not be deemed as sub-contracting.

3.1 .5. Contractor shall decide the number of employees to be deployed for execution of the
work awarded to him and he or his authorized representative will be solely entitled to
dictate such workers about the manner of carrying out the work as per the prescribed
specifications and quality plan. Contractor/ authorized supervisor of the contractor
shall supervise the work allotted to him and to be carried out by his employees.

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are
physically and mentally fit and do not have any criminal record. Such employees
should possess requisite skill, proficiency, qualification, experience etc.

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage /
loss to BHEL due to acts of omission and commission by his employees. Similarly,
liability for any compensation to outsiders on account of any act of omission and
commission by the employees deployed by the contractor shall lie exclusively with
him.

3.1.8. The successfultender's responsibility under these contracts commences from the date
of issue of the letter of intent (LOl) by BHEL. The tender shall submit unqualified
acceptance to the letter of intenU award within the period stipulated therein.

3.1.9. The successful tender shall be required to execute an agreement in the prescribed
form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in
any case before releasing the first running bill. The contract agreement shall be
signed by a person dully authorised/ empowered by the tender. The expenses for
preparation of agreement document shall be borne by BHEL except cost towards
purchase of non-judicial stamp paper.

3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to
the party containing all salient features of the contract agreement required by both the
parties.
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3.1.11. Contractor shall carry out operations hereunder with due diligence shall maintain strict

discipline and shall abide by and conform to all rules and regulations promulgated by

BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors

employees is detrimental to Organization's interest & Safety, BHEL shall have the

unqualified right to request for the removal of such employee either for incompetence,

unreliability, misbehaviour, security reasons etc. while on or off the job.

3.2. WORK COMPLETION TIME

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract

of the Tender document
3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of lntent

from BHEL and shall proceed with the same with due expedition without delay.

3.2.3. lf the contractor fails to start the work within stipulated time as per LOI or as intimated by

BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The

Earnest money and or Security Deposit with BHEL will stand forfeited without any further

reference to him without prejudice to any and all of BHEL's other rights and remedies in

this regard.
3.2.4. The contract shall be considered and closed upon completion of all contractual

obligations and settlement of Final Bill or completion of Guarantee period whichever is

later. Upon closing of contract, BHEL shall issue a completion certificate as per standard

format, based on specific request of contractor.

3.2.5. The entire work shall be completed by the contractor within the time schedule or within

such extended periods of time as may be allowed by BHEL.

3.3. EXTENSION OF TIME FOR COMPLETION

3.3.1. ll'the conrpletion of work as detailed in the scope of work gets delayed beyond thc

contract period, the contractor shall request for an extension of the contract and BHEL

at its discretion may extend the contract.

3.3.2. Based on the progress review & performance evaluation, the works balance at the end

of original contract period less the backlog attributable to the contractor shall be

quantified, and the number of months of 'Timg extension' required for completion of the

same shall be jointly worked out. Within this period of 'Time extension', the contractor

is bound to complete the portion of the backlog attributable to the contractor. Any

further 'Time extension' at the end of the previous extension shall be worked out

similarly.
3.3.3. However, if any 'Time Extension 'is granted to the contractor to facilitate continuation

of work and completion of contract, due to backlog attributable to the contractor alone,

then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the

delays attributable to the contractor, in addition to any other actions BHEL may wish to

take at the risk & cost of contractor.

3.3.4. At the end of totalwork completion as certified by BHEL Engineer, and upon analysis of

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force

Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be

exhausted in the same order. The total period of times extensions shall be the sum of

(i), (ii) and (iii) above and shall be equal to period between the scheduled date of

completion and the actual date of completion of contract. LD shall be imposed / levied

for the portion of time extensions attributable to contractor and recoverable form the

dues payable to the contractor.
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION

3.4.1. As soon as possible after awarding of work, the Engineer-ln-charge and the contractor
shall (if so required by the Engineer-ln-charge) agree on major milestones/ Action Plan

/ time and progress chart for completion of the work within scheduled time. The chart in
the work order shall have the completion date of the individual items thereof and/ or the
contract or order as a whole. lt shall indicate the forecast of the dates for
commencement and completion of the various processes or sequences of the work,
and shall be amended as may be required by agreement between Engineer-ln-charge
and contractor writing the limitations of time imposed in the tender document or order.

3.4.2. ln the absence of any specific time and progress chart to be agreed to between the
contractor and Engineer ln charge, the contractor shall ensure and maintain,
uninterrupted progress of the work such that the entire work shall be completed within
the time imposed in the tender documents or order and the proportion of work that shall
be completed up to any time in relation to the entire work to be done under the contract
or order shall not be less than the proportion that the time elapsed bears to the total
time of completion provided in the tender documents or order.

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof
whenever called upon in writing by the Engineer-ln-charge. The contractor will be
allowed an extension of time for completion limited to not less than the period of
suspension but no other claim in respect for compensation or othenruise whatsoever will
be admitted. Time may also be extended to allow for alteration of work made by the
deviation order as may be decided upon by the Engineer-ln-charge in consultation with
the contractor.

3.4.4 Unless othenruise specified in the Special conditions of contract, evaluation of
Qontractor Performance shall be carried out as per procedtrre for performance
evaluatlon. These shall also be used for evaluation of bids for future tenders.

3.5. QUANTITY VARIATION

The quantities given in the contract are tentative and may change to any extent (both in
plus side and minus side). The quoted rates for individual items shall remain firm
irrespective of any variations in the individual quantities. No compensation becomes
payable in case the variation of the final executed contract value unless specifically
mentioned in NlT.

3.6. EXTRA WORKS

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due
to the fault of the contractor, or needed due to any change in deviation from drawings
and design of equipment, operation/maintenance requirements, mismatching, or due to
damages in transit, storage and erection/commissioning, and other allied works which
are not very specifically indicated in the drawings, but are found essentialfor satisfactory
completion of the work, will be considered as extra works.

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in
rectification of the damage/loss, will have to be carried out by the contractor free of cost.
Under such circumstances, any material and consumable required for this purpose will
also have to be arranged by the contractor at his cost.

3.6.3. All the extra work should be carried out by a separately identifiable gang, without
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should
be maintained and shall be signed by the contractor's representative and BHEL
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engineer. No claim for extra work will be considered/entertained in the absence of the

said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer

does not necessarily mean the acceptance of such works as extra works.

3.7. STRIKES & LOCKOUT

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with

his labour.
3.7.2. ln the event of the contractor's labour resorting to strike or the Contractor resorting to

lockout and if the strike or lockout declared is not settled within a period of one month,

BHEL shall have the right to get the work executed through any other agencies and the

cost so incurred by BHEL shall be deducted from the Contractor's bills.

3.8. DELAY AND EXTENSION OF TIME:

3.8.1 The Contractor shall be entitled to extension of time in following cases:

3.8.1.1 FORCE MAJEURE
The following shall amount to Force Majeure: -

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion,

local combination of worker strike or lockout, Police Action, Revolution, Flood,

serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other

similar causes over which the contractor has no control.

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall

be covered under force majeure.

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the

(Acceptirrg olficer r.r[,tlre uurrtract) beyond tlie contractor control.

3.8.1.2. The Contractor's work held up for not being given possession of or access to the

Site by BHEL.
3.8.1.3. lnstruction of the Engineer-in-charge to suspend the Works and the Contractor not

being in default as to reasons of suspension;
3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part

thereof;
3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the

Contractor's failure or fault, and is beyond its control without BHEL being

responsible for the same,
3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of

the Contract.

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for

any reason whatsoever including:

3.8.2.1. The Contractor shall not, be entitled to any extension of time where the instructions

or acts of BHEL are necessitated by or intended to cure any default of or breach of

the terms of the Contract committed by the Contractor;

3.8.2.2. The Contractor shall also not be entitled to any extension of time where any delay

is due to:
. The failure of its Subcontractor, to commence or to carry out the part of the

Works in due time; or
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. Non-availability, or shortage of Contractor's equipment, labour, utility services,
Plant and Materials; or

. lnclement weather conditions except in case of Force Majeure;
3.8.3. lf the contractor suffers delay in the due execution of the contractual obligation due to

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion
of the job covered by this contract or the obligations of the contractor shall be extended by
a period of time equal to period of delay, provided that on the occurrence of any such
contingency, the contractor reports to BHEL in writing the causes of delay within 07 days
of its occurrence and the contractor shall not be eligible for any compensations.

3.8.4 When in such case(s) the accepting officer (or higher Authority), on recommendation of
the Engineer-ln- charge, may make fair and reasonable extension, in the completion date
of the individual items of work of the contract as a whole. Such extension, which will be
communicated to the contractor by the Engineer- ln-charge in writing, but shall
nevertheless use constantly his best endeavour to prevent or make good the delay and
shall do all that may be reasonable required to the satisfaction of the Engineer-ln- charge
to proceed with the work.

3.9. INSURANCE

3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks
during transit, storage, erection and commissioning.

3.9.2. lt is the sole responsibility of the contractor to insure his materials, equipment, workmen,
etc. against accidents and injury while at work and to pay compensation, if any, to
workmen as per Workmen's compensation Act.

3.9.3. lf due to negligence and or non-observation of safety and other precautions by the
contractors, any accident/injury occurs to the property / manpower belong to third party,
tlre contractor shall lrave tu IJay neuessary cornpensation and other expense, lf so
decided by the appropriate authorities.

3.9.4. The contractor will take necessary precautions and due care to protect the material,
while in his custody from any damage/ loss due to theft or othenrvise till the same is
taken over by BHEL or customer.

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the
contractor, in case the damage / loss is due to carelessness / negligence on the part of
the contractor. ln case of any theft of material under contractor's custody, matter shall
be reported to police by the contractor immediately and copy of FIR and subsequently
police investigation report shall be submitted to BHEL for taking up with insurance.
However, this will not relieve the contractor of his contractual obligation for the material
in his custody.

3.9.6 The contractor shall ensure that no damage is caused to any person/property of other
parties working at site. lf any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same.

3.10 TEMPORARY WORKS

3.10.1 All Temporary Works necessary for the proper execution of the Works shall be
provided and maintained by the Contractor at its own cost and subject to the consent
of the Engineer-in-Charge, shall be removed by the Contractor at its own expense
when such Works are no longer required and in such manner as the Engineer-in-
Charge shall direct. ln case the Contractor fails to remove the Temporary Works on
completion of the Works, the Engineer-in-charge is authorized to get such Temporary
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Works removed and recover the cost thereof from the Contractor or deduct such
costs from the payments to be made to the Contractor.

3.10.2 The contractor shall keep the area of work clean and shall remove the debris etc.
while executing dayto-day work. Upon completion of work, the contractor shall
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and
other materials and deposit them in places specified by the Engineer. The contractor
will also demolish all the hutments, sheds, offices, etc. constructed and used by him
and shall clean the debris. ln the event of his failure to do so, the same will be
arranged to be done by the Engineer and the expenses recovered from the
contractor.
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CHAPTER.IV

VALUATION AND PAYMENT

4.1. RECORDS AND MEASURMENTS:

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that
a complete record is obtained on all work performed under the contract.

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid).
4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the

part of the BHEL and the contractor.
4.1.4. The Engineer-ln-charge shall give reasonable notice in writing to the contractor of

appointments for measurements.
4.1.5. The contractor shall without extra charge, provide assistance with appliance and other

things necessary for measurements.
4.1.6. The contractor shall bear all the cost of measurement of his work.
4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by

both parties on the site on completion of measurement. lf the contractor objects to any of
the measurement recorded on behalf of BHEL in the Measurement Book or against the
item or items objected to, and such note shall be signed and dated by both parties
engaged in taking the measurements.

4.1.8.|f as a result of such objection it becomes necessary to remeasure the work wholly or in
part, the expense of such measurement shall be borne by the party requiring the
measurement to be retaken provided that not error found by this remeasurment amount
to less than 5% (five percent) of the value as recorded by the first measurement.

4.1.9. lf the contractor's representative fails to attend when requires, the Engineer-in-Charge
shall have powcr to proceed by himself to take measurements, and in that case these
measurements shall be accepted by the contractor as final.

4.2. RUNNING & FINAL BILLS:

4.2.1. For progress running bills payment: As soon as possible after completion of each
quarter of work (else at any period as specified in Special conditions for contract) to the
satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified
bills & work out the financial value. These will be entered in Measurement Book & signed
by both parties. Payment shall be made after affecting the recoveries due from the
contractor.

4.2.2. fhe contractor shall be entitled to be paid the final sum less the value of payments
already made on account subject to certification to the final bill by the Sr. Engineer. No
charge shall be allowed to the contractor on account of the preparation of the final bills.

4.2.3. Final bill shall be submitted as per prescribed format afier completion of work as per
scope and upon material reconciliation (if apply) along with the following -r No claim certificate by contractor on a non-judicial stamp paper or lndemnity bond

as per prescribed format duly notarized indemnifying BHEL in respect of specified
works contract against all claims & demand against third party liability including
labour and government agencies.

. Clearance certificates which ever applicable viz., clearance certificate from
customer, various statutory authority like labour department, PF authority
commercial tax dept. etc.

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL
preferably within 30 days of receipt of invoice complete in all respect.
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4.3. PAYMENT OF BILLS:

All payments of basic amount to be made to the contractor through NEFT against running bill

once in a month within a 30 days of receipt of bills complete in all respect after the

cer(ification by the Engineer- ln-charge. The Contractor should submit a duly filled EFT
Mandate form certified through Bank for release of payment. For payment of GST refer
clause 4.5.2.

4.4. RECOVERY FROM THE CONTRACTOR:

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable

to the contractor, the same may be deducted from any sum then due or which at any

time thereafter may become due to the contractor under the contract or under any

other contract with BHEL or from his security deposit, or he shall pay the claim on

demand.
4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from

Contractor:

Following sequence shall be applicable for recoveries from contractor:

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same

contract.
b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if

funds are insufficient to effect complete recovery against dues indicated in (a)

above.
c) lf contractor fails to deposit the balance amount to be recovered within the period as

prescribed in demand notice, following action shall be taken for balance recovery:

d) lf recovery cannot be made out of dues payable to the contractor as above, balance

amount to be recovered, shall be informed to other Regions/Units for making

recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor.

4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at

the rate of 0.1Vo of executed contract value unless exempted as per terms &

conditions of contract.
4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of

the contract.

4.5. TAXES AND OTHER DUTIES:

4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST

Acl2017 & other prevailing government rules.

4.5.2. GST RELATED TERMS & CONDITIONS

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of

two part bid):

a) Legal Name of the bidder as in GST registration, GST registration No., State,

Place of business, category of registration under GST i.e. Registered dealer /
Unregistered dealer/ dealer opted for Composition Scheme,
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b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code),
description of Goods/Services and applicable IGST / CGST / SGST rate and
any other statutory levy, if any, for each item of Goods or Services.

4.5.2.2 Unregistered Dealer; Since in case of unregistered dealer, GST will have to be paid by
BHEL under reverse charge mechanism, the same shall be added to the quoted price
for evaluation bid.

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for
composition scheme at the time of submission of bid, no GST will be payable to the
bidder and also same will not be considered for evaluation of bid. Dealer has to declare
in technical bid that no GST is shown separately in price bid. However, in case at the
time of actual supply, the bidder charges GST at normal rate, the same shall be
reimbursed subject to the availability of GST credit to BHEL. ln case GST credit is not
available to BHEL, no GST will be payable to the bidder.

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor
inputs as mentioned below at GST portal and after ensuring of availability of input
credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows:

a) Timely raising & submission of GST compliant lnvoices
b) Timely receipt of Goods & Services
c) Timely and correct payment of applicable GST by supplier/contractor
d) Timely filing of return
e) Compliance of other applicable provisions on supplier/contractor:

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or
through any other mode.

4.5.2.6 ln the event of any disallowance of input credit (including reversal of credit) or
applicability of interest or arising of any other financial liability on BHEL-HERP due to
any default of supplier/contractor under GST such as non/delayed receipt of
Good/Services, delayed raising & submission of invoices, delayed payment of tax,
non/wrong declaration of sale by Contractor in return etc. or any other reason not
attributable to BHEL, such implication shall be to supplier's/contractor's account and
will be deducted from bills.

4.5.2.7 ln the event of any change in the status of the bidder after submission of the bid but
before the supply/service, GST applicable at the time of supply/service or GST quoted
in the bid, based on the registration status of the bidder, whichever is lower shall be
payable.

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be
payable. However, in the event of no change in law but bidder quoting certain tax
structure in bid document which is lower than the applicable one, such amount shall be
the maximum amount of tax that can be claimed by bidder.

4.5.2.9 ln case of Liquidated damage (LD) recovery, the applicable GST shall also be
recoverable from the suppliers.

4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately
and ITC has been allowed on self-declaration. ln view of the changed scenario, the
payment of GST shall have made to the contractors simultaneously with their
work/services invoices. GST portion of invoice value will be paid only after fulfilling
following conditions:

(a) Payment of GST amount into Govt. Account by supplier against invoice raised to
BHEL.

(b) Filing of GST return within scheduled date.
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(c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN

portal.

4.6.INCOME TAX.IT:
All statutory taxes & levies shall be deducted from the payment, as per prevailing

government rules.

4.7. MISCELLANEOUS CHARGES:
Unless othenrvise specified in the Special conditions of Contract, Water & Electricity shall be

provided by BHEL free of cost.
All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties

on materials obtained for the work (excluding materials provided by BHEL) shall be borne by

the contractor.

4.8. LIQUIDATED DAMAGE (LD)

4.8.1.|f the contractor fails to maintain the required progress of work which results in delay in

the completion of the work as per the contractual completion period, BHEL shall have the

right to impose Liquidated Damage/Penalty at the rate of 0.5o/o of the contract value, per

week of delay or part thereof subject to a maximum of 10Yo of the contract value. For this

purpose, the period of delay shall be the delay attributable to the Contractor for the

completion of work as per contract.
4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against

delay in executed work/supply shall be calculated in line with LD clause of the contract for

the delay attributable to contractor/ supplier.

For this purpose, contract value shall be taken as Executed Value of work/supply for the

purpose of limiting maximum LD value. Method for calculation of "LD against delay in
executed work/supply" is given below.

i. Let the time period from scheduled date of start of work till termination of contract

excluding the period of Hold (if any) not attributable to contractor/ supplier= Tl
ii. Let the value of executed work/supply tillthe time of termination of contract= X

iii. Let the Total Executable Value of work/supply for which inputs/fronts were made

available to contractor/ supplier and were planned for execution till termination of

contract = Y
iv. Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-XA/) x

T1

v. LD shall be calculated in line with LD clause of the Contract for the delay

attributable to contractor/ supplier taking "X" as Contract Value and "T2" as delay

attributable to contractor/ supplier.

4.9. Risk & Cost Amount against Balance Work

Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following

CASES:

1. Contractor/ supplier's poor progress of the work vis-d-vis execution timeline as stipulated

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion

of work/ supply does not appear to be executable within balance available period (#)

considering its performance of execution.
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2. Withdrawal from or abandonment of the work by contractor before completion of the work
as per contract.

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled
completion/delivery period as per Contract or as extended from time to time, for the
reason attributable to the contractor/ supplier.

4. Termination of Contract on account of any other reason (s) attributable to Contractor/
Supplier.

5. Assignment, transfer, subletting of Contract without BHEL's written permission resulting
in termination of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to
Contractor/ Supplier.

Risk & Cost amount against balance work shall be calculated as follows:
Risk & Cost Amounl= [(A_B) + (A x H/100)]
Where A= Value of Balance scope of Work as per rates of new contract

B= Value of Balance scope of Work as per rates of old contract being
paid to the contractor at the time of termination of contract i.e.
inclusive of PVC, if any.

H = Overhead Factor to be taken as 5
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost
purchase.

4.10. No lnterest payable to Contractor
Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the
Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as
the case may be, is adjudged to be due from BHEL to Contractor whether under the
Contract or othenrise.
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CHAPTER. V

5.0 RESPONSIBILITIES OF THE CONTRACTOR !N RESPECT OF LAWS, EMPLOYMENT OF

WORKERS ETC.

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF,

ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to
labours employed by him either directly or through sub- contractors, in accordance with the
provisions of:

r Contract Labour (R&A) Act 1970 and rules 1971.
. Payment of wages Act.
. Minimum Wages act 1948,
. Employees State lnsurance Act'1948, Rules and regulations 1950.
. Employees Provident Fund Act 1952 and Pension Scheme 1995.
. Employees Compensation Act 1923.
o Maternity Benefit Act 1961.
. Equal Emolument Act 1976.
. Payment of Bonus Act 1963.
o lnter State Migrant Act.
. Building and Other Constructions Workers Act, 1996,

5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or
compensation under the provisions of above acts or any modifications thereof or any other
law relating thereof and rules made thereunder from time to time or as consequence of any

accident or injury to any workman or other persons in or about the works, whether in the
employment of the contractor or not, save and except where such accident or injury has
resulted from any act of the Corporation, its agents, or servants, and also against all costs,
charges and expenses of any suit, action or preceding arising out of such accident or injury

and against all sum or sums which may with the consent of the contractor be paid to
compromise or compendia any such claim.

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain lndependent

license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned
authorities based on Form-V issued by the Principal Employer/Customer. ln order to issue

Form-V by Customer, Contractor shallfulfill all Statutory requirements like lnsurance Policy,

PF Code/PF Account number etc as per the requirement of BHEL/Customer.
5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of

life/permanent disability due to an accident which is attributable to the negligence of

contractor, agency or firm or any of its employees as per Employee's Compensation Act, 1923

& Guidelines for Settlement of Claims for Compensation on accidents applicable to the

Department of Public Enterprises (Annexure-D).

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from

time to time in the presence authorized representative of BHEL and maintain proper records

of their timely disbursement. These records need to be preserved for a period of at least any

3 years and should be made available even after the contract is over for any verification by

the statutory/BHEL authorities.

5.6. ln case of the contractor employs Women as employee he will discharge his obligation under

law in respect of such women workers as per Factory Act, Maternity Benefit Act and other

laws of Uttar Pradesh.
5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits,

tolls, royalties, commission or other charges which may be leviable on account of his

operations in executing the contract.
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5.8 All safety rules and codes applied by the BHEL at site shall be observed by the contractor
without exception. The contractor shall be responsible for the safety of the

equipmenUmaterial and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take
such additional precautions as may be indicated from time to time by the Engineer-in-
charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be
taken against fire hazards and atmospheric conditions.

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of

equipmenUmaterials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract.

5.10. The contractor shall arrange for such personal protective equipment as are necessary for
such type of work and carry out the requisite site tests of handling equipment, lifting tools,
tackles etc. as per prescribed standards and practices.

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE)

requirements as per directions given by BHEL. The contractor has to assist in HSE audit by
BHEL and submit compliance Report. The contractor has to generate and submit
record/reports as per HSE plan/activities as per instruction of BHEL.

5.12fhe Contractor shall not deploy any person below the age of 18 years or above the age of
60 years.
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CHAPTER. VI

6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT

6.'1. BHEL reserves the right to withdraw any portion of work and/or to restricUalter quantum of
work as indicated in the contract during the progress of work and get it done through other
agencies to suit BHEL's commitment to its customer or in case BHEL decides to advance the

date of completion due to other emergent reasons/ BHEL's obligation to its customer.
6.2. BHEL reserves the right to terminate the contract or withdraw porlion of work and get it done

through other agency, at the risk and cost of the contractor after due notice of a period of
Two weeks by BHEL in any of the following cases:

i). Contractor's poor progress of the work vis-d-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does
not appear to be executable within balance available period considering its
performance of execution.

ii). Withdrawal from or abandonment of the work by contractor before completion of the

work as per contract.
iii). Non-completion of work by the Contractor within scheduled completion period as per

Contract or as extended from time to time, for the reasons attributable to the

contractor.
iv). Termination of Contract on account of any other reason (s) attributable to Contractor.

v). Assignment, transfer, subletting of Contract without BHEL's written permission.

vi). Non-compliance to any contractual condition or any other default attributable to
Contractor.

6.3. lf at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not

require the whole or any part of the work, to be carried out, the Engineer-ln-charge shall give

notice in writing of the fact to the contractor, who shall have no claim to any payment of
compensation or otherwise, howsoever on account of any profit or advantage which he might

have derived from the execution of the work in full but which he did not derive in

consequence of the foreclosing of the work.

6.4. The contractor shall be paid at contract rates for the full amount of the work executed

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the

said foreclosing. He shall also be allowed a reasonable payment (as decided by the

Accepting Officer) for any expenses sustained on account of labour and material collected

but which could not be utilized on the work as verified by the Engineer-ln-charge but the

contractor shall not have any claim for compensation on account of any alterations having

been made in the original specifications, drawings, designs and instructions involving and

curtailment of the work as originally contemplated.
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Chapter Vll

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES.

7.1 SETTLEMENT OF DISPUTES & ARBITRATION:
i. All questions/interpretations regarding subject matter of the contract shall be decided

by the BHEL on the request of the vendor and the decision of the BHEL shall be
final.

ii. ln case of dispute, steps shall be taken by the parties to the contract to settle the
same through negotiations.

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator
appointed by the competent authority of the BHEL. The conciliation proceedings
with respect to a dispute as defined in the BHEL Conciliation Scheme,2018 and
subsequent revisions can be initiated under the scheme at any stage whether
before, during or even after the commencement of arbitration proceedings or
litigation before courts. This conciliation scheme is available on our websites
https://herp.bhel.com and www.bhel.com

iv. ln case dispute is not settled in conciliation proceedings, the same shall be referred
to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding
shall be conducted as per provisions of the arbitration and conciliation act, '1996

read with corporate guideline as amended from time to time.
vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).

7.2. LAWS GOVERNING THE CONTRACT:
The Order/Contract shall be executed and governed hy the laws of lndia and the courts of
lndia alone shall have jurisdiction in respect of any matter arising under or in connection with
the Order/Contract.

7.3. ORDERS UNDER THE CONTRACT:
All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if
sent by registered post to the address given in tender of the contractor, shall be deemed to
have been on the date when in ordinary course they would have been delivered to him. The
contractor shall carry out without delay all orders given to him.

7,4. JURISDICTION OF COURT:
All disputes or differences arising out of or in connections with the contract shall be subject to
the exclusive jurisdiction of the court at Varanasi (U.P.) Only.

7.5. CLOSING OF CONTRACTS
The Contract shall be considered completed and closed upon completion of all contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format,
based on specific request of Contractor.

7.6. REVERSE AUCTION:
BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed
service provider, instead of opening the submitted sealed price bid in the conventional way.
The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to
time. (Refer Annexure-A for Guidelines for Reverse Auction - 2O2O (AA: SSP: RA:04)
revised as on 04.03.2020).
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS:
Guidelines for suspension of business dealings with suppliers/ contractors: the revised
guidelines for suspension of business dealings are available on BHEL website at
"www.bhel.com" on "supplier registration page". Respective bidders / suppliers may refer this

before quoting as per their requirement. Action against the defaulted suppliers/ contractors'

shall be taken as per these guidelines only.

7.8 PUBLIC PROCUREMENT POLICY:
As per the directives of government of lndia in form of public procurement (preference to
make in lndia) order,2017 and subsequent orders, BHEL will extend the purchase

preference to lndian vendors over foreign suppliers for items identified by the respective
nodal ministries from time to time. "for this procurement, public procurement (preference to

make in lndia), order 2017 daled 15.06.2017,28.05.2018,29.05.2019 & 04.06.2020 and

subsequent orders issued by the respective nodal ministry shall be applicable even if
issued after issue of this nit but before finalization of contracU PO/ WO against this nit. ln
the event of any nodal ministry prescribing higher or lower percentage of purchase

preference and/ or local content in respect of this procurement, same shall be applicable."

7.9 OTHER ISSUES:
Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be

not less than Rs.100 unless otherwise required under relevant statutes.

ln case of any conflict between the General Conditions of Contract and special Conditions of

contract, provisions specified in the Special conditions of contract shall prevail.

BHEL may not insist for signing of Contract Agreements in respect of low value and short

time period.

7.to INTEGRTTY PACT (rP):

The revised lmplementation Circular, lP document and the lP clause will be applicable for all

tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs.

5 Cr.) floated on or after 01st Aug 2018 as per Circular No. 18 of 2018-19 dtd 16.07.2018

(Refer Annexure-E).
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