
Sr. No Description of Item Total 

Quantity

UOM Unit Rate

(Rs.)

AMOUNT

(Rs.)

A1.1 ETC of Cable ‐ 28C X 2.5 SQ. MM. 2025 Mtrs 38.22                77,395.50          
A1.2 ETC of Cable ‐ 20C X 2.5 SQ. MM. 3050 Mtrs 27.42                83,617.28          
A1.3 ETC of Cable ‐ 14C X 2.5 SQ. MM. 3700 Mtrs 30.64                1,13,364.30       
A1.4 ETC of Cable ‐ 4C X 2.5 SQ. MM. 3460 Mtrs 27.57                95,402.58          
A1.6 ETC of Cable ‐ 14C X 4 SQ. MM. 19740 Mtrs 27.42                5,41,181.97       
A1.7 ETC of Cable ‐ 8C X 4 SQ. MM. 6410 Mtrs 33.60                2,15,376.00       
A1.8 ETC of Cable ‐ 8C X 2.5 SQ. MM. 7185 Mtrs 17.05                1,22,518.62       
A1.9 ETC of Cable ‐ 4C X 4 SQ. MM. 17154 Mtrs 17.25                2,95,932.23       
A1.10 ETC of Cable ‐ 2C X 2.5 SQ. MM. 90 Mtrs 17.46                1,571.54             
A1.12 ETC of Cable ‐ 4C X 50 SQ. MM. 6682 Mtrs 35.28                2,35,740.96       
A1.13 ETC of Cable ‐ 2C x 35 SQ. MM. 100 Mtrs 39.83                3,982.65             
A1.13 ETC of Cable ‐ 4C x 25 SQ. MM. 1757 Mtrs 45.96                80,749.08          
A1.14 ETC of Cable ‐ 4C x 240 SQ. MM. 350 Mtrs 79.53                27,834.45          
A2 Balance Cable Works: Glanding of already laid balance work cables with suitable gland ( Gland 

provided by BHEL )

550 Per End 49.00                26,951.93            

A3 Balance Cable Works: Termination of already laid balance Cable with continuity checking and ferrule 

printing & fixing 

1436 Per End 79.80                1,14,592.80         

A4 Balance Cable Works: Fixing of Aluminium cable Tags at individual Cable End and Trench/road crossing 

and bending inclusive of aluminium tag supply and punching as per instruction of EIC

3997 Nos 13.65                54,561.78            

A5 Balance Cable Works: Dressing of Interpole cabling  in 765 kV, 3‐Ph CT  with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

22 Per Set 945.00              20,790.00            

A6 Balance Cable Works: Dressing of Interpole cabling in 765 kV, 3‐Ph CB with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

17 Per Set 945.00              16,065.00            

A7 Balance Cable Works: Dressing of Interpole cabling in 765 kV, 3‐Ph ISO ‐ 2ES with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

12 Per Set 945.00              11,340.00            

A8 Balance Cable Works: Dressing of Interpole cabling in 765 kV, 3‐Ph ISO ‐ 1ES with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

32 Per Set 945.00              30,240.00            

A9 Balance Cable Works: Dressing of Interpole cabling in 765 kV, 3‐Ph CVT with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

6 Per Set 945.00              5,670.00               

A10 Balance Cable Works: Dressing of Interpole cabling in 400 kV, 3‐Ph CT with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

20 Per Set 945.00              18,900.00            

A11 Balance Cable Works: Dressing of Interpole cabling in 400 kV, 3‐Ph CB with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

14 Per Set 945.00              13,230.00            

A12 Balance Cable Works: Dressing of Interpole cabling in 400 kV, 3‐Ph ISO ‐ 2ES with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

14 Per Set 945.00              13,230.00            

A13 Balance Cable Works: Dressing of Interpole cabling in 400 kV, 3‐Ph ISO ‐ 1ES with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

31 Per Set 945.00              29,295.00            

A14 Balance Cable Works: Dressing of Interpole cabling in 400 kV, 3‐Ph CVT with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet

8 Per Set 945.00              7,560.00               

A15 Balance Cable Works: Cable Identification, Handling Charges and Dressing with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet for each Switchyard Panel 

Room (SPR) ( 765kV & 400 kV )

11 Nos 1,030.91           11,340.02            

A16 Balance Cable Works: Cable Identification, Handling Charges and Dressing with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet for Control Room Building 

( ACDB , DCDB , Control Room

3 Per Room 5,670.00           17,010.00            

A17 Balance Cable Works: Cable Identification, Handling Charges and Dressing with Nylon/ SS Ties as per 

instruction of EIC along with closing of extra holes in equipment by GI Sheet for Control Room Building 

(Battery Room , Telecom Room)

2 Per Room 5,670.00           11,340.00            

A18 Balance Cable Works: Dressing of 765 kV & 400 kV control & Power cable with Nylon/SS Ties as per 

instruction of EIC in Main Trench

2061 Per Route 

Meter

75.60                1,55,811.60         

A19 Balance Cable Works: Dressing of 765 kV & 400 kV control & Power cable with Nylon/SS Ties as per 

instruction of EIC in Branch Trench

6704 Per Route 

Meter

37.80                2,53,411.20         

A20 Balance Cable Works: Dressing of HDPE Pipe for FO cable laying ( 24 F & 48 F ) as per the instruction of 

EIC

18500 Mtrs 4.73                   87,412.50            

A21.1 Earthing works with 75x12 MM Flat ‐ works including cutting, bending, bolting/ clamping to structure, 

Painting, welding with MS Flat/40 mm dia MS rod riser etc.  equipment's to be earthed includes all 

switchyard equipment’s, towers , lattice structure, cable trenches, fence, electrodes for neutral  of LT 

transformer/ ICT Transformer/ /NGR/ Reactor/DG Set,  Control Room equipment's, SPR equipment's  

using necessary Connectors  for earthing flats. Earthing work to be done as per Drg. no. TB‐4‐394‐316‐

012, Rev‐01 for equipment’s earthing and TANTRANSCO Specification for earthing (Annexure‐1)

Note ‐1‐ Only cleat for earthing of MS flat on structure ,  MS flat and rod electrode  shall be supply by 

BHEL .

Note‐2‐ All other required material for earthing  shall be in ETC contractor scope. 

Note ‐4‐ The supply of Hardware ( nut, bolt and washer) required for connecting flat on tower of  

structure , pad of  equipment’s, MOM box , junction box  etc.  For bolting of MS flat   shall be in 

contractor scope. painting of MS flat shall be carried out as per customer /BHEL guidelines.  

Note ‐5‐ MS flat shall be painted  by the MS Flat welding  contractor .

1.845 KM 1,60,855.74     2,96,778.83         

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022
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Sr. No Description of Item Total 

Quantity

UOM Unit Rate

(Rs.)

AMOUNT

(Rs.)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022

A21.2 Earthing works with 50x8 MM Flat ‐ works including cutting, bending, bolting/ clamping to structure, 

Painting, welding with MS Flat/40 mm dia MS rod riser etc.  equipment's to be earthed includes all 

switchyard equipment’s, towers , lattice structure, cable trenches, fence, electrodes for neutral  of LT 

transformer/ ICT Transformer/ /NGR/ Reactor/DG Set,  Control Room equipment's, SPR equipment's  

using necessary Connectors  for earthing flats. Earthing work to be done as per Drg. no. TB‐4‐394‐316‐

012, Rev‐01 for equipment’s earthing and TANTRANSCO Specification for earthing (Annexure‐1)

Note ‐1‐ Only cleat for earthing of MS flat on structure ,  MS flat and rod electrode  shall be supply by 

BHEL .

Note‐2‐ All other required material for earthing  shall be in ETC contractor scope. 

Note ‐4‐ The supply of Hardware ( nut, bolt and washer) required for connecting flat on tower of  

structure , pad of  equipment’s, MOM box , junction box  etc.  For bolting of MS flat   shall be in 

contractor scope. painting of MS flat shall be carried out as per customer /BHEL guidelines.  

Note ‐5‐ MS flat shall be painted  by the MS Flat welding  contractor .

1.153 KM 1,37,876.34     1,58,971.42         

A21.3 Earthing works with 75x12 MM Flat laying at over Height ( 45 Mtr apprx ) for tower  0.495 KM 2,09,112.46     1,03,510.67       
A22 Balance Earthing Works: Completion of connection of flat to treated earth for Tower & Equipment 

inclusive of removal of gravel , excavation as required and backfilling.

228 Mtrs 163.78              37,341.61            

A23 Balance Earthing Works: Welding of already laid flat ( at Ground level ‐ Flat to riser connection ) 

inclusive of removal of gravel, soil and backfilling and painting at welding point

60 Nos 182.00              10,919.79            

A24 Balance Earthing Works: Welding @ Height 6 M for 400 kV yard equipment ( Flat to Flat connection is 

currently connected by bolt ) (1 Set = 1 no. 3 Ph 400kV Equipment)

72 Set 1,638.00           1,17,936.00         

A25 Balance Earthing Works: Verification of Welding connection @ Height 9 M for 765 kV yard equipment ( 

Flat to Flat connection is currently connected by bolt at some places ) (1 Set = 1 no. 3 Ph 765kV 

Equipment)

153 Set 3,171.00           4,85,163.00         

A26 Balance Earthing Works: Completion of Welding connection @ Height 9 M for 765 kV yard equipment ( 

Flat to Flat connection is currently connected by bolt at some places ) (1 Set = 1 no. 3 Ph 765kV 

Equipment)

77 Set 8,148.00           6,23,322.00         

A27 Balance Earthing Works: Painting works for 400 kV EQP ( wherever painting deterioted ) for flat and 

clamp fixing as per site requirement for already executed work (1 Set = 1 no. 3 Ph 400kV Equipment)

36 Set 840.00              30,240.00            

A28 Balance Earthing Works: Painting works for 765 kV EQP ( wherever painting deterioted ) for flat and 

clamp fixing as per site requirement for already executed work (1 Set = 1 no. 3 Ph 765kV Equipment)

77 Set 945.00              72,292.50            

A29 Balance Earthing Works: CB ( Replacement of bolt at CMB & MOM box ) 48 Per Box 532.00              25,536.17          
A30 Balance Earthing Works: Flat to Equipment connection via flexible cable including hardware as 

required

22 PER EQP 357.00              7,854.00               

A31 Balance Earthing Works: Deployment of Skilled Manpower ( Welder/ Fitter ) inclusive welding 

Machine, welding rod and other consumable as required for miscellaneous balance works (works other 

than those listed in the BOQ)

60 Man Day 945.00              56,700.00            

A32 Balance Earthing Works: Deployment of Semi‐Skilled Manpower for miscellaneous balance works 

(works other than those listed in the BOQ)

60 Man Day 735.00              44,100.00            

A33 AAC Bull Conductor: Conductor complete with Tee connectors for droppers to equipment’s 

connections, PG clamps for busbar jumpering,  Twin/Quad bundle spacers etc to complete to complete 

the stringing work are included in the scope

5.3152 KM 1,12,878.03     5,99,969.33         

A34 ACSR Bersimis conductor: Conductor complete with Tee connectors for droppers to equipment’s 

connections, PG clamps for busbar jumpering,  Twin/Quad bundle spacers etc to complete to complete 

the stringing work are included in the scope

1.8634 KM 86,961.89         1,62,044.79         

A35 Balance Conductor Works: Completion of Partially completed works 765 kV yard ‐ Connection of 

conductor to Al Tube / Equipment via clamps & connector with cutting of extra conductor & spacer 

fixing as per drawing/ instruction of EIC where conductor is already laid but connection pending 

33 Points 5,786.14           1,90,942.64         

A36 Balance Conductor Works: Completion of Partially completed works 400 kV yard ‐ Connection of 

conductor to Al Tube / Equipment via clamps & connector with cutting of extra conductor & spacer 

fixing as per drawing/ instruction of EIC where conductor is already laid but connection pending 

6 Points 3,097.50           18,585.00            

A37 Balance Conductor Works: Completion of Partially completed works 400 kV yard ‐ Cutting of extra 

conductor Length as per drawing/ instruction of EIC where conductor is already laid and connected to 

Al tube / Equipment via clamp and connector but extra length cutting is pending

45 Points 2,520.00           1,13,400.00         

A38 Balance Conductor Works: Completion of Partially completed works 400 kV yard ‐  spacer fixing as per 

drawing/ instruction of EIC where conductor is already laid and connection is done without spacer 

fixing 

42 Points 1,890.00           79,380.00            

A39 4.5" Al Tube (ETC  of Al.Tube includes Aluminium welding and bending to be included. Welding sleeve 

and  tube will be supplied by BHEL.) 

175 M 483.12              84,545.21            

A40 4.0" Al Tube (ETC  of Al.Tube includes Aluminium welding and bending to be included. Welding sleeve 

and  tube will be supplied by BHEL.) 

344 M 382.99              1,31,747.70         

A41 3.0" Al Tube (ETC  of Al.Tube includes Aluminium welding and bending to be included. Welding sleeve 

and  tube will be supplied by BHEL.)

211 M 344.69              72,730.43            

A42 7/9 SWG GI Stranded Shield wire including tension clamp, PG clamp and clamping on structure for 

down conductor,  fixing/bolting with earth strip etc to complete  the earthing connection/stringing 

work are included in the scope

400 M 56.91                22,764.00            
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Sr. No Description of Item Total 
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(Rs.)

AMOUNT

(Rs.)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022

A43.1 Laying of 450 mm wide, 2.5 M long 2 mm thick Ladder type GI Ladder type Cable trays: including 

bends, tees, elbow, reducers, stiffeners coupler plates, bolting to racks, structure etc. to complete. 

Minor modification work by cutting welding wherever required shall also be part of work. It may be 

noted that cable tray shall be welded with cable rack assembly

150 No's 96.63                14,494.73            

A43.2 Laying of 300 mm wide, 2.5 M long 2 mm thick Ladder type GI Ladder type Cable trays: including 

bends, tees, elbow, reducers, stiffeners coupler plates, bolting to racks, structure etc. to complete. 

Minor modification work by cutting welding wherever required shall also be part of work. It may be 

noted that cable tray shall be welded with cable rack assembly

300 No's 96.63                28,989.45            

A43.3 Cable tray & Rack angle rectification work in patches where tray not welded to angle support / angle 

support not properly welded to insert plate in trench and other related miscellaneous work for 

rectification and rectification at turning etc

200 Point 157.50              31,500.00            

A44.1 Laying of 150 mm wide, 2.5 M long , 2mm thick G.S.  steel perforated  Cable trays with   coupler plates 

,hardware , fixing and clamping arrangement with lattice type support equipment’s   structure etc. to 

complete. Fixing and clamping hardware required for  fixing of perforated tray with lattice structure 

shall be in ETC contractor scope. (Used for cabling  on  CT structure)

75 No's 52.31                3,923.33               

A44.2 Laying of 100 mm wide, 2.5 M long, 2mm thick G.S.  steel perforated  Cable trays with   coupler plates 

,hardware , fixing and clamping arrangement with lattice type support equipment’s   structure etc. to 

complete. Fixing and clamping hardware required for  fixing of perforated tray with lattice structure 

shall be in ETC contractor scope. (Used for cabling  on  CVT structure)

75 No's 52.31                3,923.33               

A45 Cable Rack work includes welding of GI racks on inserts of trench walls in trenches in switchyard and 

control room/SPR . Cable rack assembly will be of 1/2/3/4 tier.  Welds area of Cable racks and supports 

shall be painted after installation with two coats of metal primer (comprising of red oxide and zinc 

chromate in a synthetic medium) followed by two finishing coats of aluminium paint.  The red oxide 

and zinc chromate shall conform to IS 2074.

Note ‐ GI cable rack shall be supply by BHEL.

1 MT 35,421.89         35,421.89            

A46 Completion of balance work in 765kV, 3‐Ph SF6 CB (like ladder alignment, perforated tray fixing, CRM 

testing etc using fitters and 80 feet manlift) (at present 765kV CB is already  installed)

2 Sets 33,294.75         66,589.51            

A47 Completion of balance work in 765kV, 3‐Ph Knee type Isolator (like welding of mechanical interlock 

using fitters and 80 feet manlift, CRM testing, meggering and any other miscellaneous works) (at 

present 765kV Isolator is already installed)

12 Sets 7,946.48           95,357.81            

A48 Fitters required for testing activities connection at height (for works other than those mentioned in 

BOQ like numercial relay testing, connecting leads during primary injection, bus bar stability etc)

180 Man Day 945.00              1,70,100.00         

A49 Electricians required for testing activities (for works other than those mentioned in BOQ like numercial 

relay testing, connecting leads during primary injection, bus bar stability etc)

180 Man Day 945.00              1,70,100.00         

A50 Completion of balance work in 400kV HDB Isolator (like Alignment and measurement of CRM and 

anyother miscellaneous work), operating rods needs to be fitted in 05 no's of MOM/EOM boxes

45 Sets 7,542.89           3,39,429.83         

A51 Fixing and tightening of balance bolts in terminal connectors of 765kV equipments, clamping devices 

and clamps using 80 feet manlift and fitters with necessary tools.

17 No. of Bays 26,425.00         4,49,225.06         

A52 Fixing and tightening of balance bolts in terminal connectors of 400kV equipments, clamping devices 

and clamps using fitters with necessary tools.

14 No. of Bays 9,450.00           1,32,300.00         

A53 Disposal of cable drum scrap , cable scrap , earthing flat material , structure , conductor scrap and 

other erection material scrap by moving to open store / other designated area within site premises as 

directed by EIC 

1 Lot 2,62,500.00     2,62,500.00         

A54 765kV , 1 Ph , Bus support Insulators (Solid core Post insulator) with corona ring complete with 

terminal connectors without support structure.

3 No's 6,577.08           19,731.25            

A55 Supply and laying of Fire proof sealing material  for cable entry ( make of fire sealing material  subject 

to customer approval)

10 sq mtr 765.98              7,659.75               

A56 Supply and laying of Water proof sealing material  for cable entry  ( make of water proof sealing 

material  subject to customer approval)

10 sq mtr 765.98              7,659.75               

A57 Supply and laying of Fire break  material  for cable/cable tray  ( make of fire break  material  subject to 

customer approval)

20 sq mtr 765.98              15,319.50            

A58 Supplying  of insulating   Rubber mats 2000x1000x10mm  (Class‐A  as per IS: 15652‐2006) and laying in 

front of Panels

80 sets 1,164.26           93,140.88            

A59 Manufacturing and supply of  LC / Key board (Rack) of  size 3000 mm ,  length  1500 mm height made 

out of 75 x 25 mm aluminium frame embeded with 12mm  pre laminated wood particle board using 

screws rear 2 Nos. of plain glass  of 5mm thick fixed with metal roller moving on aluminium channel 

should be provided on front with locking arrangements. Glass pieces should be fastened on the glass 

shutter for opening and closing. Wall clamps made out of 6mm M.S.plate  should be provided on top & 

bottom as per drawing and as directed by the field Engineer including cost of all materials.Single line 

diagram  & other required details to be written in finished surface of board with  good quality enamel 

paint.

2 sets 17,824.35         35,648.70            

A60 Supply and fixing of LC / Key Board of size 1800X900X100 mm (Inner size) made out of 10mm Novapan 

Sheet with Glass doors,Lock with duplicate keys, Key Hocks and drawing of Electrical layout and details 

as directed by the field engineer

14 sets 13,682.82         1,91,559.52         

A61 Supply of required size (M12/M16/M20 upto 150mm long) of Anchor Fastner /Bolts  and fixing in 

Concrete/wall/ceiling wherever required. 

5 kg 193.24              966.21                  
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Sr. No Description of Item Total 

Quantity

UOM Unit Rate

(Rs.)

AMOUNT

(Rs.)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022

A62 Supply and fixing of 12/25x3mm  flexible  braided copper   for electrical connection  including the cost 

of suitable copper lugs for crimping  of at both end s/any other purpose  as directed by field engineer 

Note ‐ It is being used  for interlinking panel

earthing and for providing connectivity wherever necessary / other purpose

150 kgs 1,259.38           1,88,907.08         

A63 Supply of gauntlets 10 Nos.  1,343.82           13,438.22          
A64 Supply of First aid box  5 Nos.  1,343.82           6,719.11             
A65 Supply of Godrej make 6 lever Navtal lock with triplicate keys with ring & key token as directed by the 

Engineer

700 Nos.  575.40              4,02,780.00         

A66 Supply and erection of Vinyl Sticker cutting/Printing on Vinyl Sticker/Foam board to be used for main 

equipment’s, slogan, name board & any other purpose of required sizes as directed by the field 

engineer.

20 Sqm  671.92              13,438.32            

A67 Labour charges for writing details in Finished Surface boards including cost of enamal paint 

(Dulex,Asian,Berger preferred) and other Condsumables as directed by the field Engineer

40 Sqm  329.24              13,169.52            

A68 Labour charges for drawing layout and writing details in LC/Key board including cost of enamel paint 

(Dulex,Asian,Berger preferred) and Other consumables as directed by the field Engineer.

9 Sqm  329.24              2,963.14               

A69 Labour charges for  second finish coat of enamel  Painting of bottom of sub station structure and panel 

bottom frame, Transformer tank/Recator tank, MOM box  and wherever required  including cost of 

paint (Dulex,Asian, Berger preferred) wherever required & as directed by the field Engineer

1000 Sqm  61.14                61,141.50            

A70 Supply and erection of 3‐4 mm thick PVC foam type board to be used for main 

equipment’s,slogan,battery name board & any other purpose of required sizes as directed by the field 

engineer.

90 Sqm  1,128.81           1,01,593.17         

A71 Supply & fixing of nut type CBTM 5  or  equivalent terminal block in panel/box as required and as 

directed by the  field Engineer

250 Nos.  235.17              58,792.13            

A72 Supply of sand drum made of oil drum of size 580 mm dia. &  420 mm height with conical cover made 

out of tin sheet provided with handle & painted with white & red enamel paint in side & out side 

respectively and drum shall be written as Fire in English & Tamil in white enamel paint

5 Nos.  2,394.49           11,972.47            

A73 Supply and fixing of AC 3 phase 4 pole 415V  ISI mark  30A changeover switch of reputed make panel 

mounting such as SWITRON,SALZER,KAYCEE as required and directed by the field Engineer.

2 Nos.  1,149.36           2,298.72               

A74 Supply and fixing of AC 3 phase 4 pole 415V  ISI mark  60A changeover switch of reputed make panel 

mounting such as SWITRON,SALZER,KAYCEE as required and directed by the field Engineer.

2 Nos.  1,436.69           2,873.39               

A75 Fabrication, supply  and  fitting  of AC junction box  out of 14 SWG (2.00 MM)MS sheet  where ever 

required  as  directed by field engineer. The  box  shall be  vermin proof , shall have sturdy hinges 

provision for  mounting MCB and MCCB detachable gland plates and locking arrangements including 

cost of all materials 500W x 250D x600H

2 Nos.  4,310.09           8,620.19               

A76 Labour charges  for  removing rust,primer coat first and second coat painting including backside and 

writing details in M.S boards/including cost of enamel paints (Dulex,Asian,Berger is preferred)and 

other consumables as directed by the field engineer.

100 Sqm  71.83                7,183.05               

A77 Supply and fixing of MDS Make Industrial (outdoor)type 8 way 3 phase and neutral A.C Distribution 

boards(typed47508 RO) suitable for MDS make loadstar type MCB as directed by the field Engineer

2 Nos.  7,662.38           15,324.75            

A78 Supply and fixing of MDS Make Industrial (outdoor)type 8 way Single phase and neutral A.C 

Distribution boards(typed47508 RI) suitable for MDS make loadstar type MCB as directed by the field 

Engineer

2 Nos.  7,662.38           15,324.75            

A79 Supply and fixing of reputed MDS make 3 phase 4pole , 30 A MCB of reputed make such as 

MDS,STANDARD,HAVELLS,SCHENIDER with ISI mark in panels/box for A.C/PT circuits wherever 

required as directed by the field Engineer.

2 Nos.  7,662.38           15,324.75            

A80 Supply and fixing of reputed MDS make 3 phase 4pole , 60 A MCB of reputed make such as 

MDS,STANDARD,HAVELLS,SCHENIDER with ISI mark in panels/box for A.C/PT circuits wherever 

required as directed by the field Engineer.

2 Nos.  11,493.57         22,987.15            

A81 Supply and fixing of reputed MDS make 1 phase MCB 10/16A of reputed make such as 

MDS,STANDARD,HAVELLS,SCHENIDER with ISI mark in panels/box for A.C/PT circuits wherever 

required as directed by the field Engineer.

2 Nos.  670.46              1,340.91               

A82 Supply and fixing of Hylem board 10 mm thick for fixing of fuse units wherever required as directed by 

the field Engineer.

9 Sqm  335.23              3,017.10               

A83 Supply & fixing of ISI mark bakelite HRC/rewireable 16A  fuse holder in panels/boxes for AC/DC/PT 

circuits wherever required as directed by the field Engineer.

5 Nos.  335.23              1,676.17               

A84 Supply & fixing of ISI mark bakelite HRC/rewireable 32A  fuse holder in panels/boxes for AC/DC/PT 

circuits wherever required as directed by the field Engineer.

5 Nos.  215.50              1,077.51               

A85 Supply & fixing of ISI mark bakelite HRC/rewireable  63A  fuse holder in panels/boxes for AC/DC/PT 

circuits wherever required as directed by the field Engineer.

5 Nos.  431.00              2,155.02               

A86 Supply & fixing of ISI mark bakelite HRC/rewireable 100A  fuse holder in panels/boxes for AC/DC/PT 

circuits wherever required as directed by the field Engineer.

5 Nos.  574.68              2,873.38               

A87 Supply & fixing of  ISI mark porcelain rewirable 16/20A  fuse unit of reputed make in panels,boxes for 

AC Circuits wherever required as directed by the field Engineer

5 Nos.  143.67              718.36                  

A88 Supply & fixing of  ISI mark porcelain rewirable 100A  fuse unit of reputed make in panels,boxes for AC 

Circuits wherever required as directed by the field Engineer

5 Nos.  239.45              1,197.26               
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Sr. No Description of Item Total 

Quantity

UOM Unit Rate

(Rs.)

AMOUNT

(Rs.)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022

A89 Supply & fixing of  ISI mark porcelain rewirable 200A  fuse unit of reputed make in panels,boxes for AC 

Circuits wherever required as directed by the field Engineer

5 Nos.  431.00              2,155.02               

A90 Supply & fixing of mounting channel suitable for  CBTM 5 terminal block in pannel /box as required 

and  as  directed by the field Engineer.

20 m 478.89              9,577.89               

A91 Supply and fixing of disconnected type terminal block suitable for CT Circuits in panels/box as required 

& as directed by the field Engineer

100 Nos.  143.67              14,367.15            

A92 Labour charges for cutting of chequered plate to the required size, painting with two coats of red oxide 

paint and enamel paint and placing them on cable trench in side control room including cost of all 

sundries ie,gas cylinder,cotton waste,T & P's,etc., but excluding the cost M.S. plate,paint and including 

unloading &  loading of material at site

50 Sqm  329.24              16,461.90            

A93 Supply of Discharge rod  for 2 kV cable as required by the field engineer  with teak wood & copper flats 

etc.,

15 Nos.  2,187.35           32,810.24            

A94 Supply of Earth rod as required by the field engineer  complete with  clamp, earth conductor /wire ,  

teak wood & copper flats etc. Earth rod  shall be  suitable for earthing of  4.0" Al tube/Bersimis 

conductor   of 400kV switchyard  located at 8 m above the finished ground level .  Provision of 

tightening from ground  shall be also provided  .

9 Nos.  16,932.18         1,52,389.66         

A95 Supply of Earth rod  as required by the field engineer complete with clamp,earth conductor /wire ,  

teak wood & copper flats etc. Earth rod  shall be  suitable for earthing of  4.5" Al tube/AAC Bull  

conductor  of 765kV switchyard  located at 14 m above the finished ground level.  Provision of 

tightening from ground  shall be also provided  . 

9 Nos.  19,395.40         1,74,558.60         

A96 Electrical lifting platform (battery operated vertical movement 20 meter , horizontal)‐Only  Unloading 

and  storage

1 No. 3,831.19           3,831.19               

A97 Storage & handing over of Essential/ Mandatory  spares/ Maintenance equipments and Instruments to 

Customer. Refer enclosed Annexure‐4 for list of spares.

1 Lot 1,18,661.46     1,18,661.46         

B1 Balance works of 500 MVA, 765/400/33kV, 1‐Ph, interconnection Autotransformer.

(i) Bushing monitoring system erection.

(ii) Dry out and oil circulation: Dry air circulation, oil preparation, oil filling and HOC. oil testing : BDV and 

moisture content of storage tanks. Oil testing: BDV, moisture, IFT, tan delta, resistivity , particle count of 

maintank and DGA before charging.

(iii) Testing: Standard ICT equipment testing like Tandelta of bushings, winding resistance test, PI during HOC, 

(All the pre comissioning Low voltage tests) vector group test, SFRA, particle count test, final comissioning and 

handing over.

Note ‐1‐ Supervision of ETC of 500 MVA, 765/400/33kV ICT is in ICT OEM scope.

Note ‐2‐ Refer Annexure ‐8 for ETC of ICT 

Note ‐3 ‐ Power supply to be arranged by DG set of 250KVA rating  (i.e) DG set with Diesel  is in the scope of ETC 

contractor. Necessary T&P like, storage tank of 35kL and 60KL capacity, 12KL filtration machine with 1 or 2 

micron filter during oil preparation and 0.5 or 0.25 micron  filter during HOC to clear particle count  is in the ETC 

contractor scope.

(At present 500 MVA, 765/400/33kV, 1‐Ph, ICT is installed with  auxiliaries, viz turrets, bushings, radiator bank, 

conservator tank,  individual MK etc required for installation of ICT) 

2 No's 5,50,482.31        11,00,964.62          

B2 Balance works of 500 MVA, 765/400/33kV, 1‐Ph, interconnection Autotransformer.

(i) Bushing monitoring system erection.

(ii) Hot Oil Cirulation (HOC). Oil testing: BDV, moisture, IFT, tan delta, resistivity , particle count of maintank and 

DGA before charging.

(iii) Testing: Standard ICT equipment testing like Tandelta of bushings, winding resistance test, PI during HOC, 

(All the pre comissioning Low voltage tests) vector group test, SFRA, particle count test, final comissioning and 

handing over.

Note ‐1‐ Supervision of ETC of 500 MVA, 765/400/33kV ICT is in ICT OEM scope.

Note ‐2‐ Refer Annexure ‐8 for ETC of ICT 

Note ‐3 ‐ Power supply to be arranged by DG set of 250KVA rating  (i.e) DG set with Diesel  is in the scope of ETC 

contractor. Necessary T&P like, storage tank of 35kL and 60KL capacity, 12KL filtration machine with 1 or 2 

micron filter during oil preparation and 0.5 or 0.25 micron  filter during HOC to clear particle count  is in the ETC 

contractor scope.

(At present 500 MVA, 765/400/33kV, 1‐Ph, ICT is installed with  auxiliaries, viz turrets, bushings, radiator bank, 

conservator tank,  individual MK etc required for installation of ICT) 

1 No's 3,66,988.20        3,66,988.20            

B3 Balance works 80 MVAR, 765kV, 1‐Ph, Reactor:

(i) Cabling, Bushing monitoring system erection.

(ii) Hot Oil Cirulation (HOC). Oil testing: BDV, moisture, IFT, tan delta, resistivity , particle count of maintank and 

DGA before charging.

(iii) Testing: Standard 80MVAR Reactor equipment testing like Tandelta of bushings, winding resistance test, PI 

during HOC, (All the pre comissioning Low voltage tests) vector group test, SFRA, particle count test, final 

comissioning and handing over. 

Note ‐1‐ Supervision of ETC of 765kV , 80MVAR Reactor is in  Reactor OEM scope.

Note ‐2‐ Refer Annexure ‐9 for ETC of Reactor 

Note ‐3‐  Power supply to be arranged by DG set of 180KVA rating  (i.e) DG set with Diesel is in the scope of ETC 

contractor. Necessary T&P like, 12KL filtration machine with 1 or 2 micron filter during oil preparation and 0.5 

or 0.25 micron  filter during HOC to clear particle count  is in the ETC contractor scope.

(At present 80 MVAR, 765kV, 1‐Ph, Reactor is installed with  auxiliaries, viz turrets, bushings, radiator bank, 

conservator tank,  individual MK etc required for installation of Reactor) 

16 No's 2,86,623.11        45,85,969.76          

B4 145kV Neutral grounding Reactor( NGR) air core type , single phase along with pedestal support insulator 

complete with terminal connectors with support structure ( Neutral of star connection using IPS tube to 

connect with NGR and other end  earthed through 33kV CT)

Note ‐ Supervision of ETC of 145kV, NGR shall be in NGR supplier scope 

4 No's 68,414.11           2,73,656.44            
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Sr. No Description of Item Total 

Quantity

UOM Unit Rate

(Rs.)

AMOUNT

(Rs.)

BILL OF QUANTITY CUM PRICE SCHEDULE (Annexure‐I)

Name of the Work:‐ BALANCE ETC WORKS OF 765KV/400KV SUBSTATION AT ARIYALUR IN VILLUPURAM REGION IN TAMILNADU

Customer :‐ M/s TAMILNADU TRANSMISSION CORPORATION LIMITED (TANTRANSCO)

Tender Spec. No.:‐ TBSM/ARIYALUR/BALANCE ETC/TENDER/21‐22, Date: 01.03.2022

C1 80 MVAR, 765kV, 1‐Ph, Reactor along with Marshalling Kiosk, terminal connectors, accessories, online complete 

tan delta bushing monitoring system . Work includes erection of all auxiliaries, viz turrets, HV and Neutral 

bushings, terminal connectors, dry air circulation, filling of oil, oil filtration, Oil testing,  laying of cable from 

Reactor auxiliaries to Individual MK and from Individual MK to Commom MK etc and its terminations 

(approximately 1500 terminations) as required to complete the installation of Reactor including testing & 

Commissioning etc .

Note ‐1‐ Supervision of ETC of 765kV , 80MVAR Reactor is in  Reactor OEM scope.

Note ‐2‐ Refer Annexure ‐9 for ETC of Reactor 

Note ‐ 3‐ Power supply to be arranged by DG set of 180KVA rating (i.e) DG set with Diesel is in the scope of ETC 

contractor. Necessary T&P like 50T crane for the erection of 765kV Bushing, storage tank of 35kL/60KL capacity, 

Dry air machine, 12KL filtration machine with 1 or 2 micron filter during oil preparation and 0.5 or 0.25 micron  

filter during HOC to clear particle count  is in the ETC contractor scope. 

Oil testing : BDV and moisture content of storage tanks. Oil testing: BDV, moisture, IFT, tan delta, resistivity , 

particle count of maintank and DGA before charging.

Testing: Standard 80MVAr Reactor equipment testing like Tandelta of bushings, winding resistance test, PI 

during HOC, (All the pre comissioning Low voltage tests) vector group test, SFRA, particle count test, final 

comissioning and handing over

* Unloading is already completed. Contractor need not quote for unloading

2 No's 5,90,106.41        11,80,212.81          

C2 Balance works of 500 MVA, 765/400/33kV, 1‐Ph, interconnection Autotransformer.

 (i) Cabling: Cabling from protective devices of ICT, turret CT's to Individual MK's, from individual MK's to 

common MK. Cooler bank circuits to Cooler control cabinet (Approximately 3000 terminations for one set). 

Bushing monitoring system erection.

(ii) Dry out and oil cirulation: Dry air circulation, oil preparation, oil filling and HOC. oil testing : BDV and 

moisture content of storage tanks. Oil testing: BDV, moisture, IFT, tan delta, resistivity , particle count of 

maintank and DGA before charging.

(iii) Testing: Standard ICT equipment testing like Tandelta of bushings, winding resistance test, PI during HOC, 

(All the pre comissioning Low voltage tests) vector group test, SFRA, particle count test, final comissioning and 

handing over.

Note ‐1‐ Supervision of ETC of 500 MVA, 765/400/33kV ICT is in ICT OEM scope.

Note ‐2‐ Refer Annexure ‐8 for ETC of ICT 

Note ‐3 ‐ Power supply to be arranged by DG set of 250KVA rating (i.e) DG set with Diesel is in the scope of ETC 

contractor. Necessary T&P like, storage tank of 35kL and 60KL capacity, 12KL filtration machine with 1 or 2 

micron filter during oil preparation and 0.5 or 0.25 micron  filter during HOC to clear particle count  is in the ETC 

contractor scope.

(At present 500 MVA, 765/400/33kV, 1‐Ph, ICT is installed with  auxiliaries, viz turrets, bushings, radiator bank, 

conservator tank,  individual MK etc required for installation of ICT)

3 No's 5,73,419.06        17,20,257.18          

C3 145kV Neutral grounding Reactor( NGR) air core type , single phase along with pedestal support insulator 

complete with terminal connectors with support structure ( Neutral of star connection using IPS tube to 

connect with NGR and other end  earthed through 33kV CT)

Note ‐ Supervision of ETC of 145kV, NGR shall be in NGR supplier scope 

2 No's 68,414.10           1,36,828.21            

D1 390kV , 1 Ph, Gapless type Metal Oxide Surge Arrester complete with surge counter, leakage current 

meter, insulating base, connecting cable and terminal connectors without support structure

3 Nos.           4,712.03              14,136.10 

D2 400kV , 1 Ph, Capacitive Voltage Transformer complete with terminal connectors without support 

structure.

3 Nos.         13,200.04              39,600.13 

D3 400kV , 1 Ph , Bus support Insulators (Solid core Post insulator) with corona ring complete with 

terminal connectors without support structure.

3 Nos.           2,678.69                 8,036.06 

D4 Galvanised steel Lattice Structures including hardware for Towers, beams & equipment’s support 5 MT 6,058.34                       30,291.71 

D5 Dismantling of 390kV , 1 Phase, Gapless type Metal Oxide Surge Arrester complete with surge counter, 

leakage current meter, insulating base, connecting cable and terminal connectors without support 

structure

3 Nos.           4,712.03              14,136.10 

D6 Dismantling of 400kV , 1 Ph, Capacitive Voltage Transformer complete with terminal connectors 

without support structure.

3 Nos.         13,200.04              39,600.13 

D7 Dismantling of 400kV , 1 Ph , Bus support Insulators (Solid core Post insulator) with corona ring 

complete with terminal connectors without support structure.

3 Nos.           2,678.69                 8,036.06 

E1 Reimpregnation of 500 MVA, 765/400/33kV, 1‐Ph , interconnection Autotransformer (as per Annexure‐

10)

1 Nos.     1,92,668.81           1,92,668.81 

E2 Reimpregnation of 80 MVAr, 765kV, 1‐Ph Reactor (as per Annexure‐11) 1 Nos.     1,41,625.53           1,41,625.53 

198,72,463Total Amount (Rs.) ‐ Excluding GST
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Cable TAGS & Markers - Bidder to supply and install cable tag & markers. The tag shall be of aluminium with the number 

punched on it and securely attached to the cable conduit by not less than two turns of 20 SWG GI wire conforming to 

IS:280. Cable tags shall be of rectangular shape for power cables and of circular shape for control cables.

Cable Gland: Tin/ Nickel, Nichel/chromium - Plated (coating thickness not less than 10 microns) Customer approved make 

brass cable glands, double compression heavy-duty type complete with necessary armour clamp & tapered washer etc. 

Bidder to offer the gland from authorised representative of manufacturer. Cable gland shall be subject to customer 

approval prior to dispatch. Cable glands shall match with the sizes of different HT/LT/Control cables.

Power and control cables shall be securely fixed to the trays/supports with self locking type nylon ties with de-interlocking 

facility at every 5 metre interval for horizontal run. Vertical and inclined cable runs shall be secured with 25 mm wide and 

2 mm thick aluminium strip clamps at every 2m.

Vertical run of cables on equipment support structure shall be supported on ladder/perforated cable trays of suitable 

width which shall be suitably bolted/clamped with the equipment support structure. Tray shall be supplied by BHEL.

All consumables required for sucessful erection testing & commissioning of present scope of work is in bidders scope, 

such as (not limited to) Welding Electrodes, Low hydrogen content welding electrode, Ferrules, Cable Lug, cable ties, , 

Paint, bitumen compound, Zinc riched enamel paint, red oxide and zinc chromate ..etc complete in all respect.

ETC of Power / Control / Instrument Cable: Scope includes Cable Laying tagging , dressing, ferruling, lugging, installation 

of cable gland, soldering, tapping, jointing, crimping, termination, and drilling/ cutting holes in cable gland plates and 

minor civil works for breaking of trench & repair- laying can be either on trays, hanger, supports, underground, buried in 

ground or through GI/PVC pipe over/under ground, through wall etc. All erection materials viz. Cable Lug, ferrules, cable 

ties / straps, Al. tags, route markers, GI / PVC wall sleeves with rubber / nylon bushes and flexible steel conduits etc shall 

be supplied by bidder. excluding supply of Cable Gland which are covered separately (as a separate BOQ item / free 

supply by BHEL). Machine ferruling shall be adopted. Extra holes closing in glands plates with GI sheet shall be in ETC 

contractor scope  Refer Annexure-6 for cable details and its laying.  Technical specification of cable tagging intervals,  and 

lugs as per Customer  /field approval shall be follow. 

CABLE LUG: Supply of cable lug is in bidders scope. cable lugs shall be tinned copper solderless crimping type conforming 

to IS-8309 & 8394 for all control Cables and cables with copper wire.

For Aluminium Bimetallic lugs for power cables as required shall beused depending upon type of cables and terminations. 

Solderless crimping of terminals shall be done by using corrosion inhibitory compound.

The cable lugs shall suit the type of terminals provided. The bidder shall cover the exposed part of all cable lugs whether 

supplied by him or not with insulating tape, sleeve or paint.

Bidder to supply cable lug from manufacturer's authorised representative / dealer. Make of cable lug is to be approved by 

Customer.

Following also forms the scope of ETC work in addition to above, but not limited to this.

Refer Consolidated T&P and Manpower list as per Annexure-2 to be arranged by ETC 
Verification, handling, shifting to & from stores, proper storage, assembly, installation, pre-commissioning test and 

commissioning tests (As per Customer/BHEL FQP) are included in the scope. Necessary skilled electrician & labour to be 

provided by ETC contractor to OEM during testing & commissioning. 

The storage instructions of the equipment manufacturer/ Employer shall be strictly adhered to. Customer/BHEL Field 

Quality Plan shall be followed alongwith the provision of Technical Specification for storage.

All the drawings and documents as per Annexure-5 shall be followed for ETC work.

Erection guidelines shall be followed for ETC work.

Bidder Supplied Material - Bidder to offer items from Customer approved make only (as applicable). Bidder to supply 

material of proven design and make, which have already been extensively used and tested. Bidder to obtain approval 

from BHEL Engineer incharge / Customer prior to supply. Quantity of supply items are provisional and shall be finalised 

during contract stage. Qty of supply item may vary upto any extent and and even may get deleted.
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Completete ETC package is under the scope of bidder. All TNP including oil filterating machine, cranes etc. required to 

complete the job shall be provided by bidder only.

Supervision of erection, Testing & commissioning of one no. Isolator of each type shall be done by supplier. Necessary 

manpower support, tools, tackles etc shall be in the scope of ETC contractor.

Cable ends shall be kept sealed to prevent damage. In cable vault, fire resistant seal shall be provided underneath the 

panels. Wherever cable pass through floor or through wall openings or other partitions, GI/PVC wall sleeves with bushes 

having a smooth curved internal surface so as not to damage the cable, shall be supplied, installed and properly sealed by 

the Contractor at no extra charges.

All welding done at site for equipment and structures, shall be painted with zinc rich paint immediately to avoid 

corrosion.

Supervision of testing and commissioning of Relay / Prtoection / SAS / Automation / Bus Bar Panels (as applicable) is in 

the scope of BHEL/ panel supplier. Necessary manpower support, tools, tackles and testing equipment to be in scope of 

ETC contractor

Minor Civil works such as modification of civil foundations, making holes in the trenches/ control room building,  finishing 

holes after erection, grouting, fixing of trench material, Removing and Replacing of RCC Trench Cover will be in the scope 

of ETC contractor.

Removal of gravel, if gravelling is already done, for connection of Equipment earthing strip to the existing mat (wherever 

earthing mat is already laid), and after completion of earthing , contractor should place the gravel to bring it in original 

shape.

All paint, welding electrodes & other consumable by contract supplies shall be part of ETC works. Paint /welding electrode 

make etc. is subject to BHEL/CUSTOMER site incharge approval.
Equipment erection (say Isolator) means complete erection, metallics, post insulator, connectors (expansion/rigid tubular 

for Al.Tube / single/double/quadraple conductor), connection to the next in line (if connected to overhead busbar or 

droppers) including PG clamps/Tee connectors etc. This will be clear from the enclosed electrical layout drawings.

Equipment and tower erection would  include supply and erection of  miscellanneous items, viz  Phase colour discs, labels 

painting of equipments, phase colour painting, phase marking, bay identification board, danger plates, rubber mats, 

device number marking on the equipment, keyboard etc as per site requirements. Supply & Mounting of phase color discs 

& Danger plates shall be as per IS-2551; 1982 & IS 5; 1978.

Welding of Aluminium tubes (supply of welding sleeve excluded) as per Annexure-7 is in ETC contractor's scope and joints 

shall be tested by radiography. Welding and Bending machines and any other equipment will be in ETC Contractor scope.

Earthing works - works including cutting, bending, bolting/ clamping to structure, Painting, welding with MS Flat/40 mm 

dia MS rod riser etc.  equipment's to be earthed includes all switchyard equipment’s, towers , lattice structure, cable 

trenches, fence, electrodes for neutral  of LT transformer/ ICT Transformer/ /NGR/ Reactor/DG Set,  Control Room 

equipment's, SPR equipment's  using necessary Connectors  for earthing flats. Earthing work to be done as per Drg. no. TB-

4-394-316-012, Rev-01 for equipment’s earthing and TANTRANSCO Specification for earthing (Annexure-1)

Note -1- Only cleat for earthing of MS flat on structure ,  MS flat and rod electrode  shall be supply by BHEL .

Note-2- All other required material for earthing  shall be in ETC contractor scope. 

Note -4- The supply of Hardware ( nut, bolt and washer) required for connecting flat on tower of  structure , pad of  

equipment’s, MOM box , junction box  etc.  For bolting of MS flat   shall be in contractor scope. painting of MS flat shall be 

carried out as per customer /BHEL guidelines.  

Note -5- MS flat shall be painted  by the MS Flat welding  contractor .

Insulating Rubber Mats - The scope covers supply and laying of insulating mats of class-A conforming to IS: 15652-2006. 

These insulating mats shall be laid in front of all floor mounted ACDB, CRP, SAS (As applicable under present scope) in 

control room building/ Switchyard panel room. The insulating mats shall be made of elastomer material free from any 

insertions leading to deterioration of insulating properties. It shall be resistant to acid, oil and low temperature. Upper 

surface of the insulating mats shall have small aberration (rough surface without edges) to avoid slippery effects while the 

lower surface shall be plain or could be finished slip resistant without affecting adversely the dielectric property of the 

mat. The Insulating mat shall be of pastable type, to be fixed permanently on the front of the panels except for the 

chequered plate area which shall not be pasted as per requirement. The insulating mats shall generally be fixed and joints 

shall be welded as per recommendations in Annexure-A of IS:15652. Width of insulating mats shall generally be of 1.5 

meters or as per site requirements. Length shall be supplied as per site requirements.

Quoted rates are deemed to be inclusive of miscellaneous works viz erection of clamps and connectors and

Accessories / Auxiliaries supplied with above main equipements.
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List of Annexures

Annexure -1 - Switchyard Erection and Earthing

Annexure -2 - Consolidated T&P and Manpower list

Annexure -3 - Fire Proof Sealing & Fire Breaks

Annexure -4 - Mandatory Spares List

Annexure -5 - Drawings List

Annexure -6 - Cabling

Annexure -7 - Procedure for Welding of Aluminium Buses

Annexure -8 - ETC of ICT

Annexure -9 - ETC of Reactor

Annexure -10 - 500MVA, 765/400/33kV, 1-Ph, Interconnection Autotransformer reimpregination procedure

Annexure -11 - 80MVAr, 765kV, 1-Ph, Reactor reimpregination procedure

Multimeters

Clamp on meter 

Relay test kit 

The scope of supply items as mentioned in the above BOQ are tentative. Items shall be supplied by  Contractor as per 

exact site requirements only.

For scope of supply items in ETC contractor scope following should be followed -

(1) The approval of makes shall be obtained from BHEL/Customer.

(2) Drawings and MQP shall be submitted for approval in line with specification and relevant IS.

(3) Quality - Inspection & dispatch clearance shall be given by BHEL/Customer.

Dew Point Measurement kit

5kV/1kV Megger

Primary current Injection Kit

Secondary current/Voltgae Injection kit

1Ph Variac

Man Lifters for ETC of 765kV equipment’s shall be in ETC contractor scope. 

Testing instruments (dully calibrated)  have to be arranged by ETC Contractor at it's own cost (List is only provided for 

information , if any other instrument not mentioned  below  but required  for sucessful completion of ETC work shall be in 

ETC contractor's scope), (However OMICRON or equivalent kit for Numerical relay testing shall be arranged by BHEL). 

Bidder to submit valid calibration certificate during commencement of testing / commissioning works.

DCRM (OPERATIONAL ANALYZER )

Contact Resistance Measurement kit (CRM) 

Capacitance and Tan delta measurement Kit 
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