To
THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL

ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | Name & Address of the
Supplier / Sub-contractor

02 | VENDOR CODE assigned by
BHEL

Details of Bank Account:

NAME & ADDRESS OF THE

03 BANK

04 | NAME OF THE BRANCH

05 | BRANCH CODE

06 | MICR CODE

07 | ACCOUNT NUMBER

08 | TYPE OF ACCOUNT CURRENT A/C [/ OD [/ CASH CREDIT

09 | BENEFICIERY’S NAME

10 | |ESC CODE OF THE BRANCH L T T T T T ]

11| emalL ID

12 | TELEPHONE/MOBILE NO.

CERTIFICATE
| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS
LIMITED by the National Electronic Funds Transfer and/or RTGS Transfer mode by credit to
my / our above mentioned Bank Account. |/ We also agree that payments made to the above
mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals Limited. |/
We also agree to bear the applicable Bank Charges for the above mode of transfer. A copy
of the cheque leaf/cancelled cheque leaf of the above account is sent herewith.

AUTHORISED SIGNATORY WITH NAME SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further
confirm that the account number of
(name of account holder), the signature of the authorized
signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE: (Manager / Officer’s)
DATE : Signature Under Bank stamp and Name
Seal

With Membership No.
(Telephone / Mobile No. )

Forwarded to Accounts Dept.
We confirm the above details are verified with the records available with us.Signature of
the BHEL Executive with Name Seal (Operating the Contract/Services)
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Bharat Heavy Electricals Limited
High Pressure Boiler Plant
Tiruchirappalli — 620 014. India
Civil Engineering Department (Township)

TENDER DOCUMENT (QUALIFICATION BID)

Name of work : Annul contract for maintenance
of Township Quarters, Public
Buildings, construction of civil
and minor structural steel works,
interior decorations, water
supply, road patch works,
drains, sewers, horticulture etc.,
in Township

Value of work : Rs. 700.00 Lakh
Tender Notice No. . Township 04/ 12
Tender Schedule No. : T-=-26/12

Period of Contract : 16 Months

Issued to
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014
CIVIL ENGINEERING DEPARTMENT (Township)

BHE: P:C:T S NO: T26 /12 Nov 15, 2012

To

Dear Sirs,

Sub: Annul contract for maintenance of Township Quarters,
Public Buildings, construction of civil and minor structural steel works,
interior decorations, water supply, road patch works, drains, sewers,
horticulture etc., in Township —reg.

Ref: 1. Tender Notice No. Township 04/ 12.

2. Tender Schedule No. T =26/ 12.

*kkkk

Please find enclosed / attached non-transferable tender document containing )
Qualification bid consisting of Preamble, Specifications, General Conditions of
Contract, Norms for Qualification and Qualification Proforma ii) Price bid consisting of
Schedule A to offer your most competitive percentage rate for all the items of
Schedule of Rates 2008-09 attached in the Price Bid.

Tender for the work should be submitted in a sealed cover consisting of three
inner sealed covers such as |I) EMD cover ii) Qualification bid cover & iii) Price
bid cover, all super scribing the name of work, tender schedule number etc.

1) EMD cover shall contain requisite EMD in the form of DD. Tenderers who had
already remitted one time EMD should furnish the details of cash receipt
No. dt. , on the top of EMD cover. Tender without EMD / one time
EMD reference will be summarily rejected and the qualification bid & price bid
shall not be considered.

In case of tender documents downloaded from website, tender shall accompany
the tender cost of Rs.750/- in the form of Demand Draft (separate) in addition to
the EMD amount in the form of Demand Draft. Tenders without tender cost will
also be summarily rejected.

All Demand Drafts shall be drawn in favour of BHEL, Trichy payable at
Tiruchirappalli.
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2) Qualification bid cover shall contain duly filled in qualification bid document
signed by the tenderer in all the pages with documentary evidences for pre-
gualification such as experience, value of work executed in the similar nature of
work, etc. Any bid without proper documentary evidence for pre-qualification
shall not be considered for further evaluation.

3) The Price Bid cover shall contain price bid document duly filled in and signed by
the tenderer in all the pages. The tenderer has to quote most competitive
percentage rate in Page No. 2 of Price Bid.

The completed qualification bid and price bid along with requisite EMD of
Rs.2,00,000/- for the work in the form of Demand Draft in favour of BHEL, Trichy shall
reach the office of the undersigned on or before 19.12.12 at 09.30 hrs. Tenderers
who had already remitted one time EMD should furnish the details of cash receipt No.
dt. , on the top of EMD cover. EMD in any other form will not be
accepted. The qualification bid will be opened on the same day at 10.00 hrs. In case
of opening day falls on holiday or happened to be declared as a holiday, the receipt
and opening of the tender shall automatically fall on the same timing of the next
working day. Date and time of opening of the Price Bid shall be intimated only to the
bidders those who have qualified after evaluation of the qualification bid. You / your
authorized representative may participate in the tender opening.

Clarification if any, can be obtained contacting following phone No. 0431 — 2573705 /
2573729. Fax No. : 0431 — 2520710.

Kindly acknowledge the receipt of the entire set of tender document.
Thanking you,
Yours faithfully

For and on behalf of
BHARAT HEAVY ELECTRICALS LIMITED,

Manager / Planning / Civil / Township
BHEL;: TIRUCHY -620014.
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BHARAT HEAVY ELECTRICALS LIMITED
TIRUCHIRAPPALLI - 620 014

CIVIL ENGINEERING DEPARTMENT (TOWNSHIP)

PREAMBLE

Scope of work includes construction and maintenance activities of all Civil works, minor
Structural steel works, Interior decorations, Water supply, Roads, Drains, Sewers,
Horticulture etc., all in Township (Kailasapuram, Kamarajapuram, Nehru Nagar),
consist of around 5400 Quarters and with public buildings like Schools, Hospitals,
Recreation Centers, Kalyanamandapams, Shopping Centres, Union Offices, etc.

The scope of work also includes construction and maintenance activities of Equalising
Reservoir Complex, Water Supply Head Works (located at a distance ranging from 6 to
10 K.M), any special works wherever required outside Tiruchy

Time is the essence of the contract. Being a time bound work on maintenance nature,
the contractor should make all efforts to complete the work in the stipulated time.

Usually, working hours are limited to daytime only. In emergency cases to carryout
works during nights, it may be done so with the specific prior permission of BHEL. In
such case, it is to be carried out in the presence of BHEL officials or their authorized
persons.

The tenderers are advised to visit BHEL Township at Tiruchrappalli and get
themselves acquainted with the site conditions before submitting the offer.

The following eligibility criteria shall be complied to fulfill the Qualification Bid:-

A) Contractor should have Separate registration for PAN, EPF, ESI, New

Service Tax Regn. No, Proof of having submitted IT return for the last Three
years, Profit & Loss account and balance sheet certified by the auditor

B) Average annual financial turnover of similar works in the last three years should

be 30% value of work .

C) During last seven years should have successfully completed works either

i) Three similar works each not less than 40% value of the work .
or

if) Two similar works each not less than 50% value of the work.
or

iii) One similar work not less than 80% value of the work.

D) Attested latest solvency certificate (Obtained within 6 months) from Nationalised /
Scheduled bank, shall be produced for at least 40% value of the work.

The norms for qualification with prescribed score is attached in the Qualification Bid
Document. Evaluation will be done accordingly. Minimum score required for
gualification is 60.

The value of turnover and the value of similar works mentioned above excludes cost of
cement, reinforcement steel and structural steel. However if the turnover value
furnished by the tenderer includes the above materials, then the tenderer has to
furnish the cost of the same separately. If it is not furnished, the materials cost will be
presumed as follows: -
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15.

16.

17.

Civil & structural works combined - 50%

Civil works alone -35%
Structural works including cloaking items - 70%
Other minor maintenance works - 20%

The tentative/expected percentage breakup for various natures of works to be
executed is indicated below for guidelines. However this will not be binding and may
vary according to the necessity at the time of execution. Any claim by the contractor
on this aspect will not be entertained on any account.

Civil works (Maodification & Construction works) -40 %
Maintenance works (In Quarters & Public buildings) -30 %
(Minor in nature of works — Complaints of Masonry/Carpentry/

Water supply/Sewer lines etc.)

Road & drain works -10%
White washing, Painting etc. -15%
Minor Structural steel & cloaking works, Fencing, Water proofing - 5%
treatments, Interior Decoration, Horticulture & all other

miscellaneous works

The works executed in the own name of the tenderer only will be considered for
eligibility criteria.

Dissimilar / irrelevant works will not be considered for eligibility criteria.

The details on turnover, works experience, P.F, ESI registration etc., all as furnished
by the tenderer shall have to be supported with documentary evidences. (Xerox
copies-attested)

The tender value excludes cost of cement, reinforcement steel & structural steel which
will be supplied by BHEL at Stores at free of cost. Other free issue materials by BHEL
are indicated in Schedule B of the Price bid document.

Tender Value is only approximate and liable for variation without entitling the tenderer
to any compensation, provided the total value of contract does not vary by more than
20% (twenty percentage).

Quoted rate shall be firm throughout the contract period of 16 months and extended
contract period also and no cost escalation is allowed on any account.

The work shall be carried out as per drawings released then and there, Civil
Engineering Department Work & Safety procedure, specifications, and standard code
of practice and as per the instructions of Engineer-in-charge. The brief description of
items of work and respective item rate are given in BHEL Schedule of Rates 2008-09.
Tenderer has to quote a common single percentage at page No. 2 of Price Bid
for all the items given in BHEL Schedule of rates 2008-09 (i.e.) below/at
par/above. The percentage offered shall not have more than two digits beyond

decimal point.

The percentage offered is for finished item of works as per S.R. 2008-09 and shall
provide for the complete cost towards fuel, tools, tackles, plant & machinery, temporary
works, labour, materials, levies, taxes, transport, lay-out, repairs, rectifications,
maintenance till handing over, supervision, labour colonies, establishment, services,
roads, revenue expenses, overheads, profits & all other incidentals etc., complete.
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The applicable Service Tax can be claimed from BHEL, along with their monthly bill for
further payment to be made to the authorities concerned.

For any item of work not covered in the Schedule of Rates, the rate will be arrived at
based on the conditions given in BHEL General Conditions of Contract.

After award of work the contractor has to furnish the security deposit, as per
Clause 13 of Tender Notice, attached in the Qualification Bid. Also it is to be
noted that after award of work the contractor has to furnish 50 % of security
deposit before the commencement of work.

As and when required, the contractor has to supply manpower like Unskilled, Skilled,
Trade certificate holders etc. for which payment (daily/monthly) will be made to the
contractor as per the prevailing rates of Government of Tamilnadu including employer’s
contribution of P.F & ESI and a profit margin of 10 % of labour wage.

The contractor should bring the construction earth moving machineries like Pockline,
Paver, Road Roller, JCB etc., as and when required for the work without any delay.
Also required number of the following tools & Plants / instruments shall be made
available always at site for the works.

a) Precise Leveling instruments and theodolite.

b) Full load mixture machine

c) Petrol / Kerosene driven vibrator/ mechanical vibrator
d) Cube moulds

e) Inter carting vehicle (tractor, hand trolley etc)

f) Welding machine etc.

Exclusive lorries to be deployed on daily basis to clear the debris generated and on no
account the debris can be left for more than three days. Otherwise BHEL would clear
the debris at the contractor’s risk and cost.

The responsibility of clearing the building materials and cleaning the area immediately
after the completion of work lies with the contractor. The contractor should ensure more
care while working at residents and other places of importance.

The contractor may be required to undertake works at remote places and in such cases
the contractor should make own arrangement for safety of BHEL materials, water
required for the work , power etc.

The contractor has to carryout the work without affecting the working environment.

The contractor has to execute any item of work irrespective of the quantity without any
reservation.

The contractor has to carryout the work in production shops without affecting the
production by planning such work on holidays / obtaining proper shut down.

The decision of Engineer-in-charge shall be final and binding on the contractor
regarding clarification of items in this tender schedule.

The contractor shall strictly adhere to various labour laws in force.

The contractor shall follow norms of BHEL security system for movement of men &
materials within the complex.
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41.

Contractor’s respective Supervisor / Engineer shall have to attend the maintenance
office daily before 0900 Hrs to collect the complaints and also to hand over the
complaints attended the previous day.

Daily labour report for the manpower engaged on previous day area wise shall have to
be submitted next day. Weekly progress report shall have to be submitted on every
Monday.

Since the responsibility for the quality, workmanship and accuracy of any work being
carried out under this contract lies with the contractor, the contractor should ensure
that no work is done without the presence of contractor’s representative at the work
spot.

The contractor has to submit the organization chart of their set up for the works and
any change thereafter in the organization set up shall have the prior approval of BHEL.

Statement of completed works with detailed measurements along with material
reconciliation statements shall be submitted by the contractor every week and the
payment for the work done will be paid once in a month.

The contractor should establish his own site office, fabrication yard, handling facility,
storage facility to stock sufficient quantity of cement etc., for which vacant
land/Quarters will be allotted on specific request.

The contractor is required to carry out construction / maintenance activities as and
when directed by the department officials irrespective of quantum involved at any
specified time. Considering the nature of maintenance activities, volume of work
involved, scattered location of work spot, the contractor is required to engage certain
minimum strength of supervisors for effective supervision of works as indicated below:

Site in-charge / Construction Manager - 1 No.

Engineer (Graduate in Civil Engineering) - 6 Nos.
Supervisor (Diploma Holder) - 20 Nos.
Quantity surveyor - 2 Nos.

If the contract is split & awarded, proportionate number of persons shall have to be
deployed for all categories except Site in-charge.

Adequate Quality Engineer and Safety Engineer should be deployed at site.

To safeguard the persons working at height in roof, wall etc., sufficient number of
Industrial Safety nets shall be provided at tenderer’s cost in appropriate level and
locations. The working hand including Supervisors, Engineers should wear the
personal protective items and safety measures such as helmets, safety belts, shoes,
etc., before entering into working place.

The maintenance complaints in Township Quarters and Public Buildings will be
approximately 100 per day and to attend to this, the tenderer has to deploy sufficient
number of separate labour force of various categories.

The tenderer has to deploy adequate labour of required categories such as Unskilled,
Skilled, Mason, Carpenter, Plumber, Welder, Fitter, Mistry, Technically experienced,
etc. so as to execute the works simultaneously in all areas of work. The Technical
persons with experience shall have to produce valid certificate for verification.
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Expertise labour only to be engaged for specialized items of work like laying of ceramic
tiles, marbles, cuddapah slabs, granite slabs, false ceiling, partition, wall paneling,
architectural finishing etc. and experienced persons shall be engaged for fabrication,
water supply, railway track laying and aligning works, sewerage system work, etc.

Exclusive Stores personnel should be engaged who would co-ordinate with
department official for clearance and collection of BHEL supplied materials required for
works.

Additional supervisors shall have to be engaged depending upon the workload.

Separate non-technical persons should be engaged for arranging daily gate passes for
labours and vehicles entry in all the gates of Factory Complex.

The tenderer shall carry out health performance test at his cost for all the workmen
engaged in the work through a registered medical practitioner and produce certificate
on demand.

It shall be the responsibility of the contractor to see that the workmen do not utilize the
departmental canteen facilities. Contractor has to make his own arrangements to
provide refreshment for the workmen.

All the works shall be executed as per the standard specifications as provided in BOQ /
TNBP / BIS.

The works contract to be entered into with the successful tenderer will be governed by
the BHEL Revised General Conditions of Contract in force.

All the materials to be used in the work and the nature of work shall conform to the
respective TNBP & BIS and National Building Organization, Standard Specifications
forming part of "ALL INDIA STANDARD SCHEDULE OF RATES" specifications and
shall be got approved by Engineer-in-charge before actual incorporation in the work.

The contractor should maintain proper accounts for cement, reinforcement steel and
structural steel sections and other materials if any supplied by this organisation and
these should be available at the site of work for verification and check by the Officials
of this Organisation at any time.

All materials brought by the Contractor for incorporation in the work shall be got
inspected and approved by the Engineer-in-charge before they are incorporated in the
work. All the structural works including fabrication, erection etc., are subjected to
inspection and clearance by Third Party Agency fixed by BHEL.

All tools and plants including jack hammer with silencer & bits, rock drilling machine,
etc., required for all the works covered under this contract will have to be brought by
the contractor. Compressed air alone will be provided at viable locations at free of cost
by BHEL. From that point the contractor has to provide further arrangements for site
works.

All safety measures are to be followed during execution of work, particularly during
blasting and only licensed blaster should be engaged for this purpose. Sufficient care
shall be taken by the contractor during excavation to avoid damages to the buried pipe
lines, cables and other infrastructure like railway lines if any etc. Controlled blasting
including muffling can be carried out with prior permission from safety department.

The contractor should use only the materials of brand and quality as approved by
BHEL.
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The contractor should submit the programme for the completion of work and the list of
machineries and site personnel to be deployed for the work along with tender.

All materials and consumables brought by the contractor should have manufacturer’s
certificate.

Contractor’s materials and tools & plants shall have to be brought inside Township with
proper invoice / voucher and make necessary entry in the security gate. They should
maintain proper record for tools and plants, materials, etc., brought inside the
Township complex.

The contractor should submit the mix design for RCC for different mix of concrete for
different grade of cement at his cost through reputed institution.

The contractor should extend fullest co-operation with the third party agencies
engaged, if any by BHEL to adhere the Quality Control Procedures ensuring quality.

The contractor should extend full co-operation to the other contractors who may be
doing other works in the same areas to enable them to execute their portions of work
without any delay or difficulty.

With regard to specifications not covered by the General and Special Conditions of
Contract, those contained in the Tamil Nadu Building Practice Standard Specifications
or other specifications approved by Bharat Heavy Electricals Limited, shall apply.

Water required for the work may be provided by this organization at only one
point at the site of the work at free of cost. In case of failure of water supply, the
Contractor will have to make his own arrangements for water without any extra claims
until supply is restored. BHEL does not accept any liability whatsoever for non-supply
or delay in the supply of water under any circumstances. The contractor shall ensure
that there is no wastage of water otherwise supply of water is liable to be stopped at
contractor’s risk and cost.

Electrical energy required for the work may be given by this organization at any
one point at the site of work at free of cost. BHEL does not accept any liability
whatsoever for non-supply, delay in supply or failure of supply of electrical energy.
Contractor shall ensure that there is no wastage of electrical energy otherwise supply
is liable to be stopped at contractor’s risk and cost. The contractor shall make leak
proof / fire proof shed and provide control panel board of required capacity and lay the
required cables at their own cost for further distribution.

Purchase preference policy will be extended to CPSE bidders subject to other terms &
conditions as provided in the office memorandum issued by DPE.

No advance / mobilization advance will be given.

LD/Penalty clause is applicable as per General Conditions of Contract. All the terms &
conditions in the documents are binding on the tenderers and BHEL reserves its right
to accept / reject any or all the tenders and to award the work in full or parts to more
than one agency without assigning any reasons. If necessary the lowest reasonable
tender percentage will be counter offered to the next lowest tenderer for split and
award of work.
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Misuse of the building (residential/non-residential) taken for maintenance viz. not
closing water tap / not switching off power / not closing the main doors on completion
of that particular day will attract a fine of Rs.500/- per occasion.

Any mixing of concrete or cement mortar directly on the road surface will attract a fine
of Rs.1000/-.

The contract may be split and awarded to more than one agency. It will be limited to
Rs.300 Lakh in the event of the successful tenderer qualifies only for Rs.300 Lakh /
registered under Class Il category is likely to win the contract and the balance to the
nearest competitor(s) matching the lowest tender percentage.

BHEL reserves its right to to split and award the total work into 60% value for
(L1) lowest tenderer, 40% value for the second lowest or other tenderer who
accepts the same rate as that of L1 and to award for two agencies will be
indicated in the NIT. Though the value of the tender is Rs. 700 lakh, the
contractors with money limit of Rs.420 lakh will be considered for evaluation
and award in view of the proposal to split the tender maintaining Rs.420 lakh
to the original lowest and Rs. 280 Lakh to the other.

The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State
Minimum Wages as applicable under law from time to time.

The labourers engaged in this contract shall be paid additional payment as
mentioned below in addition to the payment of Minimum wages as stated above.

a) Unskilled Worker Rs. 2000 per month
b) Semi-skilled Worker Rs. 2300 per month
c) Skilled Worker / Supervisor Rs. 2500 per month

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per
the payment of Bonus Act 1965 for the total wages paid (i.e) Payment of
minimum wages and additional payment as mentioned above.

The Contractor shall have to remit EPF & ESI contributions at the rates
applicable under law to the authorities concerned for the total wages paid (i.e)
Payment of minimum wages and additional payment as mentioned above.

At present the Tamil Nadu State Government Minimum wages declared is
enclosed for your reference ( Ref. Page No.12). Normally the revision will be with
effect from 1> April of every year. Tenderers are requested to quote their offer
after taking into account of the above factor also.
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Bharat Heavy Electricals Limited
Tiruchirappalli - 14

No.BHE:POW:340
Date : 17/04/2012

CIRCULAR

All Contract Awarding/Executing Officials

Sub: Minimum Wages Act 1948 — Tamil Nadu State Government Minimum Wages - Reg.
Ref: 1. Letter No.Z3/7638/2012 dt.13/03/2012 from the Comm. of Labour, Chennai - 600006
2. Tamil Nadu Govt. Gazette No.8 dated 29/02/2012

Consequent upon the increase in Basic Wages and Dearness Allowance payable under the Minimum
Wages Act to those employed in "General Engineering and Fabrication Industry”, the Minimum Wages
payable by the Contractors to their workmen engaged in the following categories would be as follows
with effect from 01/04/2012 :

| Minimum . Total Minimum L Total
S! | Category Basic M[;'Rmp::" Minimum | Basic ME','K";:;“ Minimum
No wages day wages per | wages per month wages per
N per day day |__month month
11 Unskilled | Rs.123.00 | Rs.B6.00 | Rs.209.00 | Rs.3690.00 | Rs.2238.00 | Rs.5928 00
Semi - Skilled

working as Helpers | Rs.129.00 | Rs.86.00 | Rs.215.00 | Rs.3870.00 { Rs.2238.00 | Rs.6108.00
2 | for not less than 2
years in a particular
trade R i
Semi - Skilled - All | Rs.133.00 | Rs.86.00 | Rs.219.00 | Rs.3990.00 | Rs.2238.00 | Rs.6228.00

3 | Trade Certificate |

holders
4 | Skilled Rs.139.00 | Rs.86.00 | Rs.225.00 | Rs.4170.00 | Rs.2238.00 | Rs.6408.00
5 | Supervisor Rs.3956.00 | Rs.2238.00 | Rs.6194.00

Contract Awarding/Executing Executives are requested to ensure that the contractors make payment
to their workmen not less than Minimum Wages as stated above.
Ty >

Y
Manager/HR/Welfare
Cc.: Al HR Executives thro' Email

Manager/HR/PC
DGM/Finance/W & R
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NOTE:-

Tender for the work should be submitted in a sealed cover consisting of three inner
sealed covers such as i) EMD cover ii) Qualification bid cover & iii) Price bid cover, all
superscribing the name of work, tender schedule number etc.

EMD cover shall contain requisite EMD in the form of DD. Tenderers who had already
remitted one time EMD should furnish the details of cash receipt No. dt. , on
the top of EMD cover. Tender without EMD / one time EMD reference will be summarily
rejected and the qualification bid & price bid shall not be considered.

In case of tender documents downloaded from website, tender shall accompany the tender
document cost of Rs.750/- in the form of Demand Draft (separate) in addition to the EMD
amount in the form of Demand Draft. Tender document (downloaded from website) without
separate Demand Draft for tender document cost and EMD will not be considered.

All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli.

Qualification bid cover shall contain duly filled in qualification bid document signed by the
tenderer in all the pages with documentary evidences for pre-qualification such as experience,
value of work executed in the similar nature of work, etc. Any bid without proper documentary
evidence for pre-qualification shall not be considered for further evaluation

The Price Bid cover shall contain price bid document duly filled in and signed by the tenderer in
all the pages. The tenderer has to quote most competitive percentage rate given in Page
No.2 Schedule-A of Price Bid.

The completed qualification bid and price bid along with requisite EMD of Rs.2,00,000/- for
each work in the form of Demand Draft in favour of BHEL shall reach the office of the
undersigned on or before 19 12 12 at 09.30 hrs. Tenderers who had already remitted one
time EMD should furnish the details of cash receipt No. dt. , on the top of
EMD cover. EMD in any other form will not be accepted. The qualification bid will be opened
on the same day at 10.00 hrs. In case of opening day falls on holiday or happened to be
declared as a holiday, the receipt and opening of the tender shall automatically fall on the
same timing of the next working day. Date and time of opening of the Price Bid shall be
intimated only to the bidders those who have qualified after evaluation of the qualification bid.
You / your authorized representative may participate in the tender opening.
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BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking )

TIRUCHIRAPALLI - 620 014.
CIVIL ENGINEERING DEPARTMENT

NOTICE INVITING TENDER

Name of work

Estimated Cost
Earnest Money Deposit

Completion Time

Cost of Tender Document

Last Date for Receipt of
Tenders

Date of Tender Opening
Maintenance Period

nding

Annul contract for maintenance of
Township Quarters, Public Buildings,
construction of civil and minor
structural steel works, interior
decorations, water supply, road patch
works, drains, sewers, horticulture etc.,
in Township

Rs.700 Lakh
Rs.2,00,000/-

SIXTEEN (16 ) Months

(From the date of commencement of the work
which will be reckoned from the date of
handing over to the Contractor )

Rs.750/- (Rs. 825/- if required by post)

including Sales Tax in DD form.

This amount will not be refunded under any
circumstances

9.30 Hrs.on 19.12.12
10.00 Hrs. on 19.12.12

6 (Six Months from the date of actual
completion of the entire work and

over to Bharat Heavy Electricals Limited) (OR)
N

Tender document contains 258 pages in Qualification Bid, 106 pages in Price Bid and
1 (one) Drawing in A3 size is attached in Qualification Bid.

Issued to Messrs. / Thiru

CONTRACTOR

14 ACCEPTING OFFICER



NOTE :

a)

b)

INSTRUCTIONS TO TENDERERS

The tender is open to all Contractors. The Contractors not borne on the approved list
of contractors of this Organisation must submit the following testimonials
simultaneously with their tenders.

i. A Certificate to establish that the tenderer is an independent contractor
working on his own

ii. At least two certificates from responsible Officers of Government of Firms
of repute, regarding the tenderer’s capacity to undertake to undertake and
carryout the work tendered for or similar work satisfactorily.

Copies of testimonials unless attested a Gazetted Officer will not be accepted

Non — Submission of the above testimonials simultaneously with the tenders may
result in the tender being rejected

The tenders should be accompanied by a list of contracts already held by the
contractor at the time of submitting the tender and giving the following particulars

Value of each contract
The balance value of work to be done on the same

The tenderer is advised to obtain the tender documents in person or by a messenger
duly authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under
any circumstances accept responsibility for the non — receipt of delay in the receipt of
the tender documents by the tender.

Percentage rate for this tender schedule should be quoted in FIGURES and in Words.
In case of any difference in the percentage rate quoted in figures and in words, the
lower of the two percentage rate will be taken as the tendered percentage rate.

Percentage rate quoted shall include all royalties, terminal taxes, Octroi duties, Central
or Provincial Excise Tax, Sales Tax and any other taxes leviable under the State or
Central Government rules. The Bharat Heavy Electricals Ltd., will not entertain any
claim whatever in this respect. The applicable Service Tax can be claimed from BHEL,
along with their monthly bill for further payment to be made to the authorities concerned.

Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address the
authority inviting the tender for clarification. Every endeavour is made to avoid any
error which can materially affect the basis of the tender but the successful tenderer
shall take upon himself to provide for the risk of any error which may be subsequently
by discovered and shall make no subsequent claim on account thereof.

Tenders submitted by post should be sent “Registered Post with Acknowledgement
due”. These should be posted with due allowance for any delay in postal delivery.
Tenders received after the due date and time of opening, tenders are liable to be
rejected.

Where the tender called for covers only the building work and excludes internal
services such as sanitary and water supply installations, electrification etc., the building
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contractor will have to leave pockets, holes, etc., as required for other works and will
have to phase his work to ensure smooth progress of the work of the other agencies
also as directed by the Engineer — in — charge.

8. Where the tender schedule contains special items of work such special floor finishes,
foam concrete for insulation, special water proofing treatment to roofs etc., it will be
entirely at the discretion of the Project Authorities to allot these items of work to other
contractors specialized in these works. In such cases, the main building Contractor will
have to tender all necessary co-operation to the agencies involved so as to ensure the
smooth progress of all work.

9. The contractor's responsibility under this shall commence form the date of receipt of
contract the order of acceptance of his tender. The scheduled period of completion for
this work will be as mentioned in page No. 01, and the Contractor will have to plan his
work accordingly.

10. Generally, the maintenance period for any work under BHEL Organisation will be SIX
(6) MONTHS .

12. Earnest Money Deposit:

Earnest Money is to be paid by each tenderer to ensure that the tenderer does not
refuse to execute the work after it is awarded to him. Shall also be furnished in the
form of Pay Order or Demand Draft in favour of BHEL, EMD in any other form will not
be accepted. The rate of earnest money deposit shall be as under:

Works costing upto Rs. 2 lakhs NIL
Works costing more than Rs.2 lakh and upto Rs. 5 lakhs Rs. 10,000/-
Works costing more than Rs.5 lakhs and upto Rs.10 lakhs Rs. 20,000/-

Works costing more than Rs.10 lakhs and upto Rs.20 lakhs Rs. 40,000/-
Works costing more than Rs.20 lakhs and upto Rs.30 lakhs Rs. 60,000/-
Works costing more than Rs.30 lakhs and upto Rs.50 lakhs Rs. 1,00,000/-
Works costing more than Rs.50 lakhs and upto Rs.100 lakhs Rs. 1,50,000/-
Works costing more than Rs.100 lakhs Rs. 2,00,000/-

One time EMD will also be Rs.2 Lakh.
EMD by the Tenderer will be forfeited if,

a) After opening the tender, the tenderer revokes his tender within the validity
period or increases his earlier quoted rates.

b) The tenderer does not commence the work within the period as per LOI /
Contract. In case the LOI / contract is silent in this regard then within 15 days after
award of contract.

C) EMD given by all unsuccessful tenderers shall be refunded normally within
fifteen days of acceptance of award of work by the successful tenderer.

d) EMD shall not carry any interest.

13. Should a tenderer or a contractor on the list of approved Contractors have a relative,
or in the case or a film or Company of contractors any of its share holders or
shareholder’s relative, employed in a gazetted capacity in the Engineering Department
of the Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed
of this fact at the time of submission of the tender, failing which tender, may be
disqualified or if such fact subsequently comes to light, the contract may be rescinded
in accordance with the relevant provisions in the General Conditions of Contract.
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14. If tenderer expires after the submission of his tender or after the acceptance of his
tender the BHEL may, at their discretion, cancels such tender. If a partner of a firm
expires after submission of tender or after the acceptance of the Tender, BHEL may
cancel such Tender at their discretion unless the firm retain its character.

15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made subsequent to
the execution of the contract. They may however recognise such power of attorney
and changes after obtaining proper legal advice the cost of which will be chargeable
to the contract concerned.

16. If the tenderer deliberately gives wrong information him tender or creates conditions
favourable for the acceptance of his tender, the Bharat heavy Electricals Limited,
reserves the right to reject such tender at any stage.

17. Words importing the singular number shall also be deemed to include the plural
number and vice versa where the context so requires.

18. The expenses for completing and stamping the agreement shall be paid by the
contractor.

19. The General and special conditions are complementary to each other and where they
are conflict the Special Conditions shall prevail. In regard to matters not covered by
the General and Special Conditions of Contract, those contained in the Tamil Nadu
Building Practice Standard Specifications or other specifications approved by the
Bharat Heavy Limited, Shall apply.

20. Tenderers shall not increase their quoted percentage rate in case the Bharat Heavy
Electricals Limited, negotiates for negotiation for reduction of percentage rate. Such
negotiation shall not amount to cancellation or withdrawal of the original offer and the
percentage rate originally quoted shall be binding on the tenderes for a period of three
months from the date of opening of tenders.

21. Canvassing in any form in connection with tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection

22. All contractors will have to produce Income tax Clearance Certificate from the Income
Tax— Officer concerned along with their tenders. Those Contractors whose income is
not taxable will be required to give an affidavit of their income on the prescribed form.
If the successful tenderer fails to produce the Income — tax clearance certificate within
the stated period the Earnest Money Deposit and Security Deposit of the tenderer
may be forfeited and the contract terminated.
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TENDER NOTICE

NAME OF WORK : Annual contract for maintenance of Township Quarters,

10.

public buildings, and construction of civil & minor
structural steel works, interior decorations, water
supply, roads patch works, drains, sewers, horticulture
etc., in Township

ESTIMATED COST : Rs. 700 Lakh

SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by
MANAGER / CIVIL / PLANNING Bharat Heavy Electricals Limited, Tiruchirappalli — 620
014. upto 09.30 Hrs. on 19 12 12 and will be opened on the same day at 10.00 Hrs. at
the Office of the ADDL. GENERAL MANAGER/ CIVIL / TOWNSHIP in the presence of
such of those tenderers. Or their agents who may choose to attend.

TENDER FORMS and other particulars regarding the proposed work can be obtained on
any working day from 8.00 A.M. to 4.30 P.M. upto 18 12 12 on payment of the
prescribed sum of Rs.750/ - per set ( including Sales Tax ) Amount nor refundable.

TENDERS must be submitted in sealed covers and should be addressed to
MANAGER/CIVIL/PLANNING (TOWNSHIP) with full name and address of the tenderer
and the name of work being noted on the cover

All entries in the tender documents should be in one ink. Erasers and overwritings are not
permitted. All cancellations and insertions should be duly signed by the tenderer
concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender
Documents including the drawings attached there to before submitting their tender.

Percentage rate should be quoted in figures as well as in words with reference to each
item rate and for all the items shown in the attached schedule of Rates 2008-09. These
rates shall be for the finished work in site.

Tender value is only approximate and are liable to variation without entitling the
Contractors to any compensation, provided the total value of the Contract does not vary
by more than 20% (twenty percent )

In quoting their percentage rate, the tenderers are advised to take account all factors
including any fluctuations in the market rates etc. No claim will be entertained on this
account after acceptance of the tender or during the currency of the contract.

Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other Prevalent
conditions position of materials and labour, General and Special Conditions of Contract.
Instructions to tenders, drawings and Specifications and all other documents which form
part of the Agreements to be entered into.

The percentage rate quoted in the tender shall remain valid for a period THREE
MONTHS from the date of opening of tenders.
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11.

12.

13.

In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner of member of the firm or in their absence, by the person holding
the power of attorney on behalf of the firm concerned in the latter case a copy of the
power of attorney duly attested by a Gazetted Officer must accompany the tender.

Every tender must be accompanied with EMD for the amount as specified in Page No. 03
in any of the form mentioned in Para 12 of the “Instruction to Tenderers”. This Earnest
Money will be refunded to the unsuccessful tenderers within fifteen days of finalisation of
the award of work. In case of the successful tenderer, the Earnest Money will be retained
as part of the Security Deposit for satisfactory completion of the work in accordance with
Clause 16 of the General Conditions of Contract

NOTE : Cheques, Currency Notes and Money Orders will not be accepted in lieu of the
deposit receipt referred to above

Security Deposit

13.1 Security Deposit should be collected from the successful tenderer . The rate of Security

Deposit will be as below:

Upto Rs. 10 lakhs 10%
Above Rs. 10 lakhs upto Rs.50 lakhs Rs.1 lakh + 7.5% of the amount
exceeding Rs. 10 lakhs.
Above Rs. 50 lakhs Rs.4 lakhs + 5% of the amount
exceeding Rs. 50 lakhs.
The security Deposit should be collected before start of the work from the contractor.

13.2 Security Deposit may be furnished in any one of the following forms

i)

i)

ii)

v)

Vi)

vii)

Cash (as permissible under the Income Tax Act)
Pay Order, Demand Draft in favour of BHEL.
Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc.

(Certificates should be held in the name of Contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act subject to a maximum of 50% of the total security deposit value. The
balance 50% has to be remitted either by cash or in the other form of security. The Bank
Guarantee format should have the approval of BHEL.

Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act . The FDR should be in the name of the contractor, A/C
BHEL, duly discharged on the back.

Security deposit can also be recovered at the rate of 10% from the running bills. However
in such cases at least 50% of the Security Deposit should be collected before start of the
work and the balance 50% may be recovered from the running bills.
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viii) EMD of the successful tenderer shall be converted and adjusted against the security

deposit.

ix) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will not
be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

14.

15.

16.

17.

18.

19.

20.

21.

22.

Unless the contractor whose tender is accepted signs the Contract Agreements and
makes the necessary security deposit specified in Para 13 above within Seven days of
the date of the order directing him to do so the amount of Earnest Money Deposit already
deposited by him will be forfeited and acceptance of his tender withdrawn.

After tender opening if tenderer revokes his tender or increases his earlier quoted
percentage rate or after acceptance of his tender does not commence the work in
accordance with the instruction of the Engineer-in-charge, the Earnest Money deposited
by him will be forfeited and acceptance of his tender withdrawn. If only a part of the work
included in the tender had been awarded to the tenderer, the amount of Earnest Money
to be forfeited will be based on the value of the contract so awarded.

The Bharat Heavy Electricals Limited reserved the right to reject any or all the received
or accept any tender or part there of without assigning any reason thereof. In the case
acceptance of part of tender, time for completion may also be reduced to the extent
considered appropriate by the Accepting Authority.

Conditional and Unwitnessed tenders, tender containing absurd rates and amounts
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable to be
rejected.

Tenders not submitted on the prescribed form are liable to be rejected

The work must be completed within a period as mentioned in page No.8.

The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior
Engineer shall be Accepting Officer, herein after referred to as such for the purpose of

this contract.

This tender notice shall be deemed to form an integral part of the contract to be entered
into for this work.

The tenderers are advised to go through the condition stipulated in Tender document &
code of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof
will invite punitive action being taken against them. While quoting the percentage rate all
the above factors are to be taken into account.

ISSUING OFFICER

CONTRACTOR 20 ACCEPTING OFFICER



GENERAL AND SPECIAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

No night work will be permitted without the written permission of the Engineer — in —
charge.

Bulkage test on the sand to be used on the work should be conducted periodically to
arrive at the correct quantity of sand to be mixed for the different proportions as and
when required.

Items of work other than those mentioned in the Bill of Quantities (Tender Schedule)
attached hereto will be carried out at the rates to be fixed by this organization as per
relevant clauses of the General Conditions of Contract.

(a) Water required for the work may be provided by this organization at only one
point at the site of the work at free of cost. In case of failure of water supply, the
Contractor will have to make his own arrangements for water without any extra claims
until supply is restored. BHEL does not accept any liability whatsoever for non supply or
delay in the supply of water under any circumstances. The contractor shall ensure that
there is no wastage of water otherwise supply of water, is liable to be stopped at
contractor’s risk and cost.

(b) Electrical energy required for the work may be provided by this organization at
any one point at the site of work at free of cost. BHEL does not accept any liability
whatsoever for non-supply, delay in supply or failure of supply of electrical energy.
Contractor shall ensure that there is no wastage of electrical energy otherwise supply is
liable to be stopped at contractor’s risk and cost.

Permission for erection of temporary work sheds etc., at site will have to be obtained
from BHEL in writing in advance.

The works contract to be entered into with the successful tenderer will be governed by
the BHEL revised General Conditions of Contract in force.

The successful tenderer / Contractor shall observe all safety regulations and take
necessary safety precaution as called for under the “BHEL General Conditions of
Contract and Safety Precautions” enclosed herewith.

In all matters of dispute, the decision of the General Manager, Bharat Heavy Electricals
Ltd., Tiruchirappalli — 620 014. shall be final and binding on the tenderer / contractor.

Some changes are likely in the quantities furnished as well as in the layout, design and
specifications of the work. The rate quoted shall be deemed to be inclusive of all such
contingencies.
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10.

11.

All the materials to be used in the work and nature of work shall conform to respective
TNBP, IS and National Buildings Organisation Standard Specifications and shall be got
approved by the Engineer — in — charge before actual incorporation in the work

All surplus raw steel remaining with the contractor shall be returned to BHEL stores at his
own cost after completion of fabrication, in the form of full lengths, useful cut bits and
scrap. The following yardstick will be adopted for the purpose of classification of scrap.

(a) Mild steel and alloy 1000X500mm and above Useful cut bit

Steel plates and sheets

(b) Mild steel and alloy Less than 1000 X 500 mm Scrap

Steel plates and sheets

(c) Structurals One metre and above in | Useful cut bits
length

(d) Structurals Less than one metre in length | Scrap

The invisible (Non-returnable) wastage should not exceed a maximum of 2% by weight of
fabricated steel work and returnable wastage generated by way of scrap or useful cutbits
shall be returned at “Actuals”. Maximum permissible limit for scrap without recovery
shall be 5% of actual fabricated quantity. However every care should be taken to see
that raw steel is utilised most economically by preparing necessary cutting lists to
restrict the scrap within the permissible limit.

Should the quantum of invisible wastage exceed the 2% permissible limit, RECOVERY
AT TWO TIMES OF THE VALUE OF the extra tonnage involved (which will be evaluated
on an average cost per tonne basis considering the total raw steel materials issued ) will
be effected from the contractor for the excess quantity involved ( 2 times X Rs. 48,495 =
Rs.96,990 / MT + applicable taxes at the time of recovery). This rate is only indicative
and BHEL issue rate on date of actual issue will be applied.

The Contractor shall submit a material tallying statement on completion of the work
indicating the details of quantities of each material (section by section) received quantities
used for fabrication as per DOD lists. Quantity returned in full length, useful cut bits and
scrap and the quantity reckoned as invisible wastage.

a) Single recovery rate for the non returned scrap : Rs. 48,495/- per M.T
upto 5% of actual consumption + applicable taxes at
the time of recovery

b) The punitive recovery rate for steel qty. not : Rs. 96,990/- per M.T.
accounted and extra scrap generated beyond + applicable taxes at
5% of actual consumption the time of recovery
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SPECIAL CONDITIONS OF CONTRACT

Unless otherwise indicated in the Bill of Quantities cement, structural steel sections,
reinforcement steel (MS rods, CTD bars etc.,) and other items ( as mentioned in
Schedule B ) will be issued at BHEL Stores at free of cost. The Contractor’s quoted rates
shall therefore be inclusive of the cost of conveyance of these items from BHEL Stores
to site of work including, loading, unloading and other incidental costs etc. The
guantities of each items to the extent required for actual incorporation of the work will be
treated as ISSUED FREE OF COST.

All surplus reinforcement rod with the contractor shall be returned to BHEL Stores at his
own cost in the form of full lengths, useful cut bits and scrap. The invisible (non-
returnable) wastage should not exceed a maximum of 0.5% of the actual quantity
consumed in the work.

The contractor shall return all the scrap to the disposal stores at his own cost. Bent rods
will also be taken as scrap only, irrespective of their length. The maximum permissible
limit of scrap without recovery is 5% of actual consumption. The recovery details for the
materials are as follows:

a) Single recovery rate for the non returned scrap : Rs.49,547/- per M.T
upto 5% of actual consumption + applicable taxes at
the time of recovery

¢) The punitive recovery rate for steel qty. not : Rs.99,095/- per M.T.
accounted and extra scrap generated beyond + applicable taxes at
5% of actual consumption the time of recovery

The above rates are only indicative and BHEL issue rate on date of actual issue will
be applied.

Excess consumption of cement over and above the theoretical requirement as per
BHEL Data upto a limit of 5% will be charged at the rate of Rs.6,668/per M.T. +
applicable taxes at the time of recovery. Consumption beyond 5% will be charged
at the punitive recovery rate of Rs.13,336/per M.T.. + applicable taxes at the time
of recovery.

The above rates are only indicative and BHEL issue rate on date of actual issue will
be applied

Gunny bags or Polythene Bags or Paper Bags in which cement is issued from BHEL
Stores, need not be returned by Contractor to BHEL. The cost for each empty cement
bag will be recovered from the Contractor’s bills at the following rates.

i. Empty cement gunny bag Rs.1.25 + ST and SC / each
ii Empty Polythene bag Rs. 0.50 + ST and SC / each
iii Empty paper bag Rs. 0.25+ST and SC / each.
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10.

The Contractor should maintain proper accounts of cement, MS rods / CTD bars, structural
steel sections and other materials if any supplied by this organization and these should be
available at the site of the work for verification and check by the official of this organization at
any time.

All materials brought by the Contractor for incorporation in the work shall be got inspected and
approved by the Engineer-in-charge before they are incorporated in the work

The Manager / Civil or his duly authorized representative shall have all reasonable times
access to Contractor’s premises of work and shall have the power at all the reasonable times to
inspect and test any portion of the work or examine the materials and workmanship of the
structures during their manufacture and test. The contractor shall give due notice in writing to
the Inspecting Engineer of BHEL when the materials supplied to be incorporated in the work
are ready for Inspection and test. No material shall be incorporated in the work until the
inspecting Engineer certified in writing that such materials have been inspected and approved
by him.

The Contractor shall closely scrutinize all the drawings issued in connection with the work by
this organization and bring to the notice of the Engineer-in-charge if any discrepancies,
omissions in the drawings before undertaking the actual work pertaining thereto.

The contractor should submit in advance every fortnight a detailed programme of work to be
undertaken from time to time strictly in conformities with the “Time and Progress Chart”
covering the entire constructed work and reschedule them wherever necessary during the
progress of the work so as to achieve the target set. Periodical progress reports of every
fortnight should also be furnished by the Contractor regarding the collection of materials issued
and to be issued from BHEL Stores and other relevant information as asked for by the
Engineer-in-charge and other BHEL Officers-in-charge of the work.

The contractor should extend full co-operation to the other contractors who may be doing other
works in the same areas to enable them to execute their portions of work without any delay or
difficulty.
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING
EXECUTION

The following safety measures should be strictly adhered to during execution of works at sites.

a > 0w D PE
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16.
17.
18.
19.

20.

21.
22,

Providing the working platform with toe board and handrail for continuous working at heights.
Providing safety belt and life line at all times for men working at heights.

Providing dust or fume respirator in places where dust and fume concentration exists.

Providing goggles and welding screens.

Providing acid and alkali proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

Ensuring proper lashing of the components while being transported in vehicles.

The vehicles must have side supports or have body to support the materials conveyed.

The materials should not be allowed to extend or overflow the sides of the vehicles.

Materials should not be allowed to overhang from the rear edge of the body of the vehicle.
Driver of the vehicle must possess license.

Vehicle must not be overloaded prescribed limits.

Red flags and lights for parts projecting from the body of vehicle must be provided.

The speed restrictions within the factory premises must be strictly adhered to.

The gas cylinders must be always handled on trolleys or kept tied down not in use. They should
never be rolled as Roller for conveying.

Cylinders should not be used without regulators.

All excavations must be barricaded and red lamps must be provided.

All electrical connections must be properly earthed.

No work should be taken up for execution inside shop floor, without obtaining necessary work
permit.

Providing helmet, safety belt, etc., for high level work and sufficient number of Industrial Safety
nets at appropriate level to safeguard the persons working at high level particularly nin trusses,
girders, roofing etc., of industrial and high roof buildings.

The contractor should maintain a register regarding the driver license particulars.

All personal protective equipment conform with standard specification as per the details given
in the code of conduct.

Contractor including their sub contractors, agents and labour engaged on the work are required to
scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation thereof
will invite punitive action being taken against them. Also contractors with frequent violations of safety
regulations will not be entrusted with further work in this organization.
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SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS

I. VEHICLE
1. Vehicles carrying material should have proper registration documents and must be produced
on demand by our Security Staff.

2. The light on right side, i.e., over the drivers cabin shall be in working condition.

3. Both the head lights as well as park lamps must be in working conditions.

Il. MOVEMENT OF VEHICLE

1. The vehicle should not travel at more than 20 km.ph in our premises.

2. The Driver of the vehicle must possess heavy duty licence and produce on demand by the
Security Staff.

3. Vehicles carrying inflammable liquids in the tank containers should have grounding chain or

the tank should be coated with insulating material also to avoid Static Electricity.

4, In road junctions, speed breakers and railway crossing, the speed should be lowered and
vehicle should proceed cautiously.

5. The driving should ‘KEEP TO THE LEFT’ at all places.

6. The vehicle should not be parked in road which could obstruct the vehicular traffic.

7. No person other than driver should be allowed to sit or stand on the prime mover or trailer.
8. The vehicle should pass only through the approved routes. Short cuts should be forbidden.
9. There must be a safe distance behind another moving truck.

10. The driver should avoid making quick starts, jerky stops or quick turns at excessive speed.
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Il SHIPPING

1. Strong side supports should be provided on both sides of the trailer. The side supports
should be fixed in such a way that it cannot be removed even temporarily.

2. Adequate packing must be given for easy slinging operation. The packing materials should
be good enough to withstand the load.

3. The stacking of loads in the truck should be evenly placed. The load should not be heaped
together or dumped over the chassis.

4, The loaded materials should be fastened tightly with ‘WIRE ROPE’. Manila rope or coir rope
should not at all be used. There must be side packing such as gunny or rubber tyre between
the sharp edge of the job and wire rope in order to avoid cut in the wire rope.

5. There must be minimum two fastenings and it should be more in case of lengthier loads.

6. The wire rope should be in sound conditions i.e, there should not be links, knots or bristles
etc.,

7. The wire rope ends should be clamped with ‘U’ clamps.

8. The load on the truck should not be beyond its standard capacity. The carrying capacity must
be clearly marked on the trailer also.

9. The loose pieces should be bundled before loading on the truck.

10. There must be red flags or red lamps for the lengthy loads which extend beyond chassis.

11. The load should not be over hanging more than 3 ft. from the end of the body.

12. The materials should not be stacked too high to avoid hitting against live electric lines.

13. While transporting the scraps, there must be wire knitting cover to prevent falling of scrap.

IV GENERAL

The vehicles should not be moved directly inside the production building in case the materials are to
be unloaded there. But the vehicle should be parked outside the building and the driver should
ascertain the passage as well as the unloading points with the help of shop officials. This will avoid
the congestion of blocking of traffic in the gangway.

CONTRACTOR 27 ACCEPTING OFFICER



TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS
LABOUR LAWS BY THE CONTRACTORS FOR BHEL

1. The Contractor shall not employ in connection with the work any person who has not
completed 18 years of age.

2. The Contractor shall in respect of labour employed by him either directly or through
subcontractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related Tamil Nadu
Rules.

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.

C) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.

d) The Factories Act 1948 and the related Tamil Nadu Rules.

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.

f) The Employees State Insurance Act 1948.

Q) The Workmen Compensation Act 1923.

h) The Industrial Disputes Act 1947.

i) The payment of bonus Act 1965

and any other law or modifications to the above or to the Rules made thereunder from time to time.
REGISTRATION AND LICENSING

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking up
the work awarded to him by giving the following information and getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or more workers)
f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of Factories whenever
they call for information regarding contracts.

4, The Contractor employing 20 or more workmen is required to obtain license from the
authorities ( The Deputy Chief Inspector of Factories / Assistant Commissioner of Labour as the
case may be ). The license shall be amended and / or renewed wherever, there is an increase in the
workmen employed by him or in the event of contract being extended or renewed. The Contractor
shall inform the licence number to the BHEL Management before taking up the work.

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and
document required by BHEL authorities for the purpose of fulfilling their obligations as Principal
Employer and / or Occupier of the Factory and shall render all necessary assistance for the same.
WAGES

6. The Contractor shall pay wages to the workmen employed by him at the rate which shall not
be less than the minimum wages applicable under Law from time to time.

7. The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.
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8. The Contractor shall ensure payment of wages to the contract labour employed by him within
three days from the end of wage period in case the wage period is one week or a fortnight and in all
other cases before 10" day of the following month.

9. All Payment of wages shall be made on working days at the work site and during the working
time and on date notified in advance. In case the work is completed before the expiry of the wage
period final payment shall be made within 48 hours of the last working day.

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the day on
which his employment is terminated.

11. Wages due to every worker shall be paid to him direct or to the person authorized by him in
this behalf. All wages shall be paid in current coin or currency in both.

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized
representative of BHEL Management.

13. The above payment shall be verified by the authorized officer / representative of BHEL with
the following certificate of the payment sheet “Certified that the amount shown in Column No...........
has been paid to the workmen concerned in my presenceon ........... = | S

14, A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer in
charge each month in Form ‘A’.

15. A notice showing the wage period and the place and time of disbursement of wages shall be
displayed at the place of work and a copy to be sent to the Welfare Department by the Contractor
under acknowledgement.

16. Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of
payment of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid
wages shall be displayed in Tamil and English in conspicuous places at the establishment and at
work site by the Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form :

a) Serial Number

b) Location

c) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

Q) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of every month.
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REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

17. The following documents / formats under Contract Labour ( Regulation & Abolition ) Act 1970
and Tamil Nadu Rules thereunder shall be maintained by each contractor.

a) Register of persons employed by the Contractor

b) Employment Card

C) Service Certificate

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register,

Register of Fines, Register of Advances etc.,

18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition ) Act
and the Rules thereunder both in English and Tamil.

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.

20. The Contractor shall submit the returns required under the Contract Labour (Regulation &
Abolition ) Act 1970 periodically to BHEL Management.

21. The Contractor shall without fail give upto date information in writing of the attendance of the
workers employed by him.

22. The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

23. All the above registers and records shall be preserved in original for a period of three years.
All the registers, records and notice maintained under the Act and rules shall be produced on demand
by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

24, No worker shall be required or allowed to work on Sunday unless he has or will have a
holiday on anyone of the three days before or after the said day.

25. The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the day of rest and also indicate the substituted holiday in lieu
thereof. This shall be intimated two days in advance before his workmen are booked for work on
Sunday.

26. The contract labour working for more than nine hours in any day or for more than 48 hours in
any week shall be paid wages at the rate of twice the ordinary rate of wages in accordance with the
provisions of Sections 59 of the Factories Act 1948.

27. The Contractor shall provide all safety devices and personal protective equipment to his
workmen at his own cost and shall ensure that his workmen wear / use such devices or equipment
provided to them while doing the work and there should not be any relaxation on this.

28. The Contractor shall give four paid National Holidays to his workers, viz., 26" January, 1%
May, 15" August and 2™ October.

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over.
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33.

34.

35.

36.

37.

38.

30. The Contractor shall give leave with wages to his workmen who have worked for a period of
240 days or more in the Factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days of work performed by the
worker during the previous calendar year. The worker whose services commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (One day for every 20
days of work) only if he had worked for a minimum of 2 /3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

31. No woman worker shall be required or allowed to work in the Factory except between the
hours of 6.00 A.M. and 7.00 P.M.

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contract Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

Not withstanding anything contrary to this, in the event of accident the contractor shall be
required to fill injury report and submit the Engineer in charge immediately and ensure the
compliances of ESI / Workmen’s compensation Act, Factories Act and Rules made thereunder. He
shall also maintain a register of accident as per the Act.

The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from General Insurance Corporation of India before actually starting the work of
contract. The insurance coverage should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and produce to BHEL such Registration Number / Enrolment Number before executing
the contract work.

The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions
as well as employees’ contribution pursuance of the above scheme as fixed from time to time. The
Contribution payable presently is 1.75% wages to be recovered from his workmen and 4.75% of
wages to b e contributed by the Contractor. Contributions recovered from employee and contribution
made by the contractor may be rounded to the next higher multiples of five paise.

The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution payable at
present is 12% of wages which will be recovered by the contractor from the wages of his workmen
and the contractor should pay equal contribution. The contractor is also liable to pay any
administrative charges in this behalf that may be decided from time to time. It will be the
responsibility of the contractor to ensure such contribution payable in respect of workmen employed
through sub-contractors also.
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39.

40.

41.

42.

43.

44,

The Contractor shall take note of any amendment in the rate of contribution payable under
the scheme from time to time.

The Contractor shall within seven days of the close of every month submit to BHEL a
statement showing the amount of contribution payable / paid for employees engaged by him or
through him and shall also furnish to BHEL such information as Principal Employer is required to
furnish under the provisions of the ESI Act and PF as well as the schemes made thereunder to the
authorities concerned.

Whenever any sum of money is found to be recoverable from or payable by the contractor
under the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit. In case the recoveries are not sufficient to satisfy the claim, the contractor shall
pay the balance thereof on demand. In case any recoveries are made under this clause from
security deposit, the contractor shall immediately thereafter pay such further sums as may be
required to replenish the shortage caused by such recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract labour /
worker under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL having
complied with the same, BHEL will be entitled to recover the same from the contractor / sub-
contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or under any law,
shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

1) Form ‘A’ - Payment Certificate

2) Form IV - Application for License

3) Form Xl - Register of Workmen employed by contractor
4) Form XIV - Employment Card

5) Form XV - Service Certificate

6) Form XVI - Muster Roll

7) Form XVII - Register of wages

8) Form XIX - Wage slip
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GENERAL AND SPECIAL SPECIFICATIONS

1. Site Clearance

All the area upon which the construction is to be carried out and areas which are
required by the Contractor for his construction facilities are to be cleared off all rubbish
and objectionable matter at Contractor’'s own cost. Trees, if any, shall not be uprooted or
cut without the prior approval of the Engineer-in-charge. All spoils, unserviceable
materials and rubbish shall be burnt or removed from site. Usable materials, saleable
timber, fire-wood etc., shall be stocked properly at work site in the manner as directed by
the Engineer-in-charge. The cost of clearing the areas shall be deemed to have been
included by the tenderer in his general rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23
and 24. The area to be excavated or filled in with excavated materials shall be clearly
demarcated in the field by the Contractor. Excavation shall be done to lines and levels
defined. Excavation shall be carried out to such widths, lengths, depths, profiles and
grades as shown in the drawing or as may be specified by the Engineer — in — charge.
Rough Excavation may be carried out up to a depth 15 cm less than the final level but
the balance shall be excavated to precise level with special care. All soft pockets of soil
met with even below the final level shall be removed and the excavation filled up as
directed by Engineer-in-charge. The methods of excavation shall in every case be
subject to the approval of the Engineer-in-charge and the contractor shall ensure the
safety and stability of the excavations, being executed by him as well adjacent buildings,
structures, services and other works in the vicinity of the site of work. Wherever
necessary Engineer-in-charge may direct that the sides of the excavation should be
timbered and shored at the contractor’'s own cost, adopting a proper method approved
by the Engineer-in-charge. Not withstanding the above, should any slip occur, the
contractor shall remove all the slipped materials from the excavated pit, at his own cost.
He shall also make good at his own all damages caused to the work as well as adjacent
buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-
charge before any further works in the excavated areas allowed to commence. Should
any excavation be carried out beyond the specified depth, the contractor should fill it up
at his own cost with the same type and class of material as it is proposed to be laid over
the excavated portion. No payment will however be made to the contractor on his
account.

The contractor shall ensure that the excavations and the structures under construction
are kept free from water logging at all stages of construction. He shall take all necessary
precautions and “streams, acquifers, springs, surface flows etc., are excluded effectively
so as to ensure that the works are carried out in a reasonable dry conditions in
accordance with the construction schedule.

Back filling around the foundations, trenches, plinth and under the floor shall be done in
accordance with TNBP 24 and 25. The finished level of the plinth filling shall be
trimmed to the slope required to be given to the finished floor. Back filling, watering and
consolidation of excavated earth in layers etc., complete as per specifications shall be
done unless otherwise stipulated in the tender schedule.

Removal of Hard rock by Blasting
This shall include all rock occurring in large masses which cannot be removed except by
blasting. Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the

Engineer-in-charge. When rock blasting has to be done adjacent to structures, the
following precautions shall be observed.
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(1)
1)
(2)
3)

(4)

All blasting should be completely muffled to prevent damage by flying pieces.
Blasting within 3 meters of the structures shall be avoided
No blasting should be done within 1.5 meters of concrete / masonry structures.

An isolated boulder extending under the existing structure but projecting within the area
of blasting should be blasted.

The contractor shall be responsible for all damages caused by blasting and shall
replace or repair the damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works :

All design and construction shall be performed in accordance with the Indian standard
code of Practice for plain and reinforced concrete — IS 456 and TNBP 30. Any Special
requirements noted on the drawings or bill of quantities shall govern over the provisions
of this specifications. Controlled concrete shall be used wherever specified in the
schedule of items complying with all requirements of IS : 456 and as per special
specifications appended herewith.

The coarse aggregate to be used shall be of hard broken granite stone jelly of various
sizes as specified under respective items in the Bill of Quantities, conforming to IS 383
latest edition. The Engineer-in-charge may require the contractor to carryout moisture
content tests in both fine and coarse aggregates. For determination of moisture content
IS — 2386 shall be referred to. The amount of water to be added shall be then adjusted
to compensate for any observed variation in the moisture contents. Proper control of
mixing water is deemed of paramount importance. Mixtures with automatic water
measuring drums shall be used or else. Water should be measured by volume in
calibrated buckets. All measuring equipments shall be maintained in a clean serviceable
condition and the accuracy periodically checked and got certified by the Engineer-in-
charge. The contractor shall carryout slump tests apart from taking test cubes at regular
intervals. All such methods of sampling and analysis of concrete shall be in accordance
with IS —1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The
mixing equipment shall be capable of combining the aggregates, cement and water
within the specified time (not less than 2 Minutes) into a thoroughly mixed and uniform
mass and of discharging the mixture without segregation. Mixing shall be continued until
there is a uniform colour and consistency, Concrete shall be handled from the place of
mixing to the place of final deposit as rapidly as practicable by methods which will
prevent segregation or loss of any of the ingredients. Before depositing the concrete, all
debris and dirt shall be removed from the space to be occupied by concrete. Concreting
shall not be done unless the formwork conform to the shapes, lines and dimension as
shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full
thickness of slabs and beams and similar members and not exceeding 1 metre deep in
walls, columns and similar members. Concrete shall be placed continuously until
completion of the part of the work between construction joints or as directed by the
Engineer-in-charge. The concrete after being laid shall be compacted by means of
vibrators of approved type under proper supervision as directed by the Engineer-in-
charge. Care should be taken to avoid segregation and formation of air bubbles. The
whole process starting from the mixing of concrete to the placing and compaction shall
not take more than 20 minute and the process shall be completed before the initial
setting takes place. Curing shall be accomplished in accordance with IS-456 by keeping
the concrete covered with a layer of sacking, canvas or similar absorbent materials and
kept constantly wet for the period as directed by the Engineer-in-charge.
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Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust
and coats of paint, oil or other coatings which may destroy or reduce bond. General
construction details and workmanship relative to reinforcement including bar
bends, lap splices and installation shall be in accordance with the 1S-2502 as well as
IS-456. All bars be bent as per the bar bending schedules indicated in the drawings or
supplied separately relevant to particular drawing. The contractor shall in all cases verify
himself the correctness of schedules, giving the number, length and the bending details
of the bars. The numbers, sizes, shape and position of all the reinforcement shall, unless
otherwise, directed or authorized by the Engineer-in-charge be strictly in accordance with
the drawing. The reinforcement shall be adequately held in position by 18 / 20 SWG soft
black annealed binding wire. The contractor must obtain the approval of Engineer-in-
charge for the reinforcement placed, before any concrete is placed in the form. All
reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or
during concreting. Rate quoted for reinforcement should include cost of transporting M.S.
Rods / CTD bars from BHEL Store to site of work, cleaning, cutting, bending, placing,
binding with contractor's own binding wire and providing necessary cover blocks of
concrete but excluding cost of steel which shall be supplied free of cost at BHEL Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC
structures as shown in the drawings and shall be well within the permissible tolerance.
Formwork for concrete shall be of plywood, steel, good seasoned timber or other
approved materials, properly designed easy for removal and cleaning. They shall be of
sufficient strength and rigidity to maintain their position and shape under loads incidental
to placing concrete. The number of props, their sizes and dispositions shall be such as to
able safely carry the full dead load area constructional loads. The arrangement and
alignment of formwork shall be got approved by the Engineer-in-charge prior to
concreting. However this shall not relieve the contractor from his responsibility for proper
work and safety. Formwork shall be sufficiently tight to prevent loss of cement slurry from
the concrete. All joints and holes in the formwork shall be caulked with putty jute cloth or
other approved materials to the satisfaction of the Engineer-in-charge. The stripping time
for the shuttering and the formwork shall in general conform to the provisions in the
relevant clauses of IS 456. Unless otherwise specified rates for reinforced cement
concrete shall include cost of centering, shuttering charges also.

Expansion and Other Joints

Expansion Joints in concrete structures shall be provided at specified places as indicated
in the drawings. The material shall be as specified by the Engineer-inc-charge,
expansion joints, with or without metal strip shall be as shown on drawings the filler shall
be “ EXPANDEX JOINT FILLER” premoulded non — extrudent type fibrous joint filler
impregnated with bitumen conforming to IS : 1838. The filler shall be durable, waterproof,
compressible and shall have a high degree recovery after compression is released,
ensuring thereby that no free space develops in the expansion joints. The top 25 mm, or
as specified in the drawings, shall be sealed with “SHALITEX SEALING COMPOUND” or
equivalent after application of approved primer.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the
approved quarry and shall be free from decay and weathering.

All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as
specified under the respective items of the * Bill of Quantities’.
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The walls shall be carried up truly plumb. Every stone shall be carefully fitted to the
adjacent stones so as to form neat and closed joints.

To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of
headers as required shall be provided to give sufficient transverse bond. At junctions of
wall the stones each alternate course shall be so carried into each of the respective walls
as to unite the work thoroughly. Where breaks are unavoidable in carrying up the work
continuously in horizontal course sufficiently long steps shall be left to joint the old and
new work building of two thin faces and filling up the middle with small stuff or dry
packing shall be strictly avoided. When plastering or raised pointing is not required to be
done joints shall be struck flush and finished simultaneously.

Coursed Rubble Masonry

Coursed rubble masonry shall conform to TNBP 35-H, | and J. Faces shall be accurately
squared and all face joints shall be dressed at right angles. This bushing on the facing
stones shall not project more than 38mm.

Face stones shall be laid alternate headers and stretchers. Depth of each course shall
not be less than 150 mm. No course shall be greater than any course below. The height
shall not exceed the breadth of stones of face. No stone shall tail into the wall less then
its height. No pinning shall be allowed on the face. The stones shall be solidly bedded
set full in mortar with joints not exceeding 12 mm in thickness.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be
hammer dressed at faces and joints to enable them to come into close proximity with
each other. The face stone shall be laid headers and stretchers alternately, so as to
break joint by at least 75mm. Thickness of joint shall not exceed 12mm. No pinning shall
be used on the face and face stone shall extend well back into the headers. Stones less
than 130 mm. in height shall not be used on the face.

Bond stones running through the wall shall be provided at 1.8M intervals in walls up to
0.60 M. thickness and if the wall is more than 0.60 M. thick a line of headers shall be laid
from face to back each header overlapping the other by at least 150 mm.

5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, rectangular in shape and size, well
burnt of uniform deep red or copper colour and conform to IS — 1077.

Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be
homogeneous in texture and evict a clear ringing sound on being struck and shall have a
minimum compressive strength of 50KG / sq.cm. and shall not absorb water more than
20% of its weight, when soaked cold water for 24 Hrs. All bricks shall be table moulded.

Second Class Bricks: These shall be ground moulded but should otherwise conform to
the specifications of first class bricks except for some surface cracks are allowable.
These shall have minimum compressive strength of 50 Kg./sq.cm.

Samples of each type of brick, shall be got approved by the Engineer-in-charge before
being used. All subsequent deliveries shall be up to the standards of the approved
samples.

Brickwork shall conform to TNBP31 and IS —2212.
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Brick works shall be classified as first or second class according to the classification of
bricks used and the method of laying. The thickness of joints shall not exceed 6 mm. In
first class brickwork and 10 mm in second class brick work.

Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks
shall be kept on wooden planks or platform. Brick required for masonry with clay or lime
mortars shall not be soaked.

Brickwork shall be laid with specified mortar to be prepared in accordance with IS —2250.
Brick works shall be laid in English Bond unless otherwise specified. Half or cut bricks
shall not be used except when needed to complete the bond. Each course shall be taken
up truly plumb, if battered, the batter is to be truly maintained. The level of brickwork
shall be checked up at every one metre interval. Bricks shall be laid with frogs upward,
while laying bricks shall be thoroughly bedded and flushed in mortar and taped into
position with a wooden mallet and the superfluous mortar removed. Walls of all
structures shall be carried up regularly in all cases, leaving no part, one metre lower than
the other. Where the masonry of one part has to be delayed, the work shall be raked
back according to bond (and not toothed) an angle not exceeding 45 Deg. But the raking
back should not start within 60cm. of a corner vertical joints in alternate courses shall
come directly over one another. The brickwork shall not be raised more than 14 courses
per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and
windows etc. which are required to be built in walls shall be embedded in cement mortar
or cement concrete as specified, in their correct position as the work proceeds.

Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick
work. All bed joints shall be normal to the pressure upon them, radial in arches and at
right angles to the face in battered retaining walls. Care shall be taken that all joints are
fully mortared (proportion as specified in the schedule items) well flushed up and in case
where no pointing to be done, neatly struck at the work proceeds. The joints in faces
which are to be plastered or pointed shall be squarely raked out to a depth of 12 mm
while the mortar is still green. The raked joints shall be well brushed to remove loose
particles. After the work the faces of work shall be cleared well by brush so as to remove
any splashed mortar during the course of raising the brickwork.

Curing

Green work shall be protected from rain by suitable covering. Masonry work shall be kept
thoroughly well watered on all faces for atleast 10 days after completion. In case of fat
lime mortar curing shall commence two days after laying of masonry and shall continue
for seven days.

6. Scaffolding

Scaffolding will generally be single but may be double if warranted for the particular work
as approved by the Engineer-in-charge. The contractor shall take all measure to ensure
safety of work and the working people.

Payment for brickwork shall be made on cubic metre basis on the volume of actual work
done. Half brick wall and brick on edge wall shall be paid on square metre basis. The
rate of brick work shall include scaffolding and all items mentioned above and no extra
payment will be made for cutting bricks if required either for openings or for rounding or
insertions or for recesses at the time of brick wall construction.
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7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of
specified thickness as mentioned in the relevant item of schedule. Damp proof course
shall not be carried across doorways. It shall be laid for all walls except verandah
retaining wall or for particular wall only directed by the Engineer-in-charge. It shall be laid
flush with floor level or as instructed by the Engineer-in-charge.

Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement
concrete M15/M20 as specified using 12mm. and down size aggregate well rammed and
smoothened with trowel. It will be kept wet for 40 hours and after it has dried, two coats
of hot bitumen shall be applied over it and allowed it to dry after which sand shall be
sprinkled over it.

Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3
well mixed with crude oil at 5% by weight of cement used.

8. Cement Plastering:

Cement plastering shall be in accordance with IS — 1661 and TNBP -56 & 57, Cement
mortar shall conform to IS — 269. The mortar of specified mix and thickness shall be
used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, all,
salts etc., The joints of masonry shall be racked out to a depth of atleast 12 mm. On
cement concrete surfaces the surface shall be cleaned with wire brush and scarified by
lines with trowel or hacking done. The surfaces in both cases shall be washed properly
and kept wet for 4 hours before plastering is commenced.

Plastering shall be started from top and gradually worked down towards the floor. It shall
not at any place be thinner than specified. To ensure even thickness plaster of about 15
cm X 15 cm shall be first applied horizontally and vertically at not more than 2 metres
intervals over the entire surface to serve as gauges. The surface of these gauges shall
be truly in the plane of finished surface. The mortar shall then be laid in the wall or other
surfaces between the gauges and finished even. All corners shall be rounded to a radius
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra
thickness of plaster done than as specified.

Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed
by the finishing coat. Thickness of the base coat shall be just sufficient to fill up
unevenness in the surface, no single coat, however, shall exceed 12mm in thickness.
The under coat shall be roughened or scratched before it is fully hardened.

Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During
this period it shall be suitably protected from all damages at the contractor’s cost by such
means as approved by the Engineer-in-charge.

Any cracks which appear in the surface shall be cut out in rectangular shape and redone
as directed by the Engineer-in-charge. Wherever specified standard waterproofing
compound as approved by the Engineer-in-charge shall be added to the mortar at the
rate of 2% or as specified by the manufacturer by the weight of cement for which the rate
shall be paid separately. The rate for plastering shall include cost of scaffolding, swing
etc., needed for the work with labour and material all complete.

9. Steel Door, Windows and Ventilators:
All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS

1081 or equivalent as mentioned in the bill of quantities and as approved by the
Engineer-in-charge.
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Rolled steel sections shall conform to Is — 226. The sections shall be cold straightened
and finished goods shall be free from bends and other defects. Materials used in the
fabrication shall be the best procurable and conforming to relevant IS specification.
Thickness and specification of the glass to be provided shall be as indicated in the
relevant item of the bill of quantities. Glass shall be free from flaws, specks, bubbles,
etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for
corrosion as per relevant Indian Standards. Putty for glazing shall conform to IS — 420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp.
They shall be constructed of sections which have been cut to the required lengths and
welded or riveted at the corners as per standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale
by approved means and shall be painted with one coat of approved primer conforming IS
— 102 before despatch. Alternatively if specified they may be galvanised by the “Hot dip”
zinc spray or electro galvanising process described IS — 1361. Doors, windows and
ventilators shall be fixed in positions, as specified under IS 1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he
shall first submit to the Engineer-in-charge, the details about source of supply, detailed
drawing and specifications etc.,. for prior approval.

10. M.S Rolling Shutters :

It shall be of approved quality, made out of 18 gauge 75 mm black laths mechanically
operated by reduction gear type mechanism. It shall be fitted with two self-aligning ball
bearing with locking arrangements (both inside and outside) including M.S pressed side
guides bottom rails brackets and top rolling spring pressed etc., complete provided with
locking arrangements for padlocks, pulling hooks, handles, top cover etc., It shall be
painted with one coat of approved primer conforming to Is — 102 before despatch.

11. Wooden Doors, Windows and Ventilators :

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to
relevant IS specification and TNBP 82 and shall be well seasoned teak wood or well
seasoned country wood (pillamarudu or karumarudu) as the case may be. Timber shall
be best quality and shall be free from knots, injurious open shales, bore holes, decay,
soft or spongy spots, hollow pockets and all other defects and blemishes. Timber shall
conform to 1S 1003 (Part 1). Size of doors, windows and ventilators shall as specified
in the relevant item of schedule and detailed drawings and generally in conformity with IS
— 1003, part | and part Il. The rates for doors, windows and ventilators etc., shall be for
the finished work inclusive of fixing them in position with necessary iron hold fasts and
furniture fitting of oxidized iron or aluminium or oxidized brass as stated in the description
of the relevant items of the bill of quantities and as directed by the Engineer-in-charge.
Fittings and furniture shall be of best quality and machine made and robust type.
Wherever glazed shutters are to be provided, the cost of glass panes of specified
thickness and fixing them in position should be included in the quoted rate. All glass shall
be of superior quality from approved manufacturer. In case of solid core flush doors,
they should conform to 1S:2202 Part | and Part Il. The flush door shutters should have a
finished thickness as specified in the scheduled item. Flush door shutters shall be
obtained from firms of repute as approved by the Engineer-in-charge.

12. ROOFING : (A) R.C.C Slabs :

Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main
tensile, transverse and adhesive reinforcement of ribbed steel bars of mild steel rounds.
Unless otherwise mentioned the rates for RCC slab shall include cost of concrete,
centering and shuttering charges, vibration charges, rounding of corners, curing and
finishing etc., complete. Expansion joints in reinforced cement slabs shall be as per
TNBP 30.
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The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be
made towards cost of ceiling plaster necessitated on account of defective centering
materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified.
The weathering course work shall conform to TNBP 44-HJ and consist of concrete with
broken brick in neat slacked lime of specified thickness finished with one course of
pressed split tiles / pressed tiles of specified thickness and size as described in the bill of
guantities.

(B) Roofing and Side Cladding with A.C. sheets :

The A.C. sheets shall be of specified and approved quality and shall conform to IS 459-
1962 in all respects. The sheet shall be laid with the smooth side upwards and with a
minimum end lap of 15cm. and for every flatter slopes this should be 20cm. The laying
operation shall include scaffolding works involved. Sheets shall be secured to the purlins
by means of 8mm galvanized iron J or L hook bolts and nuts. The grip of the hook bolt
on the side of the purlin shall be not less than 25mm. Each bolt shall have a bitumen
washer and galvanized iron washer placed over the sheet before the nuts are screwed
down from above. Hole for hook bolts etc., shall be drilled and not punched in the ridges
of the corrugations in the exact positions. The diameter of these holes shall 1.5 mm more
than the diameter of the fixing bolts. The payment will be square metre basis of the laid
area.

13. A.C. Rain Water Pipes

The pipes shall be of standard quality conforming to IS 1628. These shall be straight,
true smooth and regular in thickness. They shall be free from cracks and other flaws.
The supply shall include all necessary pipe fittings and accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of
approved make. The spigot of the upper pipe shall be properly fitted into the socket of
the lower pipe, such that there is uniform annular space for filling with the jointing
materials. One third depth of this annular space is to be filled with spun yarn soaked in
bitumen of approved quality and properly pressed with caulking tool. The remaining two,
third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand)
and shall be pressed with caulking tool and finished smooth at the top at an angle of 45
Deg. sloping up.

The rate shall include supplying and fixing pipes with specials and accessories, including
sizing as required, jointing, testing, cutting of walls and making good necessary
scaffolding etc., complete.

14. Flooring :

Flooring shall consist of a base course of cement concrete of specified thickness and
proportion laid over the compacted earth or sand filling as specified and a finishing layer
of concrete, mosaic, glazed tiles or any other material as specified to be laid. Flooring
work for Factory shop floors as well as mosaic flooring shall be done as per the special
specifications.

The bed flooring shall be prepared either level or sloped as per relevant drawing or as
instructed by the Engineer-in-charge. Filling in basement with earth or sand shall be in
accordance with TNBP 25. On the prepared bed, cement concrete of specified mix and
thickness shall be laid and well consolidated.
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A. Ellispattern, 1% Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of
cement concrete to give a finished depth of 20/25 mm over the base concrete. The
cement concrete will be of 1:3 proportion (one cement and 3 hard broken stone
chippings 3 to 10 mm Size). To make a coloured floor red oxide iron powder or other
approved materials should be mixed with cement at the rate 10% of the weight of
cement or as directed by the Engineer-in-charge. Ellis pattern flooring shall be done as
described under clause 41-G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described
in the schedule item. The top surface of tiles shall be glazed with a neat finish of uniform
colour and texture and free from flaws, cracks, craze, specks or other imperfections.
Tiles shall be true and shape with straight edges, non-absorbing and non — fading.
Samples of tiles together with manufacturer’s literature shall be submitted to the
Engineer-in-charge for approval. Tiles shall conform to IS 177 latest.

Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of
specified thickness shall be laid-in-proper level and slope using screed patterns. The
bedding layer shall be deeply scratched while it is set. A mortar set bed of 6mm
thickness in cement lime mortar 1:1:3 ( one cement one lime putty and three sand ),
shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of
neat cement shall be trowelled to the mortar setting bed immediately before the tiles are
set. As soon as the mortar setting bed has sufficiently hardened, all tiles shall be finally
secured in place and gently beaten in and finished surface brought to desired level.
When grouting the glazed tiles, special care shall be taken to prevent scratching of the
glazed surface. Joints shall be pointed with white or coloured cement to match the tile
surface and cured. No joint shall be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP.
The surface shall be thoroughly cleaned off mortar drops and foreign matter. All
patchings must be scraped properly. The white washing shall be done from pure shell
lime / Janathacem. Samples of lime shall be got approved by the Engineer-in-charge.
The wash shall be applied with a brush, the coats being laid on vertically and horizontally
alternatively, each coat being allowed to dry before next coat is applied. For colour
washing the desired shade shall be obtained by mixing approved quantity of colouring
matter or distemper with shell lime solution and applied as per white. The contractor
shall take every precaution to prevent white wash being splashed on wall, floor and
other places and articles not to be white washed. No colour wash shall be done unless a
sample pattern of the mixed colour has been approved by the Engineer-in-charge. The
rates shall be inclusive of scaffolding charges, cost of ladder etc.,

16. Painting

All painting work shall be done in accordance with TNBP-66 and the relevant Indian
Standard Specifications. Paints, varnishes, cement paints etc., shall be the highest
grade products of well known approved manufacturer and shall be delivered to site in
original sealed containers. It is desired that materials of one manufacturer only shall be
used as far as possible. Colours shall be uniform and nonfading. Samples of all colours
selected shall be submitted to the Engineer in charge for approval before bulk purchase
is made. All finished work shall match corresponding samples kept with the Engineer.
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Preparation of Surface :

Before painting wooden surfaces, protruding timber fibres shall be removed and nail
marks shall be covered with putty. The surface shall be thoroughly cleaned and sand
prepared. In case of steel work it shall be scraped, well brushed and cleaned free of
rust, scale dirt. Base preparation for painting concrete, masonry and plastered surfaces
shall be carried out as per IS 2395 — Part I. Before actually proceeding with the work of
painting the concrete, masonry and plastered surfaces, it shall be verified that the
surfaces shall be completely dry, free from efflorescence and alkaline effect.

Application

The primer shall be applied with brushes and spread as evenly and as smooth as
possible. For steel work a priming coat of Red Oxide / Zinc Chromate paint shall be
applied. Painting shall be done by skilled labourers in a work-man like manner. All coats
shall be of proper consistency and shall be well brushed out, so that no brush marks are
visible. The under coating should be nearest to the specified colour of the finishing coat.
Unless otherwise specified ready mixed synthetic enamel paints shall be used for
painting, wood and steel work. Under coats should be completely dry before finishing
coat is taken up. Priming coat and under coat shall be rubbed with sand paper and
dusted clean. The finished coat of approved paint shall then be applied.

17. Cement Painting

Cement Paint solution shall be applied to the surface with hair brushes in a number of
coats to get uniform finish. After the first coat of paints has hardened, it shall be cured
with water atleast for 24 hours. The surface shall be wetted again before the application
of the second coat. Atleast 24 hours should lapse between the two coats, number of
coats shall be as specified in the schedule of quantities. It shall be kept damp atleast for
seven days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by
dissolving 1 Ibs, of shellac in one gallan of methylated spirit without applying any source
of heat. After the shellac has dissolved ¥4 Ibs of cobalt, % Ibs of lobano and 0.4 oz of
crystals of desired pigment shall be added. The solution shall be applied with a pad of
fine muslin cloth tied as per general practice. The pad shall be dipped into the solution
and wrung with fingers and be rubbed hard on the surface in this way, the first coat is to
be given after this gets dried up, the successive coats shall be given in the same fashion
till the mirror like surface is obtained. The wood to be polished shall be first applied
with a filler composed of 1.25 Kg. of whiting mixed with one litre of methylated spirit and
then sand papered when dry. The finished surface shall have uniform texture and gloss.
Approved transparent sealer shall only be used in base preparation.
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b)

c)

d)

SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE

PROPORTIONING MIX:

The proportion of aggregate, Cement and water to be used for controlled
concrete shall be designed by preliminary tests of the materials to be actually
used to obtain the densest to workable concrete requiring the minimum quantity
of cement paste for binding the materials to give the required strength. However
the maximum total quantity of aggregate by weight per 50 kg. of cement shall
not normally exceed 450kg All proportions shall be by weight. However water
may be added by weight or volume.

MIX DESIGN:

Immediately upon the receipt of the award of the contract, the Contractor
shall inform the Engineer-in-charge the exact location of the sources of
materials which he proposes to use and get the materials approved. The
mix with the actual approved materials to be used shall be got designed by the
Contractor in an approved laboratory chosen by BHEL and got approved by
the Engineer-in-charge. These proportions shall be used so long as the
materials continue to be the same quality and from the same sources. If
during the progress of work, the Contractor wishes to change the materials,
the proportions shall be fixed on the basis of fresh preliminary tests to give
the required strength. No change of materials shall be allowed unless fresh
tests with new materials show satisfactory results.

STRENGTH REQUIREMENTS OF CONCRETE:

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M 30,
M 35 & M 40. The concrete mix shall be designed to produce the grade of
concrete having the required workability and characteristic strength not less
than the appropriate values (as per |.S. 456) as given in table below:

SI. No Grade of. Concrete Specified Characteristic Cube Strength
Preliminary test N/mm2 Works test N/mm2
1. M 15 20 15
2. M 20 26 20
3. M 25 32 25
4, M 30 38 30
5. M 35 44 35
6. M 40 50 40

WORKABILITY OF CONCRETE:

The proportions chosen shall be such that the concrete is of adequate
workability for the conditions prevailing on the work in question, and shall be
properly compacted. Water shall be added to the mixer to give the required
workability. The water content of each batch shall be adjusted as necessary to
maintain the required workability with simultaneous adjustment of cement
concrete such that the water cement ratio is not changed. The workability tests
shall be carried out in accordance with IS : 1199 - Latest, "Methods of
sampling and analysis".

Workability of concrete shall be controlled by direct measurement of water
content, making allowance for any surface water in the fine and coarse
aggregates. Allowance shall be made for surface water present in the
aggregate when computing the water content. Surface water shall be
determined by one of the field methods described in IS : 2386, Part lll.
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f)

CONSISTENCY AND SLUMP:

The concrete shall have a consistency such that it will be workable in the
required position. It shall be of such consistency that when properly vibrated it
will  flow around reinforcing steel and all embedded parts. The slump for
concrete as determined by slump tests as per Indian Standard 456 (latest
edition) shall not exceed the maximum slumps indicated below for each type
of construction as approved by the Engineer-in-charge.

Workability Slum in MM Type of Construction
Min. Max.
Medium 40 80 All RCC works

The contractor shall not place concrete having a slump outside the limits
specified without the approval of the Engineer-in-charge.

Atleast one slump test shall be made for every compressive strength test
carried out. More frequent tests shall be made if there is a distinct change in
job conditions or if required by the Engineer-in-charge.

TESTS:

Test shall conform to the specifications laid down in IS : 456. These tests
shall be got done in an approved laboratory and in accordance with IS : 516 -
Latest at the cost of the Contractor (for making necessary cube moulds,
transporting the cubes to the Laboratory and all other incidental etc.). The test
fees for the cubes shall be borne by the contractor. In order to ensure proper
quality control sampling of the concrete of each specification placed on any
day in work shall be done in accordance with the following table.

Quantity of Concrete in work Total Number of samples(each
sample to consist of 6 test cubes)

Upto 5.00 Cu.m. 1
Greater than 5.00 Cu.m. and less than 15.00 Cu.m 2
Greater than 15.00 Cu.m. and less than 30.00 Cu.m. 3
Greater than 30.00 Cu.m. and less than 50.00 Cu.m. 4
Greater than 50.00 Cu.m. 4 + one additional sample for each

additional 50 Cu.m. or part thereof.

i) The sampling shall be spread as evenly as possible throughout the
day. When wide changes in weather conditions occur during concreting,
additional samples may be taken as desired by Engineer-in-charge. Each
sample shall consist of 6 cubes of 15 x 15 x 15 cm concrete. Test cubes
shall be kept immersed in water until required for test which will be usually at 7
days and minimum crushing strength of not less than the following:
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Grade of Concrete M15 M20 M25 M30 M35 M40

Crushing strength in
N/mm?2 at the end of

a) 7 days 10 13.50 17 20 23.50 27

b) 28 days 15 20 25 30 35 40

All costs connected with the preliminary tests for proportioning the mix,
sampling, curing, handling, other incidental charges, labour charges and cost of
materials shall be borne entirely by the Contractor. Testing charges for cubes
(work tests) shall be borne by contractor. Such testing shall normally be
conducted at the BHEL Central Laboratory or any other approved laboratory as
directed by the Engineer-in-charge.

All samples for tests shall be taken in the presence of Engineer-in-charge and
the Contractor or his authorised agents.

A set of six specimens from random mixer batches, shall constitute a test, three
being tested for 7 days and three being tested for 28 days strength.

The strength test result shall be the average strength of the three companion
test specimens, tested at 28 days, except that, if one specimen in a test
shows manifest evidence of improper sampling, moulding or testing, the result
shall be discarded and the remaining two strengths averaged.

ii) Normally, 7 days and 28 days tests shall be made on specimens. For
any mix, a correlation between 7 days and 28 days strengths may be made in
the laboratory. Soon after a job starts, a similar correlation will be evolved for
samples of a concrete taken from the mixer. After that correlation has been
established, the results of the 7 days test may be used as an indicator of the
compressive strength which should be expected at 28 days, provided such
results are consistent, if 7 days tests shown compressive strength that are too
low, corrective measures shall be taken atonce, at the Engineer's direction,
without waiting for the results of the 28 days tests.

iii) Each class of concrete shall meet the following strength requirements:

The average of any three consecutive strength tests shall have a value equal
to or greater than the specified strength subject to the condition that only one
out of three consecutive tests may give a value less than the specified
strength but this shall not be less than 90% of the specified strength.

iv) In the event that concrete tested in accordance with the requirements of
this specification, fails to meet the requirement, the Engineer shall have the
right to require any one or all the following.

1. Changes in the concrete mix proportions for the remaining work.

2. Curing and testing of the concrete represented by the tests which
failed.

3. Replacement of any such portions of the structure. (No payment

for dismantled concrete, associated from worker or reinforcement
shall be made. Embedded fixtures, reinforcement and adjoining
structures, damaged during dismantling shall be made good by the
Contractor at his own expense).

4. Extended curing of the concrete represented by the specimen.

5. The contractor shall carry out all such measures as directed at his
own expense.
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Load tests of structural members may be required by the Engineer when the
strength of the job control tests falls below the required strength and is not
acceptable as per "Acceptance Criteria" stated earlier. The entire cost of
the load test shall be borne by the Contractor. If the load testing is decided
by the Engineer, the member under consideration shall be subjected to a
superimposed load equal to one and quarter (1.25) times the specified
superimposed load used for design and this load shall be maintained for a
period of 24 hours before removal.

The detailed procedure of the test shall be decided by the Engineer-in-
charge.

If, within 24 hours of the removal of the load, the structure does not
show a recovery of atleast 75 percent of the deflection after the 24 hours
under load, the test should be repeated. The structure should be considered
to have failed to pass the test if the recovery after the second test is not
atleast 80 percent of the maximum deflection occuring during the second test.

If the member shows evident failure, such changes as are necessary to make
the structure adequately strong, shall be made by the contractor free of cost to
the Department. If on the other hand, the failure becomes apparent, the
Engineer under special circumstances, can retain the portion of the structure
under test, provided suitable strengthening and or load dispersed
arrangement is feasible. Cost of such strengthening or load dispersed
arrangement shall be borne by the Contractor.

Load test shall not be made until the expiry of 56 days of effective hardening of
the concrete.

If a portion of the structure is found to be unacceptable it shall be dismantled
and replaced by a fresh structure as per specification. The cost of such
dismantling and reconstruction should be borne by the Contractor.

The proportions of cement, fine aggregate, coarse aggregate and water
necessary to produce a concrete mix which will fulfill the requirements of this
specification for each grade of concrete shall be determined on the basis of
trial mixes conducted with the samples of the material to be used in the work
by the Engineer-in-charge in the field Laboratory.

All mix design and test data and results shall be maintained as part of the
record of the contract and shall be signed by the Engineer-in-charge and
the Contractor. A register showing such record shall be maintained at site of
work as shown below.
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NAME OF WORK:

Sl. Date & Sample No. of Identifi- Proportions Description Initials of Date of
No. Time No. Cubes cation of mix of portion S.O/AE.in test
marks of work whose
represented presence
by sample and sample is
quantity of taken
concrete
represented
by the sample
1) 2 3) 4) ®) (6) (7) (8) 9)
7 days Average Standard Date 28 days Average Standard Remarks Review Review
test 7 days 7 days of last result 28 days 28 days (the and and
result strength strength test of each strength strength reference Remarks Remarks
of each cube cube Nos. of by by
cube test Asst. Execu-
report Engineer tive
should Engineer
also be
recorded
here)
(10) (11) (12) (13) (14) (15) (16) 17) (18) (19)
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SPECIAL CONDITIONS OF CONTRACT

STRUCTURAL STEEL WORKS

Broadly, the work under this contract comprises of conveying of raw structural
steel sections from BHEL Store to site fabrication shop, fabrication of steel work
at the site fabrication shop including one priming coat of Zinc Chromate/red
oxide primer, transportation of fabricated steel structures to the erection site
including loading, unloading, leading, stacking as required and all handling
costs, erection of steel work over prepared foundations or on RCC brackets as
the case may be and painting of steel work two coats with approved synthetic
enamel ready mixed paint or as specified in the Bill of quantities carrying from
BHEL stores and erection of cloaking items etc. complete.

If found necessary the tenderer may also be required to supply some raw
structural steel sections also as required for this work in accordance with the
latest editions of the Indian Standard Specifications noted below:-

IS 2062 & IS 1977. He will be required to submit the necessary test certificates
for the materials so supplied for use on this work.

The detailed fabrication drawings as approved for fabrication will be the
responsibility of BHEL. The Detailed Shop Drawings will be supplied by BHEL to
the contractor progressively to suit the fabrication and erection sequence. The
Contractor shall not depart from the drawings approved by BHEL without the
written permission of the Engineer-in-charge.

Based on the detailed shop Drawings approved by the BHEL the Contractor
shall prepare at his cost, the Drawing Office Despatch Lists (abbreviated as
D.0O.D.L.'s) and get them approved by BHEL. These shall contain the drawing
number, the designation of items, number of pieces, based on the section
weights as adopted for supply of raw materials without deduction for bolt holes
and skew cuts. The DOD Lists shall form the basis for payment.

Rate guoted against item(s) of the Bill of Quantities cover the fabrication of all
items involved and shall therefore be an Overall-average-rate. The actual
guantities for payment shall be based on the drawing office despatch lists to be
prepared by the Contractor and got approved by BHEL as aforesaid.

All Civil works like preparation of foundations for columns, including embedding
of holding down bolts etc., also have to be carried out and hence included in
the present enquiry. All works shall be performed and completed in a thoroughly
workmen like manner and the contractor shall follow the best modern practice in
the manufacture of high grade structures not withstanding any omission in the
specifications.

€) Fabrication shall generally be in accordance with IS 800 (latest issue)
entitted "Code of practice for use of structural steel in general building
constructions". Welding shall be in accordance with IS 816 entitled "Code of
practice for use of metal arc welding for general construction in mild steel". The
contractor shall provide necessary splicing as approved by the Engineer-in-
charge, to suit the available lengths of raw steel, and no extra amount shall be
paid on this account. Any specifications not covered by the Relevant Indian
Standard Codes of practice shall be in accordance with the relevant BS or in its
absence in accordance with the well established standard Engineering practice
to be acceptable to BHEL.
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10.

11.

12.

13.

14.

(b) Under the contract, site fabrication is to be adopted for which a suitable
site near and inside the factory premises will be made available by BHEL at free
of ground rent. The Contractor shall provide all plant and equipments, tools
covered sheds and other facilities required for site fabrication work at his own
cost.

(c) The Contractor shall take into consideration the existing foundation
structures and make necessary provisions in the fabricated components with the
approval of the Engineer-in-charge so that proper alignment, vertically and easy
connection / erection of structures is ensured, should this involve any extra work
on the part of the contractor beyond his normal scope, the same will be paid for
at mutually agreed rates.

All fabricated steel work shall be given one coat of Red Oxide / Zinc Chromate
primer conforming to Relevant IS code before erection. All fabricated steel work
shall be match marked suitably to facilitate their erection in position without any
difficulty.

Materials to be supplied by this organisation will be supplied in standard/random
sizes/lengths as stocked by BHEL. Hence the Contractor will be required to
receive extra materials to cover conversion, wastage, alteration etc. He shall do
so without any claim for extra payment, whatsoever on this account.

All breakages after the A.C. materials are handed over to the contractor shall be
to Contractor's account. As far as possible partially broken A.C. materials
should be cut suitably and used for smaller sizes with the approval of BHEL,
without any extra claim. A breakage allowance of 3% of the consumed quantity
is permissible for A.C. materials, if size of sheets supplied vary with actual
requirement the actual size as supplied shall be allowed, for material accounting.

The Contractor should prepare in advance cutting lists for materials so as to
obtain efficient and economical use of all types of materials including steel.

Normally no night work will be permitted. But in case of emergency and urgent
in nature where night work is warranted, the Contractor shall arrange for night
works providing all facilities including illumination at his own cost, after obtaining
written permission from Engineer-in-charge under intimation to Security and
Safety Departments.

The Contractor shall closely scrutinise all the drawings for the work issued by
this organisation and bring to the notice of the Engineer-in-charge any
discrepancies/ omissions noticed in the drawings before undertaking the actual
work.

M/s BHEL through their duly authorised representative shall have all reasonable
times access to the Contractor's premises or works and shall have the power at
all reasonable times to inspect any portion of the work or examine the materials
and workmanship of the structures during their manufacture and test. The
Contractor shall give notice in writing to the inspecting Engineer of BHEL when
the materials to be supplied are ready for inspection and test, no materials shall
be used on the fabrication work until the inspecting Engineer has certified in
writing that such materials have been inspected and approved by him. The
contractor shall provide at his own cost all facilities for the required tests on
fabricated structures as required by the Engineer-in-charge. Defective
fabrication structures shall be made good/replaced by the Contractor at his own
cost to the full satisfaction of BHEL. This also applies to loss or damage of raw
materials, if special tests only will be borne by BHEL.
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15.

16.

17.

b)

c)

d)

e)

f)

a)

Weekly progress reports shall be submitted giving in detail the position of receipt
of raw materials, progress of fabrication and completion of fabricated structures
etc. The contractor shall submit at such times as may be requested by the
Engineer-in-charge, schedules showing the programme and order in which the
Contractor proposes to carryout the fabrication and erection works with dates
and estimated completion times for various portions of the work. Such
schedules shall be approved by the Engineer-in-charge prior to the starting of
the relevant works.

BHEL would expect the contractor to take up simultaneously wherever possible
both fabrication and erection of structures especially where a good deal of assembly
work, which is in fact a continuation of the fabrication work, is required to be done at
site. The painting and cloaking items of works, wherever possible, should be done
simultaneously to save time. The Contractor may with the prior approval of BHEL
sublet the work. The main contractor shall however, be responsible for all works
executed on his behalf by the sub-contractors.

SETTING OUT AND ERECTING OF STEEL WORK:

Erection of steel work shall generally be in accordance with the provision of IS
800 (Code of practice for use of structural steel in General Constructions).

Site assembly of members on the ground by welding, bolting or otherwise as
specified in  shall be inspected thoroughly by the Engineer-in-charge, or his
authorized representative and approved before erection.

All equipments, facilities and consumables for site fabrication as well as erection
plant requirement, etc., such as derricks, cranes, lifting tackles, wire ropes, chain
pulley blocks, jacks, winches etc. as necessary shall be arranged for by the
Contractor at his own cost. Care shall be taken to see that all equipments, tools
and tackles and wire ropes etc. in use are always in good working conditions
and fit for use. For all the tools and plants periodical calibration certificate from
approved agency should be obtained. The above lists should be enclosed
along with the tender.

Frames shall be lifted at such points that they will not buckle or deform.
Trusses shall be lifted only at nodes. Temporary bracing shall, if required, be
provided at no extra cost, to relieve erection stresses.

In the case of trusses and similar roof structures all or atleast a majority of the
purlins and wind bracings, shall be erected side by side with the erection of
these structures. Columns shall be erected true to plumb, (no screed bars
provided and fixed by the Contractor over the prepared pedestals), true to center
line, level and gauge of traveling cranes. Alignment of the columns, crane
girders and rails shall be done very carefully using high precision survey
instruments and necessary adjustments made to suit actual requirements. A list
of survey instruments proposed to be used shall be furnished in the
tender.

All damages to the steel work caused during the transit or otherwise shall be
made good to the full satisfaction of BHEL at Contractor's own cost, before
erection.

It shall be the sole responsibility of the Contractor to ensure accuracy of level,
plumb, span and alignment of steel work before erection of other components.
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18. PAINTING AFTER ERECTION:

a) All steel work shall be given two coats of approved brands of first quality
synthetic enamel ready mixed paint after erection (over the priming coat already
provided). Painting shall be done as per IS 800. The shade, make, quality and
other particulars of the paint proposed to be used, shall be subject to prior
approval by BHEL.

b) It is the responsibility of the Contractor to procure sufficient quantities of the
approved paints well in advance to ensure their availability in time.

19. TIME ALLOWED (Period of Contract)

The following programme should be strictly followed.

0] Fabrication of structural steel works} Progressively from the date of award of
to be completed } work
(ii) Erection, painting of the above } Progressively from the date on
structures, supply and erection of } which completion of civil work and
cloaking items etc. to be completed } the readiness of site declared as fit for
} erection

20. The contractor will have to provide and fix the necessary screed bars etc. at his
own cost in proper line, level and position to facilitate the erection work. Further,
the contractor should lay and maintain necessary temporary approaches within his
working areas at his own cost to facilitate his work and for easy movement of
vehicles, cranes etc. deployed on the work. Only reasonable areas will be
provided by BHEL.

21. Till the expiry of the maintenance period of SIX MONTHS after the completion of
the entire contract work and handing over to BHEL, the contractor should retain
the minimum equipments and staff required and should carry out the maintenance
works with the least possible interference to the routine works of the new shop. Till
the expiry of the maintenance period the contractor shall be responsible for all
damages occurring due to any fault on his part or on the part of his workmen, sub-
contractor or other agencies engaged by him.

22. BHEL shall have the right to take possession of or use any completed or partially
completed part of the work. Such possession or use shall not be deemed to be
acceptance of any work not in accordance with the contract.

23. The contractor shall observe all safety regulations and take necessary safety
precautions as called for under the Factories Act or other relevant statute as
applicable including the use of safety boots, safety belts, helmets and other
equipments and accessories for ensuring safe execution of the contract and
freedom from accidents.

24. The rates quoted in the Bill of Quantities of the tender for the fabrication item shall
cover also the cost of preparation of DODL and similar incidental items.
Fabrication works shall be undertaken only after the issue of approval of shop
drawings.

25. The Contractor should co-operate with other contractors who may be executing

their work in the same area in order to facilitate efficient execution of the entire
project work in this area.
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26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

BHEL is registered as an indentor for materials on rate contract with DGS & D.
Tenderers who are on DGS & D List of rate contracts should mention their rate
contract number and furnish a copy of the rate contract document with the tender.

The Guarantee / Warranty period for this contract shall be SIX MONTHS from the
date of completion of the entire work and handing over to BHEL. During this
period the successful tenderer shall be at site on his own expense for replacement
or repair of all defects arising out of faulty materials and/or workmanship.

Further particulars relating to design and fabrication and clarifications, if any, may
be obtained on reference to the Addl. General Manager/Civil / Township, BHEL,
Tiruchirapalli-14 or his nominee.

The contractor shall engage a level-1l NDT Inspector for inspection of NDT works.

Inspection will be done by BHEL Staff/Agencies appointed by BHEL for the works
covered in the tender.

Painting, DFT of primer should be 25 micron.

Finish coat Painting, DFT 20 micron for each coat. Paint shall be of first quality
product of approved brand as per list of approved brands for materials enclosed in
the price bid.

Pre heating and post heating required shall be as per AWS (latest).

Welded qualification is to be done before commencement of the work and
approved & qualified welder only shall be engaged in work. Necessary testing

charges shall be borne by the contractor.

For the supply of material the manufacturer’s test certificate is to be produced.
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GENERAL QUALITY CONTROL PROCEDURE FOR STRUCTURAL STEEL

WORKS

The following quality standards are required to be maintained in all the structural steel
fabrication components.

1.
2.

3a.

3b.

3c.

3d.

10.

a)

All the raw materials will be generally conform to IS 2062-1999 or equivalent.

The welding electrodes shall be keptin oven only.

Submerged Arc welding has to be done for crane girder flange to web joints and built
up column as per the details given in the approved drawings.

E7018 Welding electrode rods shall be used where the thickness of plates are 20mm
and more and as specified in the drawings issued.

All the other weld in crane girder and butt welds in columns and beams shall be done
with E 7018 welding electrodes.

All the welds in Nodal points of trusses and lattice girders shall be done with E 7018
welding electrodes.

Pre heating shall be done for plates having thickness 25mm & more and the
temperature shall be maintained by checking with thermal chalk, as per quality
standards.

All erection welding, of any component shall be done using E 7018 Welding
Electrode.

100% visual check shall be carried out for raw materials and welding on all
components and the welding areas during inspection, to be tested for LPI1/ MPI1/ UT /
Radiography / PWHT as provided in the Quality Control Procedure.

Base plate to column shall be perfectly checked for perpendicularity.

All the components shall be checked for dimension at fit-up stage itself before the
commencement of welding operation.

Contractor shall buy & use Black Hex. bolts and nuts as per IS Specifications as
detailed below for fabrication & erection of steel structures.

Black Hex Bolts IS 1363 - 1984 Part —| (Class 5.6/5.8)
Black Hex Nuts IS 1363 - 1984 Part - Il

Plain MS washer IS2016 - 1975

Taper washer for beams 1S 5274 - 1975

Taper washer for channel 1S 5372 - 1975

Spring washer IS 3063 - 1964

Contractor shall buy & use the following welding consumables as detailed below:

SMAW Electrodes Manufacturer
No.
1. E 6013 & E 7018 D & H Secheron
2. E 6013 & E 7018 ESAB India Ltd.
3. E 6013 & E 7018 Modi Arc Electrode Co.
4, E 6013 & E 7018 D & H Welding Electrode (1) Ltd.
5. E 6013 & E 7018 Mantek Electrods (P) Ltd.
6. E 6013 & E 7018 Ador Welding Ltd.
7. E 6013 & E 7018 Varun Electrodes Pvt. Ltd.
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b)

c)

d)

11.

12.

13.

14.

Manufacturer
Ador Welding

Mantek Wires
Precision Wires
ESAB India Ltd.

Manufacturer
Super Elec Inds

Mantek Welded Flux Co.
RMH Chemicals
Super Weld Prod

SAW Wire
SI.No. Brand
1 AUTO melt Grade A
2 Mantek Grade A
3. Metaspool S1 dia. 4mm
4 OK Aut Rod 12.08 L
Flux
Sl.No. Brand
1 Super S41
2 Mantek 22
3. RMH Auto Weld Grade 1
4 SWP40T
GMAW ( Co2)

Electrode Brand
ER70S-6 Co2 WIRE  Automig-1
ER70S-6 Co2 WIRE Esab MW1
ER70S-6 Co2 WIRE  Mantek Mig
ER70S-6 Co2 WIRE Nouvarc
ER70S-6 Co2 WIRE  Autofil-6

ER70S-6 Co2 WIRE

Prima Mig/Mag

Manufacturer
Ador Welding Ltd.
Esab India Ltd., Chennai
Mantek Wiress
Nouveax Industries (P) Ltd., Kangayam
Voltrac Electrode Pvt. Ltd., Tirupathi.
Varun Electrodes Pvt. Ltd., Panipat.

Rolled steel sections of depth greater than 450mm need to be visually checked for
lamination before the process of fabrication. The doubtful area to be tested for LPI
and if lamination is found UT Test to be carried-out.

The welding code of practice, procedures, specifications for electrodes / consumables
etc., for manual welding and auto welding shall conform to AWS D1.1/D1.1M:2006
(Latest) and as per the QCP issued by BHEL component-wise.

All the fabrication and erection works shall have to be executed as per the QCP

issued by BHEL.

All the fabrication and erection works will be inspected for Quality Control by a third
party inspection agency as fixed by BHEL.
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DESIGNATION DETAIL OF SKETCH PERMISSIBLE
DEVIATION
FIG:2
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LINE OF FLAME HEATING

FIG:1 /
CORRECTION OF FLANGE WARPAGE
PERMISSIBLE
DESIGNATION DETAIL OF SKETCH DEVIATION
b1 - b2
= 2mm
WEB SHIFT
FIG:2
2=
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1*T2= 159
FLANGE WARPAGE FIG:3
T2
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DESIGNATION DETAIL OF SKETCH PERMISSIBLE

DEVIATION
FIGURE-7
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DESIRABLE FILLET
A Sl WELD PROFILE
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH
VARIOUS LABOUR LAWS BY THE CONTRACTORS FOR BHEL

45, The Contractor shall not employ in connection with the work any person who
has not completed 18 years of age.

46. The Contractor shall in respect of labour employed by him either directly or
through subcontractors, comply with or cause to be complied with the following
statutory provisions and rules and in regard to all matters provided therein.

a) The Contract Labour (Regulation & Abolition) Act 1970 and the related
Tamil
Nadu Rules.
b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.
C) The Payment of Wages Act 1936 and the related Tamil Nadu Rules.
d) The Factories Act 1948 and the related Tamil Nadu Rules.
e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.
f) The Employees State Insurance Act 1948.
Q) The Workmen Compensation Act 1923.
h) The Industrial Disputes Act 1947.

and any other law or modifications to the above or to the Rules made
thereunder from time to time.

REGISTRATION AND LICENSING
47. Every Contractor shall register his name with the Welfare Section of BHEL

before taking up the work awarded to him by giving the following information and
getting a Code Number :

a) The Name of the Contractor

b) Nature of Contract Work

c) Period of work

d) Number of maximum labour employed by him on any one day

e) License No. & Date (Applicable in case of contractor employing 20 or
more workers)

f) Whether enrolled for PF, ESI, etc., and enrolment No.

This information is called for, for the purpose of informing the Inspectorate of
Factories whenever they call for information regarding contracts.

48. The Contractor employing 20 or more workmen is required to obtain license
from the authorities ( The Deputy Chief Inspector of Factories / Assistant
Commissioner of Labour as the case may be ). The license shall be amended
and / or renewed wherever, there is an increase in the workmen employed by
him or in the event of contract being extended or renewed. The Contractor shall
inform the licence number to the BHEL Management before taking up the work.

49, The Contractor (Licensed or unlicensed) shall promptly furnish every information
and document required by BHEL authorities for the purpose of fulfilling their
obligations as Principal Employer and / or Occupier of the Factory and shall
render all necessary assistance for the same.

WAGES

50. The Contractor shall pay wages to the workmen employed by him at the rate
which shall not be less than the minimum wages applicable under Law from time
to time.

51. The Contractor shall fix wage periods in respect of which wages shall be

payable. No wage period shall exceed one month.
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52. The Contractor shall ensure payment of wages to the contract labour employed
by him within three days from the end of wage period in case the wage period is
one week or a fortnight and in all other cases before 10" day of the following
month.

53. All Payment of wages shall be made on working days at the work site and during
the working time and on date natified in advance. In case the work is completed
before the expiry of the wage period final payment shall be made within 48 hours
of the last working day.

54, Where the employment of any worker is terminated by or on behalf of the
Contractor, the wages earned by him shall be paid before the expiry of the
second working day from the day on which his employment is terminated.

55. Wages due to every worker shall be paid to him direct or to the person
authorized by him in this behalf. All wages shall be paid in current coin or
currency in both.

56. The Contractor shall ensure the disbursement of wages in the presence of such
authorized representative of BHEL Management.

57. The above payment shall be verified by the authorized officer / representative of
BHEL with the following certificate of the payment sheet “Certified that the
amount shown in Column No........... has been paid to the workmen concerned
in my presence on ........... F-) S

58. A certificate of payment shall be furnished in duplicate by the Contractor to the

Engineer in charge each month in Form ‘A’

59. A notice showing the wage period and the place and time of disbursement of
wages shall be displayed at the place of work and a copy to be sent to the
Welfare Department by the Contractor under acknowledgement.

60. Notices showing the rate of wages, weekly rest days, hours of work, wage
period, date of payment of wages, names and addresses of the Inspector
having jurisdiction, the date of unpaid wages shall be displayed in Tamil and
English in conspicuous places at the establishment and at work site by the
Contractor. The Contractor shall inform the BHEL Management every month the
details of contract labour engaged for contract in this following form :

a) Serial Number

b) Location

c) Period of work

d) No. of contract labour engaged during the month
e) No. of days worked

f) No. of men worked

0) Wages paid to workers

The above statement shall be furnished to BHEL Management at the end of
every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS
61. The following documents / formats under Contract Labour ( Regulation &

Abolition ) Act 1970 and Tamil Nadu Rules thereunder shall be maintained by
each contractor.

a) Register of persons employed by the Contractor
b) Employment Card
C) Service Certificate
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d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime
Register, Register of Fines, Register of Advances etc.,

62. The Contractor shall display the abstract of the Contract Labour
(Regulation&Abolition ) Act and the Rules thereunder both in English and
Tamil.

63. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing
Officer.

64. The Contractor shall submit the returns required under the Contract Labour

(Regulation & Abolition ) Act 1970 periodically to BHEL Management.

65. The Contractor shall without fail give upto date information in writing of the
attendance of the workers employed by him.

66. The Contractor shall ensure that his workers keep and produce their
Employment Card when coming to duty and take them back when leaving duty.

67. All the above registers and records shall be preserved in original for a period of
three years. All the registers, records and notice maintained under the Act and
rules shall be produced on demand by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

68. No worker shall be required or allowed to work on Sunday unless he has or will
have a holiday on anyone of the three days before or after the said day.

69. The Contractor shall inform BHEL Management in the prescribed form details of
the contract workers scheduled to work on Sunday, the day of rest and also
indicate the substituted holiday in lieu thereof. This shall be intimated two days in
advance before his workmen are booked for work on Sunday.

70. The contract labour working for more than nine hours in any day or for more
than 48 hours in any week shall be paid wages at the rate of twice the ordinary
rate of wages in accordance with the provisions of Sections 59 of the Factories
Act 1948.

71. The Contractor shall provide all safety devices and personal protective
equipment to his workmen at his own cost and shall ensure that his workmen
wear / use such devices or equipment provided to them while doing the work
and there should not be any relaxation on this.

72. The Contractor shall give four paid National Holidays to his workers, viz., 26"
January, 1% May, 15" August and 2™ October.

73. The Contractor shall ensure that his workmen vacate the premises after the shift
is over.
74. The Contractor shall give leave with wages to his workmen who have worked for

a period of 240 days or more in the Factory premises during a calendar year.
This leave shall be allowed during the subsequent calendar year at the rate of
one day for every 20 days of work performed by the worker during the previous
calendar year. The worker whose services commences on a day other than the
first of January shall be entitled to leave with wages at the above rate (One day
for every 20 days of work) only if he had worked for a minimum of 2 /3 of the
total number of days in the reminder of the calendar year. This leave will be
admissible only during the subsequent calendar year.

75. No woman worker shall be required or allowed to work in the Factory except
between the hours of 6.00 A.M. and 7.00 P.M.
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76. The Contractor shall comply with the provisions relating to Welfare and Health
facilities as provided in the Contract Labour (Regulation and Abolition) Act 1970
read with the Tamil Nadu Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

77. Not withstanding anything contrary to this, in the event of accident the contractor
shall be required to fill injury report and submit the Engineer in charge
immediately and ensure the compliances of ESI / Workmen’s compensation Act,
Factories Act and Rules made thereunder. He shall also maintain a register of
accident as per the Act.

78. The Contractor shall get the contract labour engaged by him insured under
Workmen’s Compensation policy from General Insurance Corporation of India
before actually starting the work of contract. The insurance coverage should be
for the entire period of Contract. The Contract shall comply with the provisions of
the Workmen’s Compensation Act 1923. (This should be read in conjunction with
the provisions of ESI Act)

COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT

79. The contractor shall ensure that all his workmen are covered under the
Employee’s State Insurance Act and produce to BHEL such Registration
Number / Enrolment Number before executing the contract work.

80. The Contractor shall regularly pay the amount of contribution. i.e., employer’s
contributions as well as employees’ contribution pursuance of the above scheme
as fixed from time to time. The Contribution payable presently is 1.75% wages to
be recovered from his workmen and 4.75% of wages to b e contributed by the
Contractor. Contributions recovered from employee and contribution made by
the contractor may be rounded to the next higher multiples of five paise.

81. The Contractor shall take note of any amendment that may be brought forth in
the above contribution rate and act accordingly.

82. The contractor shall ensure that his workmen are covered under the EPF &
Miscellaneous Provisions Act 1952 and accordingly produce to the BHEL
Management the registration / enrolment number before awarding of contract
work. As per the existing provisions every worker shall be entitled and required
to become a member of the fund. The employee’s contribution payable at
present is 12% of wages which will be recovered by the contractor from the
wages of his workmen and the contractor should pay equal contribution. The
contractor is also liable to pay any administrative charges in this behalf that may
be decided from time to time. It will be the responsibility of the contractor to
ensure such contribution payable in respect of workmen employed through sub-
contractors also.

83. The Contractor shall take note of any amendment in the rate of contribution
payable under the scheme from time to time.

84. The Contractor shall within seven days of the close of every month submit to
BHEL a statement showing the amount of contribution payable / paid for
employees engaged by him or through him and shall also furnish to BHEL such
information as Principal Employer is required to furnish under the provisions of
the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.
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85.

86.

87.

88.

1)
2)
3)
4)
5)
6)
7

8)

Whenever any sum of money is found to be recoverable from or payable by the
contractor under the above Act, the sum shall be deducted from any sum that
may be due or which at any time thereafter may become due to the Contractor
under this contract or under any other contract or from his security deposit. In
case the recoveries are not sufficient to satisfy the claim, the contractor shall pay
the balance thereof on demand. In case any recoveries are made under this
clause from security deposit, the contractor shall immediately thereafter pay
such further sums as may be required to replenish the shortage caused by such
recoveries in amount of security deposit.

The Contractor shall abide by all the labour and other laws applicable to contract
labour / worker under this contract and shall at all times keep BHEL indemnified
against all loses, claims, prosecutions under any law.

In case of non-compliance of any of the provisions of the Acts and in case BHEL
having complied with the same, BHEL will be entitled to recover the same from
the contractor / sub-contractor.

Non-exercise of any of the powers or rights available to BHEL hereunder or
under any law, shall not in any way operate as waiver thereof.

Note : The Specimen forms for the following are available in BHEL.

Form ‘A’ - Payment Certificate

Form IV - Application for License

Form Xl - Register of Workmen employed by contractor
Form XIV - Employment Card

Form XV - Service Certificate

Form XVI - Muster Roll

Form XVII - Register of wages

Form XIX - Wage slip
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ROAD WORK SPECIFICATION

1.0 Terminology

Asphalt: A natural or artificial mixture in which bitumen is associated with mineral
matter. The word ‘Asphalt’ should always be qualified by indication of its origin or nature.

Asphalt Mastic: An intimate mixture of mineral fillers, well graded sand and / or stone
chippings with a hard grade of bitumen, cooked and laid hot manually by means of
wooden float. The mixture settles to a coherent, voidless and impermeable solid or
semi-solid mass under normal temperature condition.

Bitumen: A noncrystalline solid or viscous material, having adhesive properties derived
from petroleum either by natural or refinery processes and substantially soluble in
carbon disulphide.

Bitumen-Cutback: Bitumen, the viscosity of which has been reduced by a volatile
diluetent when blended with kerosene or naptha type diluetent or fuel oil, is called,
medium or rapid or slow curing cut backs respectively.

Bitumen-Emulsion: A liquid product in which a substantial amount of bitumen is
suspended in a finely divided condition in an aqueous medium containing an emulsifier
and stabliser. The emulsion is termed ‘Anionic’ when the bitumen particles are
negatively charged and the aqueous phase is alkaline. The emulsion is termed
‘cationic’ when the particles are positively charged and the aqueous phase is acidic.

Bitumen Mastic:

Filler: Inorganic mineral material all of which will pass through specified IS: sieve used in
admixture with solid or semi-solid bituminous material.

Road Tar: A product obtained by treating at high temperature coal tar in such a manner
that it conforms to a specification which defines it’s suitability for road construction.

Tar: A viscous material having adhesive properties and resulting from the distinctive
distilation of certain type of organic material. The term Tar should be preceded by the
name of the material from which it is produced e.g. coal, shale, peat, vegetable matter
and its mode of production shall be indicated.

Flash Point: The lowest temperature at which the vapour of a substance can be ignited
in air by a flame under specified conditions of test. The substance itself does not
continue to burn.

Tack Coat: It shall consist of application of a single coat of low viscosity liquid

bituminous material to an existing road surface preparatory to further bituminous
construction.

11 Materials
1.1.1 Aggregate Coarse

Coarse aggregate as specified in the item shall be either crushed / broken stone,
hard blue granite or one of the naturally occuring aggregates such as kankar or laterite of
suitable quality as stated hereinafter and approved by the Engineer-in-charge.
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The stone aggregate shall conform to the physical requirements set forth in
Table 1.1. The type and size range of the aggregate shall be specified in the contract.

TABLE 1.1

PHYSICAL REQUIREMENTS OF COARSE AGGREGATE

impact value
(b) Flakiness Index

IS 2386 F (1)

SI.No. Type of Test of W.B.M. Test method Requirements
Constn.
1. Sub-base Los Angeles Abrasion | IS: 2386 (Pt.IV) 60% max.
value or Aggregate | IS: 2386 (Pt.IV) *50% max.
impact value IS: 5640***
2. Base (a)Los Angles Abrasion | IS 2386 (Pt. IV) 50% max.
value of aggregate impact | IS 2336 (Pt. IV) “40% maxs.
value IS 5640***
(b)
IS 2386 F (1) ** 15% max.
3. Surface (a)Los Angles Abrasion | IS 2386 (Pt. IV) 40% max.
Course value or Aggregate | IS 2386 (Pt. IV) 30% max.

The coarse aggregate shall conform to one of the gradings given in Table 1.2 as
specified. For crushable type of aggregates such as kankar and laterite, hard blue
granite grading shall not be regarded as very important, but the materials should
generally be within the specified range.

TABLE 1.2
GRADING REQUIREMENTS OF COARSE AGGREGATE FOR W.B.M.
Grading No Size Range Sieve_ % by weight passing the sieve
) designation
1. 90mm to 45mm 125mm 100
(suitable for sub 90mm 90 - 100
base courses of 63mm 25-60
compacted layer of 45mm 0-15
not less than 90mm 22.4mm 0-5
thickness)
2. 63mm to 45mm 90mm 100
63mm 90 - 100
53mm 25-75
45mm 0-15
22.4mm 0-5
3 53mm to 22.4mm 63mm 100
53mm 95 -100
45mm 65-90
22.4mm 0-10
11.2mm 0-5
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1.1.1.1 Crushed or Broken Stone: When crushed or broken stone is specified as the
coarse aggregate, it shall be hard, durable and free from excess of flat, elongated, soft,
disintegrated particles, dirt and other objectionable matter. The total quantity of such
deleterious material including clay lumps, soft fragment, foreign material etc., shall not
exceed 5% of he weight of the aggregate.

1.1.1.2 Kankar: Kankar shall be tough, having a blue almost opalescent fracture. It
shall not contain any clay in the cavities between nodules.

1.1.1.3 Laterite: Laterite shall be hard, compact, heavy and of dark colour. The light
coloured sandy laterite as well as those containing much ochreous clay shall be rejected.

The sum of the percentages of all deleterious material shall not exceed 5%.
Tests for estimation of deleterious materials and organic impurities shall be done as per
IS : 2386 (Pt.II).

1.1.3 Binding Material

Binding materials to prevent ravelling of water bound macadam construction
shall consist of a fine grained material possessing plasticity index value of 4 to 9 when
the water bound macadam is to be used as a wearing course, and 4 to 6 when W.B.M. is
being adopted as a sub-base/base course with bituminous surfacing on top of it. The
plasticity index shall be determined in accordance with 1S:2720 (Pt.V). The quantity of
binding material used in each layer shall be as per direction of the Engineer-in-charge,
where screening consisting of crushable type material like morrum or gravel are used.
Where earth cut for sub-grade formation is used as binder with the approval of Engineer-
in-charge, no separate payment shall be made for collection of this binder material.

1.1.4 Bitumen Straight run
A range of grades, from a very soft to a very hard consistancy, can be produced
by varying the temperature and the rate of flow during distilling process. It shall conform

to IS:73. Grades of bitumen for different uses is given in Table 1.3

TABLE 1.3
BITUMEN GRADES

Grade Temperature to which it shall be heated

I FOR PAINTING (Surface Dressing)

1 | Paving bitumen from  Assam | 177 deg. C to 190 deg. C
Petroleum A 90

2 | Paving bitumen from other sources | 177 deg. C to 190 deg. C
80/100 — S90

3 | Bitumen Emulsion min. 50% bitumen | (Cold application)
content: RS grade 1S:8837

4 | Cut backs RC-3 (rapid curing) 1S:217 | -do-

Il FOR PREMIX CARPETING

1 | Paving Asphalt 30/40 s-35 OR | 149deg Cto 177 deg. C
80/100 S-90

2 | Bitumen Emulsion min. 60% bitumen | (Cold application)
contents RS grade 1S:8837

3 | Cut back MC (medium curing) | (Cold application)
IS:4545

I | FOR ASPHALTIC CONCRETE | 150 deg. Cto 177 deg. C
STRAIGHT RUN BITUMEN 60/70 (S-65)
CONFIRMING TO IS : 73
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Note: For premix carpeting with paving asphalt, extra shall be paid if solvent is used.
1.1.5 Filler

The filler, where specified, shall be an inert material, the whole of which passes
through a 710 micron sieve, alteast 90 percent passing through a 180 micron sieve and
not less than 70 percent passing through a 90 micron sieve. The filler shall be cement,
stone dust, hydrated lime, lime stone dust, fly ash or any other non-plastic mineral matter
approved by the Engineer-in-charge.

TABLE 1.4

AGGREGATE GRADATION INCLUDING FILLER

Sieve designation Percent by weight passing the sieve
For 25mm thickness For 20mm thickness
20.0 mm 100 --
12.5mm 75 -100 100
10.0mm 60 - 85 75 - 100
4.,75mm 35-55 35 -55
2.36mm 20 - 35 20 - 35
600 micron 10 - 22 10 - 22
300 micron 6-16 6-16
150 micron 4-12 4-12
75 micron 2-8 2-8
1.1.6 Flyash

Flyash shall conform to IS 3812 (Pt.II)
1.1.7 Lime

1.1.7.1 L|me used shall conform to 1S:712-1984 Building limes are classified as follows:

Class A : Eminently hydraulic lime used for structural purposes.

Class B : Semi hydraulic lime used for masonry mortars.

Class C : Fat Lime used for finishing coat in plastering, white washing etc., and
addition of Pozzolanic material for Masonry Mortar.

Class D : Magnesium lime used for finishing coat in plastering, white washing etc.

Class E : Kankar lime used for masonry mortars.

1.1.7.2 Quick Lime: Quick Lime shall be supplied in the form of lumps and not in
powder. Soon after delivery, lump lime shall be separate from powder and all
underbumt/overbumt lumps and the powder removed. Quick lime shall not be used
directly in the work and shall invariably be slaked and converted to lime putty before use.

1.1.7.3 Hydrated Lime: Hydrated lime shall be in the form of a fine dry powder. It
shall be supplied in suitable containers such as jute bags lined with water proofing
membrane. The bags shall bear marking indicating the class of lime, net weight, date of
manufacture and the brand name. It shall be used within 4 months of its date of
manufacture.

1.1.7.4 Storage: Lime shall be stored in weather proof sheds. Hydrated lime shall be
stored in the same manner as cement. Lime which has been damaged by moisture or
air-slaking shall not be used. All damaged and rejected lime shall be removed from the
site of work forthwith.

1.1.7.5 Testing: Chemical and physical requirements of building limes are as per
Physical and chemical requirements specified in CPWD Specification Vol.l. Laboratory
tests shall be carried out to check the quality of lime to be used.
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1.1.8 Moorum

It shall be obtained from pits of weathered disintegrated rocks. It should
preferably contain silicious material and natural mixture of clay of calcarious origin. The
size of moorum shall not be more than 20mm.

119 Soil

Soil having a plasticity index (PI) between 5 and 20 shall be suitable. Atleast
one test for 200 cubic metre of soil for determining P.I. shall be conducted.

1.1.10 Stones

These shall be clean, hard, sound and durable stones, free from decay and
weathering, They shall be in blocks and hammer dressed on all sides. The size of
pitching stones shall be approximately 22.5 cm in depth and not less than 15cm in any
other direction.

1.1.11 Stone Chipping for Surface Dressing/Painting

The stone chipping shall consist of fairly cubical fragment of clean, hard, tough
and durable rock of uniform quality throughout. These shall be obtained by crushing
stone river gravel (shingle) or other approved materials. Rounded gravel shall be used
only if specifically permitted by the Engineer-in-charge. The chipping shall be free of
elongated or flaky pieces, soft or disintegrated stone, salt, alkali, vegetable matter, dust
and adherent coatings. They shall conform to the quality requirements of Table 1.5.

However, the total quantity of such deleterious material including clay lumps, soft
fragments, foreign material shall not exceed 5% of the weight of the aggregate.

The aggregate shall be got tested to ensure the requirements specified in
Table 1.5.

TABLE 1.5
PHYSICAL REQUIREMENTS OF AGGREGATES FOR SURFACE DRESSING /
ASPHALTIC CONCRETE

Sl.No. Test Test method Requirements
1. Los Angeles Abrasion Value 1S:2386 (Pt.1V) 40% max
2. Aggregate Impact Value* 1S:2386 (Pt.1V) 30% max
3. Flakiness Index 1S:2386 (Pt.I) 25% max
4. Stripping Value Vide method given in 25% max

appendix
5. Water Absorption 1S:2386 (Pt.III) 1% max

* Aggregates may satisfy requirements of either of the two tests.

1.2 Supplying and Stacking of Materials

1.2.1 Aggregates / Red Bajri

1.2.1.0 The item of work shall specify stone aggregate / Red bajri, as the case may be.
1.2.1.1 Stacking : Ground where stacks are proposed to be made shall be cleared,
leveled or dressed to a uniform slope and all lumps, depressions etc., shall be removed.
The rate stacked metal shall be free from vegetation and other foreign matter. Coarse

aggregates stack shall be made at places as directed by the Engineer-in-charge. All
rejected stone metal shall be removed from the site.
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The aggregates shall be stacked in convenient units of one metre top width,
2.2m bottom width, .60cm height and of length in multiples of 3m for new roads. Where
berm width is limited or for repair works it shall be stacked in units of 40cm top width
1.4m bottom width, 50cm height and length in multiples of 3m. Template of steel shall
be used for making the stacks and shall always be kept at site for check measurements.
The Engineer-in-charge may permit stacking in different sizes and height ranging
between 45 to 75cm for new roads and 40 to 60cm for repair work, in case the site
conditions so demand, in a particular reach of road as decided by the Engineer-in-
charge, the quantity of stacked material shall be comparable to the theoretical quantity
required for W.B.M. to be laid in the reach.

The stacks shall be uniformly distributed along the roads and shall be numbered
serially. The number plate shall be planted on each stack, which shall remain in position
until the stack is used in the work. A register showing daily consumption of stacks shall
be maintained at site of work. The collection of stone metal shall be for completed
length of one km (for each layer of W.B. Macadam) or as directed by the Engineer-in-
charge in writing,

1.2.1.2 Measurements: Length, breadth and height shall be measured correct to a cm.
The total quantity so arrived shall be reduced by 7.5% to arrive at the net quantity for
payment, in case of aggregates. NO such reduction shall be made in case of fine
aggregate i.e. Red bajri & screening etc., as defined under Clause 1.1.2

1.2.2 Binder

1.2.2.1 Stacking: Specified binder shall be brought to the site of work in the sealed
original containers. Binder brought in damaged containers shall not be allowed. The
material shall be stacked in fenced enclosures, as directed by the Engineer-in-charge, on
one side of he roadway. The material shall be purchased from reputed firms or their
authorised dealer. All the drums brought to site shall be serially numbered and used in
the same order. The materials shall be brought in at a time in adequate quantities to
suffice for the whole work or for atleast a fortnight's work.

For major bituminous road works, supply of bitumen in bulk may be taken for
economical reasons, or if the contingencies of the work so require. Sufficient storage
arrangement shall be made at site for atleast ten days requirement.

Materials shall be kept in the joint custody of the contractor and the
representative of the Engineer-in-charge. The empty containers shall not be removed
from the site of work, till the relevant item of work has been completed and permission
obtained from the Engineer-in-charge. A few drums may be removed before completion
of work for heating bitumen and mixing aggregate etc., with the permission to the
Engineer-in-charge.

1.2.2.2 Measurement: The materials shall be recorded as per standard weights of

different type of container as intimated by manufacturers. The material shall be weighed

where containers are found leaking.

1.2.3 Moorum / Stone Chipping:

1.2.3.0 The item of work shall specify moorum / stone chipping, as the case may be.

1.2.3.1 Stacking: Ground where stacks are proposed to be made, shall be dressed to a
uniform slope and all lumps, depressions etc., shall be removed. Sample of
mooum shall be got approved from the Engineer-in-charge, before the material

in bulk is brought to site.

Moorum shall be stacked in convenient units of one cubic metre in between
aggregate stacks in each length of 100m as per requirement. The stacks shall be made
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with wooden boxes open at both ends and of 2 x 2 x 0.25m dimensions. These shall
always be kept at site for stacking and check measurement.

The stacks shall be uniformly distributed along the road. The supply of moorum
shall be completed for the entire work or for a complete length of one km as directed by
the Engineer-in-charge in writing.

1.2.3.2 Measurements: Length and breadth of boxes shall be measured correct to a
cm. Volume shall be calculated in cubic metres, correct to two places of decimal.

1.3 Water Bound Macadam with Stone Aggregate (of size 90mm to 45mm)
1.3.1 Quantities of Materials: Quantities of coarse aggregate, screening and binding

material required to be stacked for 100mm approximate compacted thickness of W.B.M.
sub-base course for 10 Sq.m. shall be Tabe 1.6.

TABLE 1.6
Coarse Aggregate Stone screening Binding Material

Classification | Size Net Grading / Quantity

range Quantities | Classification

and size

Grading | 90mm 1.21 Cum | Type A 0.27 Cum | 0.08 Cum

to to 1.28 | 13.22mm t0 0.30 to 0.10

45mm Cum Cum Cum

Note:- Net quantity = Loose quantity measured in stacks minus 7.5%.

1.3.2 Preparation of Foundation: In the case of an existing unsurfaced road, where
new material is to be laid, the surface shall be scarified and reshaped to the required
grade, camber and shape as necessary. Weak places shall be strengthened,
corrugations removed and depressions and pot holes made good with suitable
materials, before spreading the aggregate for W.B.M.

Where the existing surface over which the sub base of W.B.M. is to be laid is
black topped, to ensure effective internal drainage, furrows 50mm x 50mm (depth of
furrows increased to reach bottom of bituminous layer where necessary) at one metre
intervals shall be cut in the existing bituminous surface at 45 degree C to the central line
of the carriage way before the W.B.M. is laid.

1.3.3 Provision of lateral confinement of aggregates: Before starting with W.B.M.
construction, necessary arrangements shall be made for lateral confinement of
aggregates. One method is to construct side shoulders in advance to a compacted
layer of the W.B.M coarse. Inside edges may be trimmed vertical and the included area
cleaned off all spilled materials thereby setting the stage for spreading the coarse
aggregate.

The practice of laying W.B.M. after excavating a trench section in the finished
formation must be completely avoided.

1.3.4 Spreading Aggregate: The coarse aggregate shall be spread uniformly and
evenly upon the prepared base in required quantities with a twisting motion to avoid
segregation. In no case shall these be dumped in heaps directly on the area where
these are to be laid nor shall their hauling over a partly completed base be permitted.
The aggregates shall be spread uniformly to proper profile be using templates placed
across the road six metres apart. Where specified, approved mechanical devices may
be used to spread the aggregates uniformly. The levels along the longitudinal direction
upto which the metal shall be laid, shall be first obtained at site to the satisfaction of
Engineer-in-charge, and these shall be adhered to.
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The surface of the aggregate spread shall be carefully trued up and all high or
low spots remedied by removing or adding aggregates as may be required.

The W.B.M. sub-base shall be normally constructed in layer of 100mm
compacted thickness. No segregation of large or fine particles shall be allowed and the
coarse aggregate as spread shall be of uniform gradation with no pockets of fine
material.

The coarse aggregate shall normally not be spread in lengths exceeding three
days average work ahead of the rolling and blending of the proceeding section.

1.3.5 Roalling: Immediately following at spreading of the coarse aggregate, it shall be
compacted to the full width by rolling with either the three-wheel-power-roller of 8 to 10
tonnes capacity or an equivalent vibratory roller. Initially, light rolling is to be done, which
shall be discontinued when the aggregate is partially compacted with sufficient void
space in them to permit application of screenings.

The rolling shall begin from the edges with the roller running forward and
backward and adding the screenings simultaneously until the edges have been firmly
compacted. The roller shall then progress gradually from the edges to he centre, parallel
to the centre line of the road and overlapping uniformly each preceding rear wheel track
by one half width and shall continue until the entire area of the course has been rolled by
the rear wheel. Rolling shall continue until the road metal is thoroughly keyed with no
creeping of metal ahead of he roller. Only slight sprinkling of water may be done during
rolling, if required. On super elevated curves, the rolling shall proceed from the lower
edge and progress gradually continuing towards the upper edge of the pavement.

Rolling shall not be done when the sub-grade is soft or yielding or when the
rolling causes a wave like motion in the sub —base or sub-grade. When rolling develops
irregularities that exceed 12mm when tested with a three metre straight edge, the
irregular surface shall be loosened and then aggregate added to or removed from it as
required and the area rolled until it gives a uniform surface conforming to the desired
cross-section and grade. The surface shall also be checked transversely by template for
camber and any irregularities corrected in the manner described above. In no case shall
the use of screenings to make up depressions be permitted.

1.3.6 Application of Screenings: After the coarse aggregate has been lightly rolled to
the required true surface, screenings shall be applied gradually over the surface to
completely full the interstices. Dry rolling shall be continued while the screenings are
being spread so that the jarring effect of the roller causes them to settle into the voids of
he coarse aggregates. The screenings shall not be dumped in piles on the coarse
aggregate but shall be spread uniformly in successive thin layers either by the spreading
motion of the hand, shovels or a mechanical spreader.

The screenings shall be applied at a slow rate (in three or more applications) so
as to ensure filling of all voids. Rolling and brooming shall continue with the spreading of
the screenings. Either mechanical brooms or hand brooms or both may be used. In no
case shall the screenings be applied, so fast and thick as to form cakes, ridges on the
surface making the filling of voids difficult, or to prevent the direct bearing of the roller on
the coarse aggregates. The spreading, rolling and brooming of screenings shall be
performed on sections which can be completed within one day’s operation and shall
continue until no more screenings can be forced into the voids of the coarse aggregate.
Damp and wet screenings shall not be used under any circumstances.
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1.3.7 Sprinkling and Grouting: After spreading the screening and rolling the surface
shall be copiously sprinkled with water, swept and rolled. Hand brooms shall be used to
sweep the wet screening into the voids and to distribute them evenly. The sprinkling,
sweeping and rolling operations shall be continued and additional screenings applied
where necessary until the coarse aggregate are well bonded and firmly set for the entire
depth and until a grout has been formed of screenings and water that will fill all voids
and form a wave of grout ahead of the wheels of the roller. The quantity of water to be
used during the construction shall not be excessive so as to cause damage to the sub-
base or sub-grade.

1.3.8 Application of Binding Material: After the application of screenings and rolling, a
suitable binding material shall be applied at a uniform and slow rate in two or more
successive thin layers. After each application of binding material, the surface shall be
copiously sprinkled with water and the resulting slurry swept in with hand brooms or
mechanical brooms or both so as to fill the voids properly.

The surface shall them be rolled by a 8 — 10 tonne roller, water being applied to
the wheels in order to wash down the binding material that may get stuck to the wheels.
The spreading of binding material, sprinkling of water, sweeping with brooms and rolling
shall continue until the slurry that is formed will, after filling the voids form a wave ahead
of wheels of the moving roller.

1.3.9 Setting and Drying: After final compaction of the course, the road shall be
allowed to cure overnight. Next morning defective spots shall be filled with screenings or
binding material. Lightly sprinkled with water, if necessary and rolled. No traffic shall be
allowed till the macadam sets.

1.3.10 Surface Evenness: The surface evenness of completed W,B,M, sub-base in the
longitudinal and transverse directions shall be as specified in Table 1.7.

Table 1.7
Longitudinal profl!e measured with a 3m Cross Profile
Size of straight edge
Maximum Max. No. of Undulations | Max.permissible undulation
coarse o . ) )
permissible | permitted in any 300m | when measured with a
aggregate .
length exceeding camber template
12mm 10mm
90-45mm 15mm 30 -- 12mm

The longitudinal profile shall be checked using 3m long straight edge and
graduated wedge at the middle of each traffic lane along a line parallel to the centre line
of the road. The transverse profile shall be checked with adjustable template at intervals
of 10metres.

1.3.11 Rectification of Defective Construction: Where the surface irregularity of the
W.B.M. sub-base course exceeds the tolerances specified in Table 1.7 or where the
course is otherwise defective due to sub grade soil mixing with the aggregates, the layer
to its full thickness shall be scarified over the attached area, reshaped with added
material or removal and replaced with fresh materials as applicable, and recomputed.
The area treated in the aforesaid manner shall not be less than 10 Sg.m. In no case
shall depressions be filled up with screenings and binding materials.
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1.3.12 Measurement: The length and breadth shall be taken to the nearest centimeter.
The depth of consolidated layer shall be computed to nearest half centimeter by taking
average of depths at the centre and at 30cm from the left and right edges at a cross
section taken at 100 metre interval or less as decided by the Engineer-in-charge by
making small pits. The consolidated cubical contents calculated in cubic metres correct
to two places of decimal. The cubical contents for each 100 metre length should be
compared with the volume of aggregate collected less 7.5% .

1.4 Bases

1.4.0 The base course may consist of any one of the following (of size 63mm — 45mm
or 53mm — 22.4 mm)

(a) Water Bound Macadam with Stone Aggregate: The stone aggregate of size
63mm to 45mm or 53mm to 22.4mm as specified shall be used. This is standard type of
base course used in road work. In important roads such as national Highways and City
Roads, this may form the lower part of the base course overlaid by a bitumen bound
base.

(b) Water Bound Macadam Surfacing / Wearing Course with Stone Aggregate:
Water Bound Macadam when laid as a surfacing / wearing course needs timely and
constant maintenance. This will include patching pot holes, removal of ruts and blinding
of surface with blinding material. This course is generally used only in roads of
temporary nature.

1.4.1 Water Bound Macadam (Base or Surfacing coarse)
1.4.1.1 Quantities of Materials: (Quantities of coarse aggregates and screenings

required to be stacked for 75mm (approximate) compacted thickness of W.B.M. base
courses for 10 Sg.m. shall be as specified in Table 1.8

Table 1.8
Coarse Aggregate Stone screenin
Classification | Size range Net Gradings/ For W.B.M. | For W.B.M.
Quantity classification base surface
& size course course
Grading 2 63-45mm 0.91 cumto | Type A 0.12 cumto | 0.10 cum to
0.96 cum 13.2mm 0.15 cum 0.12 cum
Do 63-45mm 0.91cumto | Type B 0.20 cum to | 0.16 cum to
0.96 cum 11.2mm 0.22 cum 0.18 cum
Grading 3 53-22.4mm | 0.91 cumto | Type B 0.18 cumto | 0.14 cum to
0.96 cum 11.2mm 0.21 cum 0.17 cum
The quantity of binding material required for 75mm (approximate) compacted
thickness will be 0.09 cum / 10 sgm in the case of W.B.M. base course and 0.13 cum
/ 10 sgm when the W.B.M. is to function as a surface course.
* Net quantity means: The quantity of metal measured in stacks and reduced by 7.5%

1.4.1.2 Preparation of foundation: Shall be specified in 1.3.2.

1.4.1.3 Spreading coarse aggregate shall be as specified in 1.3.4 except that the
W.B.M. base course shall be normally constructed in layers of not more than 75mm
compacted thickness.

1.4.1.4 Rolling: Application of Screening, Sprinkling and grouting and application of
blending material shall be as specified under 1.3.5 to 1.3.8.

CONTRACTOR 75 ACCEPTING OFFICER



1.4.1.5 Setting and Drying: After final compaction of the course, the road shall be
allowed to cure overnight. The next morning, defective spots shall be filled with
screenings or binding material, lightly sprinkled with water, if necessary and rolled. No
traffic shall be allowed till he macadam sets.

1.4.1.6 Surface Evenness: The surface evenness of completed W.B.M. courses in the
longitudinal and transverses directions shall be within the tolerance specified in Table
1.9.

TABLE 1.9
Size of coarse Longitudinal profile measured with a 3 Cross profile
aggregate metre straight edge.
Max. Max. No. of undulations | Max. permissible
permissible permitted in any 300 undulation when
undulations | metre length exceeding | measured with a
12mm 10mm camber template
63-45 mm and 12 mm - 30 8 mm
53-22.4 mm

The longitudinal profile shall be checked with a three metre long straight edge
and graduated wedge at the middle of each traffic lane along a line parallel to he centre
line of the road. The transverse profile shall be checked with adjustable templates at
intervals of 10 metres

1.5 Surface Course

1.5.0 The main functions of surface course are :

€) To provide a dust free wearing course over base course
such as water-bound macadam, or bitumen macadam.

(b) To provide water-proof surface.

(c) To protect water-bound macadam by preventing removal of binder between
aggregate pieces.

(d) To prevent disintegration of an old bitumen surface.

(e) To provide a non-skid riding surface. This type of treatment is normally done for

roads with medium density, rubber tyred traffic.

The surface course may consist of any one of the following:

€) Surface dressing using hot bitumen Two coats
(b) Surface dressing on new surface with hot bitumen One coat
(c) Surface dressing on old surface with hot bitumen One coat
(d) Surface dressing on new surface with bitumen emulsion One coat
(e) Surface dressing on old surface with bitumen emulsion One coat
4] Premix carpet with hot bitumen

(9) Premix carpet with bitumen emulsion

(h) Bituminous Macadam using hot-mix plant and paver equipment

1.5.1 Surface Dressing using Hot Bitumen — Two Coats

1.5.1.0 This consists of the application of two coats of surface dressing each coat
consisting of a layer of bituminous binder sprayed on a base prepared previously,
followed by a cover of stone chippings properly rolled to form a wearing course. The
existing water-bound macadam, kankar or gravel surface shall be rolled to form a
wearing course. The existing water-bound macadam, kankar or gravel surface shall be
cleaned thoroughly before application of bituminous binder. The work shall be carried
out only when the atmospheric temperature in shade is 16 deg. C or above. No
bituminous material shall normally be applied when the road surface or materials is
damp, when the weather is foggy or rainy, or during dust storms.
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1.5.1.1 Materials: Binder shall be as specified and shall conform to Table 1.10 and
stone chippings shall confirm to grading as the Table 1.10. Unless otherwise specified
or directed by the Engineer-in-charge the quantities of materials shall be as specified in
Table 1.10. A proper record will be kept to ensure that the daily out-turn of work is co-
related with the quantity of bitumen used.

TABLE 1.10
s Stone Chipping Bitumen
Size Specification Quantity | Quantity

First 13.2mm | 100 percent passing through | 1.5 cum/ | 1.8 kgm
coat I1S:22.4mm  square mesh and | 100 sgm | per sgm
retained on IS: 11.2mm square mesh

Second | 11.2mm | 100 percent passing through 13.2mm | 1.0 cum/ | 1.1 kgm
coat square mesh and retained on 5.6mm | 100 sgm | per sgm
square mesh

1.5.1.2 First Coat:
€) Preparation of Surface:

Repairs: Pot holes or patches and ruts in the water bound macadam base or
surface course which is to be surface treated, shall be repaired by removal of all loose
and defective material by cutting in rectangular patches and replacement with suitable
materials.

For the purpose of repairs the area of pot holes shall be taken upto 0.75 sgm
and depth upto 5cm. All pot holes, patches and ruts upto 2.5cm deep shall be repaired
and brought to level with premix as specified in 1.5.7 and properly consolidated while
those of depths greater than 2.5cm shall be repaired with similar specifications as
adopted originally.

Cleaning: Prior to the application of he binder, all dust, dirt, caked mud, animal dung,
loose and foreign material etc., shall be removed 30cm on either side, beyond the full
width to be treated, by means of mechanical sweepers and blowers, if available or
otherwise with wire brushes, small picks, brooms etc. The material so removed shall be
disposed off as directed by the Engineer-in-charge.

For a water bound macadam surface, the interstices between the road metal
shall be exposed upto a depth of about 10mm by means of wire brushes. The surface
shall then be brushed with soft brooms to remove all loose aggregate. Finally the traces
of fine dust which get accumulated while brushing shall be thoroughly removed from the
surface by blowing with gunny bags.

The prepared surface shall be closed to traffic and maintained fully clean till the
binder is applied.

(b) Applying Binder (hot bitumen)
The binder shall be heated in a boiler to a temperature as specified under 1.1.4

for the grade used and maintained at the temperature, the use of a thermometer being
essential.
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The binder shall be applied evenly to the clean dry surface by means of a
pressure sprayer at the rate specified. The binder shall be applied longitudinally along
the length of the road and never across it. The edges of the binder surface shall be
defined by wire or a rope stretched in position.

Heating in cut out drums and pouring from perforated tins, cans and such other
methods shall not be permitted. Except in the case of petty works and repairs with the
specific approval of the Engineer-in-charge.

Excessive deposits of binder cause by stopping or starting of the sprayer or
through leakage or any other reason shall be suitably corrected before the stone
chippings are spread.

(c) Blinding or Spreading Stone Chippings

Immediately after the binder is applied and while it is still hot, stone chippings
free from dust and in a dry and clean state shall be spread evenly over the surface at the
rate specified above. Spreading shall be done preferably by means of a mechanical
gritter, otherwise manually with a twisting motion to avoid segregation which otherwise
shall have to be removed by brushing the excess stone chippings over the surface into
hungry spots to obtain a uniform surface, free from waviness, depressions and other
irregularities. The surface shall be checked by means of a camber board laid across the
road and a three metre straight edge laid parallel to the centre line of the road, and
undulations if any shall be corrected by addition or removal of blindage till a surface free
from undulation is obtained.

If a uniform surface is assured at this stage the completed surface should be
normally free from undulations and unevenness.

(d) Consolidation of Blindage

Immediately following the application of the stone chipping and light brooming,
the road surface shall be compacted by a power roller of 6 to 8 tonnes, starting at edges
and working towards the centre (or to the outside edge in case of super elevated curve).
Each pass of the roller shall uniformly overlap not less than one third of the track made in
preceding pass. The roller shall be worked or started and stopped without jerks and shall
not be stopped or reversed each time at the same location to cause displacement of
stone and other irregularities, Consolidation shall be considered complete when the
stone chippings are firmly embedded.

Generally five to six trips shall be made thorough compaction of the surface or as
may be specified by the Engineer-in-Charge.

Along kerbs, manholes and all places not accessible to the roller, compaction
shall be secured by means of steel rammers or hand rollers.
1.5.1.3 Second Coat:
(a) Cleaning the road surface

The surface shall be examined and any loose material and foreign matter shall

be removed by brooming or blowing off by fanning with gunny bags, care being taken not
to loosen the blindage already set.
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(b) Applying binder (hot Bitumen)

The second coat of binder shall be applied immediately after the blinding has
been set and the surface has been cleaned. The binder shall be applied at the specified
rate in the manner specified for the first coat (1.5.1.2 b)

(c) Blinding of spreading stone chippings

Immediately after the second application of binder, the stone chippings shall be
spread at the specified rate in the manner described in 1.5.1.2 c.

(d) Consolidation of blindage

The specifications described in 1.5.1.2 (d) shall apply. Further the prepared
finished surface shall be protected from traffic for 24 hours or such period as may be
specified by the Engineer-in-charge.

1.5.1.4 Surface Finishing: The finished surface shall be uniform and conform to the
lines, grades and typical cross-sections shown in the drawings.

1.5.1.5 The finished surface shall be thrown open to traffic on the following day.
Controlling traffic shall be done by suitable methods like barricading, posting of
watchman etc.

1.5.1.6 Measurements: The length and width of the finished work shall be measured
correct to a cm along the finished surface of the road. The area shall be calculated in
square metre, correct to two places of decimal.

For record purposes, the measurement for binder and stone chippings shall be
taken as specified in 1.2.2 and 1.2.3 before they are actually used on the work.
Premeasurements of materials taken for record purposes shall simply serve as a guide
and shall not form the basis for payment.

1.5.1.7 Rate: The rate shall include the cost of materials and labour involved in all the
operations described above, except for requires described under 1.5.1.2 (a)

1.5.2 Surface Dressing on New Surface with Hot Bitumen One Coat

1.5.2.0 This type of treatment shall consist of cleaning the existing water bound
macadam kankar or gravel surfaces, and applying one coat of hot bitumen on the
prepared base, blinding it with stone chippings of 12.5mm nominal size and
consolidation with a road roller. This type of treatment is normally done for a road with
light density rubber tyred traffic and roads for temporary construction. This treatment is
also done on existing water bound macadam before applying the final surface treatment.
In the latter case, after applying a coat of painting the roads is thrown open to traffic till
the road is consolidated. The final treatment is then given after making good the
undulations etc., in the road surface.

1.5.2.1 Preparation of Surface (Repairs and Cleaning) shall be specified under 1.5.1.2

().

1.5.2.2 Applying binder, blinding, consolidation, surface finishing, measurements and
rates shall be as specified under 1.5.1 except that binder shall be applied at the rate of
2.25 kg per sgm and stone chippings of size 13.2mm at 1.65 cum per 100 Sgm unless
otherwise specified.
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1.5.3 Surface Dressing on Old Surface with Hot Bitumen One Coat

1.5.3.0 This treatment consists of cleaning old painted surfaces and applying a coat of
hot bitumen on the prepared base, blinding with stone chippings and consolidation with
road roller.

1.5.3.1 Materials: Binder shall be as specified and conform to 1.1.4 , stone chipping
shall conform to grading given in Table 1.10 for 11.2mm. Unless otherwise specified or
directed by the Engineer-in-charge stone chippings of 11.2mm nominal size shall be
used @ 1.5 cum 100 sgm area and bitumen @ 1.95 kg per square metre area. A
proper record shall be kept to ensure that the daily out turn of work is co-related with the
guantity of bitumen used.

1.5.3.2 Preparation of Surface (Repairs and cleaning) shall be as purified under
1.5.1.2(a).

1.5.3.3 Applying binder, Blinding, Consolidation, Surface Finishing, Measurement and
Rate shall be as specified under 1.5.1 except that the binder and chippings shall be
applied at the specified rate.

1.5.4 Surface Dressing on New Surface with Bitumen Emulsion — One Coat

1.5.4.0 This treatment consists of cleaning the existing water bound macadam, kankar
gravel or stablised base and other black top surfaces, applying a coat of bitumen
emulsion at atmospheric temperature, blinding it with stone chippings including
consolidation with a road roller.

This type of treatment is normally applied under damp conditions and for minor
repair works during rainy season for roads with medium density, rubber tyred traffic such
as service roads. This treatment is also done on existing water bound macadam before
applying the final surface treatment. In the latter case, the road is consolidated. The
final treatment is then given after making good the undulations depressions etc., in the
road surface.

1.5.4.1 Materials: Binder shall be specified and shall conform to RS grade 1S:8837.
Stone chipping of 13.2mm size shall conform to Table 1.10. Unless otherwise specified
or directed by the Engineer-in-charge 13.2mm stone chippings shall be used @ 1.5 cum
per 100 sgm area and bitumen @ 1.95 kg/sq.m. area. A proper record shall be kept to
ensure that the daily out turn of work is corelated with the quantity of bitumen used.

1.5.4.2 Preparation of Surface: The specification described in 1.5.1.2 (a) shall apply
except that the binder used for patch repairs etc. shall be bitumen emulsion.

1.5.4.3 Applying Binder: The specification described in 1.5.1.2(b) shall apply except that
bitumen emulsion is not heated in boilers but it shall be spread at atmospheric
temperature at the specified rate. In case the road surface is very dry the surface shall
be very lightly sprinkled with water just before applying the binder.

1.5.4.4 Blinding including consolidation, Measurements and Rate shall be as specified
under 1.5.1 except that the stone chippings shall be spread at the specified rate
immediately after the bitumen emulsion on application breaks i.e. changes colour from
brown to black.

1.5.5 Surface Dressing on Old Surface with Bitumen Emulsion — One Coat.
1.5.5.0 This treatment consists of cleaning old painted surfaces and applying a coat of

bitumen emulsion on the prepared base, blinding with stone chippings and consolidation
with a road roller. This type of treatment is normally done under damp conditions.
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1.5.5.1 Materials: Binder shall be as specified and shall conform to RS grade
IS:8837.unless otherwise specified or directed by the Engineer-in-charge 11.2mm stone
chippings shall be used @ 1.10cum per 100 sgm area and bitumen @ 1.22kg per sgm
area. A proper record shall be kept to ensure that the daily out turn of work is corelated
with the quantity of bitumen used.

1.5.5.2 Preparation of surface shall be as specified in 1.5.1 except that the binder used
for patch repairs etc. shall be bitumen emulsion.

1.5.5.3 Applying binder, bitumen emulsion, blinding or Spreading to it including
consolidation of blindage, measurement etc. shall be as specified under 1.5.1 except for
preparation of surface and that the binder and stone chippings shall be used at the rates
prescribed in 1.5.5.1.

1.5.6 Tack coat of hot straight run bitumen

1.5.6.0 The rate of application of binder which shall be as specified and which shall
conform to 1.1.5 shall depend on the surface on which the premix carpet is to be laid.

€) 0.75 kg/sgm on W.B.M surface.

(b) 0.50 kg/sgm on existing black topped surface.

1.5.6.1 Materials:

Bitumen: This shall be straight-run bitumen of penetration value 80/100 conforming to
IS:73 Specifications.

1.5.6.2 Preparation of surface:

1.5.6.3 Cleaning: Prior to the application of bitumen, all vegetation, loose sealing
compound, caked mud, animal dung, dust, dirt and foreign material shall be removed
from the entire surface of the pavement and from existing dummy, construction and
expansion joints (wherever existing) by means of mechanical sweepers and blows,
otherwise with steel wire brushes, small picks, brooms or other implements as approved
by the Engineer-in-charge. The material so removed shall be disposed off as directed by
the Engineer-in-charge.

1.5.6.4 Weather and seasonal limitations: The tack coat shall not be applied nor any
bitumen work done during rainy weather or when the surface is damp or wet or when
the atmospheric temperature in the shade is 16 deg. C or below.

1.5.6.5 Application of Tack Coat:

1.5.6.5.1 Heating: Bitumen shall be heated in a boiler to a temperature of 165 deg. C to
175 deg. C and maintained at that temperature. Temperature shall be checked at
regular intervals with the help of a thermometer.

1.5.6.5.2 Application of Bitumen: Hot bitumen shall be applied evenly to the clean, dry
surface by means of a pressure sprayer at specified rate. Even and uniform distribution
of bitumen shall be ensured. Bitumen shall be applied longitudinally along the length of
the pavement and never across it. Excessive deposits of bitumen caused by stopping or
starting of the sprayer or through leakage or any other reason shall be suitably rectified.

1.5.6.6 Measurements: Length and breadth shall be measured correct to a cm, along

and surface of pavement. Area shall be worked out in sgm correct to two places of
decimal.
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1.5.6.7 Rate: Rate shall include the cost of all materials and labour involved in all the
operations described above.

1.5.7.0 Premix carpet with hot bitumen: This type of treatment is normally applied on
roads where the motor traffic is of medium intensity, but bullock cart traffic is fairly
heavy. This treatment is suitable for district roads and for internal and service road in
colonies. The consolidated thickness of this type of treatment shall be 2cm or 2.5cm as
specified.

This treatment consists of applying a tack coat on the prepared base followed
immediately by spreading aggregates precoated with specified binder to camber and
consolidated.

Premix carpet shall not be laid during rainy weather or when the base course is
damp or wet or when the atmospheric temperature in the shade is 16 deg. C or below:

1.5.7.1 Preparation of Surface: This shall be done as described in 1.5.1

1.5.7.2 Materials: Quantities of Binder, stone chipping and grading of stone chipping
shall be as per Table 1.11. Binder shall be as specified and shall conform to Table 1.11.
Stone chippings shall conform to grading as per Table 1.11. Quantities of materials shall
be as given in Table 1.11. A proper record shall be kept to ensure that the daily out turn
of work is corelated with the quantity of bitumen.

TABLE 1.11
Consohdated thickness Binder hot bitumen 'Stone chippings
of premix carpet (in cum/100 Sg.m).
Carpet 13.2mm size 11.2mm size
2.00 cm 52 kg/cum of 1.32mm 1.8 0.90

size and 56 kg per
cum of 11.2mm

2.50 cm -do- 2.25 1.12

1.5.7.3 Tack coat: The rate of application of binder for tack coat shall be as specified.
The rate will be depending upon the surface on which the premix carpet is to be laid i.e.
water bound macadam surface or existing black topped surface. Tack coat shall be
applied as described in 1.5.6.

1.5.7.4 Preparation of Premix: The aggregate shall be dry and suitably heated to
temperature as directed by Engineer-in-charge before these are placed in the mixer to
facilitate mixing with the binder.

Mixers of approved type shall be employed for mixing the aggregates with the
bituminous binder.

The binder shall be heated to the temperature appropriate to the grade of
bitumen approved by the Engineer-in-charge, in boiler of suitable design avoiding local
overheating and ensuring a continuous supply.

The aggregates shall be dry and suitably heated to a temperature as directed by

Engineer-in-charge before these are placed in the mixer. After about 15 seconds of dry
mixing, the heated binder shall be distributed over the aggregates at the rate specified.
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The mixing of binder with chippings shall be continued until the chippings are
thoroughly coated with the binder. The mix shall be immediately transported from the
mixer to the point of use in suitable vehicles or wheel barrows. The vehicles employed
for transport shall be cleaned and be covered over in transit if so directed.

1.5.7.5 Spreading and Rolling: The premixed material shall be spread on the road
surface with rakes to the required thickness and camber or distributed evenly with the
help of a drag spreader, without any undue loss of time. The camber shall be checked
by means of camber boards and inequalities evened out. As soon as sufficient length of
bituminous material has been laid, rolling shall commence with 6 to 9 tonne power
rollers, preferably of smooth wheel tandon type, or other approved plant. Rolling shall
begin at the edges and progress towards the centre longitudinally. Except on the super
elevated portions roiling shall progress from the lower to upper edge. Parallel to the
centre line of the pavement. The consolidated thickness shall in no place be less than
the specified thickness by more than 25%. However, the average thickness shall not be
less than that specified in the item).

When the roller has passed over the whole area once , any high spots or
depressions which become apparent shall be corrected by removing or adding premixed
materials. Polling shall then be continued until the entire surface has been rolled to
compaction and all the roller marks eliminated. In each pass of the roller, preceding
track shall be overlapped uniformly by at least 1/3 width, The roller wheels shall be kept
damp to prevent the premix from adhering to the wheels and being picked up. In no
case shall fuel/lubricating oil be used for this purpose.

Rollers shall not stand on newly laid material as it may get deformed thereby.
The edges along the transverse of the carpet, laid and compacted earlier shall
be cut to their full depth so as to expose fresh surface which shall be painted with a thin

surface coat of appropriate binder before the new mix is placed against it.

Further, the prepared finished surface shall be protected from traffic for 24 hours
or such period as may be specified by the Engineer-in-charge.

1.5.7.6 Surface Finishing: The surface regularity both in longitudinal and transverse
directions shall be within the tolerances specified in Table 1.12

TABLE 1.12
Longitudinal profile Cross profile
Max. permissible undulation when | Max. permissible variation from specified
measured with 3M straight edge profile when measured with a camber
template
10mm 6mm

The longitudinal profile shall be checked during rolling with a three metres long
straight edge and graduated wedge at the middle of each traffic lane along the road.
Similarly the transverse profile shall be checked with adjustable templates at
intervals of 10 metres.

1.5.7.7 Rectification: Where the surface irregularity fall outside the specified tolerances
the contractor shall be liable to rectify it to the satisfaction of Engineer-in-charge by
adding fresh material and re-compacting to specifications where the surface is low.
Where the surface is high the full depth of the layer shall be removed and replaced with
fresh material and compacted to specifications.
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1.5.7.8 Measurements: The length and width of he finished work shall be measured
correct to a cm along the finished surface of the road. The area shall be calculated in
square metre, correct to two places of decimal.

For record purposes, the measurement for binder and stone chippings shall be
taken as specified in 1.2.2 and 1.2.3 before they are actually used on the work.
Premeasurements of the materials taken for record purposes shall simply serve as a
guide and shall not form the basis for payment.

1.5.7.9 Rate : The rate shall include the cost of materials and labour involved in all the
operations described above for the particular item, except for the cost of “Repairs
described under para 1.5.1.2(a)”.

1.5.8 Premix Carpet with Bitumen Emulsion

1.5.8.0 This type of work is not ordinarily recommended but may be done in case of
urgent repairs under damp conditions.

1.5.8.1. Materials: Binder shall be as specified and shall conform to RS grade IS: 8837
grading of 11.2mm stone chipping shall be as per Table 1.12. Quantities of bitumen
emulsion and stone chippings shall be as specified in Table 1.13. A proper record shall
be kept to ensure that the daily out turn of works is correlated with the quantity of
bitumen used.

TABLE 1.13
Consolidated Bitumen Emulsion Stone Chippings
thickness of premix For Carpet in cum of chippings Cum per 100 sgm
carpet
2cm 96 2.4 (11.2mm nominal size)
2.5cm 96 3.0 (11.2mm nominal size)

1.5.8.2. Preparation of surface and binder application shall be as specified under 17.5.4
except that the rate of application of bitumen for tack coat shall be 0.75 kg per sgm on
water bound macadam surface and 0.5 kg per sgqm on black topped surface.

1.5.8.3. Preparation, spreading, consolidating mix, surface finishing, measurements and
rate shall be as specified under 1.5.7 except that the bitumen emulsion shall not be
heated but it shall be poured over the aggregate at atmospheric temperature at the
correct rate before spreading on the road surface, the rolling shall commence 24 hours
after spreading the mixture. The surface shall be protected by a suitable device such as
barricading and posting of watchmen for closing the traffic.

1.5.9.0 Bituminous Macadam using hot mix Plant and Paver Equipment
1.5.9.1 General: This shall consist of construction of a single or more courses of
compacted crushed aggregates premixed with bitumen laid immediately after application
of the tack coat. The thickness of single compacted course shall not exceed 75 mm.
1.5.9.2 Materials :
1.5.9.2.1 Aggregates

(a) These shall be crushed or broken from hard stones obtained from approved
quarry. These shall be clean, strong, durable of fairly cubical shape and free from
disintegrated soft, friable, thin, elongated or laminated pieces. These shall also be free

from dirt, organic, deleterious and any other foreign matter and adherent coatings. These
shall conform to the physical requirements laid down in Table 1.5 under this item.
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(b) Grading: Aggregates shall conform to grading specified in Table 1.14

TABLE 1.14
Sieve Designation (IS: Percentage of wt. Passing the sieve
460) For 75 mm compacted For 50 mm compacted
thickness thickness
63mm 100 --
53mm 95 -100 100
45mm 50 -90 90-100
26.5mm 30-45 60 — 95
22.4mm -- --
13.2mm 10-25 15-35
11.2mm -- --
5.6mm -- --
2.8MM - --
90 microns 0-5 0-5
1.5.9.2.2 Bitumen : it shall be straight run bitumen of penetration value 80/100

conforming to IS : 73.
1.5.9.3 Mixing :

1.5.9.3.1 Weather & Seasonal limitations : Bitumen macadam shall not be laid during
rainy weather or when the surface is damp or wet or when the temperature is less than
16 deg. C under shade.

1.5.9.4 Plant : A hot mix Plant of adequate capacity not less than 30 tonne per hr.
Capacity and capable of producing a proper and uniform quality mix shall be used for
preparing the mix. The plant may be either a batch type or a continuous one, having a
co-ordinated set of essential units such as a drier for heating the aggregates, device for
batching/ feeding by weight or volume the required quantities of aggregate, a binder
heating and control unit for metering out the correct quantity of heated binder together
with a mechanical mixer for thorough mixing of the binder and aggregates.

1.5.9.5 Temperature: The temperature of the binder at the time of mixing shall be in the
range of 150 deg. C — 177 deg. C and of aggregates in the range of 155 dec. C — 163
deg. C. At no time, however, shall the difference in temperature between the aggregates
and the binder exceed 14 deg. C. At no time shall bitumen of aggregates be over
heated.

1.5.9.6 The hot graded aggregates and bitumen shall be measured separately and as
accurately as practicable, to the proportion in which they are to be mixed. Mixing shall
be done thoroughly so that a homogeneous mixture is obtained in which all the particles
are uniformly coated.

If feasible, a suitable site as approved by the Engineer-in-charge near the works
site for the mixer and for the storage of materials shall be provided free of rent to the
contractor. No claim whatsoever on this account shall be entertained by the Department.

1.5.9.7 Transporting Mixed Materials:

1.5.9.7.1 The mixed materials shall be transported from mixing plant to the point of use
in clean vehicles. Every precaution shall be taken to avoid segregation of mixed
materials and to ensure that they do not become contaminated with dust or foreign
matter. In order to maintain satisfactory temperature of materials in transit, particularly in
cold weather, and to prevent undue loss of heat, adequate precautions shall be taken by
covering the materials to ensure that the materials are properly protected during
transportation.
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The temperature of the mix in every transporting vehicle shall be checked
immediately prior to discharge into the spreader. If the temperature of any batch is
below the laying temperature specified in para 1.5.9.8.1 the mix shall be rejected and
shall be removed from site immediately.

1.5.9.8 Laying:

1.5.9.8.1 The mix transported from the hot mix plant to the site shall be spread by
means of a self propelled mechanical paver with suitable screeds capable of spreading,
tamping and finishing the mixture to specified width and profile without causing
segregation, dragging, burning, irregularities or other surface defects. The paver shall
be capable of being operated at spread consistent with the character of the mix and the
thickness of the course being laid, so as to produce a surface having a uniform density
and surface texture. Where not operated on side forms, the spreader shall employ
equalizing runners, evener arms or other devices to adjust the profile and confine the
edges of the course to true lines. The temperature of the mix at the time of laying shall
be in the range of 110 deg. C to 135 deg. C

1.5.9.8.2 Hand spreading is prohibited.

1.5.9.9 Rolling:

1.5.9.9.1 After spreading of the mix consolidation shall be done by an approved
power driven roller or rollers weighing not less than 8/10 tonnes each. Rolling shall start
as soon as possible after the material has been spread. Rolling shall be done with care
to keep from unduly roughening of the pavement surface. Rolling shall start
longitudinally at the sides and proceed towards the centre of the pavement, over lapping
on each successive trip by atleast one half the width of a rear wheel. End stop channel
boards may have to be used if the middle portion of the pavement is taken first.
Alternate strips of the roller shall be slightly different lengths.

1.5.9.9.2 The speed of the roller shall not exceed 5 km per hour and shall at all points
be slow enough to avoid displacement of the mixture and, any displacement occurring as
a result of reversing the direction of the roller, or from any other cause, shall at once be
corrected by the use of rakes and addition of fresh mixture where required.

1.5.9.9.3 When the roller has passed over the whole area once, any high spots or
depressions which become apparent shall be corrected by removing or adding fresh
material. Rolling shall then proceed continuously with at least 10 passes of the roller till
no further compaction is possible. To prevent adhesion of the mixture to the wheels of
the roller, the wheel shall be kept damp with water, but excess of water shall not be
permitted. In no case shall fuel lubricating oil be used for this purpose.

1.5.9.10 Joints:

1.5.9.10.1 Longitudinal joints and edge shall be constructed true to the delineating line
parallel to the centre line of runway. The longitudinal lane joints shall be truly vertical in
straight lines which are continuous for the full length of the pavement, or in smooth
curves around bends. The exposed vertical edges of the longitudinal lane joints shall be
carefully cut back and trimmed to firm material in the compacted lane, or for minimum of
one and a half times the layer thickness, whichever is the greater. Arising from this
operation shall be removed from the pavement and the underlying surface cleaned. The
exposed joints shall then be cleaned and painted with hot bitumen immediately before
the laying of lane continues. Nothing extra shall be paid on this account.
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1.5.9.10.2 Transverse Joints: They shall be formed at right angles to the longitudinal
joints, and truly vertical. The exposed vertical edges of the transverse joint shall be cut
back and trimmed to firm, material or for a distance of not less than 1.5 times the
thickness of layer whichever is greater. Arising from this operation shall be removed
from the pavement and the underlying surface cleaned. The exposed joints shall then be
cleaned and painted with hot bitumen immediately before the laying of the land
continues. Nothing extra shall be paid on this account.

1.5.9.11 Pavement Edges: Pavement shall be laid to correct width and alignment. To
achieve straight and vertical edges, contractor shall either use adequate side shuttering
or cut back the edges to correct width and alignment by removing extra mix spread.
Nothing extra shall be paid on this account.
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Do

R/

Do not

R/

0/

BITUMEN
(Surface course and Base course)

Specific Gravity test to confirm the bitumen is adulterated or not
Penetration test to know the grade of bitumen

Softening point test to know whether the bitumen is CRMB or not

Unit weight test to fix the binder content for PCSC

Sieve test for ascertaining the gradation of aggregates

Binder content test for the mix conveyed to the site before laying, to know
the correct binder content.

Proper overlaps while rolling

Density check for ascertaining the compaction

Maintain Q.C, registers and list of tests frequency quoted

Proper compaction for pipe laid portion of culverts to avoid sinking

Put dust over the compacted surface since it will bleed and reduce the
binder content

Over heat the bitumen since it will loose all its properties

Allow many loads to stand unloaded at the site, if so engage more rollers
or monitor through mobile phone or return the mix.

Add water to the bitumen emulsion during prime coat or tack coat
application

Allow the roller to run fast

Allow wheel tracks while rolling

Tack coat excess at the center of the two lane, since it will bleed and
possible skidding will occur.

Forget to maintain camber and super elevation

Forget to edge pack the B.T. edges immediately after laying
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CHAPTER- |

1. DEFINITIONS

In these General Conditions of Contract, the following terms shall have the meaning
hereby assigned to them except where the context otherwise requires:-

a) The “CONTRACT” means the documents forming the tender and acceptance
thereof, together with all documents referred to therein including General and
Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General
Summary attached to the form of tender, the Bharat Heavy Electricals Limited,
Schedule of Rates as amended and in force the Specifications and the
Drawings. All these documents as applicable taken together shall be deemed to
form one Contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS” means the form of Tender the applicable
Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, and / or General Summary, General and Special
Conditions of Contract and the Specification and / or Drawings as given to
Contractors on payment for the purpose of preparing their tenders.

¢) The “WORK” means the work described in the tender documents in individual
work orders and/or accompanying Drawings and Specifications as may be
issued from time to time to the Contractor by the Engineer—in— charge within the
powers conferred upon them, including all modified or additional works and
obligations to be carried out either at the site or at any Factory Workshop or
other place as required for the performance of the Contract.

d) The “SITE” means the lands and/or other places on, in into or through which the
work is to be executed under the Contract or any adjacent land, path or street
which may be allotted to or used for the purpose of carrying out the contract.

e) The “CONTRACTOR” means the individual, firm or Company, whether
incorporated or not undertaking the work and shall include the legal personal
representatives of such individuals or the persons composing the firm or
Company, or the successors of the firm or Company and the permitted assigns
of such individual or firm or Company.

f) The “ Engineer—in—charge” means the Engineer who is incharge for the works
referred.

CHAPTER II

SCOPE OF CONTRACT

2. Heading to the Contract:

The heading to these conditions shall not effect the interpretation thereof.
3. Contract Documents

The Accepting Officer shall furnish to the Contractor on demand “FREE OF
COST” three copies of signed drawings and one copy of the signed agreement
comprising of preamble to agreement, General and Special Specifications,
Schedule ‘A’, ‘B’, ‘C’, & ‘E’, etc., (but excluding General Conditions of Contract
and Drawings) and three copies of all further drawings issued during the
progress of work.
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However, for any additional copies of the agreement or drawings required by the
Contractor the same will be supplied on payment at the specified cost.

The Contractor shall keep one copy of all the Drawings and the Specifications at
the site and the Engineer-in-charge or his representative shall have access to
them at all reasonable times.

None of these documents shall be used by the contractor for any purpose other
than that of this contract.

The Contractor shall take necessary steps to ensure that all persons employed
on any work in connection with this contract have noticed that the Indian official
Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply
even after the execution of such works under the contract.

Works to be Carried Out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all
labour, materials, tools, plants equipment and transport which may be required
in preparation for, and in the entire execution and full completion of the work.
Schedule ‘A’ shall be deemed to have been prepared in accordance with good
practice and recognized principles and unless otherwise stated, the descriptions
given therein shall be held to include waste on materials carriage and cartage,
lead, return of empties, hoisting, setting, fitting in position and all other labour
necessary in and for the entire execution and full completion aforesaid. Any
error in description or quantity in schedule ‘A’ or any omission there from shall
not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work comprised therein according to the Drawings and
Specifications, or from any of his obligations under the Contract. The insertion
of the name of any firm of suppliers in the Tender Documents is for the purpose
of obtaining a particular class or quality of materials or workmanship but the
articles or materials specified may be obtained from any other firm subject to
prior written approval of the Engineer — in — charge.

In the case of a discrepancy between Schedule ‘A’ the specification and / or the
Drawing, the Accepting Officer shall be the sole deciding authority as to which
shall prevail and his decision shall be final and conclusive. If neither Drawings
nor Specifications contain any mention of minor details of construction, which in
the opinion of the Accepting Officer whose decision shall be final and conclusive,
are reasonable and obviously and fairly intended for the satisfactory completion
of the work, such details shall be provided by the Contractor without any extra
cost as if they were specially mentioned and shall be deemed to be included in
the contract.

The contractor will be deemed to have satisfied himself as to the nature of the
site, local facilities of access and all matters affecting the execution and
completion of the work. No extra charges consequent on any mis-understanding
in these respects or otherwise will be allowed.

Provisional Items

The full amount of provisional lumpsums and the value annexed to each
provisional item inserted in the tender documents shall be deducted from the
contract sum and the value of work ordered and executed thereunder shall be
ascertained by measurement or valuation as for deviations.

No work under these items is to be begun without instructions in writing from the
Engineer-in-charge.

The extent of quantities or items described as “Provisional” shall not be held to

guarantee or limit the amount and description of the work to be executed by the
contractor either in respect of the items concerned or the work as a whole.
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No addition or deduction shall be made by the Contractor to the amount of the
provisional lumpsums as included in the tender documents.

Deviations

The contractor shall not make any alteration in addition to or omission from the
work as described in the tender documents except in pursuance of the written
instructions of the Engineer-in-charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been
specifically confirmed and accepted by the Accepting Officer in writing and
incorporated in the contract.

The Accepting Officer may deviate either by way of addition or deduction, from
the work so described, provided that the contract sum be not thereby varied on
the whole by more than the percentage set out in the tender documents. The
value of all addition and deductions will be added to, or deducted from the
contract sum. Whenever the Accepting Officer intends to exercise such a right,
his intention shall specify the deviations which are to be made, the lumpsum
assessment or the proposed basis of payment, the extra time allowed, if any,
and the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be
notified by him in writing to the Engineer-in-charge within Seven days from the
date of such order, but under no circumstances shall the work be stopped
(unless so ordered by the Engineer-in-charge) owing to differences or
controversy that may arise from such an objection. In the absence of such a
notification of objection by the contractor, he will be deemed to have accepted
the order and the conditions stated therein. In the event of the contractor failing
to agree with the Engineer-in charge regarding the terms of the proposed
deviation, the objection shall be referred to the Project Manager whose decision
shall be final conclusive and binding on the Contractor.

Time

Time is the essence of the contract and is specified in the tender document or in
each individual Work Order.

As soon as possible after the contract is let or any substantial Work Order is
placed and before work under is to begin, the Engineer-in-charge and the
Contractor shall agree to a Time and Progress Chart. The Chart shall be
prepared in direct relation to the time stated in the Tender Documents or the
Work Order for the completion of the individual items there of and/the contract or
order as a whole. It shall indicate the forecast of the dates for the
commencement of the various trade processes or sequences of the work, and
shall be amended as may be required by agreement between the Engineer-in-
charge and the Contractor within the limitation of the time imposed in the Tender
Documents or Order

In the absence of any specific Time and Progress chart to be agreed to between
the Contractor and the Engineer—in—charge, the contractor shall ensure and
maintain uninterrupted progress of the work such that the entire work shall be
completed within the time imposed in the Tender Documents or Order and that
the proportion of work completed upto any time in relation to the entire work to
be under the Contractor Order shall not be less than the proportion that the time
elapsed bears to the total time of completion provided in the Tender Documents
or Order.

The contractor shall suspend the execution of the work, or any part or parts
thereof whenever called upon in writing by the Engineer—in—charge to do so, and
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shall not resume work thereon until so directed in writing by the Engineer —in—
charge. The Contractor will be allowed an extension of time for completion not
less than the period of suspension. However, no other claim in this respect for
compensation or otherwise however will be admitted. Provided the cause for
suspension is not attributable to any default on the contractor’s part to proceed
with or fulfill the contractual obligations. This may also be extended to allow for
alteration of work made by the deviation order.

Stores and Materials

The Contractor shall, at his own cost and expense, provide all materials required
for the works, other than those listed in Schedule ‘B’, which are to be supplied by
Bharat Heavy Electricals Limited. All materials to be supplied by the Contractor
shall be of the best kind as described in the specifications and the Contractor
shall, if requested by the Engineer—in—charge, furnish proof to the satisfaction of
the Engineer-in-charge, that the materials so comply with the specifications.

The contractor shall, at his own expense and without delay, supply samples of
materials proposed to be used in the execution of the work for approval of the
Engineer—in—charge, who may reject the materials not corresponding either in
quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the
cost of loading, transporting to site, unloading, storing under cover as required
assembling and jointing the several parts together as necessary and
incorporating or fixing these stores materials in the work, including all
preparatory work of whatever description as may be required, and of closing,
preparing, loading and returning empty cases or containers to the place of issue
without any extra charges.

Delay and Extension of Time:

if, in the opinion of Engineer—in—charge the work is delayed:

i) by reason of abnormally bad weather, OR
i) by reason of serious loss or damage by fire, OR
iii) by reason of Civil commotion, local combination of workmen strike or

lockout, affecting any of the trades employed on the work OR.

iv) by delay on the part of the agency or tradesman engaged by BHEL in
executing work not forming part of this contract, OR

V) by reason of any other cause which in the absolute discretion of the
Engineer—in—charge is (when he is the Accepting Officer of the Contract)
beyond the Contractor's reasonable control, than in such case the
Accepting Officer on the recommendation of the Engineer-in-charge (or
higher authority) may make fair and reasonable extension in the
completion dates of the individual items of work or the contract as a
whole. Such extension which will be communicated to the Contractor by
the Engineer—in—charge in writing shall be final and binding on the
Contractor. No other claim in this respect for compensation or other—
wise howsoever is admissible. Upon the happening of any such event
causing delay, the Contractor shall immediately given notice thereof in
writing to the Engineer-in-charge but shall nevertheless use constantly
his best endeavour to prevent or make good the delay and shall do all
that may reasonably be required to the satisfaction of the Engineer—in—
charge to proceed with the work.
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10.

11.

12.

13.

14.

14.

15.

Patent Rights:

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee
of B.H.E.L against any action, claim or proceeding relating to infringement or the
use of any patent or design or any alleged patent or design rights, and shall pay
any royalties which may be payable in respect of any article / or part there of
included in the contract.

In the event of any claims being made or action brought against B.H.E.L or any
agent, or servant or employee of BHEL in respect of matters aforesaid the
Contractor shall immediately be notified thereof for taking necessary action
provided that payment of indemnity shall not apply when such infringement has
taken place in complying with the specific directions issued by the BHEL but the
Contractor shall pay any royalties payable in respect of any such use.

Octroi and Other Duties:

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on
material obtained for the work (excluding materials provided by B.H.E.L on
payment) shall be borne by the contractor.

Royalties:

Royalties fixed from time to time as per prevalent local rules will be recovered for
materials, which the Contractor may be allowed to remove from quarries situated
on land which is in charge of the B.H.E.L authorities.

Plant and Equipment:

The Contractor, shall at his own expense, supply all tools, plant and equipment
(here-in-after referred to as T & P) required for the execution of the contract
other than those listed in Schedule ‘C’ which subject to their availability may be
hired by B.H.E.L., to the Contractor or issued free for use in the execution of the
work as specified in Tender Documents.

Assignment or Transfer of Contract:

The Contractor shall not, without the prior written approval of the Accepting
Officer, assign or transfer the Contract or any part thereof, or any share, or
interest therein to any other person. No sum of money which may become
payable under the Contract shall be payable to any person other than the
Contractor unless the prior written approval of the Accepting Officer to the
assignment or transfer of such money is given.

(@) Sub Contract:

The Contractor shall not sub—let any portion of the Contract without the prior
written approval of the Accepting Officer.

Compliance to Regulations and Bye Laws:

The Contractor shall conform to the provision of any statute relating to the work
and regulations and bye-laws of any local authority and of any water and lighting
Companies or Undertakings with whose system the work is proposed to be
connected. He shall, before making any variation from the drawings or the
specifications that may be necessitated for such connections give the Engineer—
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in— charge notice, specifying the variation proposed to be made and the reasons
there for and shall not carry out any such variation until he has received
instructions from the Engineer—in—charge in respect thereof. The contractor
shall be bound to give all notice required by Statute Regulations or Bye-laws as
aforesaid and to pay all fees, and taxes payable to any authority in respect
thereof.

CHAPTER Il

PERFORMANCE OF THE CONTRACT

16.  Security Deposit

16.1  Security Deposit should be collected from the successful tenderer. The rate of
Security Deposit will be as below:

Upto Rs. 10 lakh 10%

Above Rs. 10 lakh upto Rs.50 lakh 1 lakh + 7.5% of the amount Exceeding
Rs.10 Lakh

Above Rs. 50 lakh 4 lakh + 5 % of the amount exceeding
Rs.50 Lakh

At least 50% of the security Deposit should be furnished before start of the
work by the contractor in the form of Demand Draft / Bank Guarantee.

Security Deposit may be furnished in any one of the following forms :-

i) Cash (as permissible under the Income Tax Act)

ii) Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of scheduled banks in the name of BHEL subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates,
Kisan Vikas Patras etc. (Certificates should be held in the name of Contractor
furnishing the security and duly pledged in favour of BHEL and discharged).

v) Bank Guarantee from Scheduled Banks / Public Financial Institutions as
defined in the Companies Act subject to a maximum of 50% of the total security
deposit value. The balance 50% has to be remitted either by cash or in the other
form of security. The Bank Guarantee format should have the approval of
BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial
Institutions as defined in the Companies Act . The FDR should be in the name
of the contractor, A/C BHEL, duly discharged on the back.

vii) Security deposit can also be recovered at the rate of 10% from the running bills.
However in such cases at least 50% of the Security Deposit should be collected
before start of the work and the balance 50% may be recovered from the running
bills.

viii) EMD of the successful tenderer shall be converted and adjusted against the
security deposit.

ixX) The security deposit shall not carry any interest.

NOTE: Acceptance of Security Deposit against Sl. No. (iv) and (vi) above will be
subject to hypothecation or endorsement on the documents in favour of
BHEL. However, BHEL will not be liable or responsible in any manner
for the collection of interest or renewal of the documents or in any other
matter connected therewith.
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17.

18.

All compensation or other sums of money payable by the Contractor to BHEL,
under the terms of this Contract or under any other contract with BHEL, may be
deducted from the Security Deposit or realized by the sale of the Securities or
from the interest arising there from or from any sums which may be due or may
become due to the Contractor payable by BHEL, on any account whatsoever
against this Contract or any other Contract with BHEL, and in the event of his
Security Deposit being reduced by reason of such deductions or sale as
aforesaid, the Contractor shall, within seven days thereafter, make good in cash
or in securities endorsed as aforesaid, any sum or sums by which the Security
Deposit has been so reduced.

50% of the Security Deposit / may be refunded on completion of the work after
payment of the final bill and the balance 50% of the Security Deposit is
refundable only after the expiry of the maintenance period of six (6) months from
the date of completion of work as stipulated in the Contract concerned.

Order under the contract

All orders, notices etc., to be given under the contract shall be in writing
typescript or printed and if sent by registered post to the address given in the
tender of the contractor, shall be deemed to have been served on the date when
in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.
Admission to site

The Contractor shall not enter on (other than for inspection purposes) or take
possession of the site unless permitted to do so by the Engineer-in-charge. The
portions of the Site to be occupied by the Contractor will be clearly defined and
marked on the site plan, and the Contractor will on no account be allowed to
extend his operations beyond these areas.

The Contractor shall provide, if necessary or required at the Site, temporary
access there to and shall alter, modify and maintain the same as required from
time to time. He shall take out and clear away the access route when no longer
required and restoring the area to its original condition.

The Engineer-in-charge shall have power to execute other works (whether or not
connected with the work in the contract agreement) on the site
contemporaneously with the execution of the original work and Contractor shall
give reasonable facilities for this purpose.

B.H.E.L reserves the right of taking over, at any time, any portion of the site
which they may require and the Contractor shall at his own expense clear such
portion forthwith. No photographs of the Site or of the work or any part there of
shall be taken, published or otherwise circulated without the prior approval of the
Engineer-in-charge.

No such approval shall however exempt the contractor from complying with any
statutory provisions in regard to the taking and publication of such photographs.

B.H.E.L Officials connected with the Contract shall have the right of entry to the
Site at all times.

Engineer - in charge shall have the power to exclude from the site any person
whose admission there to may, in his opinion be undesirable for any reason
whatsoever.
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19.

20.

Contractor’s Supervision

The Contractor shall either himself supervise the execution of the Contract or
shall appoint a competent Agent approved by the Engineer—in—charge to act in
his stead. The contractor shall employ an Engineer/Agent having at least a
‘Degree of Bachelor of Civil Engineering’ from a recognized University/on any
work with a Contract value exceeding rupees two lakhs, and having at least a
Diploma in civil Engineering from a recognised college, on work with a contract
value exceeding Rs. 50,000/- but not exceeding rupees two lakhs.

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the
Contractor himself in possession of a recognized technical qualification and is in
opinion of the Engineer-in-charge capable of receiving instructions of the
Engineer—in—charge and of executing the work to the satisfaction of the
Engineer—in—charge. If the Contractor fails to appoint a suitable Engineer/ Agent
as aforesaid, the Engineer—in—charge shall have full powers to suspend the
execution of work and stop payment of any advances that may have become
due until such date as a suitable Engineer/Agent is appointed and the contractor
shall be held responsible for the delay caused to the work and no extension of
time on this account shall be given to him as stipulated in condition (9) above.

Orders given to the Contractor’'s Agent/Engineer shall be considered to have the
same force as if they had been given to the Contractor himself.

The contractor or his Agent shall be in attendance at the site during all working
hours and shall superintend the execution of work with such additional
assistance in each trade as the Engineer—in - charge may consider necessary.

The contractor or his accredited agent shall attend when required and without
making any claim for doing so, either the Office of the Engineer—in—charge or the
work site to receive instructions.

The Engineer—in—charge shall have full powers, and without assigning any
reason to require the Contractor immediately to cease to employ in connection
with the Contract any Agent, servant or employee whose continued employment
is, in his opinion undesirable.

The Contractor shall not be allowed any compensation on this account.
LABOUR

The Contractor shall employ labourer in sufficient numbers either directly or
through sub-contractors to maintain the required rate of progress and of quality
to ensure workmanship of the degree specified in the Contract and to the
satisfaction of the Engineer-in-charge. The Contractor shall not employ in
connection with the works any person who has not completed his fifteen years of
age.

The Contractor shall furnish to the Engineer-in-charge at the intervals specified
by him, a distribution return of the number and description by trades of the work
people employed on the works. The Contractor shall also submit on the 4™ and
19" of every month to the Engineer-in-charge a true statement showing in
respect of the second half of the preceding month and the 1% half of the current
month (i) the accidents that occurred during the said fortnight showing
the circumstances under which they happened and the extent of damage and
injury caused by them and (ii) The number of female workers who have been
allowed maternity benefit as provided in the Maternity Benefit Act, 1961 or Rules
made thereunder and the amount paid to them.
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The Contractor shall pay to labour employed by him either directly or through
sub—contractors wages not less than fair wages as defined in the Contractor’s
Labour Regulations.

The contractor shall in respect of labour employed by him either directly or
through sub — contractors comply with or cause to be complied with Contractor’s
Labour Regulations in regard to all matters provided therein.

The Contractor shall comply with the provisions of the Payment of Wages Act
1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen'’s
Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act
1961 and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or
any modifications there of or any other law relating thereto and rules made
thereunder from time to time.

The contractor shall be liable to pay his contribution and the employees’
contribution to the State Insurance Scheme in respect of all labour employed by
him for the execution of the contract, in accordance with the provision of “ The
Employees” State Insurance Act, 1948” as amended from time to time. In case
the contractor fails to submit full details of his account of labour employed and
the contribution payable, the Engineer—in—charge shall recover from the running
bills of contractor an amount of contribution as assessed by him. The amount so
recovered shall be adjusted against the actual contribution payable for
Employees’ State Insurance.

The Engineer—in—charge shall on a report having been made by an Inspecting
Officer as defined in the Contractor's labour Regulations have the power to
deduct from the moneys due to the Contractor any sum required or estimated to
be required for making good the loss suffered by the worker or worker by reason
of non-fulfilment of the Conditions of the Contract for the benefit of workers,
non-payment of wages or of deductions made from his or their wages which are
not justified by the terms of the Contract or non-observance of the said
Contractor’s Labour Regulations.

The Contractor shall indemnify the B.H.E.L against any payments to be made
under and for observance of the Regulations aforesaid without prejudice to his
right to claim indemnity from his sub-contractors.

In the event of the Contractor committing a default or breach of any of the
provisions of the aforesaid Contractor's Labour Regulations, as amended from
time to time or furnishing any information or submitting or filling any form /
Register/Slip under the provisions of these Regulations which is materially
incorrect then on the report of the Inspecting Officers as defined in the
Contractor’s Labour Regulation, the Contractor shall without prejudice to any
other liability pay to the B.H.E.L a sum not exceeding Rs. 50/- as liquidated
damages for every default breach or furnishing, making submitting, filling
materially incorrect statement as may be fixed by the Engineer—in—charge and in
the event of the Contractor’s default continuing in this respect, the liquidated
damages may be enhanced to Rs. 50/- per day for each day of default subject to
a maximum percent of the estimated cost of works put to tender.

The Engineer in charge shall deduct such amount from bills or security deposit
of the Contractor and credit the same to the Welfare Fund constituted under
Regulations. The decision of the Engineer-in-charge in this respect shall be final
and binding.
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22.

23.

21.

Model Rules for Labour Welfare

The Contractor shall at his own expense comply with or cause to be complied
with Model Rules for Labour welfare as appended to these Conditions or rules
framed by Government from time to time for the protection of health and for
making sanitary arrangements for workers employed directly/or indirectly on the
works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer—in— charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Safety Code

The Contractor shall at his own expense arrange for the safety provisions as
appended to these conditions or as required by the Engineer — in — charge, in
respect of all labour directly or indirectly employed for performance of the works
and shall provide all facilities in connection therewith. In case the Contractor
fails to make arrangements and provide necessary facilities as aforesaid, the
Engineer— in—charge shall be entitled to do so and recover the cost thereof from
the Contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or the
provisions relating to report on accidents and to grant of maternity benefits to
female workers shall make the Contractor liable to pay to the B.H.E.L as
liquidated damages an amount not exceeding Rs. 50/- for each default or
materially incorrect statement. The decision of the Engineer—in—charge in such
matters based on reports from the Inspecting Officers as defined in the
Contractor’s Labour Regulation as appended to these conditions shall be final
and binding and deductions for recovery of such liquidated damages may be
made from any amount payable to the Contractor.

WATER

The Contractor shall allow in his Tender and provide at his cost all water
required for the work or his employees on the work, together with all pipes and
fittings or other means that may be necessary or required to ensure a proper and
ample supply of water for all purposes connected with the work.

Water will be supplied from the BHEL supply system, or other sources at one
point fixed by the Engineer-in-charge on the site of work at free of cost. The
Contractor shall make necessary arrangement for lifting pumping, carrying or
conveying the water as required at his own cost.

Temporary Workshops, Stores Etc.

The Contractor shall, during the progress of the work provide, erect and maintain
at his own expense all necessary temporary workshops, stores, offices, etc.,
required for the proper and efficient execution of the work. The planning, siting
and erection of these buildings shall have the approval of the Engineer-in-charge
and the Contractor shall at all times keep them tidy and in a clean and sanitary
condition to the entire satisfaction of the Engineer-in-charge.

On completion of the work all such temporary buildings shall be cleared away
and the site restored and left in a clean and tidy condition to the entire
satisfaction of the Engineer-in-charge.

Stores and Materials on Site

All stores and materials required for the work are to be deposited by the
Contractor only in places to be indicated by the Engineer-in-charge.
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Where in accordance with the contract stipulations certain Stores & Materials
(for incorporation in the work) are to be issued to the Contractor by the BHEL as
detailed under Schedule 'B’ such items will be so issued only to the extent
required for the actual completion of the work as stipulated in the contract.
The decision of the Engineer-in-charge regarding the quantities to be issued as
above shall be final and binding on the contractor. For any excess quantities
consumed on the work upto 5% over the theoretical consumption will be charged
at issue rates and excess consumption beyond this limit, their cost will be
recovered from the Contractor at punitive rates which will be 100% (Hundred
Percent) more than the issue rates of the BHEL as specified in the Instructions
to the Tenderers.

In regard to the materials and stores which may be issued to the Contractor by
BHEL the Contractor shall give the Engineer-in-charge reasonable notice in
writing of his requirements of such stores and materials and on the approval of
his demand being notified to him, he shall make immediate arrangements for
drawing the same. Such stores and materials shall be transported by the
Contractor at his own expense direct from the place of issue to the site of the
work, unless prior written approval is obtained from the Engineer-in-charge to
take them to a Store or Workshop elsewhere.

The Contractor shall have to build a weather proof shed for the storage of
cement required for 15 days consumption of the work.

BHEL Officers connected with the Contract shall have the power at any time to
inspect and examine any stores or materials intended to be used in or on the
work, whether on the site or at any factory or workshop or other place where
such stores or materials are being fabricated or manufactured or at any place
where the same are lying and the contractor shall give necessary facilities for
such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or
materials supplied by the Contractor who shall provide at his own expense all
facilities which the Engineer-in-charge may require for this purpose. If at the
discretion of the Engineer-in-charge an independent expert is employed to make
any such tests his charges shall be borne by the Contractor only if the test
discloses that the said stores or materials are not in accordance with the
provisions of the Contract.

Should the Engineer-in-charge consider at any time during the construction or
re-construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the
stores or materials provided by the Contractor are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract (in
respect whereof the decision of the Engineer-in-charge shall be final and
conclusive) the Contractor, shall on demand, in writing from the Engineer-in-
charge specifying the Stores or materials complained of, notwithstanding that the
same may have been inadvertently passed, certified and paid for, forthwith
remove the stores or materials so specified and provide other proper and
suitable stores or materials at his own expense; to the entire satisfaction of the
Engineer-in-charge and in the event of his failing to do so within a period to be
specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace within others the stores or materials complained of at the
risk and expense in all respects of the Contractor. The liability of the contractor
under this condition shall not extend beyond the maintenance period aforesaid
except as regards stores or materials which the Engineer-in-charge shall have
previously given notice to the contractor to replace. (*MAINTENANCE PERIOD
for any work under this Organisation will be SIX MONTHS FROM THE DATE OF
ACTUAL COMPLETION of the particular work and handing over to B.H.E.L).
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All stores and materials brought to the Site shall become and remain the
property of B.H.E.L and shall not be removed from the site without prior written
approval of the Engineer-in-charge. However, when the work is finally
completed, the Contractor shall at his own expense forthwith remove from
the site all surplus stores or materials originally supplied by him and upon such
removal, the same shall revert in and become the property of Contractor. All
B.H.E.L Stores and materials issued to Contractor for in-corporation or fixing in
the work and which, making due allowance for reasonable wear and tear/or
waste, have not on completion of the work been so incorporated or fixed, shall
be returned by the Contractor at his own expense to the place of issue.

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L
will be given to him at a price based on the prevailing market rate but not
exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by B.H.E.L in
respect or any depreciation or damage suffered by the stores and/or materials
whilst in the custody of the Contractor regarding which the decision of Engineer-
in-charge shall be final and conclusive.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)
any stores, supplied by B.H.E.L have either during currency of the work or after
completion of the work whilst under the custody of the Contractor, become
damaged to such an extent that they cannot be usefully utilized, either in the
same work or in other works, the Engineer-in-charge shall not accept the stores
and in the event of his rejection the contractor shall be charged for the said
Stores at a rate as fixed by the Accepting Officer. The Contractor shall not be
entitled to any claim whatsoever on this account.

Tools and Plants on site:

All tools, plants and equipment brought to the site shall become the property of
B.H.E.L and shall not be removed from the site without the prior written approval
of the Engineer-in-charge when the work is finally completed or the Contract is
determined for reasons other than the default of the Contractor he shall forthwith
remove from the site all tools, plants, equipments etc., (other than those as may
have been provided by B.H.E.L) and upon such removal, the same shall in, and
become the property of the Contractor.

Statement of Hire Charges:

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L
tools, plants, equipments etc., shall be given to the Contractor by the Engineer-
in-charge.

Precaution Against risks:

The Contractor shall be responsible for providing at his own expense, for all
precautions to prevent loss or damage from any and all risks and to minimize the
amount of any such loss or damage and for the necessary steps to be taken for
the said purpose until the works have been handed over complete in all respect
of the Engineer-in-charge.

The Contractor shall provide all watchmen necessary for the protection of the
site, the work, the materials, tools, plants, equipments and anything else lying on
the Site during the progress of the work. He shall be solely responsible for and
shall take all reasonable and proper steps for protecting, securing, lighting and
watching, all places on or about the work and the Site which may be dangerous
to any person whomsoever.
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Notices and Fees:

The Contractor shall give all notices required by any Statutory provision or by the
regulations and/or bylaws of any local Authority and/or of any Public Service,
Company or Authority affected by the work or with whose system the same are
or will be connected. The Contractor shall pay and indemnify B.H.E.L against
any fees and charges payable under such Acts. Regulation and/or byelaws in
respect of the work and shall make and supply all drawings and plans required in
connection with any such notice.

Setting out of the Works and Protective and Maintaining
Signals and Works:

The Engineer-in-charge shall supply dimensioned drawings, levels and other
information necessary to enable the contractor to set out the work. The
Contractor shall at his own expense set accurately according to the drawings
and figured dimension thereon, all the work comprised in the contract and any
extras or additions there-to and shall be solely responsible for their being so set
out and executed. All bench marks, pegs, signals on the surface, alignment
stones, milestones and all similar marks whether put in by B.H.E.L Authorities
for the purpose of checking the Contractor's work or in the nature of
permanent survey marks will during the tenure of the contract, be under the
care of the Contractor who shall, at his own expense, take,all proper and
reasonable precautions and care to preserve and maintain them in their true
position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary, be
replaced by the Engineer-in-charge at the Contractor’'s expense and the cost
thereof deducted from any money then or thereafter becoming due to the
Contractor.

Where requested by the Contractor, the level marks, center line and chainage
pegs corresponding to those shown on the Drawing will be pointed out to the
Contractor on the ground but all bench marks or chainage pegs additional to
those shown on the Drawing will be set out by BHEL authorities.

Site Drainage:

All water that may accumulate on the site during the progress of the work or in
trenches and excavations shall be removed to the entire satisfaction of the
Engineer-in-charge and at Contractor’s expense.

Excavations, Relics Etc.

Material of any kind obtained from excavation on the site shall remain the
property of BHEL and shall be disposed off as Engineer-in-Charge directs.

All gold, silver, oil and other minerals of any description and all precious stones,
coins, treasures, relics, antiques and other similar items which may be found in
or upon the site shall be the property of Bharat Heavy Electricals Limited and the
Contractor shall duly preserve the same to the satisfaction of the BHEL and shall
from time to time deliver the same to such person or persons as the B.H.E.L
may appoint to receive the same.

Foundations

The Contractor shall not lay any foundations until the excavations for the same
have been examined and approved in writing by the Engineer-in-charge.
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Covering-in Work

The Contractor shall give reasonable notice in writing to the Engineer-in-charge
whenever any work is to be permanently covered up or concealed, whether by
earth or other means so that it can finally be inspected or measured if
necessary. In default of so doing, the Contractor shall, if required by the
Engineer-in-charge uncover such work at his own expense.

Approval of works by Stages:

All work embracing more than one process shall be subject to examination and
approval at each stage thereof and the Contractor shall give due notice in
writing to the Engineer-in-charge when each stage is ready. In default of such
notice being received, the Engineer-in-charge shall be entitled to approve the
quality and extent thereof at any time he may choose and in the event of any
dispute, the decision of the Engineer-in-charge thereon shall be final and
conclusive.

Execution of the Work:

The work shall be executed in a workman-like manner and to the satisfaction in
all respects of the Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the
Contractor in respect of the execution of the Work in a “Work Site Order Book”
maintained at his office and the Contractor shall visit this office daily and shall
confirm receipt of such instructions by signing the relevant entries in this book.
Such entries will rank as order or notices in writing within the intent and meaning
of these conditions.

Day Work:

No day-work shall be performed without the prior written instructions of the
Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the
start of any work ordered to be executed by day-work and shall deliver to the
Engineer-in-charge within two days of the end of each pay week a return in
duplicate giving full detailed accounts of labour and materials for that pay-week.
One copy of each of these returns, if found correct, will be certified by the
Engineer-in-charge and returned to the contractor and must be produced at the
time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with
each delivery of materials for day-work and the Contractor will be furnished with
a receipt signed by the Engineer-in-charge specifying the description, quantities
weight or measurement (as the case may be) of the articles approved, reference
will be made in this receipt in the return aforesaid and the Contractor’s Bill.

In the case of Lumpsum Contracts, the rates to be charged and the percentage
addition for profit and establishment charges, etc., will be agreed upon between
the Accepting Officer and the Contractor prior to the execution of the work.

Inspection of the Work:

B.H.E.L Officers concerned with the Contract shall have power at any time to
inspect and examine any part of the work and the Contractor shall give such
facilities as may be required to be given for such inspection and examination
Should Engineer-in-charge consider, at any time during the expiry of the
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maintenance period, that any work has been executed with unsound, imperfect
or unskilled workmanship or of a quality inferior to that contracted for or not
otherwise in accordance with the contract (in respect) whereof the decision of
the Engineer-in-charge shall be final and conclusive the Contractor shall on
demand in writing from the Engineer-in-charge specifying the fault
notwithstanding that the same may have been inadvertently passed, certified
and paid for, forthwith rectify or remove and reconstruct the work so specified in
whole or in part as the case may be required at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so
within a period to be specified by the Engineer-in-charge in his demand as
aforesaid, the Engineer-in-charge may carry out the work by other means at the
risk and expense in all respects of the Contractor. However, the liability of the
Contractor under this condition shall not extend beyond the maintenance period
except as regards workmanship which the Engineer-in-charge shall have
previously given notice to the Contractor to rectify.

Responsibility for Building:

In the event of any building or part of any building being handed over to the
Contractor for the execution of work thereto under the provisions of the Contract,
he shall give a written receipt for all fixtures, glass etc. and he shall be required
to make good at his own expense all damages resulting from any cause
whatsoever while in his charge and on completion of the work to deliver the said
building or part thereof in a clean state complete in every particular to the entire
satisfaction of the Engineer-in-charge.

Insurance

The contractor shall within one month after the date of the acceptance of the
contract, insure the work against loss or damage to the contract works,
temporary work and materials erected in performance of the contract on “all
risks” basis from the time of arrival on site until taken over by BHEL on
completion of the contract.

The cover shall also include wherever necessary the risks of testing including
breakdown or explosion of plant and machinery undergoing testing, trail and
commissioning operations. The insurance shall also specifically cover removal
of debris cost. The sum insured shall represent the estimated full value of the
contract works inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection,
value of constructional plants and machinery, removal of debris and
escalation of costs where the contract includes a maintenance period, the
insurance cover shall specifically include the contractors’ liabilities during the
maintenance period. The insurance shall also be extended to cover third party
personal injury and property damage for a sum to be specified by BHEL. The
insurance shall be effected in the name of BHEL and the contractor shall submit
to BHEL a draft of the insurance policy for approval. The policy when issued will
be lodged with BHEL together with receipts of premium for such insurance and
the contractor shall maintain such policies in force until the obligations of the
contractor are fully discharged.

If the contractor fails to comply with the terms of this condition the Accepting
officer may insure the work and may deduct the amount of premiums from any
money that may become payable to the contractor or may at his discretion
refuse payment of any advances to the contractor until the contractor shall have
complied with the terms of this condition. This provision does not, however,
absolve the contractor of his responsibility for taking up the insurance. The
contractor is, therefore, primarily responsible for taking up the insurance in
time.
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39. Damage and loss to private property and injury to workmen

The contractor shall at his own expense reinstate and make good to the
satisfaction of the Engineer—in-charge and pay compensation for any injury, loss
or damage occasioned to any property or rights whatever including property
and rights of B.H.E.L, (or agents, servants or employees of B.H.E.L) the injury
loss or damage arising out of or in anyway in connection with the execution or
purported execution of the contract and further the contractor shall indemnify
B.H.E.L, against all claims enforceable against B.H.E.L, or any agent, servant,
or employee of B.H.E.L a private person, in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property,
including all claims which may arise under the workmen’s Compensation Act or
otherwise, or which would be enforceable against B.H.E.L.

40. Completion

The works shall be completed to the entire satisfaction of the Engineer-in-
charge and in accordance with the Contractor’s forecast of Time and Progress
where operative, and all unused stores and materials, tools, plants, equipments,
temporary buildings and things shall be removed and the site and work cleared
of rubbish and all waste materials and delivered up clean and tidy to the
satisfaction of the Engineer-in-charge at the Contractor’'s expense and/or before
the Scheduled date of completion.

The B.H.E.L shall have power to take over from the Contractor from time to time
each sections of the work as have been completed to the satisfaction of the
Engineer-in-charge.

In case the Contractor fails to remove any of his properties, assets or fails to
clear the rubbish and waste materials within 30 days of the completion of the
contract, it is lawful for the contractee, that is BHEL to take such action as it
deems fit to clear dispose of such properties, assets or such waste materials and
charge the contractor any expenses incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work
is completed and the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work
at the end of maintenance period, where applicable.

41. Compensation for Delay:

If the contractor fails to maintain the required progress in terms of condition 7 or
to complete the work and clear the site on or before the contracted or extended
period of completion, he shall, without prejudice to any other right or remedy of
the B.H.E.L on account of such breach, pay as agreed compensation an amount
calculated as stipulated below or such smaller amount as may be fixed by the
BHEL on the contract value of the work for every week that the progress remains
below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or group of items for which separate period of
completion has been specified.

For this purpose the term ‘Contract Value’ shall be the value at contract rates of
the work as ordered.

a. Completion period (as originally-stipulated)  -- at 1 percent per week.
Not exceeding 6 months.
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b. Completion period (as originally-stipulated) -- at ¥z percent per week
Exceeding 6 months and not exceeding 2 years.

c. Completion period (as originally-stipulated) -- at¥a percent per week
Exceeding 2 years.

Provided always that the total amount of compensation for delay to be paid
under this condition shall not exceed the under noted percentage of the contract
value or of the contract value of the item or group of items of work for which a
separate period of completion is given:

a. Completion period (as originally-stipulated) -- 10 percent.
Not exceeding 6 months.

b. Completion period (as originally-stipulated) -- 7Y% percent.
Exceeding 6 months and not exceeding 2 years.

C. Completion period (as original-stipulated) -- 5 percent.

Exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum
payable to the Contractor under this or any other contract with the B.H.E.L.

Laws Governing the Contract:

This contract shall be governed by the Indian Laws for the time being inforce.

Cancellation of Contract for Corrupt Acts:

The Accepting Officer, whose decision shall be final and conclusive, shall,
without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to Bharat Heavy Electricals Limited, cancel the contract in any
of the following cases and the Contractor shall be liable to make payment to
B.H.E.L for any loss or damage resulting from any such cancellation for default.

If the Contractor shall:

Offer or give or agree to give to any person in BHEL service any gift or
consideration of any kind as an inducement or reward for doing or for bearing to
do or for having done or forborne to do a day act in relation to the obtaining or
execution of this or any other contract for BHEL service OR

Enter into a contract with B.H.E.L in connection with which commission has been
paid or agreed to be paid by him or with his knowledge, unless the particulars of
any such commission and the terms of payment thereof have previously been
disclosed in writing to the Accepting Officer, OR

Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide
methods of competitive tendering without first disclosing the fact in writing to the
Accepting Officer.

Cancellation of Contract for Insolvency, Assignment or
Transfer or Sub-Letting of Contract:

The Accepting Officer, without prejudice to any other right or remedy which shall
accrue thereafter to B.H.E.L shall cancel the contract in any of the following
cases:
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If the Contractor,

Being an individual, or if a firm any partner thereof shall at any time be adjudged
bankrupt or have a receiving order or orders for administration of his Estate
made against him or shall take any proceedings, for liquidation or composition
under any Bankruptcy Act for the time being in force or make any conveyance or
assignment of his effects of composition or arrangement for the benefit of his
creditor or purport to do so, or if any application be made under any Bankruptcy
Act for the time being in force for the sequestration of his Estate or if a trust deed
be granted by him on behalf of his creditors, OR

Being a Company, shall pass a resolution or the Court shall make an order for
the liquidation of its affairs, or a Receiver or Manager on behalf of the
debentures holders shall be appointed or circumstances shall arise which entitle
the court or debentures holders to appoint a Receiver or Manager OR.

Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion
of the work without the prior written approval of the Accepting Officer. OR

Shall suffer an execution being levied on his goods and allow it to be continued
for a period of 21 days.

Whenever the Accepting Officer exercises his authority to cancel the Contract
under this condition, he may complete the work by any means at the
Contractor’s risk and expense provided always that in the event of cost of the
completion (as certified by Engineer-in-charge which is final and conclusive)
being less than the contract cost, the advantage shall accrue to the BHEL and
that if the cost of completion exceeds the money due to the Contractor under the
contract, the Contractor shall either pay the excess amount ordered by the
Engineer-in-charge or the same shall be recovered from the Contractor by other
means.

Engineer-in-charge will have powers to take possessions of the site and any
materials, constructional plant, implements, stores, etc, thereon and or carryout
the work by any means at the risk and cost of the contractor.

In case the BHEL completes the work under the provisions of this condition the
cost of such completion to be taken into account in determining the excess cost
to be charged to the contractor under this Condition shall consist of the cost of
materials purchased and/or labour provided by the BHEL with an addition of
such percentage to cover superintendence and establishment charges as may
be decided by the Project Manager/Project Engineer whose decision shall be
final and conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the
Engineer-in-charge shall have the right to sell any or all of the contractor’s
unused materials, constructional plant implements, temporary buildings, etc.,
and apply the proceeds of sale thereof towards the satisfaction of any sum due
from the contractor under the contract and if thereafter be any balance
outstanding from the contractor, it shall be recovered in accordance with the
provisions of the contract.

Cancellation of contract in part or in full for contractor’s default:
If the Contractor:
(a) makes default in commencing the work within a reasonable time from

the date of handing over of the site and continue in that state after a
reasonable notice from Engineer-in-charge, OR
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(b) in the opinion of the Engineer-in-charge at any time, whether before or
after the date or extended date for completion, makes default in
proceeding with the work, with due diligence and continue in that state
after a notice of seven days from Engineer-in-charge, OR

(c) fails to comply with any of the terms and conditions of the contract or
after 7 days notice in writing with orders properly issued there under, (
OR)

(d) fails to complete the work order and items of work individual dates for

completion and clear the site on or before the date of completion or fails
to achieve the progress as set out under clauses 7 of these General
Conditions of Contract.

The Accepting Officer may, without prejudice to any other right or remedy which shall
have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or
in part thereof or only such work order or items of work in default from the contract.
Whenever the Accepting Officer exercises his authority to cancel the contract as a
whole or in part under this conditions he may complete the work at the Contractor’'s
risk and cost, provided always that in the event of the cost of completion (as certified
by Engineer-in-charge which is final and conclusive) being less than the contract
cost the advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the
money due to the contractor under this contract, the contractor shall either pay the
excess amount ordered by Project Manager or the same shall be recovered from
the contractor by other means. Engineer-in-charge will have power to take
possession of the site and any materials, constructional plant, implements, Stores,
etc., thereon.

In case the B.H.E.L completes the work or any part thereof under the provisions of
this conditions the cost of such completion to be taken in to account in determining
the excess cost to be charged to the contractor under this conditions shall consists of
the cost of materials purchased and/or labour provided by the B.H.E.L with an
addition of such percentage to cover superintendence and establishment charges
as

may be decided by the Project Manager/Engineer whose decision shall be final and
conclusive.

If the contractor fails to pay the excess sum within a period of 30 days, the Engineer-
in-charge shall have the right to sell any or all of the contractor’'s unused materials,
constructional plant implements, temporary buildings, etc, and apply the proceeds of
sale thereof towards the satisfaction of any sum due from the contractor under the
contract and if thereafter be any balance outstanding from the contractor it shall be
recovered in accordance with the provision of the contract.

Termination of Contract for Death

Without prejudice to any of the rights or remedies under this contract if the
contractor dies, the accepting Officer shall have the opinion of terminating the
contract without compensation to the contractor.

47. Special Powers of Determination

If at any time after the acceptance of the tender B.H.E.L shall for any reason
whatsoever not require the whole or any part of the work, to be carried out the
project Manager/Engineer shall give notice in writing of the fact to the Contractor
who shall have no claim to any payment of compensation or otherwise
howsoever on account of any profit or advantage which he might have derived
from the execution of the work in full but which he did not derive in consequence
of the foreclosing of the work.
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He shall be paid at Contract rates, for the full amount of the work executed
including such additional works, e.g. clearing of site, etc., as may be rendered
necessary by the said fore closing. He shall also be allowed a reasonable
payment (as decided by the Accepting Officer ) for any expenses sustained on
account of labour and materials collected but which could not be utilised on the
work, as verified by the Engineer-in-charge. Neither shall the Contractor have
any claim for compensation on account of any alterations having been made in
the original specifications, drawings, designs and instructions, involving any
curtailment of the work as originally contemplated.

Fair Wage

a) The contractor shall pay not less than the
engaged by him on the work.

Fair Wage” to labourers

“Fair Wage” means wage whether for time or piece work notified at the time of
inviting tenders for the work and where such wages have not been notified the
wages prescribed by the Project Manager/Engineer for the stations at which the
work is done.

b) The Contractor shall not with standing the provision of any contract to
the contrary, cause to be paid a “Fair Wage” to labourers indirectly
engaged on the work, including any labour engaged by the Sub-
Contractors in connection with the said work, as if the labourers had
been directly employed by him.

c) In respect of labourers directly or indirectly employed on the work for the
performance of the Contractors part of this Agreement, the Contractor
shall comply with or cause to be complied with B.H.E.L Contractor’s
Labour Regulations (appended here to as Annexure ‘A’ to these
conditions) in regard to payment of wages, wage period deduction from
wages, recovery of wages not paid and deductions unauthorisedly
made, maintenance of wage book, wage-slips publication of scale of
wage and other terms of employment inspection and submission of
periodical returns and all other matters of alike nature.

d) The Engineer-in-charge concerned shall have the right to deduct from
the money due to the contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by
reason of non-fulfilment of the conditions of the contract for the benefit of
the workers non-payment of wages or of deductions made from his or
their wages which are not justified by the terms of the contract or non-
observance of the regulations.

e) The Contractor shall be liable primarily for all payments to be made
under the contract and for the observance of the Regulations aforesaid
without prejudice to his right to claim indemnity from his sub-contractors.

d) The regulations aforesaid shall be deemed to be a part of this contract
and any breach thereof shall be deemed to be a breach of this Contract.

CHAPTER IV
VALUATION AND PAYMENT
Records and Measurements:
All items having a financial value shall be entered in the B.H.E.L Measurement

Book so that a complete record is obtained of all works performed under the
Contract.
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Buildings, etc., priced in Schedule ‘A’ as a unit lumpsum will be entered by
number at the unit lumpsum.

Work carried out for agreed lumpsum will be described and similarly recorded.

Lumpsum omissions will be entered for deduction. Measurement shall be
restricted to that required to ascertain the financial liability of B.H.E.L under the
contract.

Work which fails to be measured in detail shall be measured physically, without
reference to any local custom that may obtain excepting where it may otherwise
be directed in the tender documents. The measurements shall be taken jointly
by any person duly authorized on the part of the BHEL and by the Contractor.

The Engineer-in-charge shall give reasonable notice in writing to the Contractor
of appointment for measurement.

The Contractor shall, without extra charge, provide assistance with appliance
and other things necessary for measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the B.H.E.L Measurement Book and signed
and dated by both parties each day at the Site on completion of measurement.
If the Contractor objects to any of the measurements recorded on behalf of the
B.H.E.L a note to that effect will be made in the BHEL Measurement Book or
against the item or items objected to; and such note shall be signed and dated
by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work
wholly or in part, the expense of such re- measurement shall be borne by the
party requiring the measurement.

Measurement to be re-taken, provided that a net error is found by this
remeasurement to amount to less than 5% (five percent) of the value as
recorded by the first measurement. But, where the net errors amount to 5% and
over of the said value, then the cost is to be borne by the other party. In any
case, if the net value of errors found exceeds Rs. 500/- the expense of re-
measurement is to be borne by the other party. If the Contractor's
representative fails to attend when required, the Engineer-in-charge shall have
power to proceed by himself to take measurement and in that case these
measurements shall be accepted by the Contractor as final.

The contractor shall, once every month, submit to the Engineer-in-charge with a
copy to the Civil Manager/Senior Engineer details of his claims for the work done
by him up to and including the previous month which are not covered by his
Contract Agreement in any of the following respects;

Deviation from the items and Specifications provided in the contract
documents.

Extra Items/New Items of work

Quantities in excess of those provided in the contract schedule.

Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his claim and that no further claims shall be raised by him
in respect of the work done up to and including the period under report.

Except where any general or detailed description of the work in quantities
expressly shows to the contrary, schedule of quantities shall be deemed to
have been prepared and measurements shall be taken in accordance with
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the procedure set forth in the schedule of rates specification notwithstanding any
provision in the relevant standard method of measurement or any general or
local custom. In the case of items which are not covered by the schedule of
rates / specification, measurements shall be taken in accordance with relevant
standard method of measurement issued by the Indian Standard Institution or as
per standard engineering practice.

Valuation of Deviations:
Rates for deviated items of work will be fixed as follows:-

For any item of work required to be carried out after the contract has been
awarded and which is not covered by Contractor's Schedule but is covered by
B.H.E.L Schedule of rates the rate payable for such a fresh item will be derived
from B.H.E.L Schedule by the method of proportion as follows:

In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate
for the nearest analogous item of work in Contractor’s schedule bears to rate for
the particular analogous item of work in B.H.E.L Schedule of rates.

If a single appropriate analogous item of work is not available in both Schedule
(Contractor's and B.H.E.L Schedule) then the method of proportion will be
applied to the nearest analogous group of items available in both the Schedules
referred to i.e. in the same proportion as the total tendered cost of that particular
group of items (the sum of the products of the tendered rates and the quantities
for which orders are placed bears to the total cost of the same items and
guantities at the B.H.E.L Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s
Schedule and B.H.E.L Schedule, then the methods of proportion will be applied
to all those items of the whole work, which are available in both the Schedules
and for which orders have been placed on the contractor, i.e., in the same
proportion as the total cost of all these items of work (the sum of the products of
the tendered rates and the quantities for which orders are placed) bears to the
total cost of the same items and qualities at the B.H.E.L Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the
basis of payment shall be decided by the Accepting Officer whose decision shall
be final and conclusive and binding on the parties.

The selection of analogous items or analogous group of items referred to above
shall be done by the Engineer-in-charge. Where the rates for deviated items or
new items of work can be derived by the selection of different analogous items
or analogous group of items, the lowest of all such derived rates shall be taken
as the correct rate.

In the case of the contracts for which the Engineer-in-charge is the Accepting
Officer, all disputes regarding the settlement of rates of deviated or new items or
work shall be referred to the Deputy Manager/Manager whose decision shall be
final and conclusive as the case may be.

Reimbursement / Refund on Variation in Price, Materials:

If after submission of the tender and/or during the progress of the works, the
price of any material (not being a material supplied from the B.H.E.L store in
accordance with the Conditions of the Contract) is increased or decreased by an
Act of Legislature (Central or State) and/or any notification there under or on
account of new duties or levies such as octroi or on account of increase or
decrease in such duties affecting the price of materials required for incorporation
in the works and made from materials of
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which the price has increased or decreased as aforesaid and the Contractor has
thereupon to pay in respect of such material or item a price which is higher or
lower than the price of that material or item as prevailing immediately before the
passing of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L
shall incase of increase in price or the duty reimbursed to the contractor and
incase of decrease in price, the B.H.E.L shall be entitled to a refund of the
reduction price or the reduction in duty. Provided, however no reimbursement or
refund shall be made if the increase/decrease is not more than 10% of the said
price, and if so, the reimbursement or refund shall be made only on the
excess over 10% provided always that any such increase shall not be payable if,
in the opinion of the Deputy Manager/Manager (whose decision shall be final
and conclusive) the increase is attributable to the delay in the execution of the
contract within the control of the contractor or that any such increase has
become operative after the contracted/or extended date of completion of the
work or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of
account and other documents as are necessary to show the amount of any
increase claimed or any reduction available and shall allow inspection of the
same by any duly authorized representative of the B.H.E.L and further shall at
the request of the Engineer-in-charge furnish for verification such other
information of the Engineer-in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any
alteration in the prices of any such materials, give notice thereof in writing to the
Engineer-in-charge stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a
position to supply.

Advances on Account:

No payment shall be made for work estimated to cost less than Rupees FIVE
THOUSAND till the whole of the work shall have been completed and a
certificate of completion given by the Competent Authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the
contractor may at intervals of not less than one month or as otherwise provided
for in the Contract Documents, counting from the date on which order to
commence work is given by Engineer-in-charge submit claims on B.H.E.L forms
for payment of advances on account of work done and of materials delivered in
connection with the Contract.

The contractor shall be paid in respect of such claims to the extent approved and
passed by the Engineer-in-charge subject a maximum of 90% of the value of the
work actually executed to the satisfaction of the Engineer-in-charge. The
certificate of the Engineer-in-charge regarding such approval and passing of the
sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10%
deduction from On account” bills, 100% payment of all subsequent bills
may be made to the Contractor.

The Contractor may also be paid during the progress of the work 75% of the
value of any materials which are in the opinion of the Engineer-in-charge in
accordance with the Contract, and are actually required for incorporation in the
work and which have reasonably been brought to the site in connection
therewith and are adequately stored and / or protected against damage by
weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work on furnishing a formal hypothecation
deed. Payment of such advances, however, shall be purely at the discretion of
the Deputy Manager/Senior Engineer provided always that payments shall not
be made under these periodical certificates in respect of perishable materials

CONTRACTOR 113 ACCEPTING OFFICER



53.

54,

55.

56.

like lime, cement, timber, sand, kankar, etc., Any sums/due from the Contractor
on account of Tools and Plant, Stores or any other items provided by B.H.E.L
shall be deducted from the respective advances, the Engineer-in-charge shall
from time to time certify the sums payable to the contractor after retaining the
reserves.

Any certificate relating to work done or materials delivered may be modified or
corrected by any subsequent interim certificate or by the final certificate and no
certificate of the Engineer-in-charge supporting an advance payment shall itself
be conclusive evidence that any work or materials to which it relates are in
accordance with the contract. All such intermediate payments shall be regarded
as advances against the final payment only and shall not be considered as an
admission of the due performance of the contract or any part there of in any
respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way
the powers of the Engineer-in-charge as to the final settlement and adjustment
of the accounts or otherwise, or in any way vary or affect the contract.

Final Bill

As soon as possible after the completion of the work to the satisfaction of the
Engineer-in-charge, the contractor shall forward a certified final account on
BHEL form, in duplicate.

It shall be accompanied by all abstracts, vouchers etc., in support thereof and
shall be prepared in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Contractor shall be entitled to be paid the final sum less the value of
payments already made on account subject to certification of the final bill by the
Engineer-in-charge. Any sums due from the contractor on account of Tools &
Plant, Stores or any other items provided by BHEL not yet recovered from the
contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of
the final bill.

Payment of Bills

All payment to be made to the Contractor under this contract shall be by
“Crossed Cheque” marked ‘A/C payee only (Within a reasonable time after the
Certification by the Engineer-in-charge) at the State Bank of India or their
subsidiaries located in the station where either the work is executed or service
rendered or at their branch nearest to the station where the Officer of the
Engineer-in-charge is located.

Recovery from Contractor:

Whenever under the contract any sum of money shall be recoverable from or
payable by the contractor the same may be deducted from any sum then due or
which at any time thereafter may become due to the Contractor under the
contract or under any other Contract with BHEL or from his Security Deposit or
he shall pay the claim on demand.

Post Technical Audit of Work and Bills:

BHEL reserves the right to carry out a post-payment audit and technical
examination of the work and final bill including all supporting vouchers, abstracts
etc., and to enforce recovery of any sums becoming due as a result thereof in
the manner provided in the preceding sub-paragraphs provided however that no
such recovery shall be enforced after three years of passing the final bill.
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Refund of Security Deposit:

50% of the Security Deposit mentioned in condition 16 above, may be refunded
to the contractor in respect of all contracts on completion of work and after
payment of final

bill and the balance 50% on expiry of the maintenance period, (described
under clause 23) provided the contractor shall have rendered a “No-Demand”
Certificate. In case of works where maintenance period is not involved 100% of
the Security Deposit may be refunded after payment of final bill provided that the
contractor shall have rendered a “No-Demand Certificate”.

Arbitration:

Except where otherwise provided for in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions
hereinbefore mentioned and as to the quality of workmanship or materials used
on the work or as to any other question, claim, right, matter or thing whatsoever
in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise
concerning the work or failure to execute the same whether arising during the
progress of the work or after the completion or abandonment thereof shall be
referred to the sole arbitration of the Executive Director / General Manager of
BHEL and if ED is unable or unwilling to act, to the sole arbitration of some
other person appointed by the ED / General Manager, willing to act as such
arbitrator. The cases referred to arbitration shall be other than those for which
the decision of the Manager / Senior Engineer / Engineer-in-charge is expressed
in the contract to be final and conclusive. There will be no objection if the
arbitrator so appointed is an employee of B.H.E.L and that he had to deal with
the matters to which the contract relates and that in the course of his duties as
such he had expressed views on all or any of the matters in dispute or
difference.

The arbitrator to whom the matter is originally referred being transferred or
vacating his office or being unable to act for any reason, such Executive Director
/ General Manager as aforesaid at the time of such transfer, vacation of office or
inability to act, shall appoint another person to act as arbitrator in accordance
with the terms of the contract. Such person shall be entitled to proceed with the
reference from the stage at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or
any statutory modification or re-enactment thereof and the rules made there
under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of the contract that the party involving arbitration shall specify the
dispute or disputes to be referred to arbitration under this clause together with
the amount or amounts claimed in respect of each such dispute.

The arbitrator(s) may from time to time with consent of the parties enlarge the
time for making and publishing the award.

The work under the Contract shall, if reasonably possible, continue, during the
arbitration proceedings and no payment due or payable, to the Contractor shall
be withheld on account of such proceeding.

The Arbitrator shall be deemed to have entered on the reference on the date he
issues notice to both the Parties fixing the date of first hearings.
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The arbitrator shall give a separate award in respect of each dispute or
difference referred to him.

The venue of arbitration shall be such place as may be fixed by the Arbitrator in
his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to
this contract.

In the event of disputes or differences arising between one public sector
enterprise and a Govt. Department or between two public sector enterprises the
above stipulations shall not apply the provisions of BPE office memorandum No.
BPE/CL 001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1% January 1976 or its
amendments for arbitration shall be applicable.
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ANNEXURE ‘A’

B.H.E.L CONTRACTOR’S LABOUR REGLUATIONS
(See condition 20)

Definition:

In these regulations, unless otherwise expressed or indicated, the following
words and expressions shall have the meaning hereby assigned to them.

a)

b)

c)

d)

e)

“Labour” means workers employed by a contractor directly, or indirectly
through a sub-contractor, or by an agent on his behalf on a payment not
exceeding Rs.500 per month.

“Fair Wage” means wages, which shall include wages for weekly day of
rest and other allowances, whether for time or piece work, after taking
into consideration prevailing market rates for similar employments in the
neighborhood but shall not be less than the minimum rates of wages
fixed under the minimum Wages Act.

“Contractor” for the purpose of these Regulations shall include an agent
or Sub-Contractor employing labour on the work taken on contract.

“Inspecting Officer” means any Labour Enforcement Officer, or Assistant
Labour Commissioners of the Chief Labour Commissioner's
Organisation.

“Form” means a form appended to these Regulations.

Notice of Commencement :

The Contractor shall, within SEVEN DAYS of commencement of the work,
furnish in writing to the Inspecting Officer of the area concerned the following
information with copy to the Engineer-in-charge.

a)
b)
c)
d)
e)
)
)

(i)

(ii)

Name and situation of the work.

Contractor’'s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of sub-contractors as and when they are appointed
Commencement and probable duration of the work

Number of workers employed and likely to be employed,

‘Fair wages’ for different categories of workers.

Number of hours which shall constitute a normal working day:

The number of hours which shall constitute a normal working day for an
adult shall be NINE hours. The working day of an adult worker shall be
so arranged that of intervals, if any, for rest it shall not spread over more
than twelve hours on any day. When an adult worker is made to work
for more than NINE hours on any day or for more than FORTY EIGHT
hours in any week he shall in respect of overtime work, be paid wages at
double the ordinary rate of wages.

Weekly day of rest: Every worker shall be given a weekly day of rest
which shall be fixed and notified atleast TEN days in advance. A worker
shall not be required or allowed to work on the weekly rest day unless he
has or will have a substituted rest day, on one of five days immediately
before or after the rest day. Provided that no substitution shall be made
which will result in the worker working for more than ten days
consecutively without a rest day for a whole day.
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Where in accordance with the foregoing provisions a worker works on
the rest day and has been given a substituted rest day he shall be paid
wages for the work done on the weekly rest day at the overtime rate of
wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the
worker is entitled to.

Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:

The Contractor shall before he commences his work on contract display and
correctly maintain and continue to display and correctly maintain in clean and
legible condition in consipicuous places on the works, notice in English and in
the local Indian languages, spoken by majority of workers, given the rate of fair
wages, the hours of work for which such wages are payable, the weekly rest
days workers are entitled to and name and address of the Inspecting Officer.
The Contractor shall send a copy each of such notices to the Inspecting Officers
and the Engineer-in-charge.

Fixation of Wage Periods:

The Contractor shall fix wage periods in respect of which wages shall be payable
No wage period shall normally exceed one week.

Payment of Wages:

0) Wages due to every worker shall be paid to him direct. All wages shall
be paid in current coins or currency or in both.

Wages of every worker employed on the contract shall be paid where the
wage period is one week, within, THREE DAYS from the end of the wage
period, and in any other case before the expiry of the 7" day or 10" day from the
end of the wage period according as number of workers does not exceed 1,000.

(i) When employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before expiry of the
day succeeding the one on which his employment is terminated.

(iii) Payment of wages shall be made at the work site on a working day
except when the work is completed before expiry of the wage period, in
which case final payment shall be made at the work site within 48 hours
of the last working day and during normal working time.

NOTE: The term “Working Day” means a day on which the work on which
labour is employed is in progress.

Register of Workmen :

A register of workmen shall be maintained in the form appended to these
regulations and kept at the work site or as near to it as possible, and the relevant
particulars of every workmen shall be entered therein within THREE days of his
employment.

Employment Card:

The Contractor shall issue an employment card in the Form appended to these
regulations to each worker on the day of work or entry into his employment. If a
worker has already any such card with him issued by the previous employer the
contractor shall merely endorse that Employment Card with relevant entries. On
termination of employment the Employment Card shall again be endorsed by the
Contractor and returned to the worker.
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Register of Wages etc., :

(i)

(ii)

A register of Wages-cum-Muster Roll in the Form appended to these
regulations shall be maintained and kept at the work site or as near to it
as possible.

A wage slip in the form appended to these regulations shall be issued to
every worker employed by the Contractor atleast a day prior to
disbursement of wages.

Fines and Deductions which may be made from wages:

(i)

Vi.

Vii.

Wages of worker shall be paid to him without any deductions of any kind
except the following:

Fines;

Deductions for absence from duty, i.e., from the place or the places
where by the terms of his employment he is required to work. The
amount of deduction shall be in proportion to the period for which he
was absent.

Deduction for damage to or loss of goods expressly entrusted to the
employed person for custody, or for loss of money which he is required
to account for, where such damage or loss is directly attributable to his
neglect or default;

Deductions for recovery of advances or for adjustment of overpayment
of a wages. Advance granted shall be entered in a register;

and
Any other deduction, which the B.H.E.L may from time to allow.

No fines shall be imposed on a worker save in respect of such acts and
omissions on his part as have been approved by the Chief Labour
Commissioner.

No fines shall be imposed on a worker and no deductions for damage or
loss shall be made from wages until the worker has been given an
opportunity of showing cause against such fines or deductions.

The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paise in rupee of
the wages payable to him in respect of that wage period.

No fine imposed on a worker shall be recovered from him in instalments,
or after expiry of sixty days from the date on which it was imposed.
Every fine shall deemed to have been imposed on the day of the act or
omission in respect of which it was imposed.

The Contractor shall maintain both in English and the local Indian
language a list, approved by the Chief Labour Commissioner, clearly
stating the acts and omissions for which penalty or fine may be imposed
on a workman and display it in good condition in a conspicuous place on
the work site.

The Contractor shall maintain a register of fines and the register of
deductions for damage or loss in the Forms appended to these
regulations which should be kept at the place of work.
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14.
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Register of Accidents :

The Contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with the accident.

Rates of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in hospital.

Date of discharge from the hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by
Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.
Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.
Authority by whom the compensation was assessed.

Remarks.

T TS@ o a0oTe
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Preservation of Registers

The Register of Wages-cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which last entry is
made therein.

Enforcement

The Inspecting Officer shall either on his own motion or on a complaint received
by him carry out investigations, and send a report to the Engineer-in-charge
specifying the amounts representing workers, dues and amount of penalty to be
imposed on the contractor for breach of these Regulations, that have to be
recovered from the contractor, indicating full details of the recoveries proposed
and the reasons therefore. It shall be obligatory on the part of the Engineer-in-
Charge on receipt of such a report to deduct such amounts from payments due
to the contractor.

Disposal of amounts recovered from the Contractor :

The Engineer-in-charge shall arrange payment to workers concerned within
FORTY FIVE days from receipt of a report from the Inspecting Officer except in
cases where the contractor had made an appeal under Regulation, 16 of these
Regulations. In cases where there is an appeal, payments of workers, due
would be arranged by the Engineer-in-charge, wherever such payments arise,
within THIRTY days from the date of receipt of the decision of the Regional
Labour Commissioner (R.L.C.).

Welfare Fund:

All money that are recovered by the Engineer-in-charge by way of workers, due
which could not be disbursed to workers within the time—limit prescribed above,
due to reasons such as where-about of workers not being known, death of a
worker, etc., and also amounts recovered as penalty, shall be credited to a fund
to be kept under the custody of B.H.E.L for such benefit and welfare of workmen
employed by contractors.
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Appeal against decision of Inspecting Officer:

Any person aggrieved by a decision of the Inspecting Officer may appeal against
such decision to the Regional Labour Commissioner concerned within THIRTY
days from the date of the decision, forwarding simultaneously a copy of his
appeal to the Engineer-in-charge. The decision of the Regional Labour
Commissioner shall be final and binding upon the Contractor and the workmen.

Representation of Parties:

A workman shall be entitled to be represented in any investigation or enquiry
under these Regulations by an Officer of a registered trade union of which the
said trade union is affiliated or where the workman is not a member of any
registered trade union, by an Officer of a registered trade union connected with,
or any other workmen employed in the industry in which the worker is employed.

A Contractor shall be entitled to be represented in any investigation or enquiry
under these Regulations by an officer of an association of contractors of which
he is a member or by an officer of a Federation of Associations of Contractors
to which the said association is affiliated or where the contractor is not a member
of any association of employers, connected with, or by any other employer
engaged in the industry in which the contractor is engaged.

No party shall be entitled to be represented by a legal practitioner in any
investigation or enquiry under these Regulations.

Inspection of Books and other Documents:

The Contractor shall allow inspection of the Register and other documents
prescribed under these Regulations by Inspecting Officer and the Engineer-in-
charge or his authorized representative at any time and by the worker or his
agent on receipt of due notice at a convenient time.

Interpretation etc.

On any question as to the application, interpretation or effect of the Regulations
the decision of the Chief Labour Commissioner or Deputy Chief Labour
Commissioner (Central) shall be final and binding.

Amendments:

Central Government may, from time to time, add to or amend the Contractor’s
Labour Regulations and issue such directions as it may consider necessary for
the proper implementation of the Contractor’'s Labour Regulations or for the
purpose of removing any difficulty which may arise in the administration thereof,
based on which the B.H.E.L., Contractor’s Labour Regulations herein contained
shall be subject to revision.

MODEL RULES FOR LABOUR WELFARE
(See Condition 20)

Definition:

€) ‘Workplace’ means a place at which, on an average, twenty or more
workers are employed.

(b) ‘Large Workplace’ means a place at which on an average, 500 or more

workers are employed.

First Aid: At every workplace, there shall be maintained in a readily
accessible place first-aid appliances including an adequate supply of sterilized
dressings and sterilized cotton wool as prescribed in the Factory Rules of the
State in which the work is carried on. The appliances shall be kept in good order

CONTRACTOR 121 ACCEPTING OFFICER



and, in large work places, they shall be placed under the charge of a responsible
person who shall be readily available during working hours.

At large workplaces, where hospital facilities are not available within easy
distance of the works First Aid posts shall be established and be run by a trained
compounder.

Where large workplaces are remotely situated and far away from regular
hospitals an indoor ward shall be provided with one bed for every 250
employees.

Where large workplaces are situated in cities, towns or in their suburbs and no
beds are considered necessary owing to proximity of city or town hospitals,
suitable transport shall be provided to facilitate removal of urgent cases to these
hospitals. At other workplaces, some conveyance facilities shall be kept readily
available to take injured person or persons suddenly taken seriously ill, to the
nearest hospital.

At large workplaces there shall be provided and maintained an ambulance room
of the prescribed sizes, containing the prescribed equipment and in the in-
charge of such medical and nursing staff as may be prescribed. For this
purpose the relevant provisions of the Factory Rules of the State Government of
the area where the work is carried on may be taken as the prescribed standard.

Accommodation for Labour: The Contractor shall during the progress of the
works provide, erect and maintain necessary temporary living accommodation
and ancillary facilities for labour at his own expense and to standards and scales
as approved by the Engineer-in-charge.

Drinking Water: In every workplace, there shall be provided and maintained at
suitable places, easily accessible to labour, a sufficient supply of cold water fit
for drinking.

Where drinking water is obtained from an intermittent public water supply each
workplace shall be provided with storage where drinking water shall be stored.
Every water supply storage shall be at a distance of not less than 15 meters
from any latrine drain or other source of pollution. Where water has to be drawn
from an existing well, which is within such proximity of latrine drain or any other
source of pollution, the well shall be properly chlorinated before water is drawn
from it for drinking. All such wells shall be entirely closed in and be provided with
a trap door which shall be dust and water-proof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept
locked and opened only for cleaning or inspection which shall be done at least
once a month.

Washing and Bathing places: Adequate washing and bathing places shall be
provided separately for men and women. Such places shall be kept in clean and
drained condition.

Scale of Accommodation in Latrines and Urinals: These shall be
provided within the precincts of every workplace latrines and urinals in an
accessible place, and the accommodation, separately for each of these, shall not
be less than at the following scales:

No.of Seats
a) Where number of persons does not exceed 50 2
b) Where number of persons exceed 50 but does
not exceed 100 3
C) For additional persons 3

Per 100 or part thereof.
In particular cases, the Engineer-in-charge shall have the power to increase the
requirement, where necessary.
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11.

Latrines and Urinals: Except in workplaces provided with water flushed
latrines connected with a waterborne sewage system, all latrines shall be
provided with receptacles on dry-earth system which shall be cleaned at least
four times daily and at least twice during working hours and kept in a strictly
sanitary condition. Receptacles shall be tarred inside and outside at least once
a year.

If women are employed, separate latrine and urinals, screened from those for
men and marked in the vernacular in conspicuous letters “For Women only” shall
be provided on the scale laid down in rule 6. Those for men shall be similarly
marked “For Men only” A poster showing the figure of a man and of a woman
shall also be exhibited at the entrance to latrines for each sex. There shall be
adequate supply of water close to latrines and urinals.

Construction of Latrines: Inside walls shall be constructed of masonry or
other non-absorbent material and shall be cement-washed inside and outside at
least once a year. The dates of cement washing shall be noted in a register
maintained for the purpose and kept available for inspection. Latrines shall have
at least thatched roof.

Disposal of Excreta: Unless otherwise arranged for by the local sanitary
authority, arrangement for proper disposal of excreta by incineration at the
workplace shall be made by means of a suitable incinerator approved by the
local medical health and municipal or cantonment authorities. Alternatively local
excreta may be disposed off by putting a layer of night soil at the Bottom of
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste
or refuse and then covering it with a layer of earth for a fortnight (when it will turn
into manure).

The contractor shall, at his own expenses, carry out all instruction issued to him
by the Engineer-in-charge to effect proper disposal of soil and other conservancy
work in respect of Contractor's work-people or employees on the Site. The
Contractor shall be responsible for payment of any charges which may be levied
by municipal or cantonment authority for execution of such work on his behalf.

Provision of shelters during rest: At every workplace there shall be provided,
free of cost, four suitable sheds, two for meals and two others for rest,
separately for use of men and women labour. Height of each shelter shall not be
less than 3 meters from floor level to lowest part of roof. Sheds shall be kept
clean and space provided shall be on the basis of at least 0.5 sg.m. per head.

Créches: At a place at which 20 or more women workers are ordinarily
employed, there shall be provided at least one hut for use of children under the
age of 6 years of such women. Huts shall not be constructed to a standard
lower than that of thatched roof, mud floor and walls with wooden planks spread
over mud floor and covered with matting.

Huts shall be provided with suitable and sufficient openings, for light and
ventilation. There shall be adequate provision of sweepers to keep the places
clean. There shall be two ‘dais’ in attendance. Sanitary utensils shall be
provided to the satisfaction of local medical, health and municipal or cantonment
authorities. Use of huts shall be restricted to children, their attendants and
mothers of children.

When the number of women workers is more than 25 but less than 50, the
Contractor shall provide at least one hut and one Dais to look after children of
women workers.
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Size of créche (s) shall vary according to the number of women workers
employed. Creche(s) shall be properly maintained and necessary equipment
like toys, etc. provided.

Canteen: A cooked food canteen on a moderate scale shall be provided
for the benefit of workers wherever it is considered necessary.

Planning, setting and erection of the above mentioned structures shall be
approved by the Engineer-in-charge, and the whole of such temporary
accommodation shall at all times during the progress of the works be kept tidy
and in a clean and sanitary condition to the satisfaction of the Engineer-in-
Charge and at the Contractor's expense. The Contractor shall conform
generally to sanitary requirements of local medical, health and municipal or
cantonment authorities and at all times adopt such precautions as may be
necessary to prevent soil pollution of the site.

On completion of the works the whole of such temporary structures shall be
cleared away, all rubbish burnt, excreta or other disposal pits or trenches filled in
and effectively sealed off and the whole of site left clean and tidy to the entire
satisfaction of the Engineer-in-Charge, and at the Contractor’s expenses.

Anti-malarial precautions: The Contractor shall, at his own expense,
conform to all anti-malarial instructions given to him by the Engineer-in-charge,
including filling up of any borrow pits which may have been dug by him.

Enforcement: The Inspecting Officer mentioned in the Contractors Labour
Regulations or any other officer nominated in his behalf by the Engineer-in-
Charge shall report to the Engineer-in-Charge all cases of failure on the part of
the Contractor and or his sub-contractors to comply with the provisions of these
Rules either wholly or in part and the Engineer-in-Charge shall impose such
fines and other penalties as are prescribed in the conditions.

B.H.E.L SAFETY CODE
See Condition-20

Suitable scaffolds shall be provided for workmen for all work that cannot safely
be done from the ground, or from solid construction except such short period of
work as can be done safely from ladders. When a ladder is used an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for
carrying materials as well, suitable footholds and hand-holds shall be provided
on the ladder and the ladder shall be given an inclination not steeper than % to 1
(% horizontal and 1 vertical)

Scaffolding or staging more than 3.25 meters above the ground or floor, swung
or suspended from an overhead support or erected with stationary support, shall
have a guard rail properly attached, bolted, braced and otherwise secured
atleast 1 meter high above the floor or platform of such scaffolding or staging
and extending along the entire length of the outside and ends thereof with only
such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

Working platform, gangways, and stairways shall be so constructed that they do
not sag unduly or unequally, and if height of a platform or gangway or stairway is
more than 3.25 meters above ground level or floor level, it shall be closely
bordered have adequate width and be suitably fenced, as described in 2 above

Every opening in floor of a building or in a working platform shall be provided
with suitable means to prevent fall of persons or materials by providing suitable
fencing or railing with a minimum height of 1 meter.
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Safe means of access shall be provided to all working platforms and other
working places. Every ladder shall be securely fixed. No portable single ladder
shall be over 9 meters in length. Width between side rails in a rung, ladder shall
in no case be less than 30 cm, for ladders upto and including 3 metres in length.
For longer ladders this width shall be increased by atleast 6 mm for each
additional 30 cm. of length. Uniform step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites shall be so stacked or placed as to
cause danger or inconvenience to any person or the public. The Contractor
shall provide all necessary fencing and lights to protect public from accidents
and shall be bound to bear expenses of defence of every suit action or other
proceedings at law that may be brought by any person for injury sustained
owing to neglect of the above precautions, and pay any damages and costs
which may be awarded in any such suit, action or proceeding to any such person
or which may with the consent of the Contractor be paid to compromise any
claim by any such person.

Excavation and Trenching:

All trenches, 1.5 metres or more in depth, shall at all times be supplied with
atleast one ladder for each 30 m length or fraction thereof. Ladder shall be
extended from bottom of trench to atleast 1 metre above surface of the ground.
Sides of a trench 1.5 metres or more in depth shall be stepped back to give
suitable slope or securely held by timber bracing, so as to avoid the danger of
sides collapsing. Excavated materials shall not be placed within 1.5 metres of
the edge of trench or half the depth of trench, whichever is more. Cutting shall
be from top to bottom. Under no circumstances shall undermining or
undercutting be done.

Demolition: Before any demolition work is commenced and also during
the process of the work:

a. All roads and open areas adjacent to the work site shall either be closed
or suitably protected:

b. No electric cable or apparatus which is liable to be a source of danger
over a cable or apparatus used by the operator shall remain electrically
charged.

C. All practical steps shall be taken to prevent danger to persons

employed, from risk of fire or explosion, or flooding. No floor, roof, or
other part of a building shall be so overloaded with debris or materials as
to render it unsafe.

All necessary personal safety equipment as considered adequate by the
Engineer-in-Charge shall be available for use of persons employed on the site
and maintained in a condition suitable for immediate use and the Contractor
shall take adequate steps to ensure proper use of equipment by those
concerned.

a. Workers employed on mixing asphaltic materials cement and lime
mortars/ concrete shall be provided with protective footwear and
protective gloves.

b. Those engaged in handling any material which is injurious to the eye
shall be provided with protective goggles.

C. Those engaged in welding works shall be provided with welder’s
protective eye-shields.
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d. Stone breaker shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes which are in use,
the

Contractor shall ensure that manhole covers are opened and manholes
are ventilated atleast for an hour before workers are allowed to get into
them. Manholes so opened shall be cordoned off with suitable railing
and provided with warning signals or boards to prevent accident to
public.

The Contractor shall not employ men below the age of 18 and women
on the work of painting with products containing lead in any form.
Whenever men above the age of 18 are employed on the work of lead
painting, the following precautions shall be taken:

i. No paint containing lead or lead products shall be used except in the
form of paste or ready-made paint.

ii. Suitable face masks shall be supplied for use by workers when paint is
applied in the form of spray or a surface having lead paint is dry rubbed
and scraped.

iii. Overalls shall be supplied by the Contractor to workmen and adequate
facilities shall be provided to enable working-painters to wash during on
cessation of work.

When work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps
taken for prompt rescue of any person in danger and adequate provision made
for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machine and tackles including their attachments, anchorage and
supports shall conform to the following:

i. These shall be of good mechanical construction, sound material and adequate
strength and free from defects and shall be kept in good working order.

i. Every rope used in hoisting or lowering materials or as a means of
suspension shall be of durable quality and adequate strength, and free from
defects.

Every crane driver or hoisting appliance operator shall be properly qualified and
no person under the age of 21 years shall be in charge of any hoisting machine
including any scaffolding winch or give signals to operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel
and pulley block used in hoisting or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine
and all gear referred to above shall have the safe working load plainly marked
there on, In case of a hoisting machine having a variable safe working load,
each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

Incase of departmental machine, safe working load shall be notified by the
Engineer-in-Charge. As regards contractor’'s machine the Contractor shall notify
safe working load of each machine to the Engineer-in-Charge whenever he
brings it to site of work and get it verified by the Engineer-in-Charge.
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Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting appliances shall be provided with efficient safeguards; hoisting
appliances shall be provided with such means as will reduce to the minimum risk
of accidental descent of load. Adequate precautions shall be taken to reduce to
the minimum risk of any part of a suspended load becoming accidentally
displaced. When workers are employed on electrical installations which are
already energized, insulating mats, working apparel such as gloves, sleeves and
boots, as may be necessary shall be provided. Workers shall not wear any
rings, watches carry keys or other materials which are good conductors of
electricity.

All scaffolds, ladders and other safety devices mentioned or described herein
shall be maintained in a safe condition and no scaffold, ladder or equipment
shall be altered or removed while it is in use. Adequate washing facilities shall
be provided at or near the places of work.

These safety provision shall be brought to the notice of all concerned by display
on a notice board at a prominent place at the work spot. Persons responsible for
ensuring compliance with the Safety Code shall be named thereon by the
Contractor.

To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection
by the Engineer-in-Charge or his representatives and the Inspecting Officers as
defined in the Contractor’'s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted
from the operation of any other Act or Rule in force.

CONTRACTOR 127 ACCEPTING OFFICER



FORM OF REGISTER OF WORKMEN

(Regulation-7)

Name and address of the Contractor

Number and date of the WORK ORDER & CONTRACT AGREEMENT

Name and address of the department awarding the contract

iv. Nature of the Contract and location of the work
V. Duration of the Contract
Sl. Name and surname  Age & Father’'s/ Nature Permanent/  Present Date of Date of Signature Remarks
No of the workers Sex Husband’s of emp- Home address address commen- termina- or thumb
Name loyment of Employee cement tion or impression
Desig- (Village, of emp- leaving of the
nation Distt. Thana). loyment of emp- employee.
loyment
1 2 3 4 5 6 7 10 11
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Name and Sex of the Worker

FORM OF EMPLOYMENT CARD

(Regulation-8)

Father’'s / Husband’s Name

Address

Age or Date of birth

Identification mark

Particulars of next of kin (wife/husband and children, if any, or of dependent next of kin in case the worker has no wife/ husband or child):-

Nam

e
c

Full address of Dependents

(Specify Village, Dist., and State
SI.  Name & Address of  Particulars of Total period Actual Leave Nature of Wage Total REMARKS Signature
No employer (specify location of for which the  number taken (No. Work done rate Wage of the
Whether a contractor worksite and worker is of days of days by the With earned Employee
or a sub contractor). description of employed worked should be worker. Parti- by the
work done from........... specified). culars Worker
| (o JURRROTO ) of during
unit in the
Case of  period
Piece shown
work. Under
Col.5.
1 2 3 4 5 6 7 8 9 10 11
N.B:-

For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of employment

should be made separately.
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FORM OF WAGE SLIP
(Regulation-9)

i Name of the Contractor

ii. Place

1. Name of the worker with

father’s / husband’s name.

2. Nature of employment.

3. Wage period.

4. Rate of Wages payable

5. Total attendance / Unit of work done.
6. Dates on which overtime worked

7. Overtime Wages.

8. Gross Wages payable.

9. Total deductions (indicating

nature of deductions)

10. Net wages payable.

Contractor’s Signature / Employees’ Signature/

Thumb impression. Thumb impression.
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FORM OF REGISTER OF FINES

(Regulations No0.10 vii)

Sl. Name  Father's/ Sex Department Nature and Whether workmen 