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SECTION V 
 

PART - A 
 

SPECIFIC TECHNICAL REQUIREMENTS FOR CIVIL WORKS 
 

1.0 GENERAL 

Part-A covers specific technical requirements of contract and should be read in 
conjunction with BOQ, Part-B, C & D  and other sections of the contract. In case of 
any conflict between the contents of BOQ and Part-A, BOQ will prevail over Part-A.  
In case of any conflict between Part-A ,Part-B OR Part-C, Part-A will prevail over 
Part-B & C . In case of any conflict between the contents of BOQ and Part-D, BOQ 
will prevail over Part-D. 

2.0       FREE ISSUE MATERIALS 
Only reinforcement steel and structural steel shall be supplied as free issue material 
by BHEL. 
 

3.0 DISMANTLING OF EXISTING STRUCTURES 
The contractor will have to carryout dismantling of buried/ semi buried structures, if 
any, encountered within the battery limit and disposal of it within plant boundary as 
directed by BHEL at no extra cost to BHEL. 

 
4.0 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act,  
Fire Safety Rules of Tariff Advisory Committee, Water Act for pollution control, 
Explosives Act, etc. 
 
Provisions of safety, health and welfare according to Factories Act shall be complied 
with.  These shall include provision of continuous walkway minimum 500 wide along 
the crane-girder level on both sides of building, comfortable approach to EOT crane 
cabin, railing, fire escape, locker room for workmen, pantry, toilets, rest room, etc. 
 
Provisions for fire proof doors number of staircases, fire separation wall, lath 
plastering/encasing the structural members (in the fire prone areas), type of glazing 
etc. shall be made according to the recommendations of Tariff Advisory Committee. 
 
Statutory clearances and norms of State Pollution Control Board shall be followed. 
 
Bidder shall obtain approval of Civil/Architectural drawings from concerned 
authorities before taking up the construction work. 

5.0  LAYOUT 
Before starting the work, the Contractor shall carry out the setting  out of  foundation 
and  structures and provide levels, with reference to  general existing grid and  bench 
mark.  If  the contractor  uses  the  grid, , bench mark and  reference pillar  made by  
other Contractors,  he shall coordinate  with the  Contractor and  shall satisfy himself 
of the  accuracy of the reference  marks. If  he is required  to set out  the foundation 
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afresh, he shall do so independently with reference to the one existing  grid and  
bench mark which  has been  followed by other agency at the instruction of the 
Engineer.  In case any discrepancy be found, it shall be immediately brought to the 
notice of   the engineer for  any rectification/modification necessary.  No complaint 
shall be entertained at a later stage. The Contractor shall accurately set out the 
position for holding down bolts and inserts. 
 
If required, in the opinion of the Engineer, he shall construct and maintain pillars for 
Grid, references and bench marks and maintain them till the completion of the 
construction.  He shall also help the Engineer with instruments, materials and labours 
for checking the detailed lay outs and levels. The Contractor shall be solely 
responsible for the correctness of the layout and levels, and Engineer’s approval 
shall not be deemed to imply any warranty in carrying out the work correctly. 

 
6.0  WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons.  Welding 
shall be done by experienced and certified welders in proper sequence using 
necessary jigs and fixtures. Fabrications shall be done in shops having proper 
equipment for accurate edge planning and milling of column shall ends, base late 
surfaces etc. and shaping and dimensioning of anchor bolt assembly, inserts and 
other misc. items.  In addition to the requirement specified above, if the bye-laws of 
the local Govt., Municipal or other authorities require the employment of licensed or 
registered workmen for various traders, the contactor shall arrange to have the work 
done by such registered or licensed personnel.  In case of manufactured materials, 
the Contractor shall have, with no additional cost the owner, the services of the 
supervisors of the manufacturers to achieve that the work is being done according to 
the manufacturer’s specifications. 

7.0  TEMPORARY WORK 
All scaffoldings, staging, temporary bracing and other necessary temporary work 
required for proper execution of the Contract shall be provided by the Contractor at 
his own cost and inclusive of all materials, labour, supervision and other facilities. 

 
The layout and details of such Temporary work shall have the prior approval of the 
Engineer as agreed, but the Contractor shall be responsible for proper strength and 
safety of the same.  All Temporary work shall be so constructed as not to interfere 
with any permanent work or with the work by other agencies.  If it is necessary to 
remove any of the temporary work at any time to facilitate execution of the work or 
with the work of other agencies, such removal and re-erection, if required, shall be 
carried out by the Contactor at the discretion of the Engineer without  any delay and 
any extra cost on this account shall be borne by the Contractor. 

 
8.0  INTERFACE WITH STRUCTURES UNDER OTHER’S SCOPE 
 

a) In cases of interface e.g. structures under other’s scope of supply being 
supported on structures under scope of this contractor, the same will be discussed 
and suitably addressed. 
 
b) Modification in layout of foundation/structure during detail engineering stage may 
be necessary to avoid fouling with those under other’s scope.  Necessary changes 
on this account will be made without any extra cost to Owner. 
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c) Necessary engineering is to be done and provisions are to be kept accordingly by 
the Contractor to construct foundations/underground structures, etc. without 
disturbing/ endangering the constructions done under the scope of other contracts. 
 

9.0 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS 
 

Sampling and testing for major items of civil works viz earthwork, concreting, 
structural steel work (including welding) etc. shall be carried out in accordance with 
the requirements of this specification and field quality plan (FQP).  
  
The bidder shall submit for BHEL’s approval a detailed field quality assurance 
programme for civil works before starting of the construction work.  This shall include 
frequency of sampling and testing nature/type of test, method of test, setting of a 
testing laboratory, arrangement of testing apparatus/equipment, deployment of 
qualified/experienced manpower, preparation of format for record, Field Quality Plan, 
etc.  Tests shall be done in the field and/or at a laboratory approved by the Engineer 
and the Bidder shall submit to the Engineer, the test results in triplicate.  In addition, 
the bidder shall furnish the original test certificate from the manufacturer’s of various 
materials to be used in the construction.  
 
If any work found to be of inferior quality or sub-standard, the same shall be 
dismantled and shall be redone as per approved quality or relevant standard. BHEL 
reserve the rights to reject the work of inferior quality. All expenses on account of 
dismantling and rework shall be born by contractor. 
  
Contractor shall arrange for conducting the initial and field CBR test for the 
road construction as per latest IRC guidelines. The contractor's finally 
accepted rates shall include cost of such field tests with standard equipments 
and IMTEs 
 

10.0  CONSTRUCTION / ERECTION METHODOLOGY 

• Construction excavation activities shall be fully mechanized from the start of the 
work. 

• All excavation and backfilling work shall be done using excavators, loaders 
dumpers, dozers, poclains, excavator mounted rock breakers, rollers, sprinklers, 
water tankers, etc. Manual excavation can be done only on isolated place with 
specific approval of engineer. 

• Dewatering shall be done using the combination of electrical and stand-by diesel 
pumps. 

• For concreting, weigh batching plants, transit mixers, concrete pumps, hoists, etc. 
shall be used. 

• All fabrication and erection activities of structural steel shall be carried out using 
automatic submerged arc welding machines, cutting machine, gantry cranes, 
crawler / wheel mounted heavy cranes and other equipments like heavy plate 
bending machines, shearing machines, lathe, milling machines etc. Use of 
derricks shall not be permitted. 

• All handling of materials shall be with cranes. Heavy tailors shall be used for 
transportation. 

• Mechanized modular units of scaffolding and shuttering shall be used. 
• Grouting shall be carried out using hydraulically controlled grouting equipment. 
• Roadwork shall be done using pavers, rollers and premix plant. 



Tender Enquiry No. BHE/FP/CVL/022     TS-A  Shop
   
 
   

 
 
Spec TS-A  Page 5 of 8 

 

• All finishing items shall be installed using appropriate modern mechanical tools. 
• Manual punching etc. shall not be permitted. 
• Heavy duty hoist for lifting of construction materials shall be deployed. 
• Compressors for cleaning of foundations and other surfaces shall be used. 
• Field laboratory shall be provided with all modern equipment for survey, testing of 

aggregates, concrete, welding etc. For testing of steel works, ultra sonic testing 
machines, radiographic testing machines, dye penetration test equipment, 
destruction testing equipment, etc shall be deployed. 

• All persons working at site shall be provided with necessary safety equipment 
and all safety aspects shall be duly considered for each construction/erection 
activity. Moreover, only the persons who are trained in the respective trade shall 
be employed for executing that particular work. 

• Fabrication and Erection of all fabricated columns shall be done in single piece 
unless otherwise provided for in the approved drawings. Main columns of the 
power house building can have maximum of one number of the erection splice. 
All shop and site splice shall suitably staggered. The erection splice shall be 
provided with full strength splice cover plate over the butt weld. Contractor shall 
submit the erection scheme for the erection of all type of structures and carryout 
the erection work only after approval of the scheme by the owner. 

 
11.0 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 
 

Contractor shall provide field testing facilities at site laboratory built by the contractor 
as per list of apparatus at annexure-A-1. 

 
12.0 MAKE OF BOUGHT OUT MATERIAL: 
 

Contractor shall supply bought out items as per the list attached at annexure-A-2 of 
this section. 
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ANNEXURE – “A-1” 

 

BIDDER SHALL PROVIDE MINIMUM FOLLOWING FACILITIES IN SITE IN THE FIELD 
LABORATORY FOR MATERIAL TESTING 

General Equipment 

Sl.No
. 

Description  Sl.No
. 

Description  

1. Balances 10. Burette stand 
2. Drier 11. Pippette 
3. Thermometer 12. Wooden mallet 
4. Hydrometer 13. Hair brush 
5. Hand-scoop 14. Wire Brush 
6. Glass beakers 15. Buckets 
7. Measuring Cylinder 16. Test Tubes 
8. Desiccator 17.  Working platforms 
9. Burette 18.  Alcometer 

Soil testing apparatus for conducting the following tests: 

Particle size analysis and index properties of soil 

Moisture-density relations of soil 

Specific gravity of soil 

Density of soil in place by sand replacement method 

CBR  initial and field testing apparatus as per IRC guidelines 

Testing Equipment for conducting the following tests on concrete samples: 

Compressive strength of concrete 

Slump of concrete 

Specific gravity and absorption and bulking of fine aggregates 

Sieve analysis of fine aggregates and coarse aggregates 
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Annexure-“A-2” 

INDICATIVE   LIST  OF  APPROVED MAKE OF BOUGHT OUT MATERIAL  TO  BE  
ARRANGED  BY   THE CONTRACTOR   AT   HIS   OWN   COST 
The following list must be read in conjunction with the relevant make/ makes  of materials 
mentioned in the BOQ or elsewhere in this tender document. 
S.NO. MATERIAL NAME MAKE 

1. GI & MS PIPES SURYA, PRAKASH, JINDAL-
HISSAR, TATA 

2. GI FITTINGS(MALLEABLE) UNIK, KS, ZOLOTO 

3 CEMENT JP BUNIYAD, ACC, MAIHAR 
CEMENT , ULTRATECH , L&T OR  
EQUIVALENT  

4 EARTH  Best quality local yellow soil free from 
any chemicals useful for backfilling 
and horticulture work. 

4 REINFORCEMENT STEEL TATA-TMT, SAIL  OR EQUIVALENT 
5 STRUCTURAL STEEL TATA, SAIL OR EQUIVALENT 
6 COARSE SAND JHANSI (BANDA) /KALPI /DUDHI 
7 LOCAL SAND (Fine sand) GHAGHARA/ GANGA/ OTHI   
8 STONE BALLAST FOR BASE CONCRETE SHANKERGARH/ DALA OR 

EQUIVALENT 
9 STONE GRIT, 20MM, 12MM, 8MM FOR 

RCC WORK 
JHANSI (Kabrai)   or  Dala  

10 “HARDCRETE” HARDENER COMPOUND SNOCEM/ PD LIGHT/M-SEAL OR 
EQUIVALENT 

11 PLASTIC EMULSION PAINT ASIAN, BERGER, DULUX, 
NEROLAC, BROLAC (J&N) BRITISH, 
SHALIMAR  

12 ACRYLIC SMOOTH EXTERIOR PAINT 
“TRUMP/APEX PAINT” 

ASIAN, BERGER, DULUX, 
NEROLAC  

13 COMPOSITE PANEL  EUROBOND, INDOBOND  
14 GLAZING / STRUCTURAL GLAZING  SAINT-GOBAIN, MODIFLOAT  
15 SUPER SYNTHETIC ENAMEL PAINT LUXOL-3, ASIAN, BERGER, DULUX, 

NEROLAC 
16 ALUMINUM SECTIONS FOR DOORS AND 

WINDOWS 
HINDALACO , JINDAL  

 SANITARY & WATER SUPPLY : 
17 WHITE VITREOUS CHINA CLAY 

SQUATTING  PAN 
PARRYWARE/HINDUSTAN/CERA/ 
NEYCER PARRY & JOHNSON 
PEDDERS.  

18   - DO -  URINAL PARRYWARE/HINDUSTAN/CERA/ 
NEYCER PARRY & JOHNSON 
PEDDERS.  

19   - DO -  SQUATTING PLATE PARRYWARE/HINDUSTAN/CERA/ 
NEYCER PARRY & JOHNSON 
PEDDERS.  

20   - DO -  WASH BASIN PARRYWARE/HINDUSTAN/CERA/ 
NEYCER PARRY & JOHNSON  
PEDDERS.  
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S.NO. MATERIAL NAME MAKE 
21 MIRROR ATUL OR KIRAN  
22 PPR  &  PVC PIPES SUPREME, PRINCE ,RELIANCE 

,PREMIER,POLYPACK  
23 G. I PIPES, 12.5MM, 25MM,32MM, 40MM ‘B’ CLASS TATA, JINDAL (HISSAR), 

Q.S.T. ‘B’ CLASS OR EQUIVALENT 
24 CI  NAHANI TRAP, PIPES & FITTINGS SKF, BIC , NICCO OR EQUIVALENT 
25 FINISH PAINT & PRIMER BERGER, ASIAN 
26 TILES KAJARIA, JHONSON, RAK, 

SOMANY  
25. CP BRASS FITTING E.G., BIB-COCK. STOP 

COCK,. ANGLE COCK, TOWEL RAIL, 
SHOWER ETC. 

L & K, JAGUAR/ ARK /MARK, 
PARCO, TECHNO, GEM, KINGSTON 

26 2500/2000/1000 LTRS/ 500 LTRS 
CAPACITY OVER HEAD TANKS. 

SYNTEX, TOPCON, 
ELECTROPLAST, STAR, LOTUS  
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SECTION V 
PART - B 

 
STANDARD TECHNICAL SPECIFICATION FOR CIVIL WORKS 

 
Following sections of technical specifications shall be followed for all 
works at site in addition to standard CPWD specifications.  

 
B1: EARTHWORK IN EXCAVATION AND BACKFILLING 

 
 1.00.00    SCOPE 

This specification covers earth work excavation in all types of soil, soft 
rock and hard rock including setting out, clearing and grubbing, shoring, 
dewatering, back filling around foundations/pipelines to grade, watering, 
compaction of fills, testing, approaches, disposal of surplus earth, 
protective fencing, lighting etc relevant to the structures and locations 
covered under this contract. 

 
1.01.0 Work To Be Provided By The Contractor 
  

The work to be provided for by the contractor unless specified otherwise 
shall include but not be limited to the following. 

 
a) Supplying and providing all labour, supervision services including as 
required under statutory labour regulations, materials, scaffolding, 
equipments, tools and plants, transportation etc required for the work. 

 
b) Preparation and submission of working drawings showing the 
approaches, slopes, berms, shoring, sumps for dewatering including 
drainage, space for temporary stacking of soils, disposal area, fencing etc 
and all other details as may be required by the engineer. 

 
c) Carrying out sampling and testing on fill materials/fills to assess the 
quality/moisture content/degree of compaction and submission of the test 
results whenever required by the engineer.  
 

1.02.00  Work to be provided by others 
No work under this specification will be provided by any agency other 
than the contractor unless specifically mentioned elsewhere in the 
contract. 

 
2.00.00 Codes and Standards 

All work shall be carried out as per this specification and shall conform to 
the latest revision and/or replacements of the following or any other 
Indian Standard (IS) Codes unless specified otherwise. 
 
IS-1200 Method of measurement of building and civil engineering              

works, Part-I: Earthwork 
IS-2720 Method of test for soils (Relevent parts) 
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IS-3764 Excavation work - Code of safety  
IS-4081 Safety code for blasting and related drilling operations 
IS-4701 Indian Standard Code of Practice for earthwork on Canals 
IS:6922 Criteria for safety and design of structures subject to 

underground blasts 
 
In case of conflict between this specification and those (IS Codes) 
referred to herein, the former shall prevail. In case any particular aspect 
of work is not covered specifically by this specification/IS Codes, any 
other standard practice as may be specified by the engineer shall be 
followed. 
 

2.01.00 Conformity with Designs 
The contractor shall carry out the work as per the approved drawings, 
specification and as directed by the engineer. 
 

2.02.00 Materials  
 
2.02.01 General 

All materials required for the work shall be of the best quality available 
and as approved by the engineer. 

 
2.02.02 Material for Excavation 
 

For the purpose of identifying the various strata encountered during the 
course of  excavation, the following classification are to be followed. 
 
a) Soil 

 
It include all type of soil including laterite and moorum etc with/without 
any percentage of kankars which can be excavated by normal means 
such as shovel, pick axe, crow bar, spade etc and those which do not fall 
under  clause 2.02.02 (b) and (c) etc.  
 
b) Soft Rock 
 

 It include the rocks (including  weathered rock) which are removable by 
splitting with the help of crow bar, pick axe, wedges, pavement breakers, 
pneumatic tools, hammers or such implements etc and not requiring  
blasting (for excavation) in the opinion of the engineer.  

 
c) Hard Rock 
 

   It include the  rocks which require blasting for excavation in the opinion of 
the engineer. Where blasting is prohibited for any reasons, the excavation 
shall be carried out by chiselling or any other method  as approved by the 
engineer. The mere fact that the contractor resorts to blasting shall not 
classify the soft rock under hard rock. 

  
However, the engineer’s decision on the type of strata encountered 
during  excavation shall be  the  final and binding on the contractor. 
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2.02.03  Material for Filling 
 

Material to be used for back filling shall be free from vegetations, roots, 
salts, rubbish, lumps, organic matter and any other harmful chemicals  etc 
and shall be got approved by the engineer. Normally excavated earth 
shall be used for back filling. In case such earth contains deleterious 
salts, the same shall not be used. All clods of earth shall be broken or 
removed. Where the excavated material is mostly rock and if filling with 
the same is permitted by  the engineer in writing, then the filling with rock 
shall be done in the following manner. The boulders shall be broken into 
pieces not exceeding 150mm size in any direction and mixed with fine 
materials consisting of decomposed rock, moorum or any approved earth 
to fill the voids as for as possible and the mixture shall then be used for 
filling.  
 

 In case the earth required for backfilling is over and above the earth  
available from the compulsory excavations within the project area, then 
borrow areas for obtaining suitable fill material shall be arranged by the 
contractor himself from outside the plant boundary limits and all 
expenses including royalties, taxes, duties etc shall be borne by him. 
The selected earth from the borrow areas shall be got approved by the 
engineer. The borrowed material shall be free from roots, vegetations, 
decayed organic matter, harmful salts and chemicals, free from lumps 
and clods etc. The contractor shall obtain and submit necessary 
clearances/permissions from the concerned authorities for the borrow 
areas/materials acquired to the engineer. 
 
If   specified, the back filling shall be done with clean well graded sand 
from approved quarries free from harmful and deleterious materials. 

 
2.03.00 Quality Control 

 All works shall confirm to the lines, levels, grades, cross sections 
and dimensions shown on the approved drawings and/or as 
directed by the engineer. The contractor shall establish and 
maintain quality control for the various aspects of the work, method 
of construction, materials and equipments used etc. The quality 
control operation shall include but not be limited to the following. 

 
 Sl.      
No. 

           Activity                       Check 

  1 Lines, levels & grades a) By periodic surveys 
b) By establishing markers, 

boards etc 
  2 Back filling (a)        On quality of fill material 

(b)        On moisture content of back fill 
(c)  On degree of compaction  

achieved 
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3.00.0 EXECUTION 
 

The contractor shall prepare and submit the detailed drawings/schemes 
for excavation and back filling works as proposed to be executed by him 
showing the dimensions as per the construction drawings and 
specification adding his proposal of slopes, shoring, approaches, 
dewatering, drainage, berms and compaction etc within 15 days of award 
of the contract to the engineer for approval.  
 

3.01.0 SETTING OUT 
 

On receiving the approval from the engineer with modifications and 
corrections if any, the contractor shall set out the work from the control 
points furnished by the engineer and fix permanent points and markers 
for ease of periodic checking as the work proceeds.  These permanent 
points and markers shall be fixed at the interval as prescribed by the 
engineer and shall be got checked and certified by the engineer after 
whom the contractor shall proceed with the work.  It should be noted that 
this checking by the engineer prior to the start of the work will in no way 
relieve the contractor of his responsibility of carrying out the work to true 
lines, levels and grades as per the drawings and specification. If any 
errors are noticed in the contractor’s work at any stage, the same shall be 
rectified by the contractor at his own risk and cost. 

 
3.02.00 Clearing and Grubbing  
 

The area to be excavated shall be cleared out of fences, trees, logs, 
stumps, bushes, vegetation, rubbish, slush etc. Trees upto 300mm girth 
shall be uprooted.  Trees above 300mm girth to be cut shall be approved 
by the engineer and marked. Cutting of trees shall include removing roots 
as well. After the tree is cut and roots taken out, the pot holes formed 
shall be filled with good earth in 250mm layers and compacted unless 
directed otherwise by the engineer.  The trees shall be cut in to suitable 
pieces as instructed by the engineer. Before earthwork is started, all the 
spoils, unserviceable materials and rubbish shall be burnt or removed and 
disposed to the approved disposal area(s) as specified by the engineer. 
Useful materials, saleable timber, fire woods etc shall be the property of 
the owner and shall be stacked properly at the worksite in a manner as 
directed by the engineer. 

 
3.03.00 Excavation for Foundations and Trenches 
 
3.03.01  General 

All excavation shall be done to the minimum dimensions as required for 
the safety and working facility. In each individual case, the contractor 
shall obtain prior approval of the engineer for the method he proposes to 
adopt for the excavation including dimensions, side slopes, shoring, 
dewatering, drainage and disposal etc. This approval however shall not  
in any way make the engineer responsible for any consequent loss or 
damage. The excavation must be carried out in the most expeditious and 
efficient manner. All excavation in open cuts shall be made true to the 
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line, slopes and grades as shown on the drawings and/or as directed by 
the engineer.  No material shall project within the dimension of minimum 
excavation lines marked.  Boulders (if any) projecting out of the 
excavated surfaces shall be removed if they are likely to be a hindrance 
to the work/workers in the opinion of the engineer. 

 
Method of excavation shall in every case be subject to the approval of the 
engineer. The contractor shall ensure the stability and safety of the 
excavation, adjacent structures, services and works etc including the 
safety of the workmen. If any slip occurs, the contractor shall remove all 
the slipped materials from the excavated pit without any extra cost to the 
engineer/owner. All loose boulders and semi detached rocks which are 
not inside  but so close to the area to be excavated and may liable to fall 
or otherwise endanger the workmen, equipment of the work etc during 
excavation in the opinion of the engineer shall be stripped off and 
removed away from the area of excavation. The method to be used for 
removal shall be such that it should not shatter or render unstable or 
unsafe the portion which was originally sound and safe. In case any 
material not required to be removed initially but later to become loose or 
unstable in the opinion of the engineer shall also be promptly and 
satisfactorily removed. 
 
The rough excavation may be carried out upto a maximum depth of 150 
mm above the final level.  The balance shall be excavated with special 
care.  If directed by the engineer, soft and undesirable spots shall be 
removed even below the final level.  The extra excavation shall be filled 
up as instructed by the engineer. If the excavation (in all types of soil and 
rock) is done to a depth greater than that shown on the drawing or as 
directed by the engineer, the excess depth up to the required level shall -
be filled with cement concrete not leaner than 1:4:8 or richer as directed 
by the engineer at the own risk and cost of the contractor. In case where 
excavation in soil, soft rock (including weathered rock)  and hard rock are 
involved, the excavation in each stratum shall be carried out  separately 
with the approved methodology and as per the instructions of the 
engineer. 
 
All excavated materials such as rock, boulders, bricks, dismantled 
concrete blocks etc shall be the property of the owner and shall be 
stacked separately as directed by the engineer. All gold, silver, oil, 
minerals, archeological and other findings of importance, trees cut or 
other materials of any description and all precious stones, coins, 
treasures, relics, antiquities and other similar things which may be found 
in or upon the site shall be the property of the owner and the contractor 
shall duly preserve the same to the satisfaction of the engineer/owner. 
The contractor shall deliver the same to such person or persons as may 
be authorized or appointed from time to time by the owner to receive the 
same. 
 
Prior to starting the excavation, the ground level at the location shall 
be checked jointly with the engineer. 
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3.03.02  Excavation in All Type of Soil and in Soft Rock 
 

The excavation in all type of soil, soft rock including decomposed rock etc 
shall be carried out as per the approved proposal and as directed by the 
engineer.  The work shall be carried out in a workmanlike manner without 
endangering the safety of nearby structures/services or works and without 
causing hindrance to any other activities in the area.  Foundation pits 
shall not be excavated to the full depth unless construction is imminent. 
The last 150mm depth shall be excavated once concreting work is 
imminent. At the discretion of the engineer, the full depth may be 
excavated and the bed be covered with lean concrete as specified after 
watering and compacting the bed. As the excavation reaches the required 
dimensions, lines, levels and grades etc, the work shall be got checked 
and approved by the engineer.  In cases where detoriation of the ground, 
upheaval, slips etc are expected, the engineer may order to suspend the 
work at any stage and instruct the contractor to carry out the protection 
works before the excavation  will be restarted. 
 

3.03.03  Excavation in Hard Rock 
 

Hard rocks shall normally be excavated by means of blasting. In case 
where blasting is prohibited for any reasons, the excavation shall be 
carried out by chiselling or any other approved method as directed by the 
engineer. Personnel deployed for rock excavation shall be protected from 
all hazards such as loose rock/boulder rolling down and from general 
slips of excavated surfaces.  Where the excavated surface is not stable 
against sliding, necessary supports such as props, bracings or bulkheads 
shall be provided and maintained during the period of construction.  
Where the danger of falling loose rock/boulder from the excavated 
surfaces deeper than 2m exist, steel mesh anchored to the lower edge of 
the excavation and extending over and above the rock face adequate to 
retain the dislodged material shall be provided and maintained. 
 

3.03.04   Disposal of Surplus Materials 
All surplus material from excavation shall be removed and disposed  of  
from the excavation site to the designated disposal area indicated by the 
engineer. All good and sound rocks obtained from excavations and all 
assorted materials of dismantled structures are the property of the owner 
and if the contractor wants to use it, he shall have to obtain it from the 
engineer at a mutually agreed rate. All sound rocks and other assorted 
materials like excavated bricks etc shall be stacked separately. 

 
3.03.05  Protection 
 

The contractor shall notify the engineer as soon as the excavation is 
expected to be completed within a day so that he shall inspect it at the 
earliest.  Immediately after approval of the engineer, the excavation must 
be covered up in a shortest possible time.  But in no case the excavation 
shall be covered up or worked on before approval by the engineer. 
Excavated material shall be placed 1.5m or half the depth (of excavation) 
whichever is more from the edge of the excavation or further away if 
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directed by the engineer. Excavation shall not be carried out below the 
foundation level of the structure close by until the required precautions 
are taken. Adequate fencing is to be made enclosing the excavation. The 
contractor shall protect all the underground services exposed during 
excavation.  All existing surface drains in the work area shall be suitably 
diverted by the contractor before taking up excavation to maintain the 
working area neat and clean. 

 
3.03.06  Dewatering 
 

All excavation shall be kept free of water and slush.  Grading in the 
vicinity shall be controlled to prevent the surface water running into the 
excavations.  The contractor shall remove any water inclusive of rain 
water and subsoil water etc accumulated in the excavation by pumping or 
other means as approved by the engineer and keep the excavations 
dewatered and/or lower the subsoil water level to 300mm below the 
founding level until the construction of foundation and backfilling are 
completed in all respects. 
  
Sumps made for dewatering must be kept clear of the foundations. The 
engineer’s prior approval on the method of pumping to be adopted shall 
be taken; but in any case, the pumping arrangement shall be such that 
there shall be no movement or blowing in of subsoil due to the differential 
head of water during pumping. 
 

3.03.07  Timber Shoring 
 

Close or open type timber shoring as approved by the engineer 
depending on the nature of sub-soil, depth of pit or trench and the type of 
timbering shall be adopted.  Timbers made out of approved quality shall 
only be used. It shall be the responsibility of the contractor to take all 
necessary steps to prevent the sides of trenches and pits from collapsing. 
 
a) Close Timbering 

 
Close timbering shall be done by completely covering the sides of the 
trenches and pits generally with short, upright members called "polling 
boards".  These shall be of 250mm wide(min.) and 40mm thick(min.) 
sections as directed by the engineer.  The boards shall generally be 
placed vertically in pairs, one on each side of the  cut and shall be kept 
apart (maximum spacing is limited to 1.20m ) by horizontal walers of 
strong wood cross strutted with wooden struts or as directed by the 
engineer.  The length of wooden struts shall depend on the width of the 
trench or pit. 

 
In case where the soil is very soft and loose, the boards shall be 
placed horizontally against the sides of excavation and supported 
by vertical walers which shall be strutted to similar timber pieces on 
the opposite face of the trench or pit. The lowest board supporting 
the sides shall be taken into the ground.  No portion of the vertical 
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side of the trench or pit shall remain exposed to avoid any slipping 
out of earth. 

 
The withdrawal of the timber shall be done very carefully to prevent the  
collapse of the pit or trench.  It shall be started from one end and 
proceeded systematically to the other end.  Concrete or masonry shall not 
be damaged during the removal of the timber. No claim shall be 
entertained for any timber which cannot be withdrawn and is lost or 
buried. 

 
b) Open Timbering 

 
In case of open timbering, vertical board of 250mm wide(min.) and 40mm 
thick(min.) shall be spaced sufficiently apart to leave unsupported strips 
of maximum 500mm average width.  The detailed arrangement, size of 
timber and the spacing etc shall be subjected to the approval of the 
engineer. In all other respects, the specification for close timbering shall 
apply to open timbering as well. 

 
3.03.8 Treatment of Slips 
 

The contractor shall take all precautions to avoid high surcharges and 
provide proper surface drainage to prevent flow of water over the sides of 
the excavations. These precautions along with proper slopes, berms, 
shoring and control of ground water should cause no slips to occur.  If 
however slips still occur, the same shall be removed by the contractor  
with his own risk and cost. 
 

3.04.00 Backfilling 
 
3.04.01 General 

 
The material to be used for backfilling shall be approved by the engineer 
which shall be obtained directly from the excavation, from the nearby 
areas where excavation work by the same agency is in progress, from the 
temporary stacks of excavated spoils or from the borrow pits as directed 
by the engineer.  The material shall be free from lumps and clods, roots 
and vegetations, harmful salts and chemicals, organic materials etc. 
 
In locations where sand filling is required, the sand used should be clean, 
well graded and be of the quality normally acceptable for use in concrete. 

 
3.04.02      Filling and Compaction in Pits and Trenches all Around the 

Structures 
 

As soon as the work in foundation has been accepted, the spaces around 
the foundation in pits and trenches shall be cleared of all debris, brick 
bats, mortar droppings etc and filled with approved earth in layers not 
exceeding 250mm   (in loose thickness). Each layer(loose) shall be  
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watered, rammed and properly compacted to the required degree to the  
satisfaction of the engineer.  Earth shall be compacted with approved 
mechanized compaction machine.  Usually, no manual compaction shall 
be allowed unless specifically permitted by the engineer.  The moisture 
content of the fill material during compaction shall be controlled  near to 
its optimum moisture content so as to obtain the required degree of 
compaction. The final surface shall be trimmed and levelled to proper 
profile as desired by the engineer. 
 

3.04.03  Plinth Filling 
 

The plinth shall be filled with earth in layers not exceeding 250mm (in 
loose thickness) and each layer shall be watered and compacted to the 
required degree with approved compaction machine or manually if 
specifically permitted by the engineer.  When the filling reaches the 
finished level, the surface shall be flooded with water for at least 24 
hours, allowed to dry and then rammed and compacted in order to avoid 
any settlement at a later stage.  The finished surface of fill shall be 
trimmed to the slope intended to be provided for the floor. 

 
3.04.04 Filling in Trenches for Water Pipes and Drains 
 

Filling in trenches for pipes and drains shall be commenced as soon as 
the joints of pipes and drains have been tested and passed. Where the 
trenches are excavated in soil, the filling shall be done with earth on the 
sides and top of pipes in layers not exceeding 150mm, watered, rammed 
and compacted taking care that no damage is caused to the pipe below. 
 
In case of trenches excavated in rock, the filling upto a height of 300mm 
or the diameter of the pipe whichever is more above the crown of the pipe 
or barrel shall be done with fine material such as earth, moorum, 
disintegrated rock or ash as per the availability at site and shall be filled in 
compacted layers not exceeding 150mm. The remaining filling shall be 
done in layers with the mixture of boulders (of size not exceeding 150mm) 
and fine material as specified elsewhere in the specification. Each layer 
shall be watered, rammed and compacted to the required degree and to 
the satisfaction of the engineer. 

 
3.04.05  Filling in Disposal Area 
 

Surplus materials from excavation which are not required for backfilling 
shall be disposed of in the designated disposal areas.  The spoils shall 
not be dumped haphazardly but should be spread in layers approximately 
250mm thick when loose, watered and compacted with the help of a 
compacting equipment as per the directions of the engineer.  In wide 
areas, rollers shall be employed and compaction shall be done to the 
satisfaction 
of the engineer at the optimum moisture content which shall be checked 
and controlled by the contractor. In certain cases the engineer may direct 
the contractor to dispose the surplus materials without compaction which 
can be done by tipping the spoils from a high bench neatly maintaining a 
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proper level and grade of the bench. 
 

3.05.00  Approaches and Fencing 
 

The contractor should provide and maintain proper approaches for the 
workmen and inspection.  The roads and approaches around the 
excavation should be kept clear at all times so that there is no hindrance 
to the movement of men, material and equipment of various agencies 
connected with the project. Sturdy and elegant fencing is to be provided 
around the top edge of the excavation as well as around the bottom of the 
fill at the surplus disposal area where dumping from a high bench is in 
progress. 

 
3.06.00  Lighting 
 

Full scale area lighting is to be provided if night work is permitted or 
directed by the engineer.  If no night work is in progress, red warning 
lights should be provided at the corners of the excavated pit and the 
edges of the fill. 
 

4.00.00 TESTING AND ACCEPTANCE CRITERIA 
 
4.01.00  Excavation 
 

On completion of excavation, the dimension of the pits will be checked as 
per the drawings after the pits are completely dewatered. The work will be 
accepted after all undercuts have been set right and all over excavations 
are filled back to the required lines, levels and grades by placing ordinary 
cement concrete of 1:4:8 proportion and/or richer and/or by compacted 
earth as directed by the engineer. The choice of the grade of concrete will 
be a matter of unfettered discretion of the engineer. Over excavation of 
the sides shall be made good by the contractor while carrying out the 
backfilling.  The excavation work will be accepted after the above 
requirements are fulfilled and all the temporary approaches encroaching 
inside the excavation have been removed. 

 
4.02.00  Backfilling 
 

The degree of compaction required will be as per the stipulation laid down 
in IS:4701 and the actual method of measuring the degree of compaction 
will be as decided by the engineer.  The work of back filling will be  
 
accepted after the engineer is satisfied with the degree of compaction 
achieved. 
 

5.00.00            RATES AND MEASUREMENTS 
 
5.01.00            Rates 
 

a) The item of work in the schedule of quantities describe the work 
very briefly. The various items of the schedule of quantities shall be 
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read in conjunction with the corresponding section in the technical 
specification including amendments and additions if any. For each 
item in the schedule of quantities, the bidder’s rate shall include all 
the activities covered in the description of the items as well as for all 
necessary operations in detail as described in the technical 
specification. 
b) No claims shall be entertained if the details shown on the released for 
construction drawings differ in any way from those shown on the tender 
drawings. 
 
c) The unit rate quoted shall include minor details which are obviously and 
fairly intended and which may not have been included in these documents 
but are essential for the satisfactory completion of the work. 
 

d) The bidder’s quoted rate shall be inclusive of supplying and providing all  
labour, men, materials, equipments, tools and plants, supervision, 
services, approaches, schemes etc. 
 

e) In case blasting in hard rock is envisaged, the unit rate quoted for earth 
work shall include the cost of storage and safety arrangements for the 
materials required for blasting. No separate payment will be made on this 
account. 
 

5.02.00          Measurements 

Method of measurements are specified in the proceeding sections. 
Where not so specified, the latest version of IS:1200, Part-1 shall be 
applicable. 
a) The length, breadth and depth shall be measured correct to the 
nearest centimetre if measurements are taken by tape. Rounding of 
numerical shall be as per relevant IS Codes. If the measurements are 
taken with staff and level, the levels shall be recorded correct to 5mm. The 
area and volume shall be worked out in square meter and cubic meter 
respectively correct to the nearest of two decimal places.  
b) For earth work in excavation, the ground levels shall be taken before 
and after completion of the work in the actually excavated area. The 
quantity of earth work in excavation shall be computed from these levels in 
cubic meter. 
c) Where soft rock and hard rock are mixed, the measurement shall be 
done as follows. The two types of rock shall be stacked separately and 
measured in stacks. The net quantity of each type of rock shall be so 
arrived by applying a deduction of 50% for  looseness/voids in the stacks. 
If the sum of net quantity of the two types of rock so arrived exceeds the 
total quantity of excavation, then the quantity of each type of rock shall be 
worked out from the total quantity (from excavation) in the ratio of net 
quantities in stack measurements of the two types of rock. If stacking is not 
feasible, the method as suggested by the engineer shall be followed. 
d) Where soil, soft rock and hard rock are mixed, the measurement shall 
be done as follows. The soft and hard  rock shall be removed from the 
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excavated material and stacked separately and measured in stacks. The 
net quantity of each type of rock shall be so arrived by applying a 
deduction of 50% for looseness/voids in stacks. The difference between 
the entire excavation and the sum of the quantities of soft and hard rock so 
arrived shall be taken as soil.  

 
6.00.00      INFORMATION TO BE SUBMITTED BY THE BIDDER 
 
6.01.00      With Tender 
 

Detail of equipments and machineries proposed to be used for excavation, 
backfilling and compaction shall be submitted along with the tender. 

 
6.02.00         After Award 
 

After award of the contract the successful bidder shall submit the following 
for approval. 
 
a) Within 30 days of the award of contract, the contractor shall submit a 
detailed programme of the work as proposed to be executed giving 
completion dates of excavation for the various foundations and the time 
required for backfilling and compaction after completion of foundation for 
the structures. The earthwork programme shall be planned in accordance 
with the foundation programme. The programme should also show how 
the excavation and backfilling quantities will be balanced minimizing the 
temporary stacking of spoils.  It is to be noted that the engineer even after 
initial approval of the programme may instruct the contractor to enhance or 
to retard the progress of work during the actual execution in order to match 
with the progress of foundations.  The initial programme being submitted 
by the contractor should have sufficient flexibility to take care of such 
reasonable variations. 

 
b) Within 15 days of the award of contract, the contractor shall submit the   
drawings for earth work in excavation and backfilling showing detail of 
slopes, shoring, approaches, sump pits, dewatering lines, fencing etc for 
the approval of the engineer. 
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B2: CEMENT CONCRETE (PLAIN & REINFORCED) 
 
1.00.00    SCOPE 
 
1.01.00  General 
 

This specification covers all the requirements, described hereinafter for 
general use of Plain and Reinforced Cement Concrete work in Structures 
and locations, cast-in-situ or precast, and shall include all incidental items 
of work not shown or specified but reasonably implied or necessary for 
the completion of the work. Special requirements for structures such as 
reinforced concrete chimney, cooling towers, etc. have been covered 
under the respective specifications. Those specifications shall be used in 
conjunction with this specification. 

 
1.02.00 IS: 456 shall form a part of this specification and shall be complied with 

unless permitted otherwise. For any particular aspect not covered by this 
Code, appropriate Code, specifications and/or replacement by any 
International code of practice as may be specified by the Engineer shall 
be followed.  All codes and Standards shall conform to its latest revisions. 
A list of IS codes and Standards is enclosed hereinafter for reference.  
However, should the list be not exhaustive and does not cover any aspect 
of the work, then relevant Indian and, in its absence, relevant 
International code shall apply. 

 
2.00.00       General 
 
2.01.00  Work to be provided for by the Contractor 
 

The work to be provided for by the Contractor, unless otherwise specified 
shall include but not be limited to the following 

 
a) Furnish all labour, supervision, services including facilities as may be 

required under statutory labour regulations, materials, forms, 
templates, supports, scaffolds, approaches, aids, construction 
equipment, tools and plants, transportations, etc. required for the 
work. 

 
b) Prepare Bar bending Schedules for reinforcement bars showing the  
         positions and details of spacers, supports, chairs, hangers etc. 

 
c) Prepare working drawings of formworks, scaffolds, supports, etc. 

 
d) Prepare shop drawings for various inserts, anchors, anchor bolts, pipe 

sleeves, embedments, hangers, openings, frames etc. 
e) Prepare detailed drawings of supports, templates, hangers, etc. 

required for installation of various embedments like inserts, anchor 
bolts, pipe sleeves, frames, joint seals, frames, openings etc. 
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As decided by the Engineer some or all of the drawings & schedules 
prepared under item (b) to (e) above will have to be submitted for 
approval. 

 
f) Submit for approval detailed schemes of all operations required for 

executing the work, e.g. material handling, Concrete mixing, 
Placement of concrete, Compaction, curing, services, Approaches, 
etc. 

 
g) Design and submit for approval concrete mix designs required to be 

adopted on the job. 
 

h) Furnish samples and submit for approval results of tests of various 
properties of the following: 
i) The various ingredients of concrete 

     ii) Concrete 
    iii) Embedments 
    iv)  Joint seals 

 
i)  Provide all incidental items not shown or specified in particular but 

reasonably implied or necessary for successful completion of the work 
in accordance with the drawings and specifications. 

j)   For supply of certain materials normally manufactured by specialist 
firms, the Contractor may have to produce, if directed by the 
Engineer, a guarantee in approved Performa for satisfactory 
performance for a reasonable period as may be specified, binding 
both the manufacturers and the Contractor, jointly and severally. 

 
2.02.00 Work by others 
 

No work under this specification will be provided by any agency other 
than the Contractor unless specifically mentioned elsewhere in the 
contract. 

 
2.03.00 Information to be submitted by the Tenderer 
 
2.03.01 With Tender 
 

The following technical information’s are required with the tender: 
a) Source and arrangement of processing of aggregates proposed to be 

adopted. 
b) Type of plant and equipment proposed to be used. 
c) Names of firms with which association is sought for to execute the 

special items of work in the contract. 
d) Types of formwork proposed to be used. 

 
2.03.02  After Award 
 

The Contractor shall submit the following information and data including 
samples where necessary, progressively during the execution of the 
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contract. 
 

a) Programme of Execution 
 

Within 30 days of the award of contract, the Contractor will submit a 
Master Programme for completion of the work. 

 
This Master Programme may have to be reviewed and updated by the 
Contractor, quarterly or at more frequent intervals as may be directed 
by the Engineer depending on the exigencies of the work. 

 
Detailed day-to-day Programme of every month is to be submitted by 
the Contractor before the end of the previous month. 

 
b) Samples 

 
Samples of the following materials and any other materials proposed 
to be used shall be submitted as directed by the Engineer, in sufficient 
quantities free of cost, for approval. The Engineer for future reference 
will preserve approved samples.  The approval of the Engineer shall 
not, in any way, relieve the Contractor of his responsibility of 
supplying materials of specified qualities: 

 
i) Coarse and fine aggregates. 
ii) Admixtures. 
iii) Plywood for Formwork. 
 
iv) Embedded and anchorage materials as may be desired by the  
           Engineer. 
v)      Joint sealing strips and other waterproofing materials. 
vi)      Joint filling compounds. 
vii)     Foundation quality Rubber Pads. 

 
c) Design Mix 

 
Design mix as per specification giving proportions of the ingredients, 
sources of aggregates and cement, along with test results of trial 
mixes as per relevant I.S., is to be submitted to the Engineer for his 
approval before it can be used on the works. 

 
d) Bar Bending Schedules 

 
Bar Sending Schedules in accordance with Clause 2.01.00 (b) and 
3.16.01 of this specification. 

 
e) Detailed Drawings and Designs of Formworks to be used 

 
Detailed design data and drawings of standard formworks to be used 
as per clause 2.01.00 (c). 

 
f) Detailed Drawings for Templates & Temporary Supports for 
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embedment As per Clause 2.01.00 (e). 
 

g) Mill Test Reports for Cement & Reinforcing Steel. 
 

h) Inspection Reports 
 

The Engineer in accordance with Clause 2.04.00 of this specification 
may desire inspection Reports in respect of Formwork and 
Reinforcement and any other item of work as. 

 
i) Test Reports 

 
Reports of tests of various materials and concrete as required under 
Clause 4.0: SAMPLING & TESTING of this specification or as 
directed by the Engineer. 

 
j) Any other data, which may be required as per this specification or as 

directed by the Engineer. 
 
2.04.00 Conformity with Design 
 

The Contractor will prepare checklists in approved Performa, which will 
be called "Pour Cards".  These Pour Cards will list out all items of work 
involved.  The Contractor will inform the Engineer, sufficiently in advance, 
whenever any particular pour is ready for concreting. He shall accord all 
necessary help and assistance to the Engineer for all checking required in 
the pour. On satisfying himself that all details are in accordance to the 
drawings and specifications, the engineer will give written permission on 
the same Pour Cards allowing the contractor to commence placement of 
concrete. Details of all instructions issued by the Engineer and the 
records of compliance by the Contractor, deviations allowed by the 
Engineer and any other relevant information will be written on 
accompanying sheets attached to the Pour Cards.  The Pour Cards along 
with accompaniments will be handed over to the Engineer before starting 
placement of concrete. One of the mix designs developed by the 
Contractor as per the I.S. Specifications and established to the 
satisfaction of the Engineer by trial mixes shall be permitted to be used by 
the Engineer, the choice being dictated by the requirements of designs 
and workability.  The methods of mixing, conveyance, placement, 
vibration, finishing, curing, protection and testing of concrete will be as 
approved or directed by the Engineer. 

 
2.05.00  Materials to be used 
 
2.05.01  General Requirement 
 

All materials whether to be incorporated in the work or used 
temporarily for the construction shall conform to the relevant IS 
Specifications unless-stated otherwise and be of best approved 
quality. 
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2.05.02  Cement 

 
Ordinary Portland cement of grade-43 as per IS:8112/fly ash based 
Portland puzzolona cement conforming to IS:1489 (Part-1) shall 
preferably be used in reinforced/plain cement concrete works for all 
areas However, other types of cement such as ordinary Portland cement 
conforming to IS:269, Portland slag cement conforming to IS:455 
respectively can be used under special circumstances. Cement used in 
all concrete mixes shall be in general of grade 33/43 unless design 
requires a higher grade. Ordinary Portland cement shall be used for 
following structure.  

In special cases, Rapid Hardening Portland Cement, Low Heat Cement, 
Sulphate resistant cement, high strength Ordinary Portland Cement etc. 
may be permitted or directed to be used by the Engineer. 

 
For Brickwork, plaster, flooring and other finishing works, ordinary 
Portland cement of 33/43 grade shall be used. 
 

2.05.03        Coarse Aggregate 
 

Aggregate of sizes ranging between 4.75 mm and 150 mm will be termed 
as Coarse Aggregate. Coarse aggregate for concrete shall be chemically 
inert, hard, strong durable against weathering, of limited porosity, and free 
from deleterious materials.  It shall be properly graded.  Coarse 
aggregates shall be either crushed gravel or stone. All aggregates shall 
meet the requirement of IS:383:1970. Only Coarse Aggregate from, 
approved quarries and conforming to IS-383 will be allowed to be used on 
the works. Petrographic test shall be carried out by the contractor free of 
cost for checking the quality of rock from quarry. This test shall be 
repeated by the Contractor free of cost for change in quarry or as directed 
by the Engineer. The results shall be checked for reactivity of silica in 
aggregate with alkalis of cement. 

 
2.05.04  Fine Aggregate 
 

Aggregate smaller than 4.75 mm and within the grading limits and other 
requirements set in IS: 383 are termed as Fine Aggregate or Sand.  Only 
Fine Aggregate from approved sources and conforming to the above IS 
Specification will be allowed to be used in works. Sand shall be hard, 
durable, clean and free from adherent coatings or organic matter and clay 
balls or pellets. Sand when used as fine aggregate in concrete shall 
conform to IS:383. For plaster, it shall conform to IS:1542 and  for 
masonry work to IS:2116. 

 
2.05.05     Water 

 
Water for use in Concrete shall be clear and free from injurious oils, 
acids, alkalis, organic matter, salt, silts, or other impurities. Generally, IS: 
3550 will be followed for routine tests. Acceptance of water shall be as 
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per IS: 456. 
 
2.05.06 Admixture 
 

Only admixtures of approved quality will be used when directed or 
permitted by the Engineer.  The different types of admixtures, which may 
be necessary to satisfy the concrete mix and the design requirement, 
shall be as per IS-9103 and may be one of the followings: 

 
a) Accelerating admixture 
b) Retarding admixture 
c) Water reducing admixture 
d)  Air entraining admixture 
 
The contractor shall inform the Engineer about the type of admixture 
which he is planning to use in different areas within the scope of work for 
the approval of the Engineer. The admixture shall be of proven make and 
from a reputed manufacturer. It should not have any adverse effect on 
strength, durability of concrete and reinforcement. Super plasticizers 
conforming to IS: 9103 or ASTMC-494 shall only be used as admixture 
having the above properties either individually or in a combination as per 
the direction of the Engineer. 

 
2.05.07 Reinforcement 
 

Reinforcement shall be as per relevant IS Specification and from a 
reputed make preferably SAIL, TATA, RATHI  or equivalent as mentioned 
in the Contract/Drawing/Instructions.  All bars above 10 mm dia. shall be 
of tested quality. 

 
2.06.00  Storage of Materials 
 
2.06.01 General 
  

All materials shall be so stored as to prevent deterioration or intrusion of 
foreign matter and to ensure the preservation of their quality and fitness 
for the work.  Any material, which has deteriorated or has been damaged 
or is otherwise considered defective by the Engineer, shall not be used 
for concrete and shall be removed from site immediately, failing which, 
the Engineer shall be at liberty to get the materials removed and the cost 
incurred thereof shall be realised from the Contractor's dues.  The 
Contractor shall maintain upto-date accounts of receipt, issue and 
balance (stack wise) of all materials. Storage of materials shall conform to 
IS: 4082. 

 
2.06.02   Cement 

Sufficient space for storage, with open passages between stacks, shall be 
arranged by the Contractor to the satisfaction of the Engineer. 

 
Cement shall be stored off the ground in dry, leak proof, well-ventilated 
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warehouses at the works in such a manner as to prevent deterioration 
due to moisture or intrusion of foreign matter. 

 
Cement shall be stored in easily countable stacks with consignment 
identification marks. Consignments shall be used in the order of their 
receipts at site.  Sub-standard or partly set cement shall not be used and 
shall be removed from the site, with the knowledge of the Engineer, as 
soon as it is detected. 

 
2.06.03    Aggregates 
 

Aggregates shall be stored on raised surface constructed by providing 
planks or steel plates or on concrete or brick masonry pavement.  Each 
size shall be kept separated with wooden or steel or concrete or masonry 
bulkheads or in separate stacks and sufficient care shall be taken to 
prevent the material at the edges of the stock piles from getting 
intermixed.  Stacks of fine and coarse aggregates shall be kept 
sufficiently apart with proper arrangement of drainage.  The aggregates 
shall be stored in easily measurable stacks of suitable depths as may be 
directed by the Engineer. 

 
2.06.04  Reinforcement 
 

Reinforcing steel shall be stored consignment-wise and size-wise off the 
ground and under cover, if desired by the Engineer.  It shall be protected 
from rusting, oil, grease, and distortions. 

 
If necessary, the reinforcing steel may be coated with cement wash 
before stacking to prevent scale and rust at no extra cost to the Owner.  
The stacks shall be easily measurable.  Steel needed for immediate use 
shall only be removed from storage. 

 
2.07.00 Quality Control 
 

Contractor shall establish and maintain quality control for different items 
of work and materials as may be directed by the Engineer to assure 
compliance with contract requirements and maintain and submit to the 
Engineer records of the same.  The quality control operation shall include  
but not be limited to the following items of work: 

 
a)  Admixture:  Type, quantity, physical, and chemical 

properties that affects strength, workability, 
and durability of concrete.                        
For air entraining admixtures, dosage to be 
adjusted to maintain air contents within 
desirable limits. 

  
 
 
b)  Aggregate:           Physical, chemical and mineralogical details 

grading, moisture content and impurities. 
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c)  Water:                Impurities tests. 

 
d)   Cement:               Tests to satisfy relevant IS Specifications. 
 
e)   Formwork:              Material, shapes, dimensions, lines, 

elevations, surface finish, adequacy of form, 
ties, bracing and shoring and coating. 

 
f)   Reinforcement:         Shapes, dimensions, length of splices,. 
     welded splices. clearances, ties and 
supports 

Material tests or Certificates to satisfy 
relevant IS Specification. 

 
g)  Grades of Concrete:  Usage and mix design 
 
h) Batching & Mixing:  Types and capacity of plant, concrete mixers  
     transportation equipment. 
 
i)  Joints:       Locations of joints, water stops and filler items 
              Dimension of joints, quality, and shape of 

joint material and splices. 
 
i) Embedded a 
     and Anchorage Items:  Material, shape, location, setting. 

                        
                        k) Placing:  Preparation, rate of pouring, weather            

limitations, time intervals between 
mixing and placing and between two 
successive lifts, covering over dry or 
wet surfaces, cleaning and preparation 
of surfaces on which concrete is to be 
placed, application of mortar/slurry for 
proper bond, prevention of cold joint, 
types of chutes or conveyors. 

 
l)  Compaction:       Number of vibrators, their prime mover, 

frequency and amplitude of vibration, 
diameter and weight of vibrators, duration of 
vibration, hand-spreading, rodding and 
tamping. 

 
m) Setting of base & 

Bearing plates:         Lines, elevations, and bedding mortar. 
 

n)  Concrete Finishes:       Repairs of surface defects, screening, 
floating, steel trowelling and brooming, 
special finishes. 

 
o)  Curing:        Methods and length of time. 
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Copies of records and tests for the items noted above, as well as, records 
of corrective action taken shall be submitted to the Engineer for approval 
as may be desired. 

 
 
3.00.00        INSTALLATION 
 

All installation requirements shall be in accordance with IS: 456 and as 
supplemented or modified herein or by other best possible standards 
where the specific requirements mentioned in this section of the 
specification do not cover all the aspects to the full satisfaction of the 
Engineer. 

 
3.01.00 Washing and Screening of Aggregates 
 

Washing and screening of coarse and fine aggregates to remove fines, 
dirt, or other deleterious materials shall be carried out by approved means 
as desired by the Engineer. 

 
3.02.00 Admixture 
 

All concrete shall be designed for normal rate of setting and hardening at 
normal temperature.  Variations in temperature and humidity under  
 
different climatic conditions will affect the rate of setting and hardening, 
which will, in turn, affect the workability and quality of the concrete.  
Admixtures including plasticisers of approved make may be used with the 
Engineer's approval in accordance with IS-456 to modify the rate of 
hardening, to improve workability or as an aid to control concrete quality. 
The Engineer reserves the right to require laboratory test or use test data, 
or owner satisfactory reference before granting approval.  The admixture 
shall be used strictly in accordance with the manufacturer's directions 
and/or as directed by the Engineer. 

 
3.03.00 Grades of Concrete 
 

Concrete shall be in one of the grades designated in IS: 456.  Grade of 
concrete to be used in different parts of work shall be as shown on the 
drawing.  In case of liquid retaining structures, IS: 3370 will be followed. 
Minimum cement content shall be as per IS: 456. 

 
3.04.00   Proportioning and Works Control 
 
3.04.01 General 
 

 “Design Mix Concrete” and “Nominal Mix Design” is defined as follows for 
use in this specification: 
 
a) Proportioning of ingredients of concrete made with preliminary tests 

by designing the concrete mix.  Such concrete shall be called "Design 
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Mix Concrete". 
 
b) Proportioning of ingredients of concrete made without preliminary 

tests adopting nominal concrete mix.  Such concrete shall be called 
"Nominal Mix Concrete". 

 
As far as possible, design mix concrete shall be used on all concrete 
works.  Nominal mix concrete, in grades M-15 or lower only may be used 
if shown on drawings or approved by the Engineer. In all cases the 
Proportioning of ingredients and works control shall be in accordance with 
IS: 456 and shall be adopted for use after the Engineer is satisfied 
regarding its adequacy and after obtaining his approval in writing. 

 
3.04.02        Mix Design Criteria 
 

Concrete mixes will be designed by the Contractor to achieve the 
strength, durability, and workability necessary for the job, by the most 
economical use of the various ingredients. In general, the design will keep 
in view the following considerations 
 
a) Consistent with the various other requirements of the mix, the quantity 

of water should be kept at the lowest possible level. 
 
b) The nominal maximum size of coarse aggregate shall be as large as 

possible within the limits specified. 
 
c) The various fractions of coarse and fine aggregates should be mixed 

in  
 

such a proportion as to produce the best possible combined internal 
grading giving the densest and most workable mix. 

 
d) The finished concrete should have adequate durability in all condition, 

to withstand satisfactorily the weather and other destruction agencies, 
which it is expected to be subjected to in actual service. 

 
e) The mix design shall have required workability and characteristic 

strength as per IS: 456. The quantity of cement, aggregates, and 
admixtures shall be determined by mass. 

 
The requirement of adequate structural strength is catered for by the 
choice of proper grade of concrete in structural design.  The 
Contractor will strictly abide by the same in his design of concrete mix 
installation. Various trials shall be given by the contractor with specific 
cement content on each trial. In some cases, plasticizers and other 
admixtures may be necessary to achieve the desired results. 

 
3.05.00 Strength Requirements 
 

The strength requirements of both design mix and nominal mix 
concrete where ordinary Portland Cement or Portland Blast furnace 
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slag cement is used, shall be as per IS: 456.  All other relevant 
clauses of IS: 456 shall also apply. 
 

3.06.00      Minimum Cement Content 

The minimum cement content for each grade of concrete shall be as 
per IS: 456. Contractor has to consider actual environmental 
exposure condition at site. Based on various tests results and as 
per Engineer, the environment condition shall be adopted for which 
minimum cement content shall be considered. No extra payment 
shall be made on account of any variation in environment condition. 

 
a) Sufficient number of trial mixes (to be decided by the Engineer) will be 

taken at the laboratory for the various designs and graphs of w/c ratio 
Vs crushing strengths at various ages will be plotted. 

 
b) All tests will be done in presence of the Engineer who shall be the 

final authority to decide upon the adoption of any revised minimum 
cement content.  The Contractor will always be responsible to 
produce quality concrete of the required grade as per the acceptance 
criteria of IS: 456. 

 
b) The Engineer will always have the unquestionable right to revise the 

minimum cement content as decided above, if, in his opinion, there is 
any chance of deterioration of quality on account of use of lower 
cement content or any other reason. 

 
3.07.00 Water-Cement Ratio 
 

The choice of water-cement ratio in designing a concrete mix will depend 
on:- 
a) The requirement of strength. 
b) The requirement of durability. 

 
3.07.01 Strength Requirement 
 

In case of "Design Mix Concrete" the water-cement ratio of such value as 
to give acceptable test results as per IS: 456, will be selected by trial and 
error.  The values of water-cement ratios for different grade and mix 
designs will have to be established after conducting sufficiently large 
number of preliminary tests in the laboratory to the satisfaction of the 
Engineer.  Frequent checks on test will have to be carried out and the 
water-cement ratios will be revised if the tests produce unsatisfactory 
results.  Notwithstanding anything stated above the Contractor's 
responsibility to produce satisfactory test results and to bear all the 
consequences in case of default remains unaltered. 
In case of nominal mix concrete, the maximum water-cement ratio for 
different grades of concrete is specified in Table-5 of IS: 456 and no tests 
are necessary. The acceptance test criterion for nominal mix concrete 
shall be as per IS: 456. 
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3.07.02  Durability Requirement 
 

Tables 4 & 5 of IS: 456 give the maximum water-cement ratio permissible 
from the point of view of durability of concrete subjected to adverse 
exposure to weather, sulphate attacks, and contact with harmful 
chemicals.  Impermeability may also be an important consideration.  
 
Whenever the water-cement ratio dictated by Durability consideration is  
 
lower than that required from strength criteria, the former should be 
adopted.  
In general the water cement ratio between 0.4 and 0.45 will be desirable 
to satisfy the durability requirement and from the consideration of 
impermeability of concrete. The contractor may propose lower water 
cement ratio as mentioned above by addition of a suitable 
plasticizer/super-plasticizer. Trial mix shall be carried out accordingly.  
 
However, the contractor has to propose specifically along with field trials 
in the event of lower cement content if found suitable along with a 
plasticizer.   

 
3.08.00 Workability 
 

The degree of workability necessary to allow the concrete to be well 
consolidated and to be worked into the corners of formwork and around 
the reinforcement and embedments and to give the required surface 
finish shall depend*on the type and nature of structure and shall be based 
on experience and tests.  The usual limits of consistency for various types 
of structures shall be as per CPWD specs. 
 

3.09.00     Size of coarse Aggregates 
 

The maximum size of coarse aggregates for different locations shall be as 
follows unless otherwise directed by the Engineer 

 
 Very narrow space                                                 - 12 
mm 

 
Reinforced concrete 
Except foundation                                                  - 20 
mm 

 
Ordinary Plain concrete and Reinforced 
concrete foundations     - 40 mm 

 
Mass concrete      - 80 mm 

 
Lean concrete            - 40 mm 

 
Grading of coarse aggregates for a particular size shall conform to 
relevant I.S. Codes and shall also be such as to produce a dense 
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concrete of the specified proportions, strength and consistency that will 
work readily into position without segregation. 
 
Coarse aggregate will normally be separated into the following sizes and 
stacked separately in properly designed stockpiles 
 
80 mm to 40 mm, 40 mm to 20 mm and 20 mm to 5 mm.  In certain cases 
it may be necessary to further split the 20 mm to 5 mm fraction into 20 
mm to 10 mm and 10 mm to 5 mm fractions. 
 
This separation of aggregates in different size fractions is necessary so 
that they may be remixed in the desired proportion to arrive at a correct 
internal grading to produce the best mix. 

 
3.09.01 Temperature control of concrete in top decks of machine foundations  

The temperature of fresh concrete shall not exceed 20°C when placed. A 
suitable measuring device for measuring the temperature of concrete as 
approved by the Engineer shall be used. For maintaining the limiting 
temperature of the 20°C, crushed ice shall be used as mixing water. The 
ice shall be formed of water conforming IS: 456. The Contractor shall 
establish the quantity of crushed ice to be mixed in order to achieve the 
limiting temperature of 20°C.  
 

3.09.02  Base raft and top decks of all machine foundations shall be cast in a 
continuous operation without any construction joint. 

 
3.10.00  Mixing of Concrete 
 

Ingredients of the concrete mix shall be measured by weight.  Concrete 
shall always be mixed in mechanical mixer.  Water shall not normally be 
charged into the drum of the mixer until all the cement and aggregates 
constituting the batch are already in the drum and mixed for at least one 
minute.  Mixing of each batch shall be continued until there is a uniform 
distribution of the materials and the mass is uniform in colour and 
consistency, but in no case shall mixing be done for less than 2 (two) 
minutes and at least 40 (forty) revolutions after all the materials and water 
are in the drum.  When absorbent Aggregates are used or when the mix 
is very dry, the mixing time shall be extended as may be directed by the 
Engineer.  Mixers shall not be loaded above their rated capacity as this 
prevents thorough mixing. 

 
The entire contents of the drum shall be discharged before the 
ingredients for the next batch are fed into the drum.  No partly set or 
remixed or excessively wet concrete shall be used.  Such concrete shall 
be immediately removed from site.  Each time the work stops, the mixer 
shall be thoroughly cleaned & when the next mixing commences, the first 
batch shall have 10% additional cement at no extra cost to the Owner to 
allow for loss in the drum. Regular checks on mixer efficiency shall be 
carried out as directed by the Engineer as per IS: 4634 on all mixers 
employed at site only those mixers whose efficiencies are within the 
tolerances specified in IS: 1791 will be allowed to be employed. 
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Batching Plant shall conform to IS: 4925.  The measuring gauges of 
batching plant shall be periodically calibrated for which the contractor 
shall provide standard weights.  The accuracy of all gauges shall be 
within limits prescribed by the Engineer. 
 
When hand mixing is permitted by the Engineer, for unimportant out of 
the way locations in small quantities, it shall be carried out on a water-
tight platform and care shall be taken to ensure that mixing is continued 
until the mass is uniform in colour and consistency.  In case of hand-
mixing, 10% extra cement shall be added to each batch at no extra cost 
to the owner. 

 
3.11.00  Conveying Concrete 
 

Concrete shall be handled and conveyed from the place of mixing to the 
place of laying as rapidly as practicable by approved means and placed 
and compacted in the final position before the initial setting of the cement 
starts. Concrete should be conveyed in such a way as will prevent 
segregation or loss of any of the ingredients.  For long distance haulage, 
agitator cars of approved design will be used.  If, in-spite of all 
precautions, segregations does occur during transport, the concrete shall 
be properly re-mixed before placement.  During very hot or cold weather, 
if directed by the Engineer, concrete shall be transported in deep 
containers, which will reduce the rate of loss of water, by evaporation or 
loss of heat.  If necessary, the container may have to be covered and 
insulated.  Conveying equipments for concrete shall be well maintained 
and thoroughly cleaned before, commencement of concrete mixing.  Such 
equipments shall be kept free from set concrete. 

 
3.12.00      Placing and Compacting Concrete 
 

Where specifically covered, the relevant I.S. Code will be followed for the 
procedure of surface preparation, placement, consolidation, curing, 
finishes, repairs and maintenance of concrete. If, however, there is no 
specific provision in relevant I.S. code for any particular aspect of work, 
any other standard code of practice, as may be specified by the Engineer, 
will be adopted.  Concrete may have to be placed against the following 
types of surfaces: 
 
a) Earth foundation 
b) Rock foundation 
c) Formwork 
d)  Construction joint in concrete or masonry 

 
The surface on or against which concrete is to be placed has to be 
cleaned thoroughly.  Rock or old construction joint has to be roughened 
by wire brushing, chipping, sand blasting or any other approved means 
for proper bond.  All cuttings, dirt, oil, foreign and deleterious material, 
laitance, etc. are to be removed by air water jetting or water at high 
pressure. Earth foundation on which direct placement of concrete is 
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allowed, will be consolidated as directed by the Engineer such that it does 
not crumble and get mixed up with the concrete during or after placement, 
before it has sufficiently set and hardened. 
 
Formwork, reinforcement, preparation of surface, embedments, joint 
seals etc., shall be approved in writing by the Engineer before concrete is 
placed. As far as possible, concrete shall be placed in the formwork by 
means approved by the Engineer and shall not be dropped from a height 
or handled in a manner which may cause segregation.  Any drop over 
1500 mm shall have to be approved by the Engineer. 
 
Rock foundation or construction joint will be kept moist for at least 72 
hours prior to placement.  Concrete will be placed always against moist 
surface but never on pools of water.  In case the foundation cannot be 
dewatered completely, special procedure and precaution, as directed by 
the Engineer will have to be adopted. 
 
Formwork will be cleaned thoroughly and smeared lightly with form oil or 
grease of approved quality just prior to placement. 
 
A layer of mortar of thickness 12 mm of the same or less w/c ratio and the 
same proportion as that of the concrete being placed or cement slurry will 
be spread thoroughly on the rock Foundation or construction joint just 
prior to placement of concrete. 
 
After concrete has been placed, it shall be spread, if necessary & 
thoroughly compacted by approved mechanical vibration to maximum, 
subsidence without segregation and thoroughly worked around shape.  
Vibrators shall not be used for pushing concrete into adjoining areas. 
Vibrators must be operated by experienced workmen and the work 
carried out as per relevant IS Code of Practice: In thin members with 
heavy congestion of reinforcement or other embedments, where effective 
use of internal vibrator is, in the opinion of the Engineer, doubtful, in 
addition to immersion vibrators the contractor may have to employ form 
vibrators conforming to IS: 4656.  For slabs and other similar structures, 
the contractor will additionally employ screed vibrator as per IS: 2506.  
Hand tamping may be allowed in rare cases, subject to the approval of 
the Engineer.  Care must be taken to ensure that the inserts fixtures, 
reinforcement, and formwork are not displaced or distorted during placing 
& consolidation of concrete. 

 
The rate of placement of concrete shall be such that no cold joint is 
formed and fresh concrete is placed always against green Concrete, 
which is still plastic and workable.  No concrete shall be placed in open, 
during rains.  During rainy season, no placement in the open is to be 
attempted unless sufficient tarpaulins or other similar protective 
arrangement for completely covering the still green concrete from rain is 
kept at the site of placement.  If there has been any sign of washing of 
cement and sand, the entire affected concrete shall be removed 
immediately.  Suitable precautions shall be taken in advance to guard 
against rains before leaving the fresh concrete unattended.  No 
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accumulation of water shall be permitted on or around freshly laid 
concrete. 
 
Slabs, beams, and similar members shall be poured in one operation, 
unless otherwise instructed by the Engineer.  Mouldings, throating, drip 
course, etc., shall be poured as shown on the drawings or as directed by 
the Engineer.  Holes shall be provided and bolts, sleeves, anchors, 
fastenings, or other fixtures shall be embedded in concrete as shown on 
the drawings or as directed by the Engineer.  Any deviation there from 
shall be set right by the Contractor at his own expense as instructed by 
the Engineer. 
 
In case the forms or supports get displaced during or immediately after 
the placement and bring the concrete surface out of alignment beyond 
tolerance limits, the Engineer may direct to remove the portion and 
reconstruct or repair the same -at the Contractor's expense. 
 
The Engineer shall decide upon the time interval between two placements 
of concrete of different ages coming in contact with each other, taking in 
consideration the degree of maturity of the older concrete, shrinkage, 
heat dissipation and the ability of the older concrete to withstand the load 
imposed upon it by the fresh placement. 
 
Once the concrete is deposited, consolidated and finished in its final 
position, it shall not be distributed. 

 
3.13.00    Construction Joints and Cold Joints 
 
3.13.01     Construction Joints 
 

It is always desirable to complete any concrete structure by continuous 
pouring in one operation.  However, due to practical limitation of   
methods and equipment and certain design considerations, construction 
joints are formed by discontinuing concrete certain predetermined stages.  
These joints will be formed in a manner specified in the 
drawings/Instruction. 
 
Vertical construction joints will be made with rigid stop-board forms 
having slots for allowing passage of reinforcement rods and any other 
embedments and fixtures that may be shown. Next stage concrete shall 
be placed against construction joint as per clause 3.12 is achieved. 
 
Where the location of the joints is not specified, it will be in accordance 
with the following: 
 
a) In a column, the joint shall be formed 75 mm below the lowest soffit of 

the beam framing into it. 
 
b)  Concrete in a beam shall preferably be placed without a joint, but if 

Provision of a joint is unavoidable, the joint shall be vertical and at the 
middle of the span. 



Standard TS-Part B  TS-B-Cvl-TS Final 
                                            TE:  BHE/FP/CVL/022 
  

STD-TS-B Page 30 of 80 
 

 
c)   A joint in a suspended floor slab shall be vertical and at the middle of 

the span and at right angles to the principal reinforcement. 
 
d)   Feather-edges in concrete shall be avoided while forming a joint. 

 
e)  A construction joint should preferably be placed in a low-stress zone 

and at right angles to the direction of the principal stress. 
 
f)  In case the Contractor proposes to have a construction joint anywhere 

to facilitate his work, the proposal should be submitted well in 
advance to the Engineer for study and approval without which no 
construction joint will be allowed. 

 
3.13.02           Cold Joint 
 

An advancing face of a concrete pour, which could not be covered by 
fresh concrete before expiry of initial setting time (due to an unscheduled 
stoppage or delay on account of breakdown in plant, inclement weather, 
low rate of placement or any other reason), is called a cold joint.  The 
Contractor should always remain vigilant to avoid cold joints. 

  
If, however, a cold joint is formed due to unavoidable reasons, the 
following procedure shall be adopted for treating it: 

 
a) If the concrete is so green that it can be removed manually and if 

vibrators can penetrate the surface without much effort, fresh concrete  
      can be placed directly against the old surface.  The old concrete 

should be covered by fresh concrete as quickly as possible and the 
joint thoroughly and systematically vibrated. 

 
b) In case concrete has hardened a bit more than (a) but can still be 

easily removed by a light hand pick, the surface will be raked 
thoroughly and the loose concrete removed completely without 
disturbing the rest of the concrete in depth.  A rich mortar layer 12 mm 
in thickness, will be placed on the cold joint fresh concrete shall be 
placed on the mortar layer and the joint will be thoroughly and 
systematically vibrated penetrating the vibrator deep into the old layer 
of concrete. 

 
c) In case the concrete at the joint has become so stiff that it cannot be 

remoulded and mortar or slurry does not raise inspite of extensive 
vibration, the joint, will be left to harden for at least 12 - 24 hrs. It Will 
then be treated as a regular construction joint, after cutting the 
concrete to required shape and preparing the surface as described 
under clause 3.12. 

 
3.14.00 Repairs, Finishes, and Treatment of Concrete surfaces 

 
3.14.01  Adequate and sound concrete surfaces, whether formed or unformed, 

can be obtained by employing a concrete mix of proper design, 
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competent formwork, appropriate methods of handling, placing, and 
consolidation by experienced workmen. 

 
Unsound concrete resulting from improper mix design, incompetent 
methods, equipment and formwork, poor workmanship and protection will 
not be accepted and will have to be dismantled, removed and replaced by 
sound concrete at the Contractor's cost. The Engineer may, at his sole 
discretion, allow to retain concrete with minor defects provided the 
Contractor is able to repair it by approved methods at no extra cost to the 
Owner, All concrete work shall be inspected by the Contractor 
immediately after the forms are removed & he will promptly report 
occurrence of any defects to the Engineer. All repair works will be carried 
out as per the instructions and in the presence of the Engineer or his 
representative. Generally, repair work will consist of any or all of the 
following operations: 

a) Sack rubbing with mortar and stoning with carborundum stone. 
b) Cutting away the defective concrete to the required depth shape. 
c) Cleaning of reinforcement & embedments.  It may be necessary to 

provide an anti-corrosive coating on the reinforcement. 
d) Roughening by sand blasting or chipping. 
e) Installing additional reinforcement/welded mesh fabric. 
f) Dry packing with stiff mortar. 
g) Plastering, guniting, shotcreting etc. 
h) Placing and compacting concrete in the void left by cutting out 

defective concrete. 
i) Grouting with cement sand slurry of 1:1 mix. 
j) Repairing with a suitable mortar either cement or resin modified     

mortars. 
k) Polymer modified patching and adhesive repair& mortar for beams 

& columns. 
 

3.14.02 Finishing unformed Surface 
 
The contractor shall provide normal finishes in unformed surfaces which 
can be achieved by screeding, floating, trowelling etc. A few typical and 
common cases of treatment of concrete surface are cited below 

 
a) Floor 
 

Whenever a non-integral floor finish is indicated, the surface of 
reinforced concrete slab shall be struck off at the specified levels and 
slopes and shall be finished with a wooden float fairly smooth 
removing all laitance. No over trowelling, to obtain a very smooth 
surface, shall be done, as it will prevent adequate bond with the 
subsequent finish.  If desired by the Engineer, the surface shall be 
scored and marked to provide better bond. 

 
Where monolithic finish is specified or required, concrete shall be 
compacted and struck off at the specified levels and slopes with a 
screed, preferably a vibrating type and then floated with a wooden 
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float.  Steel trowelling is then started after the moisture film and shine 
have disappeared from the surface and after the concrete has 
hardened enough to prevent excess of fines and water to rise to the 
surface but not hard enough to prevent proper finishing of aberrations.  
Steel trowelling properly done will flatten and smoothen sandy surface 
left by wooden floats and produce a dense surface free from 
blemishes, ripples, and trowel marks. 
 
A fine textured surface that is not slick and can be used where there is 
likelihood of spillage of oil or water can be obtained by trowelling the 
surface lightly with a circular motion after initial trowelling keeping the 
steel trowel flat on the surface. 

 
To provide a better grip the Engineer may instruct marking the floor in 
a regular geometric pattern after initial trowelling. 

 
b) Beans, Columns & Walls 
 

If on such or any other concrete structure it is intended to apply 
plaster or such concrete surfaces against which brickwork or other 
allied works are to be built, the Contractor shall hack the surface 
adequately as soon as the form is stripped off so that proper bond can 
develop.  Pattern, adequacy, and details of such hacking shall meet 
with the approval of the Engineer, who shall be informed to inspect 
such surfaces before they are covered up. 

 
3.15.00 Protection and Curing of concrete 

    
Newly placed concrete shall be protected by approved means from rain, 
sun, and wind. Concrete placed below the ground level shall be protected 
against contamination from falling earth during and after placing. 
Concrete placed in ground containing deleterious substances, shall be 
protected from contact with such ground, or with water draining from such 
ground, during placing of concrete and for a period of at least three days, 
or as otherwise instructed by the Engineer. The ground water around 
newly poured concrete shall be kept to an approved level by pumping out 
or other adequate means of drainage to prevent floatation or flooding. 
Steps, as approved by the Engineer, shall be taken to protect immature 
concrete from damage by debris, excessive 'Loadings, vibration, 
abrasion, mixing with earth or other deleterious materials, etc. that may 
impair the strength and durability of the concrete. 
 
As soon as the concrete has hardened sufficiently, it shall be covered 
either with sand, hessian, canvas, or similar materials and kept 
continuously wet for at least 14 (fourteen) days after final setting.  Curing 
by continuous sprinkling of water will be allowed if the Engineer is 
satisfied with the adequacy of the arrangements made by the Contractor. 
Quality of water for curing shall be as per IS: 456. 
 
If permitted by the Engineer, liquid curing compound may be used for 
prevention of premature water loss in concrete and thereby effecting 
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curing of concrete.  This type of curing compound shall be sprayed on 
newly laid concrete surfaces to form a thin film barrier against premature 
water loss without disturbances to normal setting action.  The curing 
compound shall be emulsified paraffin based and shall comply with ASTM 
requirements for acceptance. 
The curing compound shall be applied following the final finishing 
operation and immediately after disappearance of water from concrete 
surface. It is important not to apply the curing compound when standing 
water is still present on concrete. 

 
The contractor shall arrange for the manufacturer's supervision at no 
extra cost. 
The Contractor shall remain extremely vigilant and employ proper 
equipment and workmen under able supervision for curing. The 
Engineer's decision regarding the adequacy of curing is final. In case the 
Engineer notices any lapse on the part of the Contractor, he will inform 
the Contractor or his supervisor verbally or in writing to correct the 
deficiency in curing. If no satisfactory action is taken by the Contractor 
within 3 (three) hours of issuance of such instruction, the Engineer will be 
at liberty either to employ sufficient means through any agency to make 
good the deficiency and recover the cost thereof from the Contractor, or 
deduct certain amount from contractor's payment for the part where 
inadequate curing was noticed entirely at the discretion of the Engineer. 
 

3.16.00   Reinforcement 
 

Mild steel round bars, TMT bars, Hot rolled deformed bars or cold twisted 
deformed bars as medium tensile or high yield strength steel, plain hard 
drawn steel wire fabric etc, will be used as reinforcement as per drawings 
and directions. In an aggressive environment an anti-corrosive coating on 
the reinforcement may be provided as per IS: 9077, as shown on the 
drawing or as directed by the Engineer. 

 
3.16.01    Bar Bending Schedules 
 

The Contractor shall prepare Bar Bending Schedules showing clearly the 
arrangements proposed by the Contractor to match available stock of 
reinforcing steel, progressively, starting within one week of receipt of 
approval on corresponding design of RCC structure.  As decided by the 
Engineer, some or all the detailed drawings and schedules will have to be 
submitted for approval.  Approval of such detailed drawings by the 
Engineer shall not relieve the Contractor of his responsibility for 
correctness nor of any of his obligations to meet the other requirements of 
the contract.  The contractor for record and distribution shall submit six 
prints of the final drawings & schedules with one reproducible print. 

 
3.16.02   Cleaning 

 
All steel for reinforcement shall be free from loose scales, oil, grease, 
paint or other harmful matters immediately before placing the concrete. 
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3.16.03    Bending 
 

Unless otherwise specified, reinforcing steel shall be bent in accordance 
with the procedure specified in IS: 2502 or as approved by the Engineer.  
Bends and shapes shall comply strictly with the dimensions 
corresponding with the final Bar Bending Schedules. Bar Bending 
Schedules shall be rechecked by the Contractor before any cutting, 
bending is done. 
 
No reinforcement shall be bent when already in position in the work, 
without approval of the Engineer, whether or not it is partially embedded 
in concrete. Bars shall not be straightened in a manner that will injure the 
material. Rebending can be done only if approved by the Engineer. 
Reinforcing bars shall be bent by machine or other approved means 
producing a gradual and even motion. All the bars shall be cold bent 
unless otherwise approved. Bending hot at a cherry-red heat (not 
exceeding 845°C) may be allowed under very exceptional circumstances 
except for bars whose strength depends on cold working. Bars bent hot -
shall not be cooled by quenching. 

 
3.16.04       Placing in Position 
                     

All reinforcements shall be accurately fixed and maintained in position as 
shown on the drawings by such approved and adequate means like mild 
steel chairs and/or concrete spacer blocks. Bars intended to be in contact 
at crossing points, shall be securely tied together at all such points by No. 
20 G annealed soft iron wire or by tack welding in case of Bar larger than 
25 mm dia., as may be directed by the Engineer. Binders shall tightly 
embrace the bars with which they are intended to be in contact and shall 
be securely held. The vertical distance between successive layers of bars 
shall be maintained by provision of mild steel spacer bars. They should 
be spaced such that the main bars do not sag perceptibly between 
adjacent spacers. Before actual placing, the Contractor shall study the 
drawings thoroughly and inform the Engineer in case he feels that 
placement of certain bars is not possible due to congestion. In such cases 
he should not start placing any bar before obtaining clearance from the 
Engineer. 
 

3.16.05    Welding 
 

Lapping shall normally do splicing of reinforcement. For M.S. 
reinforcement bars, butt-welding may be done, if permitted by the 
Engineer, under certain conditions. The work should be done with 
suitable safeguards in accordance with relevant Indian Standards for 
welding of mild steel bars used in reinforced concrete construction as per 
IS: 2751  
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and IS: 456. Welded mesh fabrics conforming to IS: 1566 may also be  
 
used if specified in the Drawings. Welding of cold twisted High yield 
strength deformed bar shall not be allowed. 

 
3.16.06   Control 

 
The placing of reinforcements shall be completed well in advance of 
concrete pouring. Immediately before pouring, the reinforcement shall be 
examined by the Engineer for accuracy of placement and cleanliness. 
Necessary corrections as directed by him shall be carried out. Laps and 
anchorage lengths of reinforcing bars shall be in accordance with IS: 456, 
unless otherwise specified. The laps shall be staggered as far as 
practicable and as directed by the Engineer. Arrangements for placing 
concrete shall be such that reinforcement in position does not have to 
bear extra load and get disturbed. The cover for concrete over the 
reinforcements shall be as shown on the approved drawings unless 
otherwise directed by the Engineer. Where concrete blocks are used for 
ensuring the cover and positioning reinforcement, they shall be made of 
mortar not leaner than 1 (one) part cement to 2 (two) parts sand by –
volume and cured in a pond for at least 14 (fourteen) days. The type, 
shape, size and location of the concrete blocks shall be as approved by 
the Engineer. 

 
3.17.00      Cold Weather Concreting 
                  

When conditions are such that the ambient temperature may be expected 
to be 5°C or below during the placing and curing period, the work shall 
conform to the requirement of IS: 456 and IS: 7861. 

 
3.18.00      Hot Weather Concreting 

 

When depositing concrete in very hot weather, the Contractor shall take 
all precautions as per IS: 7861 and stagger the work to the cooler parts of 
the day to ensure that the temperature of wet concrete used in massive 
structures does not exceed 38°C while placing.  Positive temperature 
control by precooling, post cooling or any other method, if required, will 
have to be done by the contractor at no extra cost. 
 

3.19.00      Concreting under water 
 

When it is necessary to deposit concrete under water it shall be done in 
accordance with the requirements of IS: 456. 

                          
 
 
 
 
 



Standard TS-Part B  TS-B-Cvl-TS Final 
                                            TE:  BHE/FP/CVL/022 
  

STD-TS-B Page 36 of 80 
 

3.20.00   Form Work 
 
3.20.01   General 
 

If it is so desired by the Engineer, the contractor shall prepare, before 
commencement of actual work, designs and working drawings for 
formwork and centring and get them approved by the Engineer.  The 
formwork shall conform to the shape, grade, lines, levels and dimensions 
as shown on the drawings. 

 
Materials used for the formwork inclusive of the supports and centring 
shall be capable of withstanding the working load and remain undistorted 
throughout the period it is left in service.  All supports and scaffolds 
should be manufactured from structural or tubular steel except when 
specifically permitted otherwise by the Engineer. 

 
The centring shall be true to vertical, rigid and thoroughly braced both 
horizontally and diagonally. Rakers are to be used where forms are to 
support inclined members.  The forms shall be sufficiently strong to carry 
without undue deformation, the dead weight and horizontal pressure of 
the concrete as a liquid as well as the working load.  In case the 
contractor wishes to adopt any other design criteria, he has to convince 
the Engineer about its acceptability before adopting it.  Where the 
concrete is vibrated, the formwork shall be strong enough to withstand the 
effects of vibration without appreciable deflection, bulging, distortion or 
loosening of its components.  The joints in the formwork shall be 
sufficiently tight to prevent any leakage of slurry or mortar. 
 
To achieve the desired rigidity, tie bolts, spacer blocks, tie wires and 
clamps as approved by the Engineer shall be used but they must in no 
way impair the strength of concrete or cause stains or marks on the 
finished surface.  Where there are chances of these fixtures being 
embedded, only mild steel and concrete of adequate strength shall be 
used.  Bolts passing completely through liquid retaining walls/slabs for the 
purpose of securing and aligning the formwork shall not be used. 
 
The formwork shall be such as to ensure a smooth uniform surface free 
from honeycombs, air bubbles, bulges, fins and other blemishes. Any 
blemish or defect found on the surface of the concrete must be brought to 
the notice of the Engineer immediately and rectified as directed by him. 
 
For exposed interior and exterior concrete surfaces of beams, columns 
and wall, plywood or other approved form shall be thoroughly cleaned 
and tied together with approved corrosion-resistant devices. Rigid care 
shall be exercised in ensuring that all column forms are in true plumb and  
 
thoroughly cross-braced to keep them so. All floor and beam centring 
shall  
be crowned not less than 8 mm in all directions for every 5 metres span. 
The formwork should lap and be secured sufficiently at the lift joints to 
prevent bulges and offsets. 
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Temporary openings for cleaning, inspection and for pouring concrete 
shall be provided at the base vertical forms and at other places, where 
they are necessary and as may be directed by the Engineer. The 
temporary openings shall be so formed that they can be conveniently 
closed when required, during pouring operations without leaving any mark 
on the concrete.  

 
3.20.02   Cleaning and Treatment of Forms 

 
All parts of the forms shall be thoroughly cleaned of old concrete, wood 
shavings, saw dust, dirt and dust sticking to them before they are fixed in 
position. All rubbish, loose concrete, chippings, shavings, sawdust etc. 
shall be scrupulously removed from the interior of the forms before 
concrete is poured. Compressed air jet and/or water jet along with wire 
brushes brooms etc. shall be used for cleaning. The inside surface of the 
formwork shall be treated with approved non-staining oil or other 
compound before it is placed in position. Care shall be taken that oil or 
other compound does not come in contact with reinforcing steel or 
construction joint surfaces. They shall not be allowed to accumulate at the 
bottom of the formwork. The oiling of the formwork will be inspected just 
prior to placement of concrete and redone wherever necessary. 

 
3.20.03   Design 
 

The formwork shall be so designed and erected that the forms for slabs 
and the sides of beams, columns, and walls are independent of the soffits 
of beams and can be removed without any strain to the concrete already 
placed or affecting the remaining formwork. 
 
Removing any props or repropping shall not be done except with the 
specific approval of the Engineer.  If formwork for column is erected for 
the full height of the column, one side shall be left open and built up in 
sections, as placing of concrete progress.  Wedges, spacer bolts, clamps 
or other suitable means shall be provided to allow accurate adjustment 
and alignment of the formwork and to allow it to be removed gradually 
without jarring the concrete. 

 
3.20.04       Inspection of Forms 
 

Casting of' Concrete shall start only after the formwork has been 
inspected and approved by the Engineer. The concreting shall start as 
early as possible within 3 (three) days after the approval of the formwork 
and during this period the formwork shall be kept under constant vigilance 
against any interference. In case of delay beyond three days, a fresh 
approval from the Engineer shall be obtained. 

 
3.20.05   Removal of Forms 
 

Formwork shall be kept in position after casting of concrete for a minimum 
period as mentioned in IS: 456, however the period of retaining form in 
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position can be extended as per drawing, instruction of Engineer or as 
required for satisfactory completion of work without any extra cost. Before 
removing any formwork, the Contractor must notify the Engineer well in 
advance to enable him to inspect the concrete if the Engineer so desires. 

 
The Contractor shall record on the drawing or in any other approved 
manner, the date on which concrete is placed in each part of the work 
and the date on which the formwork is removed there from and have this 
record checked and countersigned by the Engineer regularly.  The 
Contractor shall be responsible for the safe removal of the formwork and 
any work showing signs of damage through premature removal of 
formwork or loading shall be rejected and entirely reconstructed by him 
without any extra cost to the Owner, The Engineer may, however, instruct 
to postpone the removal of formwork if he considers it necessary. 
 
If any other type of cement other than ordinary Portland cement and 
Rapid hardening cement is used, the time of removal of forms shall be 
revised such that the strength of this cement at the time of removal of 
forms match with strength of Portland cement at the time of removal of 
form.   
 

3.20.06      Tolerance 
 

The formwork shall be so made as to produce a finished concrete, true to 
shape, lines, levels, plumb and dimensions as shown on the drawings 
subject to the following tolerances unless otherwise specified in this 
specification or drawings or directed by the Engineer:- 
For -  a)  Sectional dimension -   ± 5 mm 

         b)  Plumb -        1 in 1000 of height 
         c)  Levels -        ± 3 mm before any deflection has 

                                     taken place 
 

The tolerance given above are specified for local aberrations in .the 
finished concrete surface & should not be taken as tolerances for the 
entire structure taken as a whole or for the setting and alignment of 
formwork, which should be as accurate as possible to the entire 
satisfaction of the Engineer. Any error, within the above tolerance limits or 
any other as may be specially set up by the Engineer, if noticed in any lift 
of the structure after stripping of forms, shall be corrected in the 
subsequent work to bring back the surface of the structure to its true 
alignment. 

 
3.20.07      Re-use of Forms 
 

Before re-use, all forms shall be thoroughly scraped, cleaned, joints and 
planes examined and when necessary repaired, and inside surface 
treated as specified hereinbefore. Formwork shall not be used/re-used if 
declared unfit or unserviceable by the Engineer. 

 
3.20.08   Classification 
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Generally, the "ordinary" class formwork shall be used unless otherwise 
specified. 

 
a)  Ordinary: These shall be used in places where ordinary surface finish 

is required and shall be composed of steel and/or approved good 
quality partially seasoned timber. 

 
b)  Plywood: These shall be used in exposed surfaces in the category 

“Fair Face” as per BOQ, where specially good finish is required and 
shall be made of approved brand of heavy quality plywood to produce 
a perfectly uniform and smooth surface conforming to the shape 
described in the drawing with required grain texture on the concrete. 
Re-use may only be permitted after special inspection and approval 
by the Engineer. He may also permit utilization of used plywood for 
the "ordinary" class, if it is still in good condition. 

 
b) Ornamental: These shall be used where ornamental and curved 

surface are required and shall be made of selected best quality well 
seasoned timbers or of plywood, which can be shaped correctly. 

 
3.21.00   Opening, Chases, Grooves, Rebates, Blockouts etc. 

 
The Contractor shall leave all openings, grooves, chases, etc. in concrete 
work as shown on the drawings or as specified by the Engineer. 

 
3.22.00    Anchor Bolts, Anchors, Sleeves, Inserts, Hangers/Conduits/Pipe and 

other misc. Embedded Fixtures 
  
The Contractor shall build into concrete work all the items noted below 
and shall embed them partly or fully as shown on drawings and secure 
the same as may be required. The materials shall be as specified and be 
of best quality available according to relevant Indian Standards of 
approved manufacture and to the satisfaction of the Engineer.  Exposed 
surfaces of embedded materials are to paint with one coat of approved 
anti- corrosive paint and/or bituminous paint without any extra cost to the 
Owner.  If welding is to be done subsequently on the exposed surface of 
embedded material, the paint shall be cleaned off the member to a 
minimum length of 50 mm beyond each side of the weld line. 

 
Necessary templates, jigs, fixtures, supports etc. shall be used as may be 
required or directed by the Engineer. 
 
Items to be embedded 
 
a)  Inserts, hangers, anchors, frame around openings, manhole covers, 

frames, floor clips, sleeves conduits and pipes. 
 
b)  Anchor bolts and plates for machinery, equipment and for structural 

steel work. 
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c)  Steel structurals to be left embedded for future extension, special 
connection etc. 

d)  Dowel bars, etc. for concrete work falling under the scope of other 
contractors. 

 
e)  Lugs or plugs for door and window frames occurring in concrete work. 
 
f)  Flashing and jointing in concrete work. 
 
g)  Any misc. embedments and fixture as may be required. 
 
Correct location and alignment, as per drawings/instruction of all these 
embedded items shall be entirely the responsibility of the Contractor. 
 

3.23.00   Expansion and Isolation Joints 
 
3.23.01   General 

 
Expansion and isolation joints in concrete structures shall be provided at 
specific places as per details indicated on the drawings. The materials 
and types of joints shall be as specified hereinafter.  In case of liquid 
retaining structures, additional precautions shall be taken to prevent 
leakage of liquids as may be specified on the drawings or as directed by 
the Engineer.  
All materials are to be procured from reliable manufacturers and must 
have the approval of the Engineer. Where it is the responsibility of the 
Contractor to supply the material, the Engineer may demand test 
certificates for the materials and/or instruct the Contractor to get them 
tested in an approved laboratory free of cost to the Owner. Joints shall be 
formed true to line, level, shape, dimension, and quality as per drawings 
and specifications. Prior approval of the method of forming the joints 
should be obtained from the Engineer before starting the work. 

 
3.23.02    Bitumen Board/ Expanded Polystyrene Board 

 
a) Bitumen Board 
 

Bitumen impregnated fibreboard of approved manufacturer as per IS: 
1838 may be used as fillers for expansion joints. It must be durable 
and waterproof. It shall be compressible and possess a high degree of 
rebound.  The dimensions of the board should be equal to that of the 
joint being formed. It should, preferably be manufactured in one piece, 
matching the dimension of the joint and not prepared by cutting to size 
smaller pieces from larger boards at site. At the exposed end, the joint 
shall be sealed with approved sealing compound to a depth of at least 
25 mm after application of an approved primer. The sealing 
compound and the primer shall be applied as specified by the 
manufacturer. 
 

b) Expanded Polystyrene Boards 
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If required, commercial quality of expanded polystyrene products 
commonly used for thermal insulations may also be used as filler 
material in expansion joints. The thickness may vary from 12 mm to 
50 mm. The material will have to be procured from reliable 
manufacturers as approved by the Engineer. The method of 
installations will be similar to that recommended by the manufacturers 
for fixing on cold storage walls. A coat of Bitumen paint may have to 
be applied on the board against which concrete will be placed. 

 
3.23.03      Joint sealing strips 

 
Joint sealing strips may be provided at the construction, expansion, 
and isolation joints as a continuous diaphragm to contain the filler 
material and/or to exclude passage of water or any other material into 
or out of the structure. The sealing strips will be either metallic like 
G.I., Aluminums, or Copper, or non-metallic like rubber or P.V.C. 
Sealing strips will not have any longitudinal joint and will be procured  
and installed in largest practicable lengths having a minimum number 
of transverse joints. The material is to be procured from reputed 
manufacturers having proven records of satisfactory supply of joint 
strips of similar make and shape for other jobs. The jointing procedure 
shall be as per the manufacturer's recommendations, revised if 
necessary, by the Engineer. The Contractor is to supply all labour and 
material for installation -including the material and tools required for 
jointing, testing, protection, etc.  If desired by the Engineer, joints in 
rubber seals may have to be vulcanized. 

 
a) Metal Sealing Strips 
 

Metal sealing strips shall be either G.I., Aluminium or Copper and 
formed straight, U shaped, Z shaped or any other shape and of 
thickness as indicated in the drawing. The transverse joints will be gas 
welded using brass rods and approved flux and will be tested by an 
approved method to establish that it is leak proof.  If required, longer 
lap lengths and different method of brazing which will render it leak 
proof, will be adopted by the Contractor. The edges shall be neatly 
crimped and bent to ensure proper bond with the concrete. 

 
 i) G.I. Strips 
 

G.I. strips shall be minimum 1.5 mm thick and 150 mm in width 
unless specified otherwise. The standard of Galvanizing shall be 
as per relevant Indian Standards for heavy-duty work. At the 
joints, the overlapping should be for a minimum length of 50 mm. 

 
    ii)  Aluminium Strips 
 

Aluminium strips shall be minimum 18 SWG thick and 300 mm 
wide unless specified otherwise and shall conform to IS: 737 of 
19000 grades or 31000 grade (Designation as per IS: 6051).  A 
minimum lap of 50 mm length is required at the joints. 
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   iii)    Copper Strips 
 

The Copper strips shall be minimum 18 SWC in thickness and 300 
mm width unless specified otherwise and shall conform to the 
relevant Indian Standards. It should be cleaned thoroughly before 
use to expose fresh surface, without any reduction in gauge. A 
minimum lap of 50 mm in length is required at the joints. 

 
c)  Non-metallic Sealing Strips 

 
These will be normally in Rubber or P.V.C. Rubber or P.V.C. joint 
seals can be of shape having any combination of the following 
features: 
 
i)    Plain 
 

     ii)   Central bulb 
 
    iii)   Dumb-bell or flattened ends 
 
    iv)  Ribbed and Corrugated Wings 
 
     v)   V shaped 
 

As these types of seals can be easily handled in very large lengths 
unlike metal strips, transverse joints will be allowed only under 
unavoidable circumstances and with the specific approval of the 
Engineer. The method of forming these joints, laps etc. shall be as 
specified by the Manufacturer and/or as approved by the Engineer 
taking particular care to match the central bulbs & the edges 
accurately. 

 
c)  Rubber Sealing Strips 
 

The minimum thickness of Rubber sealing strips shall be 3 mm and 
the minimum width 100 mm. The actual size and shape will be as 
shown in drawings or as directed by the Engineer. The material will be 
natural rubber and be resistant to corrosion, abrasion, and tear and 
also to attacks from the acids, alkalis and chemicals normally 
encountered in service.  The physical properties will be generally as 
follows. The actual requirements may be slightly different as decided 
by the Engineer: 

 
Specific Gravity  :        1.1 to 1.15 
Shore Hardness  :  65A to 75A 
Tensile Strength  :  25 - 30 N/Sq.mm 
Maximum Safe Continuous 
Temperature  :  75°C 
Ultimate Elongation :  Not less than 350% 
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d)  P.V.C., Sealing Strips 
 

The minimum thickness of P.V.C. sealing strips will be 3 mm and the 
minimum width 100 mm. The actual size and shape will be as shown 
in drawings or as directed by the Engineer. The material should be of 
good quality Polyvinyl Chloride highly resistant to tearing, abrasion, 
and corrosion as well as to chemicals likely to come in contact with 
during use. The physical properties will generally be as follows. The 
actual requirements, which will be directed by the Engineer, may vary 
slightly 
 
Specific Gravity  :  1.3 to 1.35 
Shore Hardness  :  60A to SOA 
Tensile Strength  :  10 - 15 N/Sq.mm 
Maximum Safe Continuous 
Temperature  :  70 Deg.C 
Ultimate Elongation  :  Not less than 275% 

 
3.23.04   Bitumen Compound 

 
When shown in drawing or directed, the gap in expansion joints shall be 
thoroughly cleaned and bitumen compound laid as per manufacturer's 
specifications. The compound to be used shall be of approved 
manufacture and shall conform to the requirements of IS: 1834. 
 

3.23.05   Isolation Joints 
 
Strong and tough alkathene sheet or equivalent, about 1 mm in thickness 
and as approved by the Engineer shall be used in isolation joints. It shall 
be fixed by an approved adhesive compound on the cleaned surface of 
the already set concrete to cover it fully. Fresh concrete shall be laid 
against the sheet, care being taken not to damage the sheet in any way. 
 

3.23.06   Pad 
Hard foundation quality rubber pads of required thickness and shapes 
shall be put below machine or other foundations as shown on the 
drawings.  The rubber shall have a unit weight of 1500 Kg/Cu.m, a shore 
hardness - 65A to 70A and be of best quality of approved manufacture, 
durable, capable of absorbing vibration and must be chemically inert in 
contact with moist or dry earth or any other deleterious material expected 
under normal conditions. 
 

3.24.00   Grouting under Machinery or Structural Steel Bases 
If required, grouting under base plates of machines or structural steel etc. 
shall be carried out by the Contractor. In general, the mix shall be 1 (one) 
part cement and 1 (one) part sand and just enough water to make it flow 
as required. The areas to be grouted shall be cleaned thoroughly with 
compressed air jet and/or with water in locations where accumulated 
surplus water can be removed. Where directed by the Engineer, 6 mm 
down stone chips may have to be used in the mix. Surface to be grouted 
shall be kept moist for at least 24 hours in advance. The grout shall be 
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placed under expert supervision, so that there is no locked up air. Edges 
shall be finished properly. If specified on drawings, admixtures like 
Aluminium powder, "Ironite” etc. may have to be added with the grout in 
required proportions. Premixed non-shrink grout of approved manufacture 
having proper strength shall be used with Engineer's approval for 
important machineries. 
 

3.25.00   Precast Concrete 
The Specification for precast concrete will be similar as for the cast-in-
place concrete described herein and as supplemented in this section. All 
precast work shall be carried out in a yard made for the purpose. This 
yard shall be dry, properly levelled and having a hard and even surface. If 
the ground is to be used as a soffit former of the units, it shall be paved 
with concrete or masonry and provided with a layer of plaster (1:2 
proportion) with smooth neat cement finish or a layer of M.S. sheeting. 
Where directed by the Engineer, casting will have to be done on suitable 
vibrating table.  The yard, lifting equipment, curing tank, finished material 
storage space etc. shall be designed such that the units are not lifted from 
the mould before 7 (seven) days of curing and can be removed for 
erection after 28 (twenty-eight) days of curing.  The moulds shall 
preferably be of steel or of timber lined with G.I. sheet metal. The yard 
shall preferably be fenced.  

 
Lifting hooks, where necessary or as directed by the Engineer, shall be 
embedded in correct position of the units to facilitate erection, even 
though they may not be shown on the drawings, and shall be burnt off 
and finished after erection. 
 
Pre-cast concrete units, when ready, shall be transported to site by 
suitable means approved by the Engineer. Care shall be taken to ensure 
that no damage occurs during transportation. All adjustments, levelling, 
and plumbing shall be done as per instructions of the Engineer. The 
Contractor shall render all help with instruments, materials, and men to 
the Engineer for checking the proper erection of the pre-cast units. 
 
After erection and alignment, the joints shall be filled with grout or 
concrete as per drawings. If centrings have to be used for supporting the 
pre-cast units, they shall not be removed until the joints have attained 
sufficient strength and in no case before 14 (fourteen) days. The joint 
between pre-cast roof planks shall be pointed with 1:2 cement: sand 
mortar where called for in the drawings. 

 
3.26.00   Waterproofing of Concrete Structure 
 
3.26.01   General 

 
Where required, waterproofing of concrete structures shall be ensured 
internally by suitable design of the concrete mix, addition of suitable 
admixtures in the concrete or mortar at the time of mixing and/or installing 
water bars at the joints. In addition to the above measures, the structures 
shall be made watertight by adopting "structural waterproofing" as per 



Standard TS-Part B  TS-B-Cvl-TS Final 
                                            TE:  BHE/FP/CVL/022 
  

STD-TS-B Page 45 of 80 
 

specification. The design, material, and workmanship shall conform to the 
relevant I.S. Codes where applicable. The Engineer's approval of the 
materials shall be obtained by the Contractor before procurement. If 
desired by the Engineer, test certificates for the materials and samples 
shall be submitted by the Contractor free of charge. The materials shall 
be of best quality available indigenously, fresh clean and suitable for the 
duties called upon. 
 

3.26.02    Water Bar/Seal/Special Treatment of Construction Joint 
 
Water bearing structures and underground structures may have water 
bar/seals installed at the joints.  They may be metallic, rubber, or P.V.C. 
The materials and installation will be as described under Clause 3.23.3. 
Construction joint shall be provided as per clause 3.13.1 with or without 
water bar/seal as shown on the drawing.  In case of water bars being 
used at the construction joint, fixing of the same has to be done carefully, 
so that the water bar is not disturbed during concreting. The construction 
joint shall also be treated by any one of the following methods. 
 
Method 1: A surface retarder in the form of a thixotropic gel shall be 
applied on the joint surface of the previous pour in case of joint on the 
wall and in case of floor the same shall be applied on the formwork 
against which previous pour of concreting shall be done. The retarder 
may be liquid or paste form depending on the type of formwork. The 
formwork shall be removed within 24 hours after concreting. Within 2 
hours of striking of the formwork the retarder shall be washed off with 
strong water jet to make surface rough and clean. Then a rich cement 
mortar using cement, sand and aggregates (maximum size 8 mm) along 
with synthetic rubber emulsion type water resistant bonding agent shall 
be applied for a depth of 50 mm just before pouring the next stage of 
concreting.  In case of walls, the above bonding agent will be mixed with 
water, which will be used for making the cement mortar. The proportion of 
mixing of this bonding agent with water shall be as per manufacturer's 
specification. In case of floor joint, however, after washing of retarder a 
solvent free two-component epoxy resin-bonding agent will be used at the 
joint before the next pour of concrete. The above bonding agent shall 
have the following properties after 28 days 
 
Compressive strength           -  55 to 60 N/Sq.mm 
Flexural strength    -  5 to 30 N/sq.mm 
Tensile strength  - 15 N/Sq.mm (approx.) 
Bonding strength to concrete -    3 N/Sq.mm (approx.) 
Bonding strength to steel  -          20 N/Sq.m (approx.) 
 
The whole operation shall be done as per manufacturers specification. 
The contractor shall provide manufacturer's supervision at no extra cost 
to the owner. 
 
Method 2: One row of threaded nozzles at regular intervals not 
exceeding l.5 m centre to centre shall be placed in concrete along the 
construction joint during casting. Injection of cement water together with a 



Standard TS-Part B  TS-B-Cvl-TS Final 
                                            TE:  BHE/FP/CVL/022 
  

STD-TS-B Page 46 of 80 
 

suitable waterproof expanding grouting admixture of approved quality 
shall be done through the nozzles after the concrete has set to seal the 
voids in concrete near the construction joint in walls and slabs. The 
injection shall be done under pressure of approximately 2 to 4 kg/sq.cm. 
The nozzles shall be sealed off with suitable admixture after the injection 
is over. The whole operation shall be carried out as per manufacturer's 
specification and supervision. The cost of such manufacturer's 
supervision shall be borne by the contractor. 

 
3.26.03   Waterproofing Admixtures 

  

The waterproofing admixture for concrete and cement mortar/plaster shall 
conform to IS: 2645. The admixture shall not cause decrease of strength 
of concrete/plaster at any stage and it shall be free from chlorides and 
sulphates. The admixture shall not affect the setting time by more than 
5%. The maximum permissible dosage of admixture will be 3% (three 
percent) by weight of cement, but a lower dosage will always be 
preferred. The product shall be stored in strong moisture proof packings. 
However, in case of important structures where M25 or higher grade 
concrete is specified, the use of melamine based, high range water 
reducing concrete admixture shall be used to provide a waterproof 
concrete, For achieving high strength concrete having cement content 
around 400 kg/cu.m. a melamine based super plasiticizer will be 
preferable. 

 
a)  In concrete: The admixtures shall be procured from reliable and 

reputed manufacturers and approved by the Engineer.  The method of 
application and other details shall conform to the manufacturer's 
specification and/or as instructed by the Engineer.  The Contractor 
shall have the services of the manufacturer's supervisor at no extra 
cost to supervise the work, if desired by the Engineer. 

 
b)  In Plaster: The concrete surface, to be plastered, shall be hacked to 

Engineer’s satisfaction, cleaned thoroughly and kept wetted for 24 
hours.  The plaster shall be in cement sand mortar mixed in proportion 
varying from 1:1 to 1:4 by volume along with the approved 
waterproofing admixture and laid in appropriate thickness and in 
layers not exceeding 15 mm/layer or as per manufacturer's 
specification.  The additive shall be of quality and type approved by 
the Engineer.  If desired by the Engineer, the Contractor shall have 
the work supervised by the manufacturer's supervisor at no extra cost.  
On completion, the Plastered surface shall be cured continuously for a 
minimum period of 14 days like concrete. 

 
3.26.04                  Structural waterproofing 

 
a) Nozzles spaced as required after the concrete is completed shall be 

drilled into surfaces to be rendered watertight. Non-shrink cement 
grout with waterproofing compound as per manufacturers 
specifications shall be injected under pressure to seal all voids.   
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b) Special care shall be taken at joints by providing additional nozzles.  
The pressure grouting shall be done on the internal surface. 

 
b)  External Treatment 
 

Two layers of (1 : 4) plaster of 12 mm thick each with waterproofing 
compound as per manufacturer's specification shall be provided on 
outer surface of concrete underground structures. 

 
3.26.05      Protective coating on Inside Surface. 

 
Two coats of cement based two components polymer modified flexible 
protective and waterproofing slurry having 1 mm thick for each coat shall 
be applied on the walls/floor after proper surface preparation as 
mentioned above. The slurry shall be applied by brush. 

 
4.00.00   SAMPLING AND TESTING 

 
4.01.00   General 

 
The Contractor shall carry out all sampling and testing in accordance with 
the relevant Indian Standards and as supplemented herein for the 
following items at his own cost unless otherwise specified in this 
specification. The Contractor shall get the specimens tested in a 
laboratory approved by the Engineer and submit to the Engineer the teat 
results in triplicate within 3 (three) days after completion of the test. 
 

4.02.00 Cement 
 
Representative samples will be taken from each consignment of cement 
received from the manufacturer/supplier for carrying out the tests for 
fineness (by hand sieving), setting time and compressive strengths as per 
guidelines of IS: 269.  Soundness Tests may also be required to be 
carried out if required by the Engineer.  The Contractor shall carry out the 
tests without any expense to BHEL. No cement from a particular 
consignment/batch will be used on the works unless satisfactory 3 (three) 
days and 7 (seven) days test results for compressive strength are known.  
The Engineer and Contractor will jointly associate themselves with the 
tests irrespective of whether they are carried out by the BHEL or the 
Contractor. These tests are of great importance, as their results will have 
a bearing on the acceptance of concrete or otherwise as per the terms 
and conditions of the Contract. 

 
4.03.00   Aggregates        

 
The contractor shall carry out any or all the tests on aggregates as may 
be required by the Engineer in accordance with IS: 2386 PARTS-I to VIII. 
The acceptance criteria of the samples tested shall be in accordance with 
the requirements of the relevant Indian Standards. 
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4.04.00   Water 

 
Sampling and Testing of water being used for concrete works as per IS: 
3550 if required as per FQP will be carried out by the Contractor at 
regular intervals and whenever directed by the Engineer.  The 
acceptance criteria will be as per IS: 456. 
 

4.05.00   Admixture 
 

4.05.01      Air Entraining Agents 
 
Initially, before starting to use A.E.A., relationship between the 
percentage of air entrained and the cylinder cube crushing strength vis-a-
vis quantity of A.E.A. used for all types of concrete will be established by 
the Contractor by carrying out sufficiently large number of tests.  After 
that, at regular intervals and whenever directed by the Engineer, the 
Contractor will check up the actual percentages of air entrained and 
corresponding crushing strengths to correlate with the earlier test results. 

 
4.05.02   Other Admixtures 

 
Tests for establishing the various properties of any other admixtures, 
which may be required to be added, shall be carried out by the 
Contractor. 

 
4.06.00  Concrete 

The sampling of concrete, making the test specimens, curing and testing 
procedure etc. shall be in accordance with IS: 516 and IS: 1199, the size 
of specimen being 15 cm cubes.  Normally, only compression tests shall 
be performed but under special circumstances the Engineer may require 
other tests to be performed in accordance with IS: 516. Sampling 
procedure, frequency of sampling and test specimen shall conform to IS: 
456. To control the consistency of concrete from every mixing plant, 
slump tests shall be carried out by the Contractor every two hours or as 
directed by the Engineer. Slumps corresponding to the test specimens 
shall be recorded for reference. The acceptance criteria of concrete shall 
be in accordance with IS: 456. Concrete work found unsuitable for 
acceptance shall have to be dismantled and replacement is to be done as 
per specification by the Contractor at his own cost.  In the course of 
dismantling, if any damage is done to the embedded items or adjacent 
structures, the same shall be made good, free of charge by the 
Contractor, to the satisfaction of the Engineer. 
 

5.00.00   ACCEPTANCE CRITERIA 
 

5.01.00   Standard Deviation 
 
Standard deviation shall be based on test results and determination of 
Standard deviation shall conform to IS: 456. 
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5.02.00   Acceptance Criteria 

 
The strength requirements and acceptance criteria shall conform to IS: 
456. 

 
5.03.00   Inspection and Core Tests 

 
Inspection of concrete work immediately after stripping the formwork and 
core test of structures shall conform to IS: 456. 
 

5.04.00   Load Test 
 
Load tests of structural members as per IS:456 may be required by the 
Engineer, when the strength of test specimen results falls below the 
required strength. 
If the member shows evident failure, the Contractor shall make the 
structure adequately strong free of cost to BHEL. 
The entire cost of load testing shall be borne by the Contractor.  If a 
portion of the structure is found to be unacceptable, it shall be dismantled 
and replaced by a new structure as per specification.  The entire cost of 
dismantling and replacement and restoration of the site being borne by 
the Contractor. 
 
If, in the course of dismantling, any damage is done to the embedded 
items and or other adjacent structures, the same will be made good, free 
of charge by the Contractor to the satisfaction of the Engineer. 
 

6.00.00 RATES AND MEASUREMENTS 
 
6.01.00           Cast-in-situ Concrete 
 
6.01.01 Rates 

 

a) The unit rates shall include the cost of labour, materials, 
equipment, handling, transporting, botching, mixing, placing in position, 
vibrating, compacting, finishing, curing, testing, etc. at all elevations. This 
shall also include the cost of using curing compound, whenever used. 
 
b) The unit rates shall include for all working conditions including in 
or under water, liquid, mud, in or under foul positions, under tides, and 
extreme weather conditions. 
 
c) The unit rates for exposed concrete works (including machine 

foundations) shall include all incidentals, rendering, smoothening with 
carborandum stone, finishing with a paste of cement sand mortar, 
curing, etc. 

 
d) The unit rates shall include for maintaining stability of structure during 

execution. 
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e) Nothing extra shall be payable for the handling/mixing of extra cement 

on account of any reason or pouring of second stage concrete. 
 
f) Nothing shall be payable to the Contractor on account of facilities and 

arrangement provided by him for conducting ultrasonic pulse velocity 
tests or other relevant tests to ascertain grade and quality, etc. of the 
concrete, if required.  In case of any defects, the Contractor shall 
rectify the same by cement/epoxy grout at his own cost. 

 
g) The unit rates for controlling of the temperature of concrete shall 

include storing and mixing of ice, water, cooling of aggregate etc. 
 
h) The quoted rate shall include the cost of making additional trial mixes, 

using the superplasticizer and mixing in concrete etc. 
 

 
6.01.02 Measurements 
 

a) Actual volume of concrete work as executed or as per drawings 
issued, whichever is less shall be measured in cubic metres. 

b) No deductions shall be made for the following: 
 

i) Opening upto 0.1 sq.m. 
 

ii) Volume occupied by reinforcement, sleeves, anchor bolts, and 
similar items. 

 
iii) Volume occupied by pipes, conduits, sheathing, etc. not 

exceeding 100 sq.cm. each in cross sectional area. 
 

c) The concrete works of different grades; below and above ground floor 
finished level shall be measured separately, unless otherwise 
specified in the schedule of items. Accordingly rates shall be applied 
for concrete in foundation for concrete below ground floor finished 
level and concrete in superstructure for concrete above ground floor 
finished level. 

 
d) For temperature control measures, measurement shall be done in 

terms of quantity of concrete in cum. in concreting of which the ice 
have been used or cooling of aggregates has been done to keep the 
temperature of freshly laid concrete to less than 250C. 

 
6.02.00            Reinforcement 
 
6.02.01 Rates 
 

a) The unit rates shall include for cover block, providing binding wire, 
welding, separator pieces between two or more layers of 
reinforcement required for keeping the steel in position, etc. at all 
elevations. 
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b)  No extra will be paid for transportation from stores, cleaning, 

straightening of steel, cutting, bending, binding with annealed wire, 
welding, tack welding, placing the reinforcement modification of 
already embedded reinforcement, if required, due to faulty fabrication 
or placement and other cost of tools and plants, materials, labours, 
return of unused steel to the  store, etc. 

 
c) No extra shall be paid for preparing and getting approved bar bending 

schedules (including all revisions). 
 
d)  Generally members are straight and have straight edges. However, 

for bending, binding, placing of reinforcement in any curved member 
in length or cross section or both, no extra payment shall be made. 

 
6.02.02           Measurements 

 
a) Bar or any other type of reinforcement used like hard drawn steel wire 

fabric etc. for reinforced concrete shall be measured by weight in 
tonnes.  The weight shall be arrived at by multiplying the actual or 
theoretical length measured alongwith standard hooks, cranks, bends, 
authorized laps, etc. whichever is less by the sectional weights.  
Claims for payment for this item shall be submitted with supporting 
documents giving the schedule of bars with sketches.  The sectional 
weight to be adopted shall be IS Section weight.  Nothing extra will be 
payable to the Contractor on account of, difference in weight, if any, 
due to different methods adopted for issue and measurement. 

 
b) Standard hooks, cranks, bends, authorised laps, supports, hangers 

and chairs which are covered in approved bar bending schedule shall 
be measured in tonnes. 

 
6.03.00            Formwork and Staging 
 
6.03.01 Rates 
 

a) The unit rates shall be inclusive of all staging, scaffolding, making the 
formwork watertight, etc. for all elevations and in all types of works. 

 
b) No separate payment shall be made for providing fillets, for rounding 

or chamfering at junctions, comers, etc. 
 
c)  The unit rates shall include the cost of labour, materials etc. and the 

extra time, which shall be required for the removal of shuttering/ 
support for satisfactory completion of work. 

 
d) No extra payment shall be made on account of difficulty, wastage etc. 

for placement/removal of formwork between the network of closely 
placed steel beams or for the lacing/bracing portions and ribbed slab 
constructions. 
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 Payment for curved shuttering shall be made for curved members/wall 
whose centerline radius in plan is less than 6m. 

 
 If the contact surface area in pockets is less than or equal to 0.1 sq.m 

in each case, payment shall be done under item for providing 
formwork in pockets. 

 
6.03.02           Measurements 
 

a) Formwork for different classes (types) shall be measured separately 
as the actual surface in contact with the concrete and paid on area 
basis unless included in the rate for concrete. The unit of 
measurement shall be in sq.m. 

 
a) Bar or any other type of reinforcement used like hard drawn steel wire 

fabric etc. for reinforced concrete shall be measured by weight in 
tonnes.  The weight shall be arrived at by multiplying the actual or 
theoretical length measured alongwith standard hooks, cranks, bends, 
authorized laps, etc. whichever is less by the sectional weights.  
Claims for payment for this item shall be submitted with supporting 
documents giving the schedule of bars with sketches.  The sectional 
weight to be adopted shall be IS Section weight.  Nothing extra will be 
payable to the Contractor on account of, difference in weight, if any, 
due to different methods adopted for issue and measurement. 

 
b) Standard hooks, cranks, bends, authorised laps, supports, hangers 

and chairs which are covered in approved bar bending schedule shall 
be measured in tonnes. 

 
6.03.00           Formwork and Staging 
 
6.03.01 Rates 
 

a) The unit rates shall be inclusive of all staging, scaffolding, making the 
formwork watertight, etc. for all elevations and in all types of works. 

 
b) No separate payment shall be made for providing fillets, for rounding 

or chamfering at junctions, comers, etc. 
 
c)  The unit rates shall include the cost of labour, materials etc. and the 

extra time, which shall be required for the removal of shuttering/ 
support for satisfactory completion of work. 

 
d) No extra payment shall be made on account of difficulty, wastage etc. 

for placement/removal of formwork between the network of closely 
placed steel beams or for the lacing/bracing portions and ribbed slab 
constructions. 

 
 Payment for curved shuttering shall be made for curved members/wall 

whose centerline radius in plan is less than 6m. 
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 If the contact surface area in pockets is less than or equal to 0.1 sq.m. 
in each case, payment shall be done under item for providing 
formwork in pockets. 

 
6.03.02           Measurements 
 

a) Formwork for different classes (types) shall be measured separately 
as the actual surface in contact with the concrete and paid on area 
basis unless included in the rate for concrete. The unit of 
measurement shall be in sq.m. 

 
b) Openings up to 0.1 sq.m or boxing left for inserts etc. for facility of 

Contractor’s work, shall be neglected as if nonexistent for the purpose 
of formwork measurement of surface in which the openings occur. 

 
c) For suspended floor, no deduction shall be made for flange area of 

secondary steel beams. 
 

d) No measurement shall be taken for the formwork in pockets, 
openings, chases, blockouts, etc. in concrete, the contact surface 
area is less than or equal to 0.1 sq.m. in each case.  

 
e) For pockets, if the contact surface area is less than or equal to 0.1 

sq.m in each case, measurement shall be done under item for 
providing formwork in pockets.  

 
f) Formwork, if required, for joints shown on drawing or instructed by the 

Engineer, shall be paid for the 'leading side' only. 
 
6.04.00           Embedded Parts 
 
6.04.01 Rates 
 

a) The unit rate for erection of embedded steel parts, supplied by 
Engineer shall include transportation from Owner's store to the place 
of work, erection & installation including setting material in concrete, 
etc. complete. 

 
b) The unit rate for MS pipe embedments and PVC pipe embedments 

shall include cutting, welding, fabrication, erection, embedding, and 
transportation to site.  Unit rate shall also include the cost of the pipes. 

 
c) Rate for expansion fasteners shall include cost of fasteners, 

installation, and fixing including cost of washers and nuts. 
 
6.04.02  Measurements 

 
a) The measurement of the embedded steel parts fabricated and 

installed by the Contractor shall be based on the calculated weight of 
steel sections in tonne corrected to second place of decimal. 
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b) Embedded steel parts supplied by Owner and installed by Contractor 
Measurement shall be done for the net weight of the embedments 
installed in tonnes correct to second place of decimal. 

 
c) For PVC pipes/conduits, measurements shall be in quintals correct to 

second place of decimal for the net weight. 
 
d) For mild steel pipes, measurement shall be in quintals, correct to 

second place of decimal, for the net weight of the steel pipe supplied, 
fabricated, and installed. 

 
e) The lugs shall be measured in Kg. correct to second place decimal for 

the net weight. 
 
f)  The expansion fasteners shall be measured in number according to 

tension capacity. 
 
g) The rails shall not be treated as embedded steel part and the track 

shall be measured in running metres along the centre line and paid for 
under separate item of work as specified in schedule of items.  Other 
related civil items associated with the laying of track shall be 
measured separately and paid under respective items of works. 

 
6.05.00           Groutings 
 
6.05.01 Rates 
 

Rate shall include the cost of surface preparation, admixtures, and curing. 
 
6.05.02 Measurements: 
 

a) Measurement shall be in cubic decimeters. 
 

b) Measurement for grouting shall be by volume of the block out, pockets 
or bolt hole up to the top surface of foundation concrete and shall be 
calculated from the dimensions shown on the drawings. 

c) Measurement for underpinning shall be by volume between the top 
surface of the foundation concrete and the underside of the base 
plate, the plan dimensions being as indicated on the drawings. 

c) No deduction shall be made for shims, bolts, shear keys and such 
other embedments. 

 
6.06.00            Joints 
 
6.06.01 Rates 
 

The unit rate shall include all the activities described in the schedule of 
items. 

 
6.06.02            Measurements 
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a)  Bitumen Board/Expanded polystyrene. 

The measurement for bitumen board shall be based on actual finished 
surface area in square meters nearest to second decimal, for the 
specified thickness. 
 

b) Water Stops 
 

The measurement for water stops shall be in running metres of actual 
length of the joint covered, for specified thickness, width, and shapes.  
No separate measurement shall be made for laps/splices for cross-
joints and mitered joints. 

 
c) Metal Cover Strips 

 
The measurement for Metal Cover Strips shall be based on actual 
finished surface area in square metres for the specified thickness. 

 
d) Vibration Damping Resilient Pads 

 
The measurement for this item shall be in square metres for the 
specified thickness, measured correct to the second place of decimal, 
of the actual finished surface area. 

 
6.07.00      Dismantling/Demolishing Work – RCC and PCC and Chipping of 

Concrete 
 
6.07.01 Rates 
 

The unit rates shall include the cost of all necessary propping, shoring, 
underpinning scaffolding, safety measures, temporary enclosures, 
disposal/ stacking of serviceable/unserviceable materials, etc. for all types  
of work and for all grades of concrete. 

 
In the case of dismantling/demolishing work, the cutting of reinforcement 
shall also be included in the rate. 
 
In the case of chipping work, the cutting of reinforcement shall be paid 
separately. 

 
6.07.02           Measurements 

 
a) Dismantling of PCC and RCC work shall be measured in cu.m 

separately.  Measurement of all work, except hidden work shall be 
taken before execution of work and no allowance for increase in bulk 
shall be allowed.  Specifications for deductions of voids, openings etc, 
shall be on the same basis as that employed for construction work. 

 
b)  Chipping of concrete, making holes/pockets etc. shall be measured in 

cubic decimeters (i.e. 0.001 cu.m.). 
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c) Cutting of reinforcement in chipping work for making of pockets and 
openings shall be measured in sq. cm. of cross-sectional area. 

 
6.08.00         Precast Concrete 

 
This clause shall be read in conjunction with relevant provisions specified 
elsewhere for cast in-situ Concrete. 

 
6.08.01 Rates 
 

a)The unit rate shall include cost of preparation of casting yard, formwork, 
concrete and its casting, finishing as specified, setting filling of gaps 
between adjacent pre-cast concrete units with concrete, or cement 
mortar, curing, handling, erection, grouting, welding, preparation of 
supporting surface, etc. 

 
6.08.02         Measurements 
 

The measurement of pre-cast concrete members shall be on the basis of 
volume of concrete in cubic metres nearest to second place of decimal.  
No deduction shall be made for volume occupied by 
reinforcement/inserts/sleeves and for openings up to 0.1 sq.m. The 
setting of element with cement mortar shall not be measured separately 
The filling of concrete cement mortar between the gaps of adjacent pre-
cast units shall be considered while computing the volume of pre-cast 
concrete work and shall be paid for under this item itself. 

 
LIST OF IS CODES AND STANDARDS FOR REFERENCE             
 
All work under this specification shall, unless specified otherwise, conform 
to the latest revisions and/or replacements of the following or any other 
Indian Standard Specifications and Codes of Practice.  In case any 
particular aspect of work is not specifically covered by Indian standard 
Specifications, any other standard practice, as may be specified by the 
Engineer, shall be followed:- 
 
IS: 73 -  Indian Standard Specification for Paving Bitumen 
 
IS: 216 - Indian Standard Specification for Coal Tar Pitch 

 
IS: 383 - Indian Standard Specification for Coarse and Fine 

Aggregates from Natural Sources for Concrete 
                
IS: 432 - Indian Standard Specification for Mild Steel and Medium 

Tensile Steel Bars and Hard Drawn Steel Wire for concrete 
Reinforcement 

 
IS: 455 -  Indian Standard Specification for Slag Cement 
 
 
IS: 456 - Indian Standard Code of Practice for Plain and Reinforced 
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Concrete 
 
IS: 457 - Indian Standard Code of Practice for General Construction 

of Plain and Reinforced Concrete for Dams and other 
Massive Structures 

 
IS: 516 - Indian Standard Specification for Methods of Test for 

Strength of Concrete 
 
IS: 702 -  Indian Standard specification for industrial bitumen. 
 
IS: 1199 -      Indian Standard Specification for Methods of Sampling and 

Analysis of Concrete  
 
IS: 1322 - Indian Standard Specification for Bitumen Felts for 

Waterproofing and Damp-proofing 
 
IS: 1489 - Indian Standard Specification for Portland Pozzolona 
Cement 
 
IS: 1566 - Indian Standard Specification for hard drawn steel wire 

fabric for concrete reinforcement. 
 
IS: 1609 - Code of Practice for Laying Damp-proof Treatment using 

Bitumen Felts 
 
IS: 1786 - Indian Standard Specification for High Strength Deformed 

Steel Bars and Wires for Concrete Reinforcement. 
 
IS: 1791 - Indian Standard Specification for Batch Type Concrete 
Mixers. 
 
IS: 1838 - Indian Standard Specification for preformed fillers for 

expansion joints in concrete pavements and structures 
(non-extruding and resilient type.  

 
IS: 2185 - Indian Standard Specification for Hollow Cement Concrete 

Blocks 
 
IS: 2210 - Indian Standard Specification for Design of Reinforced 

Concrete shell Structures and Folded Plates 
 
IS: 2386 - Indian Standard Specification for Methods of Test for 

Aggregates for Concrete - Part-I to VIII 
 
IS: 2502 -       Indian Standard Code of Practice for Bending and Fixing of 

Bars for Concrete Reinforcement 
 
IS: 2505 -      Indian Standard Specification for Concrete Vibrators, 

Immersion Type 
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IS: 2506 -    Indian Standard Specification for Screed Board Concrete 
Vibrators 

 
IS: 2514 -       Indian Standard Specification for Concrete Vibrating 
Tables 
 
IS: 2571 -       Code of practice for laying in-situ cement concrete floors. 
 
IS: 2645 - Integral cement water proofing compound 
 
IS: 2722 - Indian Standard Specification for Portable Swing Weigh 

Batchers for Concrete (Single and Double Bucket type) 
   

IS: 2750 -       Indian Standard Specification for steel scaffoldings. 
 
IS: 2751 - Code of Practice for Welding of Mild Steel Bars used for 

Reinforced Concrete Construction 
 
IS: 2770 - Indian Standard Specification for Method of Testing Bond 

in Reinforced Concrete 
IS: 4926 -  Indian Standard Specification for Ready Mixed Concrete 
 
IS: 4990 -  Indian Standard Specification for Plywood for Concrete 

Shuttering work 
 
IS: 4991 -  Indian Standard Specification for Blast Resistant Design of 

structure for Explosion above ground 
 
IS: 4995 -     Indian Standard Specification for Design of Reinforced 

Part-I & II Reinforced Concrete Bins for the Storage of 
Granular and Powdery Materials 

 
IS: 4998 -  Indian Standard Specification for Design of Reinforced 

Concrete Chimneys. 
 
IS: 5256 -    Code of practice for sealing joints in concrete lining on 

canals. 
 
IS: 5512 - Indian Standard Specification for Flow Table for use in 

Tests of    Cement and Pozzolanic materials 
 
IS: 5513 - Indian Standard Specification for vacate Apparatus. 
 
IS: 5515 -  Indian Standard Specification for Compaction Factor 
Apparatus. 
 
IS: 5525 -       Recommendation for detailing of reinforcement in 

reinforced concrete works. 
 
IS: 5624 -       Indian Standard Specification for foundation bolts. 
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IS: 5751 - Indian Standard Specification for Precast Concrete Coping 
Blocks. 

 
IS: 5816 -  Indian Standard Specification for Method of Test for 

Splitting Tensile strength of Concrete Cylinders. 
 
IS: 5891 - Indian Standard Specification for Hand operated Concrete 

Mixers. 
 
 
 
IS: 5892 - Indian Standard Specification for transit mixer and 

agitators. 
 
IS: 6452 -  Indian Standard Specification for High Alumina Cement for 

Structural Use 
 
IS: 6909 -  Indian Standard Specification for Super sulphated Cement 
 
IS: 6923 - Indian Standard Specification for Method of Test for 

Performance of Screed Board Concrete Vibrators. 
 

IS: 6925 -  Indian Standard Specification for Method of Test for 
Determination of Water Soluble Chloride in Concrete 
Admixtures. 

 
IS: 7242 - Indian Standard Specification for Concrete Spreaders. 
 
IS: 7246 - Indian Standard Specification for Table Vibrators for 

Consolidating Concrete. 
 
IS: 7251 - Indian Standard Specification for Concrete Finishers. 
 
IS: 7293 - Safety code for working with construction machinery. 
 
IS: 7320 - Indian Standard Specification for Concrete Slump Test 

Apparatus. 
 
IS: 7861 -     Indian Standard Specification for Recommended Practice 

Part-I&II for Extreme Weather Concreting. 
 
IS: 7969 - Safety Code for Storage and Handling of Building 
Materials. 
 
IS: 8041 -  Indian Standard Specification for Rapid Hardening 

Portland cement. 
 
IS: 8112 -  Indian Standard Specification for high strength Ordinary 

Portland Cement. 
 
IS: 8142 -  Indian Standard Specification for Determining Setting time 
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of concrete by Penetration Resistance. 
 
IS: 8989 - Safety Code for Erection of Concrete Framed Structures. 
 
IS: 9012 - Recommended method for shortcreting. 
 
 
 
IS: 9013 -  Indian Standard Specification for Method of Making, 

Curing, and determining compressive Strength of 
Accelerated-cured Concrete Test Specimens. 

 
IS: 9077 -  Code of Practice for Corrosion Protection of Steel 

Reinforcement in RB and RCC Construction. 
 

IS: 9103 -   Indian Standard Specification for Admixtures for Concrete. 
 
IS: 10262 -  Recommended Guidelines for Concrete Mix Design. 
 
IS: 13311 -  Non-destructive testing of concrete. 

 
SP: 34 -  Handbook of concrete, reinforcement and detailing. 

 
 
 
 



Standard TS-Part B  TS-B-Cvl-TS Final 
                                            TE:  BHE/FP/CVL/022 
  

STD-TS-B Page 61 of 80 
 

 
 

 
B3: GLASS AND GLAZING 
 
1.00.00     SCOPE 

 
This section covers supplying and fixing of all glass and glazing including 
all clips, putty, mastic cement etc. wherever required as per 
specifications. 

 
2.00.00         INSTALLATION 
 
2.01.00     General 

 
The Contractor shall supply and install all glass and glazing as required 
for various doors, windows, sashes, ventilators and fixed louvers, 
miscellaneous glazing and partitions, from approved manufacturer like 
Hindustan Pilkinton or equivalent, having uniform refractive index and free 
from flaws, specks, and bubbles. The glass shall be brought to site in the 
original packing from the manufacturer and cut to size at site. 

Materials 
a) Glare reducing or beat absorbing glass shall be "Calorex" of 

Hindustan Pilkinton or approved equivalent and special care shall be 
taken to grind smooth and round off the edges before fixing. 

 
b) Clear glass shall be flat draw sheet glass and shall be at least 4 mm 

thick. Sheet glass for doors shall be minimum 5.5 mm thick. 
 
c) Wired glass shall be thick- rolled glass with centrally embedded 42g 

wire mesh of Georgian type. This may be of clear or coloured glass, 
as required. 

 
d)  Obscure glasses shall have a cast surface in one side. 
 
e)  Coloured and figured glass shall be as per approved sample. 
 
f) In general, the putty shall conform to IS: 400 and be of best quality 

from approved manufacturer. It shall be brought to site in the 
manufacturer's original packing.   

 
g) Neoprene gaskets with snap-fit glazing beads shall be fixed as per 

manufacturer's instructions and shall sit snugly against glass to give a 
leak proof installation. 

 
2.03.00     Glazing, Setting, and Finish 

 
All glazing clips, bolts, nuts, putty, mastic cement etc. as required shall be 
supplied by the Contractor. 
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All glass shall be thoroughly cleaned before putting in position.  Each 
glass pane shall be held in place by special glazing clips of approved 
type.  As specified in relevant I.S. Codes, four glazing chips shall be 
provided per glass pane, except for large panes were six or more clips 
shall be used as per engineer's instructions. All holes that may be 
necessary for holding the clips glazing heads and all other attachments 
shall be drilled by, the Contractor. 
 
Glass panes shall be set without springing, and shall be bedded in putty 
and back puttied, except where mouldings or gasket are specified, putty, 
mastic cement etc. shall be smoothly finished to the even line and figured 
glass shall be set with smooth side out. 
 
Where owner will supply glass, the Contractor shall cut it to size and fix 
them in the same as specified above. 
 
The Contractor shall supply necessary glazing clips, putty, mastic cement 
etc. 
 
After completion of glazing, the Contractor shall remove all dirt stains, 
excess putty etc. clean glass panes and leave the work in perfectly 
acceptable condition. All broken cracked or damaged glass shall be 
replaced by new ones at the contractor’s own cost. 

 
3.00.00     ACCEPTANCE CRITERIA 

 
a) All installation shall be free from cracked, broken, or damaged glass.  

Edges of large panes of thicker glass and heat absorbing glass shall 
be inspected carefully for chipped, cracked, or underground edges. 

 

b)  Glazing shall be carefully done to avoid direct contact with metal 
frames. 

 
c) All glass shall be embedded in mastic or fixed by neoprene gaskets to 

give a leak proof installation. 

 
d)  At completion, the panes shall be free from dirt, stains, excess putty 

etc. to the complete satisfaction of the Engineer. 
 
4.00.00       I.S. CODES 
 
 

Following are some of the important I.S.Codes relevant to this Section: 
 
IS: 3548  - Code of practice for glazing in building. 

 
IS: 1081  - Code of practice’ for fixing and glazing metal doors, windows 

ventilators. 
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5.00.00  RATES 
 

Rates of glass and glazing are included in respective items for supply and 
installation of window, ventilator, and partitions. No separate payment 
shall be made for glazing clips, mastic cement, putty, screws; rails, etc. 
nor for drilling holes in frames for inserting glazing clips.  
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B4: FENCING 

 
1.00.00 Chain Link Fencing 
 

The material requirement shall conform to IS: 2721 latest edition. The 
chain link fencing shall be woven from 3.15mm dia. wire with mesh size of 
50mm. The mesh wire shall not vary from specified dia. by more then 
+0.05mm. all steel wire shall be hot dipped galvanised wire. The dia shall 
be measured over the galvanised coating. The line wire shall be 4.0mm 
dia. mild steel. The stirrup wire for securing the line wire to the 
intermediate post (RCC/structural steel) shall be 2.5 mm diameter mild 
steel. The tying wire for securing the chain link fencing to the line wire 
shall be 1.6mm diameter mild steel. Hair pin chain staples for fastening 
down the bottom of galvanised chain line fencing to the concrete sill shall 
be 3.15mm wire. The ends shall be bent outwards for securing 
anchorage. 
Cleat for eye bolts shall be of uniform size and shall consist of mild steel 
angle of 75 x 50 x 8 mm. The eye bolts strainer shall consist of bolt with 
welded eye sufficiently threaded and fitted with a nut and washer. Two-
way eye bolt strainer shall have suitable ring nuts fitted after the wires 
have been strained on one side. Stretcher bar shall consist of mild steel 
flats 25 x 4.75 mm. They shall be secured to the cleats by steel bolts. 
 
The chain link fencing shall be strained between each pair of straining 
posts and secured to each straining posts by means of a stretcher bar. 
One of top line wire shall be threaded through appropriate adjacent row of 
mesh, care being taken that no meshes in the row are bypassed by the 
line wire except where deviation is necessary at the straining posts. The 
second top line wire shall be strained in front of the fencing. The fencing 
shall be attached to the top and bottom line wire by wire ties spaced at 
150mm apart and to the other middle line wire by wire ties spaced at 
450mm apart. 
 
The bottom of fencing shall be treated as follows: 
Continuous concrete sill 125mm wide x 225mm high for full length 
between posts shall be cast with the top 25mm above GL and 25mm 
below the chain link fencing. Hair pin staples shall be threaded through 
the bottom row of mesh at 750mm c/c and set in the sill to a depth of 
150mm. 

 
2.00.00 Barbed Wire Fencing 

 
The barbed wire shall be conform to IS:278 latest edition. The barded 
wire shall be galvanised and galvanising shall conform to the requirement 
laid down for ‘light-coated wire’ of IS:4826 and it shall be smooth and 
relatively free of lumps etc. Wire with excessive roughness blisters, 
salammoniac spots shall be rejected. The barbed wire shall be made from 
two line wire and two point wire of 2.5 mm thickness each. The barbs 
shall have four point and shall be formed by twisting two point wires, each 
two turns, tightly around both or one line wire ( Type A - around both line 
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wire, Type B - around one line wire) making altogether four complete 
turns. The barbs shall be so finished that four points are set and located 
or locked as far as possible at right angle to each other. The barbs shall 
have a length of not less then 13mm and not more than 18mm. The 
distance between two barbs shall be 75+12mm. 
 
Straining posts shall be provided at all ends and corners of fences or at 
changes in direction or acute variation in level and at intervals not 
exceeding 66 M on straight lengths of fence. Intermediate posts shall be 
spaced at regular intervals not exceeding 3.0m. Struts shall be fitted to all 
straining posts behind the chain link fabric in the direction of line of fence. 
There shall be four evenly spaced row of line wire in all. The top line wire 
shall be doubled, making five line wire in all. The bottom wire shall be 
closed to the ground. Each line wire shall be strained tightly by means of 
eyebolts strainers or winders at each straining points. Each line wire shall 
be secured to each intermediate post by a wire stirrup passed through a 
hold in the post and secured to the line wire by three complete turns on 
each sides of the post. The barbed wire shall be fitted with one dropper at 
the centre of each bay, secured to the wire so that they could not be 
bunched together.  Droppers for barbed wire shall be of mild steel of not 
less then 25 x 4.75 mm thick with 38 x 4.85 mm half round staples for 
fastening the barbed wire to them. Bracing for the rows of barbed wire 
shall be approved by the Engineer. 
 

3.00.00      ACCEPTANCE CRITERIA 
 

a) All items shall be correct shape, size, weight etc. shown on drawings 
and schedule of items. 

 
b) For installed items, the tolerances shall be as follows 
 

i) Permissible deviation from, straightness – 1 in 1000. 
 
ii) Seats, stiffener connections etc. shall be as per approved 

drawings and shall not interfere with architectural clearances. 
 
c) All castings shall be free from blowholes, cracks, and other blemishes. 

 
d) All MS wire fencing shall be in true vertical plain, and shall not bulge. 
 

4.00.00      IS CODES  
 

IS:278 Specification for Galvanised Steel Barbed wire for fencing. 
 
IS:816 Code of  practice for use of Metal Arc welding for general 

construction in mild steel. 
 
IS:1367 Industrial Fasteners – Threaded steel fasteners - Technical 

supply condition. 
 
IS:2721 Specification for Galvanised Steel Chain Link fence fabric. 
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IS:2812 Arc welding of Aluminum and Alloy 

 
5.00.00      RATES AND MEASURMENTS  
 
5.01.00 Rates 
 

Rates shall include supply, fabrication and installation for misc. metals 
works as required for completion of works like gates, fencing, handrails, 
ladders, hangers, anchors etc., unless otherwise specified in Schedule of 
Items. 
Rate for fencing shall also include excavation, concreting and supply, 
erection & fabrication of post (post made of either structural steel or 
reinforced cement concrete), unless any specific item is excluded in BOQ. 

 
5.02.00 Measurements 
 

Measurement for MS gates shall be in MT. 
 
Measurement for galvanised MS wire fencing shall be in Sqm. 
 
Measurement for Anchors shall be in nos. for the type as specified in 
schedule of items. 
 
Measurement of other misc. metals shall be done in MT unless otherwise 
specified in schedule of items. 
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B5: MASONRY AND ALLIED WORKS 

1.00.00 SCOPE 
This section covers furnishing, installation including handling, 
transporting, batching, mixing, laying scaffolding, centering, shuttering, 
finishing, curing, protection, maintenance and repair of common building 
materials till handing over of masonry and allied works for use in 
structures and locations covered under the scope of this package. 
 

2.00.00 MATERIALS 
a) Brick 
 

Bricks for general masonry work shall be of class designation 7.5 of 
nominal dimensions as per standard specification under IS: 1077, well 
burnt, of uniform size, shape and colour, free from cracks, flaws or 
modules of free lime and emit clear ringing sound when struck.  
Fractured surface shall show uniform texture free from grits, lumps 
holes etc. Water absorption after 24 hours immersion shall not exceed 
20% by weight for bricks.  Dimensional tolerance shall not exceed 8% 
of the size shown in drawings for bricks.  All bricks shall have 
rectangular faces and sharp straight edges.  The bricks shall show no 
efflorescence after soaking in water and drying in shade. 
 

Each brick shall have the manufacturer’s identification marks clearly 
marked on the frog.  Representative samples shall be submitted and 
approved samples shall be retained by the Engineer for further 
comparisons and reference.  Any brick not found up to the 
specification shall be removed immediately from site at the 
Contractor’s own cost.  

Bricks shall not be dumped at site. They shall be stacked in regular 
tiers, even as they are unloaded; to minimize breakage and 
defacement of bricks. Bricks selected for different situation of use in 
the work shall be stacked separately. 

 
b) Stone 
 

All stones shall be obtained from approved quarries, hard, tough, 
durable compact grained, uniform in texture and colour and free from 
decay, flaws, veins, cracks and sand holes.  The surface of a freshly 
broken stone shall be bright, clean, and sharp and shall show 
uniformity of texture, without loose grains and free from any dull, 
chalky, or earthly appearance.  Stone showing mottled colours shall 
not be used for face work. A stone shall not absorb more than 5 per 
cent of its weight of water after 24 hours immersion. The type of stone 
shall be as specified on drawings and/or instructed by the Engineer. 
Samples shall be submitted by the Contractor and approved samples 
shall be retained by the Engineer for comparison of bulk supply. 
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c) Cement 
 

Cement used shall be Ordinarily Portland Cement or Portland Slag 
Cement or Portland Pozzolana Cement conforming   to IS Codes and 
shall be fresh when delivered. In special cases, Rapid Hardening 
Portland Cement, Low Heat Cement etc. may be permitted or directed 
to be used by the Engineer. The Contractor shall submit the 
manufacturer’s certificate for each consignment of cement procured to 
the Engineer. If at any time, the Engineer feels that the cement being 
used by the Contractor is not up to specification, he may stop the 
work and send the samples of the cement to a testing laboratory for 
standard tests and all expenses incurred thus shall be borne by the 
Contractor. The Contractor shall also have no claim for this type of 
suspension of work. 

  
The cement shall be stored above the ground level in perfectly dry 
and watertight sheds.  The bags shall be stacked in a manner so as to 
facilitate removal or first in first out basis.  Any material considered 
defective by the Engineer shall not be used by the Contractor and 
shall be removed from the site immediately. 

 

d) Coarse Aggregate 

 

Coarse aggregates shall be as per IS: 383 latest editions, consisting 
of hard, strong and durable pieces of crushed stone and shall be free 
from organic or clay coatings and other impurities like disintegrated 
stones, soft flaky particles etc. and any other material liable to affect 
the strength, durability or appearance of concrete. 

 
Aggregates other than crushed stone conforming to the provisions of 
specification may be used if permitted by the Engineer. 
 
Washing of aggregates by approved means shall be carried out, if 
desired by the Engineer. 

 
Grading of coarse aggregates shall generally conform to IS: 383 and 
shall be such as to produce a dense concrete or the specified 
proportions and strength and of consistence that will work readily into 
position without segregation. 
 
Aggregates shall be stored on brick soling or an equivalent platform 
so that they do not come in contact with dirt, clay, grass, or any other 
injurious substances at any stage. 
Aggregate of different size shall be kept in separate stacks.  If so 
desired by the Engineer aggregate from different sources shall be 
stacked separately with proper care to prevent intermixing. 
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e)  Sand 
 

Sand shall be hard, durable, clean, and free from adherent coatings or 
organic matter and shall not contain clay balls or pellets.  The sand 
shall be free from impurities such as iron pyrites, alkalis, salts, coal, 
mica, shale or other laminated materials in such forms or quantities as 
to affect adversely the hardening, strength, durability or appearance of 
mortar, plaster or concrete or to cause corrosion to any metal in 
contact with such mortar, plaster or concrete.  All sand shall be 
properly graded and shall be as per relevant IS Code.  Sand for 
concrete shall conform to IS: 383. 

 
f) Water 
 
Water shall be clean, fresh and free from organic matters, acids or 
soluble salts and other deleterious substances which may cause 
corrosion, discoloration, efflorescence etc. 

 
g) Reinforcement 
 

Reinforcement steel shall be clean and free from loose mill scales, 
dust, loose rust, oil and grease or other coatings, which may impair 
proper bond.  Structural steel shall conform to IS: 2062.  Mild steel and 
medium tensile steel bars and hard-drawn steel wire for concrete 
reinforcement shall conform to IS: 432. Cold twisted steel bars shall  
 
conform to IS: 1786.  Hand drawn steel wire fabric shall conform to IS: 
1566.  Hexagonal wire netting shall conform to IS: 3150.  All steel bars 
including and above 10 mm diameter shall be of tested quality. All wire 
netting shall be galvanized. 
 
Reinforcement bars shall be stored off the ground and under cover if 
so desired by the Engineer.  If necessary, a coat of cement wash shall 
be given to the bars to guard against rusting. 

3.00.00 INSTALLATION 

3:01.00    Soling 

3.01.01 Brick Soling 
 
The ground shall be dressed, consolidated by ramming, or by light rolling 
and a 12 mm thick cushion of sand laid.  On the sand cushion the bricks 
shall be laid with fine joints and placed firmly in position by hammering 
with wooden mallet.  The surface shall be free from undulations. The 
‘frog’ side shall be on the underside.  The joints shall be broken the in all 
direction and bricks cut as required.  The pattern of laying and number of 
layers shall be as per Schedule of item.  Orientation shall be as desired 
by the Engineer.  After laying of each layer of bricks sand shall be spread 
over and worked into the joints to pack the bricks tight. 
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3.01.02 Stone Soling 
 
The stones for soling shall be selected on the basis of thickness of soling 
specified in the Schedule of Items.  The larger stones shall be laid and 
the gaps filled by smaller stones.  The interstices shall then be firmly 
packed with sand by flooding with water. 

3.02.00  Brick-on-Edge 

Excavation shall be done close to the brick dimensions and in perfect 
alignment.  Bricks shall be firmly placed by hammering with wooden 
mallets and sides and joints packed firmly with earth so that the edging is 
not disturbed easily.  Alignment and level shall be acceptable to the 
Engineer. 

3.03.00 Masonry 

3.03.01 General 
 
All masonry work shall be true to lines and levels as shown on drawings.  
All masonry shall be tightly built against structural members and bonded 
with dowels, inserts etc. as shown on drawings. 

  

3.03.02 Cement Mortar 

Cement mortar shall be prepared with materials specified in clause 
2.00.00. Sand for masonry mortar shall conform to IS: 2116.  Cement and 
sand in the specified proportion shall be mixed dry thoroughly and 
minimum water added to attain required workability. 

Surplus mortar droppings from masonry, if received on surface free from 
dirt may be mixed with fresh mortar if permitted by the Engineer who may 
direct addition of additional cement without any extra payment.  No 
mortar, which has stood for more than half an hour, shall be used. 

3.03.03 Brick Masonry 

Bricks shall be soaked by submergence in clean water for at least two 
hours in approved vats before use.  Bricks shall be laid in English bond 
unless specified otherwise.  Broken bricks shall not be used. Cut bricks 
shall be used if necessary to complete bond or as closers. Bricks shall be 
laid with frogs upwards over full mortar beds. Bricks shall be pressed into 
mortar and tapped into final position so as to embed fully in mortar.  
Inside faces shall be buttered with mortar before the next bricks is placed 
and pressed against it.  Thus all joints between bricks shall be fully filled 
with mortar. Mortar joints shall be kept uniformly 10 mm thick.  All joints 
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on face shall be raked to minimum 10 mm depth using raking tool while 
the mortar is still green to provide bond for plaster or pointing. 

Where plaster or pointing is not provided, the joints shall be struck flush 
and finished immediately.  Brickworks two bricks thick or more shall have 
both faces in true plane.  Brickwork of lesser thickness shall have one 
selected face in true plane. 

3.03.04 Exposed Brickwork 

Brickwork in superstructures, which is not covered by plaster, shall be as 
shown on drawing and executed by specially skilled mason.  Courses 
shall be truly horizontal and vertical joints truly vertical.  Wooden straight 
edges with brick course graduations and position of window sills and 
lintels shall be used to control uniformity of brick courses.  Masons must 
check workmanship frequently with plumb, spirit level, rule, and string.  All 
brickwork shall be cleaned at the end of days work. If face bricks are 
specified, the brickwork shall be in composite bricks, with face bricks on  

the exposed face and balance in routine bricks, but maintaining the bond 
fully.  Where face bricks are not specified, bricks for the exposed face 
shall be specially selected from routine bricks.  All exposed brickwork on 
completion of work shall be rubbed down, washed clean, and pointed as 
specified.  Where face bricks are used carborandum stone shall be used 
for rubbing down. 

3.03.05 Reinforced Brickworks 

Reinforcements shall be as specified.  All reinforcements shall be 
thoroughly cleaned and fully embedded in mortar. Where M.S. bars are 
used as reinforcement, these shall be lapped with dowels if left in R.C. 
columns or welded to steel stanchions. 

3.03.06 Expansion & Separation Joints 

location of joints shall strictly be as shown on drawings or as instructed by 
the Engineer.  Expansion joints shall be as shown on drawings and 
specified.  Expansion joint filler boards and sealing strips shall have 
minimum transverse joints.  Transverse joints shall meet the approval of 
the Engineer. Separation joints shall be with standard waterproof paper or 
with alkathene sheets about 1 mm in thickness. Length and sealing of 
laps shall be to the satisfaction of the Engineer. 

3.03.07 Mouldings, Cornices, Drip Course 
 
These shall be made as shown in drawings.  Bricks or stone shall be cut 
and dressed as required. If no subsequent finish is envisaged, these shall 
be rubbed to correct profile with Carborundum stone. 
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3.03.08 Curing 
 
Masonry shall be cured by keeping it wet for seven days from the date of 
laying.  In dry weather at the end of days work top surface of masonry 
shall be kept wet by ponding. 

3.03.09 Embedding of fixtures 
 

All fixtures shall generally be embedded in mortar and masonry units shall 
be cut as required. 

3.03.10 Encasing of Structural Steel 
This shall be done by building masonry work round flanges, webs etc., 
and filling the gap between steel and masonry by minimum 12 mm thick 
mortar.  Encased members shall be wrapped with chicken wire mesh 
when shown on drawings or instructed by the Engineer.  The minimum 
lap in chicken wire mesh shall be 50 mm. 

3.04.00 Damp Proof Course (DPC) 
 
Unless otherwise specified Damp-proof course shall be 40 mm thick 
‘artificial stone’ in proportion 1:1½:3 cement sand stone-chips (10 mm 
down) with admixture of a waterproofing compound as approved by the 
Engineer.  The percentage of admixture shall be as per manufacturer’s 
specifications but not less than 2% by weight of cement.  The top surface 
shall be double chequered and cured by ponding for seven days. 

 

3.05.00  Damp Proof Membrane 
 
Damp proof treatment using fibre or hessian base bitumen felt shall be 6, 
8 or 10 course treatment as specified in IS: 1609.  The number of courses 
shall be as shown as drawings or as specified.  Sequence of work shall 
be as directed by the Engineer.  Extreme care shall be taken to prevent 
damage to felt during and after laying. The Contractor shall be obliged, at 
his own expense, to rectify any leakage appearing within 5 years of 
installation by removing and renewing the coats at the point of leakage. 
Where shown on drawing, damp proof membrane with one layer bitumen 
paper or one layer alkathene sheet shall be laid with minimum 150 mm 
lap under slabs on grade. 

 

3.05.00  Plinth Protection 
Plinth of buildings shall be protected with brick-on-edge paving of 
minimum 750mm width unless otherwise shown on the drawings. The 
treatment shall consist of laying bricks in cement mortar 1:6 (1 cement: 6 
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sand) over a 75mm thick bed of dry graded brick aggregate, 40mm 
nominal size, grouted with sand. The top shall be finished with 1:2 cement 
mortar pointing (1 cement: 2 sand). Plinth protection shall be laid with a 
minimum outward slope of 1 in 50. The brick aggregate shall be well 
graded, broken from well burnt or slightly overbumt and dense brickbats. 
It shall be homogeneous in texture, roughly cubical in shape, clean and 
free from dirt or any other foreign matter. 

The ground shall first be prepared to the required slope around the 
building. The high portions of the ground should be cut down; hollows and 
depressions filled up to the required level from the excavated earth and 
rammed so as to give uniform outward slope. The bed shall be watered 
and rammed with heavy iron square rammers. Surplus earth, if any, shall 
be disposed off beyond a lead of 50m or as directed by the Engineer. 

 

Over this, 75mm thick bed of aggregate of 40mm nominal size, shall be 
laid with a minimum outward slope of 1 in 50. Aggregates shall be 
carefully laid and packed, bigger sized being placed at the bottom. The 
brick aggregates shall be consolidated dry with heavy iron rammers. 

 
The aggregates shall then be grouted evenly with sand at the rate of 0.6 
cubic metre per square metre area, adequately watered to ensure filling 
of voids by sand and again rammed with heavy iron rammers. The 
finished surface shall give uniform appearance. After the subgrade has 
been compacted thoroughly, brick flooring with bricks of specified 
strength in cement mortar 1:6 (1 cement: 6 sand) shall be laid. 
 
The bricks shall be laid on edge in Diagonal/Herring Bone Bond or other 
paftem as specified or as directed by the Engineer.  Bricks shall be laid 
on 12mm thick mortar bed and each brick shall be properly bedded and 
set home by gentle tapping with handle of trowel or wooden mallet.  Its 
inside face shall be buttered with mortar before the next brick is laid and 
pressed against it.  On completion of the portion of flooring, the vertical 
joints shall be fully filled from the top with mortar.  The surface shall 
present a true plain surface with the required slope. 

The pointing shall be done in cement mortar 1:2 (1 cement: 2 sand).  The 
mortar shall be pressed into the joints and shall be finished off flush and 
level with the edges of the bricks so as give a smooth appearance. The 
edges shall be neatly trimmed with a trowel and a straight edge. The 
mortar shall not spread over surface of the masonry. 
 
Brick flooring & pointing shall be kept wet for a minimum period of seven 
days. These shall be protected from rain by suitable covering when the 
mortar is green. 

 
4.00.00 I.S. CODES 

Some of the important relevant codes for this section are: 
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IS: 1127: Recommendations for dimensions and workmanship of 
natural building stones for masonry work. 

 
IS: 1597: Code of Practice for Construction of stone Masonry. 
 
IS: 1609: Code of Practice for laying Damp proof treatment using 

bitumen felts. 
 
IS: 2212: Code of Practice for Brickwork.  IS: 2250: Code of 

practice for preparation and use of masonry Mortar. 

IS: 5134: Bitumen Impregnated Paper & Board. 
 
5.00.00  RATES AND MEASUREMENTS 
 
5.01.00  Rates 
 

Unit rate for masonry work shall include the following: 
 

a)  Raking out joints for plastering or pointing or finishing the joint flush as 
the work proceeds.  

  
b)  Preparing top sand sides of existing wall for joining old with new work. 

 
c)  Providing, dismantling and removing the scaffolding. 

 
Unit rate for DPC shall be inclusive of formwork and bitumen painting. 

 
5.02.00  Measurement 
 

Brickwork in wall of half brick thickness shall be measured separately in 
Sqm stating the wall thickness and more than half brick thickness shall be 
measured by volume. Plaster thickness shall not be considered for 
computation of volume. 
 
Masonry work in sub structure and super structure shall be measured 
separately, unless otherwise specified in the Schedule of items. 
 
No deductions shall be made and no extra payment shall be made for 
following: 
 
a) Opening upto 0.1 Sqm each in area. In calculating the area of the 

opening lintels or sills shall be included along with the size of the 
opening. 

 
b) Drainage holes and recesses for cement blocks to embed holdfasts for 

doors, windows etc. 
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c) Pipe and fixtures upto 300mm dia. and nothing extra shall be paid for 
the mortar used for fixing. 

 
Reinforcement in masonry work shall be paid separately under respective 
items. 

 
Damp proof course shall be measured in Sqm. No deduction shall be made 
and no extra shall be paid for opening upto 0.1 Sqm in area. 
 
Plinth protection shall be measured under respective item of works 
executed required for completion of the work as specified. 
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B6:  PLASTERING 
 

1.00.00 Mortar 
 

Mortar for plastering shall be as specified.  

For sand cement plaster, sand and cement in the specified proportion 
shall be mixed dry, on a watertight platform and minimum water added to 
achieve working consistency.  The sand for plaster shall conform to IS: 
1542. 

No plaster, which has stood for more than half an hour, shall be used; 
plaster that shows tendency to become dry before this time shall have 
water added to it. 

 

2.00.00 Application of Plaster 
 

Plaster, when more than 12 mm thick, shall be applied in two coats a 
base coat followed by the finishing coat. Thickness of the base coat shall 
be sufficient to fill up all unevenness in the surface; no single coat, 
however, shall exceed 12 mm in thickness. The lower coat shall be 
thicker than the upper coat; the overall thickness   of the coats shall not 
be less than the minimum thickness shown on the drawings. The 
undercoat shall be allowed to dry and shrink before applying the second 
coat of plaster. The undercoat shall be scratched or roughened before it 
is fully hardened   to form a mechanical key. The method of application 
shall be ‘thrown on’ rather than ‘applied by trowel’. 

To ensure even thickness and true surface, patches of plaster about 100 
mm to 150 mm square or wooden screed 75 mm wide and of the 
thickness of the plaster, shall be fixed vertically about 2000 mm to 3000 
mm apart, to act as gauges.  The finished wall surface shall be true to 
plumb, and the Contractor shall, without any extra cost to the Owner, 
make up any irregularity in the brickwork with plaster. 

 

All vertical edges of brick pillars, doorjambs etc. shall be chamfered or 
rounded off as directed by the Engineer.  All drips, grooves, mouldings 
and cornices as shown on drawing or instructed by the Engineer shall be 
done with special care to maintain true lines, levels and profiles.  After the 
plastering work is completed, all debris shall be removed and the area left 
clean. Any plastering that is damaged shall be repaired and left in good 
condition at the completion of the job. 

 
2.01.00 Finish 

 

Generally, the standard finish shall be used unless otherwise Shown on 
drawing or directed by the engineer.  Wherever any special treatment to 
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the plastered surface is indicated, the work shall be done exactly as 
shown on the drawings, to the entire satisfaction of the engineer 
regarding the texture, color and finish. 

a) Standard Finish 
 

Wherever punning is indicated, the interior plaster shall be finished 
rough; otherwise the interior plaster shall generally be finished to a 
smooth surface. The exterior surface shall generally be finished with a 
wooden float. 

b) Neat Cement Finish 
 

Immediately after achieving a true plastered surface with the help of a 
wooden straight edge, the entire area shall be uniformly treated with a 
paste of neat cement at the rate of one (1) kg. per Sq.M. and rubbed 
smooth with a trowel. 

  
c) Coloured Plaster Finish 
 

This shall be done in the same way as specified in Clause 2.02.02 but 
using Coloured cement in place of ordinary cement. When coloured 
plastering is specified in more than one coat, the topcoat only shall be 
made with coloured cement. 

Coloured cement shall be either ready mixed material or may be 
obtained by mixing pigments and cement at site, as approved by the 
Engineer.  The pigments to be mixed with cement shall conform to 
Appendix-A of IS: 2114 latest editions.  

Samples of colouring material shall be submitted to the engineer for 
approval and material procured, shall conform in all respects to the 
approved samples, which shall remain with the Engineer. All coloured 
cement and/or pigments shall be stored in an approved manner in 
order to prevent deteriorations. 

 
d) Pebble-dash Finish 
 

Mortar of required thickness consisting of 1 part cement and 4 parts 
sand by volume shall be applied in the usual manner as described 
under plastering Clause 2.02.02. While the mortar is still plastic small 
pebbles or crushed stone of size generally from 10mm to 20mm as 
approved by the Engineer shall be thrown on the plastered surface.  
The aggregate shall be lightly tapped into the mortar with a wood float 
or the flat end of oil a trowel, in order to ensure satisfactory bond 
between the dashing and the mortar. 

                  e) Rough-cast Finish 
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A wet plastic mix of 3 parts coloured cement 6 parts sand and 4 parts 
aggregate by volume (gravel or crushed stone of size from 6 mm to 
12 as approved by the Engineer) shall be thrown on to the wall by 
means of a plaster’s trowel and left in the rough condition. 

 
f)   Scraped Finish 

Ordinary plaster as described under Clause 2.02.02 after being 
leveled and allowed to stiffen for a few hours, shall be scraped with a 
steel straight edge to remove the surface skin.  The pattern shall be 
as approved by the Engineer. 

 
g) Textured Finish 
 

Mortar consisting of 1 part cement and 3 parts sand by volume shall 
be applied in a manner as specified under “Plastering” Clause 2.2.2 
Ornamental treatments in the form of horizontal or vertical rib texture 
fan texture etc. shall be applied by means of   suitable tools to the 
freshly applied plastered surface, as approved by the Engineer. 

 
h) Sand Faced Plaster 
 

The plaster shall be applied in 2 coats.  The first coat or the scratch 
coat should be approximately 14mm and shall be continuously carried 
out without break to the full length of wall or natural breaking points 
such as doors, windows, etc. The scratch coat shall be dashed on the 
prepared surface with heavy pressure, brought to true and even 
surface and then lightly roughened by cross scratch lines, to provide 
bond for the finishing coat. The mortar proportion for this scratch coat 
shall be as specified in the respective item or work.  The scratch coat 
shall be cured for at least 7 days & then allowed to dry.  The second 
coat shall be 6mm thick and it shall not be applied until at least 10 
days have elapsed after the application of scratch coat.  Before 
application of the second coat, the scratch coat shall be evenly 
damped.  This coat shall be applied from top to bottom in one 
operation & without joints; finish shall be straight, true, & even. The 
mortar of this coat shall be as specified under the respective item of 
work. White sand for finish shall be used for the second coat & for 
finishing work. Sand for finish shall be of even coarse size & shall be 
dashed on the surface & sponged. 

 

2.02.00 Curing 
 

All plastered surfaces after laying shall be watered, for a minimum 
period of seven days, by an approved method, and shall be protected 
from excessive heat and sunlight by suitable approved means. 
Moistening shall commence, as soon as the plaster has hardened 
sufficiently and not susceptible to damage.  Each individual coat of 
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plaster shall be kept damp continuously, for at least two days, and 
then dried thoroughly, before applying the next coat. 

 

 
2.03.00  Pointing to masonry 

 
All Joints of brickwork shall be raked out to a depth of 10 mm with a 
hooked tool made for the purpose while the mortar is still green. The 
brickwork shall then be brushed down with a stiff wire brush, so as to 
remove all loose dust from the joints and thoroughly washed with water.  
Mortar consisting of 1 part cement and 3 parts clean, sharp, well graded 
sand by volume shall be pressed carefully into the joints and finishes with 
suitably tools to shape as shown on the drawings.  Any surplus mortar 
shall be scalped off the wall face leaving the surface clean. 

 

The pointed surface shall be kept wet for at least three days for curing. 

 
2.04.00 Plaster with Metal Lath 

 
The supports, hangers, brackets, cleats etc. shall be as shown on 
drawings and/or as approved by the Engineer.  These shall have a coat of 
prime paint before and another coat of approved paint after erection. 
 
The metal lath shall be expanded metal, with 12 mm x 38 mm mesh, 16 
thick and 3 mm wide strands.  Side laps shall be minimum 12 mm and 
end laps 25 mm minimum.  The plastering shall be minimum 20 mm thick 
measured from the back of lath and applied in two-layers.  The mortar for 
plastering shall consist of 1 part cement and 4 parts sand by volume 
mixed as specified in plastering, Clause 2.02.01. The application, finish 
etc. shall be as specified under relevant clause above.  Where called for a 
2 mm Plaster of Paris punting shall be applied over plaster as a finishing 
coat to give perfectly smooth and even finish. 
 

2.05.00 Lime Punning 
 

For plastered surfaces, where an even smooth surface is specified, lime 
punning with 5 parts of shell lime properly slaked, strained and aged, 
mixed with 1 part clean, washed, sieved, fine sand by volume shall be 
done.  The thickness of lime punning shall be not less than 2 mm and 
more than 3 mm.  The plastered surface shall be saturated with water 
before application of the lime punning.  The punting shall be applied by 
skilled workman and given a smooth and ever finish free from 
undulations, cracks etc. and to the satisfaction of the Engineer. 

 
2.06.00 Plaster of Paris Punning 

 
Plastered surfaces, where specified shall be finished with Plaster-of-Paris 
punning.  The material shall be from approved manufacturers and 
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approved by the Engineer.  The thickness of the punning shall be 2 mm 
and shall be applied by skilled workmen. The finish shall be smooth, even 
and free from undulation, cracks etc. 

Before bulk work is taken in hand, a sample of punning shall be done on 
roughly 10 Sq M areas and approval of the Engineer taken.  The work 
shall then be taken in hand as per approved sample.  

 

3.00.00  RATES AND MEASUREMENT  
 
3.01.00  Rates 
 

Rates shall also include providing, dismantling and removing of 
scaffolding, surface preparation, curing and all type of surface, shapes/ 
profiles and at all elevations. 

 
3.02.00  Measurement 
 

All plastering shall be measured net (on surface area on which it is 
applied) in Sq M. Plaster work shall be classified according to the type 
used and shall be measured separately. Plaster on ceiling and walls shall 
be measured separately. Soffits of stairs shall be measured as plastering 
on ceiling. 
 
No deduction shall be made for opening not exceeding 0.5 Sq M and for 
ends of beams, joints, etc. also no payment shall be made for reveals, 
jams, soffits, sills of these openings. 
 
50% deduction shall be made for opening exceeding 0.5 Sq M but not 
exceeding 3.0 Sq M each and no addition shall be made for reveals, 
jams, soffits, sills etc. 
 
In case of opening exceeding 3.0 Sq M each, deduction shall be made for 
opening but jams, soffits, and reveals shall be measured and paid for. 
 
 

 

 
-------x----------x----------x--------- 



Structure TS-Part C  TS-C-Plant Struc 
  TE No BHE/FP/CVL/022 

TS-B Page 1 of 57 
 

 
 
 

 

BHARAT HEAVY ELECTRICALS LIMITED 
CENTRALISED STAMPING UNIT & FABRICATION 

PLANT 
 Jagdishpur 

 
 
 
 

 
TENDER FOR CONSTRUCTION OF ADMINISTRATIVE 
BUILDING FOR FP , MANUFACTURING BLOCK FOR 

CSU Ph-II AND ASSOCIATED WORKS AT JAGDISHPUR 
 

 
 

Tender Enquiry No: BHE/FP/CVL/022 
 
 
 
 

 
SECTION V 

 

 
PART C: STANDARD TECHNICAL SPECIFICATION FOR STEEL 

STRUCTURAL WORKS 
 
 
 

 
 

BHARAT HEAVY ELECTRICALS LIMITED 
(A GOVERNMENT OF INDIA UNDERTAKING) 

CSU & FP 
Industrial Area  

 



Structure TS-Part C  TS-C-Plant Struc 
  TE No BHE/FP/CVL/022 

TS-B Page 2 of 57 
 

Jagdishpur (UP) 227817 
 

 
SECTION V 
PART - C 

 
STANDARD TECHNICAL SPECIFICATION FOR STEEL 

STRUCTURAL WORKS 
 

Following sections of technical specifications shall be followed for all 
works at site in addition to standard CPWD specifications.  

 

B1:  FABRICATION OF STRUCTURAL STEEL WORK 
 
1.00.00   SCOPE 

 
This specification covers supply, fabrication, testing, painting and delivery 
to site of structural steelwork including supply of all consumable stores 
and rivets, bolts, nuts, washers, electrodes and other materials required for 
fabrication and field connections of all structural steelwork covered under 
the scope of the contract. 
 

2.00.00   GENERAL 
 

2.01.00   Work to be provided for by the Contractor 
 
The work to be provided for by the Contractor, unless otherwise specified 
elsewhere in the contract, shall include, but not be limited to the following 
 
a) Preparation of complete detailed fabrication drawings and erection 

marking drawings required for all the structures covered under the 
scope of the contract based on the approved design drawings.  As 
decided by the Engineer, some or all of these detailed drawings will 
have to be submitted for approval. 

 
b) To submit revised design with calculations and detailed fabrication 

drawings in case any substitution of the designed sections are to be 
made. 

 
c) To submit design calculations for joints and. connections developed by 

the contractor along with detailed fabrication drawings. 

 
d) Furnish all materials, labour, tools and plant and all consumables 

required for fabrication and supply, all necessary rivets, bolts, nuts, 
washers, tie rods and welding electrodes for field connections, 
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e) Furnish shop painting of all fabricated steelwork as per requirements 

of this Specification. 
 
f) Suitably mark, bundle, and pack for transport all fabricated materials. 
 
g) Prepare and furnish detailed Bill of Materials, Drawing Office 

Dispatch lists, Rivet and Bolt List and any other list of bought out 
items required in connection with the fabrication and erection of the 
structural steelwork. 

 
h) Insure, load and transport all fabricated steelwork field connection 

materials to site. 
i) Maintain a fully equipped workshop at site for fabrication, 

modification and repairs of steelwork at site as may be required to 
complete the works in accordance with the Contract. 

 
2.02.00   Work by others 

 
No work under this specification will be provided for by any agency other 
than the contractor, unless specifically mentioned otherwise elsewhere in 
the contract. 
 

2.03.00   Codes and standards 
 
All work under this specification shall, unless otherwise specified in the 
contract, conform to the requirements of the latest revision and/or 
replacements of the following or any other relevant Indian Standard 
specifications and codes of practice.  In case any particular aspect of the 
work is not specifically covered by any Indian Standard specification, any 
other standard practice, as may be specified by the Engineer shall be 
followed: 
 
IS : 226 -   Structural steel (Standard Quality) 
 
IS : 800 -   Code of Practice for general construction in steel. 
 
IS : 806 - Code of practice for use of steel tubes in general building      

construction. 
 
IS : 808 -   Rolled steel beams, channels, and angle sections 
 
IS : 813 -   Scheme of symbols for welding 
 
IS : 814 -   Covered electrodes for metal arc welding of structural steel 
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IS : 815 -   Classification and coding of covered electrodes for metal 
arc    welding of structural steels. 

 
IS : 816 -   Code of practice for use of metal arc welding for general 

construction in mild steel 
 
IS : 817 -   Code of practice for training and testing metal arc welders 
 
IS : 818 -   Code of practice for safety and health requirements in 

electric and gas welding and cutting operations 
 
IS : 822 -   Code of practice for inspection of welds 
 
IS : 919 -   Recommendations for limits and fits for Engineering 
IS : 961 -   Structural Steel (High Tensile) 
 
IS : 1148 -   Rivet bars for structural purposes 
 
IS : 1149 -   High tensile rivet bars for structural purposes 
 
IS : 1161 -   Steel Tubes for structural purposes 
 
IS : 1200 -   Method of measurement of steelwork and ironwork (Part 8) 
 
IS : 1239 -   Mild Steel Tubes 
 
IS : 1363 -   Black hexagon bolts, nuts and lock nuts (dia. 6 to 30 mm) 

and black hexagon screws (dia 6 to 24 mm) 
 
IS : 1364 -   Precision and semi-precision hexagon bolts, screws, nuts 
and l  locknuts (dia, range 6 to 39 mm) 
 
IS : 1367 -   Technical supply conditions for threaded fasteners 
 
IS : 1442 -   Covered electrodes for the metal are welding of high tensile 

structural steel 
 
IS : 1608 -   Method for tensile testing of steel products other than sheet 

strip, wire and tube 
 
IS : 1730 -   Dimensions for steel plate, sheet, and strip for structural 

and general engineering purposes. 
 
IS : 1731 - Dimensions for steel flats for structural and general 

engineering purposes 
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IS : 1852 -   Rolling and cutting tolerances for hot-rolled steel products 
 
IS : 1977 -   Structural steel (ordinary quality) St-42-0 
 
IS : 2062 -   Steel for General Structural Purposes 
 
IS : 2074 -   Ready mixed paint, red oxide Zinc chromate priming 
 
IS : 2595 -   Code of Practice for Radiographic Testing 
 
IS : 2629 -   Recommended practice for Hot-Dip Galvanizing of Iron 

and Steel 
 
IS : 2633 -  Method for testing uniformity of coating on Zinc Coated 

Articles 
IS : 3757 -   High strength structural bolts 
 
IS : 4759 -   Specifications for Hot-Dip Zinc Coatings on Structural 

Steel and other allied products 
 
IS : 7205 -   Safety Code for Erection of Structural Steelwork 
 
IS : 7215 -   Tolerances for fabrication of steel structures 
 
IS : 7280 -   Bare wire electrodes for submerged arc welding of 

structural steels. 
 
IS : 9595 -   Recommendations for metal arc welding of carbon and 

carbon manganese steels. 
 
2.04.00   Conformity with Designs 

 
The contractor shall design all connections, supply and fabricate all 
steelwork and furnish all connection materials in accordance with the 
approved drawings and/or as instructed by the Engineer keeping in view 
the maximum Utilization of the available sizes and sections of steel 
materials.  The methods of painting, marking, packing and delivery of all 
fabricated materials shall be in accordance with the provisions of the 
contract and/or as approved by the Engineer.  Provision of all relevant 
Indian Standard Specifications and Codes of Practice shall be followed 
unless otherwise specified in the contract. 
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2.05.00   Materials to be used 
 

2.05.01   General 
 
All steel materials required for the work will be supplied by the contractor 
unless otherwise specified elsewhere in the contract.  The materials shall 
be free from all imperfections, mill scales, slag intrusions, laminations, 
fittings, rusts etc. that may impair their strength, durability, and 
appearance.  All materials shall be of tested quality only unless otherwise 
permitted by the Engineer and/or Consultant.  If desired by the Engineer, 
Test Certificates in respect of each consignment shall be submitted in 
triplicate.  Whenever the materials are required to be used from 
unidentified stocks, if permitted by the Engineer, a random sample shall 
be tested at an approved laboratory from each lot of 50 tones or less of any 
particular section. 
 
The arc welding electrodes shall be of approved reputed manufacture and 
conforming to the relevant Indian Standard Codes of Practice and 
Specifications and shall be of heavily coated type and the thickness of the 
coating shall be uniform and concentric.  With each container of 
electrodes, the manufacturer shall furnish instructions giving 
recommended voltage and amperage (Polarity in case of D.C. supply) for 
which the electrodes are suitable. 
 

2.05.02   Steel 
 
All steel materials to be used in construction within the purview of this 
specification shall comply with any of the following Indian Standard 
Specifications as may be applicable: 
 
a)  IS : 2062    -   Steel for general structural purposes 
 
b)  IS : 961  -   Structural steel High Tensile 
 
c)  IS : 1977  -   Structural steel (Ordinary quality) St-42-0 
 
In case of imported steel materials being used, these shall conform to 
specifications equivalent to any of the above as may be applicable. 
 

2.05.03   Rivet Steel 
 
All rivet steel used in construction within the purview of this Specification 
shall comply with one of the following Indian Standard Specifications as 
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may be applicable: 
 
a)  IS : 1148 -  Rivet Bars for structural purpose 
 
b)  IS : 1149 - High tensile rivet bars for structural purposes. Where high 

tensile steel is specified for rivets, steps shall be taken to 
ensure that the rivets are so manufactured that they can be 
driven and heads formed satisfactorily without the physical 
properties of steel being impaired. 

 
2.05.04    Electrodes 

 
All electrodes to be used under the Contract shall be of approved reputed 
manufacture and shall comply with any of the following Indian Standard 
Specifications as may be applicable 
 

a) IS : 814       -   Covered electrodes for metal arc welding of 
structural steel 

 
b) IS : 815      -    Classification and coding of covered electrodes for 

metal arc welding of mild steel and low alloy high 
tensile steel 

 
c) IS : 1442    -   Covered electrodes for the metal arc welding of 

high tensile structural steel 
 
d) IS : 7280    -   Bare wire electrodes for submerged arc welding of  

structural steels 
 

2.05.05   Bolts and Nuts 
 
All bolts and nuts shall conform to the requirements of Indian Standard 
Specification IS: 1367 - Technical Supply Conditions for Threaded 
Fasteners. 
 
Materials for Bolts and nuts under the purview of this contract shall 
comply with any of the following Indian Standard Specifications as may 
be applicable. 
 
a) Mild Steel 
 

All mild steel for bolts and nuts when tested in accordance with the 
following Indian Standard Specification shall have a tensile strength of 
not less than 44 Kg/mm² and a minimum elongation of 23 per cent on 
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a gauge length of 5.6 _/A, where "A" is the cross sectional area of the 
test specimen 

 
i)  IS: 1367:  Technical supply conditions for threaded fasteners 

 
 

     ii)  IS: 1608:  Method for tensile testing of steel products other 
than sheet,  strip, wire and tube 

 
b) High Tensile Steel 
 

The material used for the manufacture of high tensile steel bolts and 
nuts shall have the mechanical properties appropriate to the particular 
class of steel as set out in IS: 1367 or as approved by the Engineer. 

 
2.05.06   Washers 

 
Washers shall be made of steel conforming to any of the following Indian 
Standard Specifications as may be applicable under the provisions of the 
Contract: 
 
a)  IS : 2062  -  Steel for general structural purposes 
 
b)  IS : 961    -  Structural Steel ( High Tensile Quality) 
 

c)  IS : 1977  -  Structural steel ( Ordinary Quality ) St-42-0 

 
d)  IS : 6649  -  Hardened washers  
 

2.05.07 Paints 
 

Paints to be used for shop coat of fabricated steel under the purview of this 
contract shall conform to the Indian Standard Specification IS: 2074 - 
Ready mixed Paint, Red oxide Zinc Chromate Priming. 

 
2.06.00 Coal Bin 
 
2.06.01 Shape of bins shall be circular, polygonal, square, or rectangular in plan.  

Bottom hopper portion may have be conical-cum-hyperbolic or any other 
profile shape as shown in the drawing.  Bin shall be termed as bunkers or 
silos according to their shape and plane of rupture of coal. 

 
2.06.02 For general requirements, fabrication and construction details IS: 9178 

(Pt.l & 11) shall be followed as general guidance.  The bins shall be 



Structure TS-Part C  TS-C-Plant Struc 
  TE No BHE/FP/CVL/022 

TS-B Page 9 of 57 
 

fabricated and erected in segments. 
 
2.06.03 The Coal bins shall be made of mild steel plates joined together with full 

strength butt weld and provided with stiffeners at regular interval.  
Stiffeners shall be provided on the external face and it may be welded with 
external face. 

 
2.06.04 Bending of plates and rolled sections to the required shape for fabrication 

shall be done by plate bending machine or cold bending process Without 
resorting to heating, hammering, angle smithy and black smithy process. 

 
2.06.05 Poking hole (manual or pneumatic) and striking plate shall be provided to 

facilitate coal flow.  Poking holes shall have circular MS pipe and cover 
cap as detailed in the drawing. 

 
2.07.00 New Erection Marks 
 
2.07.01 Additional structures involving new erection marks may be required to be 

added at any stage of work. 
 
2.07.02 All such new erection marks shall be detailed and included in marking 

schemes and fabrication carded out thereafter. 
 
2.07.03 All such new erection marks shall be considered under item of original 

fabrication work.  As a result of additional structures becoming necessary 
if the work is delayed beyond the time schedule stipulated, the Engineer 
shall give suitable extension of time provided he is satisfied about the 
reasonableness of the delay involved.  However, no claim for extra 
payments or revision of rates due to delay shall be entertained. 
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2.08.00 ELECTRO FORGED STEEL GRATINGS 
 
2.08.01 Factory made fabricated electro forged gratings unit with steel conforming 

to IS: 2062 shall be supplied, fabricated, transported, erected and aligned 
in floorings, platforms, drain and trench covers, walkways, passages, 
staircases with edge binding strips and anti skid nosing in treads etc. 

 
2.08.02 All grating units shall be rectangular in pattern and electro forged.  The 

size and the spacing of the bearing bars and cross bars shall be as detailed 
in fabrication drawings.  The contractor shall submit the grating design for 
different spans and load intensities along with fabrication drawings.  The 
depth of the grating unit shall be 40 mm, unless specified otherwise. 

 
2.08.03 The gratings shall be made up in panel units designed to coincide with the 

span of the structural steel framing or openings as indicated in the design/ 
scope drawings.  Maximum possible standardization of the grating panel 
sizes shall be tried and designed. 

 
2.08.04 The grating unit shall be accurately fabricated and finished, free from 

wraps, twists, or any defects that would impair their strength, 
serviceability, and appearance. 

 
2.08.05 Grating work shall include cut outs and clearance opening for all columns, 

pipes, ducts, conduits or any other installation penetrating through the 
grating work.  Such cut outs and clearances shall be treated as specified in 
subsequent clauses. 

 
2.08.06 The gratings shall be notched, trimmed and neatly finished around flanges 

and webs of the columns, moment connections, cap plates, and such other 
components of the steel structures encountered during the placement of the 
gratings.  In all such cases, the trimming shall be done to follow the profile 
of the components encountered.  After trimming, the binding strip shall be 
provided on the grating to suit the profile so obtained. 

 
2.08.07 Opening in gratings for pipes or ducts that are 150mm in size or diameter 

or larger shall be provided with steel bar toe plates of not less than 5mm 
thickness and appropriate width, set flush with the bottom of the bearing 
bars. 

 
2.08.08 Penetrations in gratings that are more than 50mm but less than 150mm in 

size or diameter shall be welded with plates of size shown in the detailed 
drawings set flush with the bottom of the grating panel. 

 
2.08.09 Unless otherwise indicated on the drawings, grating units at all 

penetrations shall be made up in split section, accurately fitted and neatly 
finished to provide for proper assembly and erection at the job site. 
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2.08.10 Grating units shall be provided with all necessary clips, bolts, nuts and 
lock washers required for proper assembly and rigid installation and 
fastening to abutting units supporting structural steel framing members. 

 
2.08.11 The gratings shall be of reputed make and manufacturer, as approved by 

Engineer.  The unit rate quoted by him for this item shall be inclusive of 
transport of gratings to the project site, all taxes, duties etc.  He shall also 
provide all facilities and access to the Engineer or his representative to 
carry out inspection during all stages of manufacturing of gratings. 

 
2.08.12 Maximum deviation in linear dimension from the approved dimension 

shall not exceed 12mm. 
 
2.08.13 All fabricated grating section and accessories shall be blast cleaned to near 

white metal surface (Sa 2½) followed by either of the following two: 
 

(a) Two coats of red lead primer and two coats of black enamel finish paint. 

 
(b)  Hot dipped galvanization at 610 gm/sq.m. 

 
in the shop prior to erection at site, as the approved drawing. 

 
2.08.14 Prior to finishing all surfaces shall be cleaned, free from rust, mill scale, 

grease, oil, or any other foreign matter by blast cleaning.  BS: 4232 shall 
be followed for blast cleaning. 

 
2.08.15 Primer can be applied by spray guns or by brushes, however the finish 

paint shall necessarily be applied by means of spray guns.  The applied 
coatings shall be uniform, free from voids and streaks; drilled or punched 
holes shall be touched up prior to erection or assembly. 

 
2.09.00  GALVANIZATION OF GRATINGS 
 
2.09.01  Purity of Zinc to be used-for galvanizing shall be 99.5% as per IS: 2 15 
 
2.09.02 After the shop work is complete, the structural material shall be punched 

with erection mark and be hot double dip galvanized.  Before galvanizing 
the steel section shall be thoroughly blast cleaned to near white metal 
surface (Sa 2½).  

 
2.09.03 The weight of the zinc coating shall be at least 610 gm/m² - unless noted 

otherwise. 
 
2.09.04 The galvanized surface shall consist of a continuous and uniformly thick 

coating of zinc, firmly adhering to the surface of steel.  The finished 
surface shall be cleaned and smooth and shall be free from defects like 
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discoloured patches, bare spots, unevenness of coating, spelter that is 
loosely attached to the steel, blistered surface, flaking or peeling off etc.  
The presence of any of these defects noticed on visual or microscopic 
inspection shall render the material liable to rejection. 

 
2.09.05 There shall be no flaking or loosening when struck squarely with a chisel 

faced hammer.  The galvanized steel member shall withstand minimum 
four one minute dips in copper sulphate solution as per IS: 2633. 

 
2.09.06 When the steel section is removed from the galvanizing kettle, excess 

spelter shall be removed by 'bumping'.  The processes known as 'wiping' 
or 'scrapping' shall not be used for this purpose. 

 
2.09.07 Defects in certain members indicating presence of impurities in the 

galvanizing bath in quantities larger than that permitted by the 
specifications or lack of quality control in any manner in the galvanizing 
plant, shall render the entire, production in the relevant shift liable to 
rejection. 

 
2.09.08 All structural steel shall be treated with sodium dichromate or an approved 

equivalent solution after galvanizing; so as to prevent white storage stains. 
 
2.09.09 If the galvanizing of any member is damaged, the Engineer shall be shown 

of the extent of damage, if so directed the galvanizing may have to the 
redone in the similar manner as stated above at no extra cost to the Owner. 

 
2.10.00  STAINLESS STEEL HOPPERS 
 
2.10.01  Material 
 
 Stainless steel hopper of grade SS 4 15M as manufactured by SAIL or 

equivalent shall be provided in the lower portion of bunker hopper.  SS 4 
15M having the following chemical composition shall be used. 
 
Material   %    Remarks 
 
Carbon    10.03%   Max. 
 
Silicon    1.60%    Max. 
 
Manganese   0.80% to 1.50% 

 
Phosphorous   0.03%    Max. 
 
Sulpher   0.03%    Max. 
 



Structure TS-Part C  TS-C-Plant Struc 
  TE No BHE/FP/CVL/022 

TS-B Page 13 of 57 
 

Chromium   10.80% to 12.50% 
 
Nickel    1.50%    Max. 
 
Titanium   0.75%    Max. 
 
Nitrogen   0.03%    Max. 

 
  The mechanical properties shall be as follows: 
 

Description     Value   Remarks 
 
  Hardness Rock Well B Scale  90   Max. 
 
  Tensile Strength   450 MPa  Min. 
 
  Yield Strength    300 MPa  Min. 
 
  Elongation    25%   Min. 
 
2.10.02 Fabrication 
 

The fabrication, erection, alignment and welding shall be carried out as 
per the accepted practice and in accordance with relevant I.S. and 
international specification as well as stipulations contained herein.  
Fabrication drawings shall be prepared by the contractor on the basis of 
the design / scope drawings furnished by Engineer.  The fabrication and 
erection works shall be done as per the approved fabrication drawings. 

 
2.10.03 Fabrication Drawings 
 

a) Fabrication drawing shall give the cutting plan for each hopper plate.  
Such, cutting plan shall be based on the size of the Stainless Steel plate 
available at store.  In order to reduce the wastage and ensure the 
maximum utilization of stainless steel plate, the cutting plan shall take 
in the consideration of the reverse curvature and place the various 
elements of hopper plate in opposite fashion to reduce the end 
wastage.  Similarly the hopper plate element having different radii 
shall be placed one inside the other, to optimize the stainless steel plate 
use.  Such optimization may also required adjustment in the size of the 
each element of hopper plate and also additional weld joints. 

 
b) The bill of material of hopper plate shall indicate the inner surface area 

of the hopper, weight of the hopper based on the inner surface area, 
weight of each of the cut plate of hopper fabrication, weight of cut and 
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scrap pieces generated. Contractor shall return to the Owner’s store all 
unutilized (surplus) stainless steel plates and all waste and cut pieces 
generated.  Non return of any part of the surplus/waste steel pieces to 
the Owner’s store will call for the penal recovery at three (03) times 
the maximum procurement rate for the weight of stainless steel pieces 
not returned to the store. 

 
c) In case the contractor does the cutting of the stainless steel without 

approved cutting plan then all the wastage (i.e. the difference between 
the weight of stainless steel plate cuts and the actual finished weight 
considered for the measurement for payment) shall be subjected to the 
penal recovery at the rate mentioned above. 

 
2.10.04 Cuffing 
 

Cutting may be affected by shearing, or by using plasma.  The cut edges of 
all plates shall be perfectly straight and uniform through out.  Cutting shall 
be done as per the cutting plan shown in the fabrication drawing.  Should 
the Engineer find it necessary, the edges shall be ground smooth 
afterwards by contractor within the unit rates quoted by him.  All the edge 
s shall be ground smooth before they are welded. 

 
2.10.05 Jointing 
 

Welding shall join stainless steel.  All weld joints (along the inclined 
plane) shall be staggered.  Any common welding process can weld 
stainless steel viz.  MIG, metal arc or plasma using the covered compatible 
electrodes as per IS: 5206 or by inert gas arc welding as per IS: 2811.  
Shielding gas shall be Argon + Hydrogen mixture or Argon + Oxygen 
mixture.  However, Argon + Oxygen mixture shall be preferred.  Carbon-
di-oxide mixture shall be avoided. 308L and 315L electrodes/fillers shall 
be used for the welding of Stainless Steel to Stainless Steel and Stainless 
Steel to Mild Steel respectively.  However, the welding process and the 
type of the electrodes to be used for welding shall be as per welding 
procedure, as approved by the Engineer. On the basis of the welding 
procedure, the Contractor shall conduct qualification test. 
 

2.10.06 Bending 
 

The stainless steel plates shall be subjected to cold forming and bending in 
order to get the desired shape and profile. 

 
2.10.07 Welding sequence 
 

The type of electrodes, welding sequence, preheat and interpass 
temperature and post weld heat treatment shall be as approved by the 
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Engineer. 
 
2.10.08 Acceptance Criteria of Fabricated Structures 
 

The acceptance of the fabricated structure work shall depend upon correct 
dimensions and alignment, absence of distortion in the structure, 
satisfactory results from the inspection and testing of the welded structure 
joints and the test specimens, general workmanship being good meeting 
the tolerance requirements given in IS: 7215. 
 

2.11.00 BEARINGS 
 
2.11.01 PTFE (Poly tetra fluorethylene) slide bearing 
 

a) General 
 

The bearings shall consist of upper and lower units.  The upper unit 
shall include a sole plate with mirror finish stainless steel facing 
bonded to the bottom surface of the sole plate.  The lower unit shall 
consist of a relevant laminated elastomers pad surfaced with PTFE. A 
rigid confining medium substructure bonds the PTFE to the pad. When 
the upper and lower units are mated the stainless steel slides on the 
PTFE surface with an extremely low coefficient of friction. These 
bearings shall be designed as per the performance requirements. The 
bearing shall be of reputed make and manufacturer as approved by 
Engineer, for required vertical loads, as per the construction drawings 
and for a maximum displacement of ± 50 mm. 

 
b) Material 

 
PTFE bearing shall be sliding against highly polished stainless steel 
and the coefficient of friction between them shall be less than 0.06 at 
55 kg/cm². In order to prevent cold flow in the PTFE surface it shall be 
rigidly bonded by a special high temperature resistant adhesive to the 
stainless steel sub-strata. The stainless steel surface, which slides 
against the PTFE, is mirror polished. The stainless steel shall be 
bonded to the top plate by special high strength adhesive. The 
thickness of the stainless steel shall be between 1.0 to 1.5mm. 
 
The resilient bearing pad shall consist of multiple layers of lightweight 
fabric impregnated with a high quality elastomer compound 
vulcanized into slabs of uniform standard thickness as per the 
requirement. This shall withstand vertical (compressive) load not less 
than 500 kg/cm² and shear loads upto 40 kg/cm². 

 
c) Installation 
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The seating area for PTFE bearing shall be prepared accurately level 
and furnished with a thin layer of epoxy resin mortar. The bearing will 
be placed on this layer while it is still workable and the bearing is 
levelled. The bearing should not be displaced as the beam is lowered 
into position. When the mortar and adhesive are fully set and the beam 
slightly above the top of the bearing. The upper surface of the bearing 
shall then be coated with sufficient thickness of epoxy resin mortar so 
that when the beam is lowered on to the temporary supports it comes 
into full contact with the mortar and some is squeezed out. The surplus 
shall be troweled off and after the mortar is fully set the temporary 
supports removed. 

 
2.12.00   Storage of material 

 
2.12.01    General 

 
All materials shall be so stored as to prevent deterioration and to ensure 
the preservation of their quality and fitness for the work.  Any material, 
which has deteriorated or has been damaged, shall be removed from the 
contractor's yard immediately, failing which, the Engineer shall be at 
liberty to get the material removed and the cost incurred thereof shall be 
realised from the Contractor.  The Contractor shall maintain upto date 
accounts in respect of receipt, use, and balance of all sizes and sections of 
steel and other materials.  In case the fabrication is carried out in 
contractor's fabrication shop outside the plant site where other fabrication 
works are also carried out, all materials meant for use in this contract shall 
be stacked separately with easily identifiable marks. 
 

2.12.02   Steel 
 
The steel to be used in fabrication and the resulting cut-pieces shall be 
stored in separate stacks off the ground section wise and lengthwise so that 
they can be easily inspected, measured, and accounted for at any time. If 
required by the Engineer, the materials may have to be stored under cover 
and suitably painted for protection against weather. 
 

2.12.03   Electrodes 
 
The electrodes for electric arc welding shall be stored in properly designed 
racks, separating different types of electrodes in distinctly marked 
compartments.  The electrodes shall be kept in a dry and warm condition if 
necessary by resorting to heating. 
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2.12.04   Bolts, Nuts and Washers 
 
Bolts, nuts and washers and other fastening materials shall be stored on 
racks off the ground with a coating of suitable protective oil.  These shall 
be stored in separate gunny bags or compartments according to diameter, 
length, and quality. 
 

2.12.05   Paints 
 
Paints shall be stored under cover in air tight containers.  Paints supplied 
in sealed containers shall be used up as soon as possible once the container 
is opened. 
 

2.13.00   Quality Control 
 
The Contractor shall establish and maintain quality control procedures for 
different items of work and materials to the extent he deems necessary to 
ensure that all work is performed in accordance with this specification.  In 
addition to the Contractor's quality control procedures, materials and 
workmanship at all times shall be subjected to inspection by the Engineer 
or Engineer's representative.  As far as possible, all inspection by the 
Engineer or Engineer’s representative shall be made at the Contractor's 
fabrication shop whether located at Site or elsewhere.  The Contractor 
shall co-operate with the Engineer or Engineer's representative in 
permitting access for inspection to all places where work is being done 
and in providing free of cost all necessary help in respect of tools and 
plants, instrument, labour and materials required to carry out the 
inspection.  The inspection shall be so scheduled as to provide the 
minimum interruption to the work of the Contractor. 
 
Materials or workmanship not in reasonable conformance with the 
provisions of this Specification may be rejected at any time during the 
progress of the work. 
 
The quality control procedure shall cover but not be limited to the 
following items of work 
 
a)  Steel: Quality manufacturer's test certificates, test reports of 

representative samples of materials from unidentified stocks if 
permitted to be used. 

 
b)  Rivets, Bolts, : Manufacturer's certificate,dimension checks,  

Nuts & Washers  material testing. 
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c)   Electrodes              : Manufacturer's certificate, thickness and 

quality of flux coating. 
 
d)  Welders  : Qualifying Tests 
 
e)  Welding sets : Performance Tests 
 
f)  Welds  : Inspection, X-ray, Ultrasonic tests 
 

   g)  Paints                   :      Manufacturer’s certificate,  physical inspection   report                                
                                          
h) Galvanizing               :       Tests in accordance with IS 2633 - Method 

for   testing uniformity of coating on Zinc 
Coated Articles and IS : 4759 - Specification 
for Hot-Dip Zinc coatings on Structural 
Steel and other allied products. 

 
2.14.00   Standard dimensions, forms and weights 

 
The dimensions, forms, weights and tolerances of all rolled shapes rivets, 
bolts, nuts, studs, washers etc. and other members used in the fabrication 
of any structure shall, wherever applicable, conform to the requirements of 
the latest relevant Indian Standards, wherever they exist, or, in the absence 
of Indian Standards, to other equivalent standards. 
 

2.15.00   Fabrication Drawings 
 
The contractor shall within thirty (30) days after the award of the Contract 
submit to the Engineer the Schedule of Fabrication and erection of 
structural Steelworks, for approval. Within one week after receipt of 
approval on design of any steel structure (part or full) based on the 
approved design. As decided by the Engineer, six (6) copies each of some 
or all of the detailed fabrication drawings will have to be submitted for 
approval. 

 
The sequence of preparation of fabrication drawings shall match with the 
approved fabrication and erection schedule. The above-mentioned 
approval for fabrication drawings will be accorded only towards the 
general conformity with the design requirements as well as specifications. 
The approval of drawing however shall not relieve the contractor of his 
sole responsibility in carrying out the work correctly and fulfilling the 
complete requirements of contract documents. 
 
The fabrication drawings shall include but not limited to the following: 
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a) Assembly drawings giving exact sizes of the sections to be used and 
identification marks of the various sections. 

 
b)  Dimensional drawings of base plates, foundation bolts location etc. 
 
c)  Comparison sheets to show that the proposed alternative section, if 

any, is as strong as the original sections shown on the Design 
Drawings. 

 
d) Complete Bill of Materials and detailed drawings of all sections as 

also their billing weights. 
 
e) Any other drawings or calculations that may be required for the 

clarification of the works or substituted parts thereof. 
 
These drawings shall give all the necessary information for the fabrication, 
erection, and painting of the steelwork in accordance with the provisions 
of this Specification.  Fabrication drawings shall be made in accordance 
with the best modern practice and with due regard to sequence, speed and 
economy in fabrication and erection. Fabrication drawings shall give 
complete information necessary for fabrication of the various components 
of the steelwork, including the location, type, size, and extent of welds. 
These shall also clearly distinguish between shop and field rivets, bolts, 
and welds and specify the class of bolts and nuts. The drawings shall be 
drawn to a scale large enough to convey all the necessary information 
adequately. Notes on the fabrication drawings shall indicate those joints or 
groups of joints in which it is particularly important that the welding 
sequence and technique of welding shall be carefully controlled to 
minimize the locked up stresses and distortion.  Welding symbols used 
shall be in accordance with the requirements of the Indian Standard 
Specification. IS: 813 - Scheme of symbols for Welding, and shall be 
consistent throughout. Weld lengths called for on the drawings shall mean 
the net effective length. 
 
The Contractor shall be responsible for and shall carry out at his cost any 
alterations of the work due to any discrepancies, errors or omissions on the 
drawings or other particulars supplied by him, whether such drawings or 
other particulars have been duly approved or not in accordance with the 
Contract. 
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3.00.00   WORKMANSHIP 
 

3.01.00    Fabrication 
 

3.01.01   General 
 
All workmanship shall be equal to the best practice in modern structural 
shops, and shall conform to the provisions of the Indian Standard IS: 800 - 
Code of Practice for general construction in steel and other relevant Indian 
Standards or equivalent. 
 

3.01.02   Straightening Material 
 
Rolled materials before being laid off or worked, must be clean, free from 
sharp kinks, bends or twists and straight within the tolerances allowed by 
the Indian Standard Specification on IS: 1552 - Specification for rolling 
and cutting tolerance for hot-rolled steel products. If straightening is 
necessary, it may be done by mechanical means or by the application of a 
limited amount of localized heat. The temperature of heated areas, as 
measured by approved methods, shall not exceed 600°C. 
 

3.01.03   Cutting 
 
Shearing, cropping, or sawing shall affect cutting. Use of a mechanically 
controlled gas-cutting torch may be permitted for mild steel only. Gas 
cutting of high tensile steel may also be permitted provided special care is 
taken to leave sufficient metal to be removed by machining, so that all 
metal that has been hardened by flame is removed. Gas cutting without a 
mechanically controlled torch may be permitted if special care is taken 
and done under expert hand, subject to the approval of the Engineer. 
 
To determine the effective size of members cut by gas, 3 mm shall be 
deducted from each cut edge. Gas cut edges, which will be subjected to 
substantial stress or which are to have weld metal deposited on them, shall 
be reasonably free from gouges, occasional notches or gouges not more 
than 4 mm deep will be permitted.  Gouges greater than 4 mm that remain 
from cutting shall be removed by grinding.  All re-entrant corners shall be 
shaped notch free to a radius of at least 12 mm. Shearing, cropping and 
gas cutting shall be clean, reasonably square and free from any distortion. 

 
3.01.04   Planning of edges 

 
Planning or finishing of sheared or cropped edges of plates or shapes or of 
edges gas-cut with a mechanically controlled torch shall not be required, 
unless specifically required by design and called for on the drawings, 
included in a stipulation for edge preparation for welding or as may be 
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required after the inspection of the cut surface. Surface cut with hand-
flame shall generally be ground, unless specifically instructed otherwise 
by the Engineer. 
 

3.01.05   Clearances 
 
The erection clearance for cleated ends of members connecting steel to 
steel shall preferably be not greater than 2 mm at each end. The erection 
clearance at ends of beams web shall be not more than 3 mm at each end, 
but where for practical reasons greater clearance is necessary, suitably 
designed cheatings shall be provided. 
 

3.02.00   Riveted and bolted construction  
 

3.02.01   Holes 
 
Holes through more than one thickness of material for members, such as 
compound stanchions and girder flanges, shall be drilled after the 
members are assembled and tightly clamped or bolted together. Punching 
may be permitted before assembly, if the thickness of the material is not 
greater than the nominal diameter of rivet or bolt plus 3 mm subject to a 
maximum thickness of 16 mm provided that the holes are punched 3 mm 
less in diameter than the required size and reamed after assembly to the 
full diameter. 
 
Holes for rivets or black bolts shall be not more than 1.5 mm or 2.0 mm 
(depending on whether the diameter of the rivet or bolt is less or more than 
or equal to 25 mm) larger in diameter than the nominal diameter of the 
rivet or black bolt passing through them.  
 
Holes for turned and fitted bolts shall be drilled to a diameter equal to the 
nominal diameter of the shank or barrel subject to a tolerance grade of BS 
as specified in IS: 919.  Parts to be connected shall be firmly held together 
by tacking welds or clamps and the holes drilled through all the 
thicknesses in one operation and subsequently reamed to size.  Holes not 
drilled through all thickness in one operation shall be drilled to a smaller 
size and reamed out after assembly. 
 
Holes for rivets or bolts shall not be formed by gas cutting process. 
 

3.02.02   Assembly 
 
All parts of riveted members shall be well pinned or bolted and rigidly 
held together while riveting. Drifting to enlarge unmatching holes shall 
not generally be permitted. In case drifting is permitted to a slight extent 
during assembly, it shall not distort the metal or enlarge the holes. Holes 
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that must be enlarged to admit the rivets or bolts shall be reamed. Poor 
matching of holes shall be cause for rejection .The component parts shall 
be so assembled that they are neither twisted not otherwise damaged, and 
shall be so prepared that the specified cambers, if any, are maintained. 
 
Rivets shall ordinarily be hot driven, in which case their finished heads 
shall be approximately hemispherical in shape and shall be of uniform size 
throughout the work for rivets of the same size full, neatly finished and 
concentric with he holes. Rivets shall be heated uniformly to a temperature 
not exceeding 1 125°C they shall not be driven after their temperature has 
fallen below 540°C. 

 
Rivets shall be driven by power riveters, of either compression or 
manually operated type, employing pneumatic, hydraulic or electric 
power.  Hand driven rivets shall not be allowed unless in exceptional cases 
specifically approved by the Engineer. After driving, rivets shall be tight, 
shall completely fill the holes and their heads shall be in full contact with 
the surface.  In case of countersunk rivets, the countersinking shall be fully 
filled by the rivet, any proudness of the countersunk head being dressed 
off flush, if required. 
 
Riveted members shall have all parts firmly drawn and held together 
before and during riveting and special care shall be taken in this respect 
for all single riveted connections.  For multiple riveted connections, a 
service bolt shall be provided in every third or fourth hole. 

 
All loose, burnt, or otherwise defective rivets shall be cut out and replaced 
and special care shall be taken to inspect all single riveted connections. 
Special care shall also be taken in heating and driving long rivets.  The 
Contractor shall prove the quality of riveting by cutting some rivets 
chosen at random by the Engineer. No extra payment will be made to the 
Contractor for such cutting and replacing.  Riveting work, for any 
particular section or group, will be considered satisfactory when at least 
90% of the corresponding cut rivets is found to be sound.  If the ratio is 
below 75%, all the rivets in the particular section or group shall be cut, 
removed and replaced and tested again at the Contractor's expense. For 
cases between 75% and 90% the engineer shall have the option to instruct 
cutting and replacing any number of further rivets at the Contractor's cost 
as he deems necessary. 
 
Bolted construction shall be permitted only in case of field connections if 
called for on the Drawings and is subjected to the limitation of particular 
connections as may be specified. In special cases, however, shop bolt 
connections may be allowed if shown on drawing or directed by the 
Engineer. 
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Washers shall be tapered or otherwise suitably shaped, where necessary, to 
give the heads and nuts of bolts a satisfactory bearing. The threaded 
portion of each bolt shall project trough the nut at least one thread. In all 
cases the bolt shall be provided with a washer of sufficient thickness under 
the nut to avoid any threaded portion of the bolt being within the thickness 
of the parts bolted together. In addition to the normal washer one spring 
washer or lock nut shall be provided for each bolt for connections 
subjected to vibrating forces or otherwise as may be specified on the 
Drawings. 

 
3.03.00 Welded Construction 
 
3.03.01 General 

 
Welding shall be in accordance with relevant Indian Standards and as 
supplemented in the Specification. Welding shall be done by experienced 
and good welders who have been qualified by tests in accordance with IS: 
817. 

 
3.03.02 Preparation of material 

 
Surface to be welded shall be free from loose scale, slag, rust, grease, 
paint, and any other foreign material except that mill scale, which 
withstands vigorous wire brushing, may remain. Joint surfaces shall be 
free from fins and tears. Preparation of edges by gas cutting shall, 
wherever practicable, be done by a mechanically guided torch. 

 
3.03.03 Assembling 

 
Parts to be fillet welded shall be brought in, as close contact as practicable 
and in no event shall be separated by more than 4 mm. If the separation is 
1.5 mm or greater, the size of the fillet welds shall be increased by the 
amount of the separation. The fit of joints at contact surfaces, which are 
not completely sealed by, welds, shall be close enough to exclude water 
after painting. Abutting parts to be butt-welded shall be carefully aligned. 
Misalignments greater than 3 mm shall be corrected and in making the 
correction the parts shall not be drawn into a sharper slope than two 
degrees (2°). 
 
The work shall be positioned for flat welding whenever practicable. 
 

3.03.04   Welding Sequence 
 
In assembling and joining parts of a structure or of built-up members, the 
procedure and sequence of welding shall be such as will avoid needless 
distortion and minimize shrinkage stresses in the closing welds of a rigid 
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assembly, such closing welds shall be made in compression elements. 
 
In the fabrication of cover-plated beams and built-up members, all shop 
splices in each component part shall be made before such component part 
is welded to other parts of the member. Long girders or girder sections 
may be made by shod splicing not more than three sub-sections, each 
made in accordance with this paragraph. 
 
When required by the Engineer, welded assemblies shall be stress relieved 
by heat-treating in accordance with the provisions of the relevant Indian 
Standard or any other Standard approved by the Engineer. 

 
3.03.05 Welding technique 

 
All complete penetration groove welds made by manual welding, except 
when produced with the aid of backing material not more than 8 m thick 
with root opening not less than one-half the thickness of the thinner part 
joined, shall have the root of the initial layer gouged out on the back side 
before welding is started from that side, and shall be so welded as to 
secure sound metal and complete fusion throughout the entire cross-
section.  Groove welds made with the use of the backing of the same 
material, as the base metal shall have the weld metal thoroughly fused 
with the backing material.  Backing strips need not be removed. If 
required, they may be removed by gouging or gas cutting after welding is 
completed, provided no injury is done to the base metal and weld metal 
and the weld metal surface is left flush or slightly convex with full throat 
thickness. 
 
Groove welds shall be terminated at the ends of a joint in a manner that 
will ensure their soundness. Where possible, this should be done by use of 
extension bars or run-off plates. Extension bars or run-off plates need not 
be removed upon completion of the weld unless otherwise specified 
elsewhere in the contract. 
To get the best and consistent quality of welding, automatic submerged arc 
process shall be preferred. The technique of welding employed, the 
appearance and quality of welds made, and the methods of correcting 
defective work shall all conform to the relevant Indian Standards. 
 

3.03.06 Temperature 
 
No welding shall normally be done on parent material at a temperature 
below (-) 5°C. However, if welding is to undertaken at low temperature, 
adequate precautions as recommended in relevant Indian Standard shall be 
taken. When the parent material is less than 40 mm thick and the 
temperature is between (-) 5°C and 0°C, the surface around the joint to a 
distance of 100 mm or 4 times the thickness of the material, whichever is 
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greater, shall be preheated till it is hand warm. When the parent material is 
more than 40 mm thick, the temperature of the area mentioned above shall 
be in no case be less than 20°C. All requirements regarding preheating of 
the parent material shall be in accordance with the relevant Indian 
Standard. 

 
3.03.07 Peening 

 
Where required, intermediate layers of multiple-layer welds may be 
peened with light blows from a power hammer, using a round-nose tool, 
peening shall be done after the weld has cooled to a temperature warm to 
the hand. Care shall be exercised to prevent scaling or flaking of weld and 
base metal from over peening. 
 

3.03.08 Equipment 
 
These shall be capable of producing proper current so that the operator 
may produce satisfactory welds. The welding machine shall be of a type 
and capacity as recommended by the manufacturers of electrodes or as 
may be approved by the engineer. 

 
3.04.00 Finish 

 
Column splices and butt joints of compression members depending on 
contact for stress transmission shall be accurately machined and close-
butted over the whole section with a clearance not exceeding 0.1 mm 
locally at any place. In column caps and bases, the ends of shafts together 
with the attached gussets, angles, channels etc; after welding/riveting 
together, should be accurately machined so that the parts connected butt 
over the entire surfaces of contact. Care should be taken that those 
connecting angles of channels are fixed with such accuracy that they are 
not reduced in thickness by machining by more than 1.0 mm. 
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3.05.00 Slab bases and caps 
 
Bases and caps fabricated out of steel slabs, except when cut material with 
true surface, shall be accurately machined over the bearing surface and 
shall be in effective contact with the end of the stanchion. A bearing face, 
which is to be grouted direct to a foundation, need not be machined if such 
face is true and parallel to the upper face. 
 
To facilitate grouting, holes shall be provided, where necessary, in 
stanchion bases for the escape of air. 

 
3. 06.00 Lacing bars 

 
The ends of lacing bars shall be neat and free from burns. 
 

3. 07.00 Separators 
 
Rolled section or built-up steel separators or diaphragms shall be required 
for all double beams except where encased in concrete, in which case, pipe 
separators shall be used. 
 

3.08.00 Bearing Plates 
 
Provision shall be made for all necessary steel bearing plates to take up 
reaction of beams and columns and the required stiffeners and gussets 
whether or not specified in Drawings. 
 

3.09.00        Floor Grating 
 
All grating units shall be rectangular in pattern and of pressure locked 
assembly. The size and spacing of bearing bars and cross bars shall be as 
approved in detailed drawings. Alternatively diamond pattern grating if 
approved may be used. 
 
The grating shall be made in panel units designed to span as indicated in 
structural steel framing drawing or as directed by the Engineer. 
 
The grating units shall be finished free from warps, twists, or any other 
defects.  Grating work shall include cutouts and clearance openings for all 
columns, pipes, ducts, conduits etc.  The gratings shall be notched, 
trimmed, and neatly finished around components of the steel structures 
encountered. Binding strip shall be provided on the grating to suit the 
profile. Openings in gratings shall be provided with steel bar toe plates of 
not less than 5 mm thickness and 100 mm width. 
 
Unless otherwise indicated on drawings, all penetrations of grating units 
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shall be made up in split section, accurately fitted, and neatly finished. 
Grating units shall be provided with all necessary clips, bolts, lock 
washers etc. for proper assembly and installation on supporting steel 
members. Maximum deviation in linear dimension shall not exceed 12 
mm. 

 
3.10.00 Chequered Plates 

 
Minimum thickness of chequered plate floorings, covers etc. shall be 6 
mm O/P.  Chequered plate shall be accurately cut to the required sizes and 
shapes and the cut edges properly ground. Stiffeners shall be provided 
wherever required from design consideration. 
 

3.11.00 Architectural Clearances 
 
Bearing plates and stiffener connections shall not be permitted to encroach 
on the designed architectural clearances. 
 

3.12.00  Shop connections 
 
a)  All shop connections shall be otherwise riveted or welded as specified 

on the Drawings. 
  
b) Heads of rivets on surfaces carrying brick walls shall be flattened to 10 

mm thick projection. 
 
c) Certain connections, specified to be shop connections, may be changed 

to field connections if desired by the Engineer for convenience of 
erection and the contractor will have to make the desired changes at no 
extra cost to the exchequer. 

 
3.13.00 Castings 

 
Steel castings shall be annealed. 
 

3.14.00 Shop erection 
 
The steelwork shall be temporarily shop-erected complete or as directed 
by the Engineer so that accuracy of fit may be checked before dispatch. 
The parts shall be shop-erected with a sufficient number of parallel drifts 
to bring and keep the parts in place.  In case of parts drilled or punched 
using steel jigs to make all similar parts interchangeable, the steelwork 
shall be shop erected in such a way as will facilitate the check of 
interchange ability. 
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3.15.00 Shop painting 
 
3.15.01  General 

 
Unless otherwise specified, steelwork, which will be concealed by interior 
building finish, need not be painted; steelwork to be encased in concrete 
shall not be painted.  Unless specifically exempted, all other steelwork 
shall be given one coat of shop paint, applied thoroughly and evenly to dry 
surfaces which have been cleaned, in accordance with the following 
paragraph, by brush, spray, roller coating, flow-coating or dipping as may 
be approved by the Engineer. 
 
After inspection and approval and before leaving the shop, all steelwork 
specified to be painted shall be cleaned by hand-wire brushing or by other 
methods of loose mill scale, loose rust, weld slag or flux deposit, dirt and 
other foreign matter. Oil and grease deposits shall be removed by the 
solvent. Steelwork specified to have no shop paint shall, after fabrication, 
be cleaned of oil or grease by solvent cleaners and be cleaned of dirt and 
other foreign material by trough sweeping with a fibre brush. 

 
3.15.02  Inaccessible parts 

 
Surfaces not in contact, but inaccessible after assembly, shall receive two 
coats of shop paint, Positively of different colours to prove application of 
two coats before assembly. This does not apply to the interior of sealed 
hollow sections. 
 

3.15.03 Contact surfaces 
 
Contact surface shall be cleaned in accordance with sub-clause 3.13.1 
before assembly. 
 

3.15.04 Finished surfaces 
 
Machine finished surfaces shall be protected against corrosion by a rust 
inhibiting coating that can be easily removed prior to erection or which 
has characteristics that make removal unnecessary prior to erection. 

 
3.15.05 Surfaces adjacent to field welds 

 
Unless otherwise provided for, surfaces within 50 of any field weld 
location shall be free of materials that would prevent proper welding or 
produce objectionable fumes while welding is being done. 
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3.16.00 Galvanizing 
 

3.16.01  General 
 
Structural steelwork for switchyard or other structures as may be specified 
in the contract shall be hot dip galvanized in accordance with the 
American Society for Testing and Materials Specification ASTM-A 123 
or IS: 2629 - Recommended practice for Hot-Dip Galvanizing of Iron and 
steel. Where the steel structures are required to be galvanized the field 
connection materials like bolts, nuts and washers shall also be galvanized. 
 

3.16.02  Surface Preparation 
 
All members to be galvanized shall be cleaned, by the process of pickling 
of rust, loose scale, oil, grease, slag and spatter of welded areas and other 
foreign substances prior to galvanizing. Pickling shall be carried out by 
immersing the steel in an acid bath containing either sulphuric or 
hydrochloric acid at a suitable concentration and temperature. The 
concentration of the acid and the temperature of the bath can be varied, 
provided that the pickling time is adjusted accordingly. 
 
The pickling process shall be completed by thoroughly rinsing with water, 
which should preferably be warm, so as to remove the residual acid. 

 
3.16.03 Procedure 

 
Galvanizing shall be carried out by hot dip process in a proper and 
uniformly heated bath.  It shall meet all the requirements when tested in 
accordance with IS: 2633 - Method for testing uniformity of coating on 
Zinc Coated Articles and IS: 4759 - Specification for Hot-dip zinc 
coatings on Structural Steel & other allied products. 
 
After finishing the threads of bolts, galvanizing shall be applied over the 
entire surface uniformly. The threads of bolts shall not be machined after 
galvanizing and shall not be clogged with zinc.  The threads of nuts may 
be tapped after galvanizing but care shall be taken to use oil in the threads 
of nuts during erection. 
 
The surface preparation for galvanizing and the process of galvanizing 
itself, shall not adversely affect the mechanical properties of the materials 
to be galvanized. Where members are of such lengths as to prevent 
complete dipping in one operation, great care shall be taken to prevent 
warping. 
 
Materials on which galvanizing has been damaged shall be acid stripped 
and re-galvanized unless otherwise directed, but if any member becomes 
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damaged after leaving been dipped twice, it shall be rejected. Special care 
shall be taken not to injure the skin on galvanized surfaces during 
transport, handling, and erection. Damages, if occur, shall be made good 
in accordance with the instructions the Engineer. 
 

4.00.00   INSPECTION, TESTING, ACCEPTANCE CRITERIA AND 
DELIVERY 
 

4.01.00  Inspection 
 
Unless specified otherwise, inspection to all, work shall be made by the or 
Engineer's representative at the place of manufacture prior to delivery. The 
Engineer or his representative shall have free access at all reasonable 
times to those parts of the manufacturer’s works which are concerned with 
the fabrication of the steelwork under this Contract and he shall be 
afforded all reasonable facilities for satisfying himself that the fabrication 
is   being     done   in accordance with the provisions of this Specification. 
 
The Contractor shall provide free of charge, such labour, materials, 
electricity, fuel, water, stores, tools and plant, apparatus and instruments 
as may be required by the Engineer to carry out inspection and/or tests in 
accordance with the Contract. The Contractor shall guarantee compliance 
with the provisions of this Specification. 
 

4.02.00  Testing and Acceptance Criteria 
 
4.02.01  General 

 
The Contractor shall carry out sampling and testing in accordance with the 
relevant Indian Standards and as supplemented herein for the following 
items at his own Cost. The Contractor shall get the specimens tested in a 
laboratory approved by the Engineer and submit to the Engineer the test 
results in triplicate within 3 (three) days after completion of the test. 
 

4.02.02      Steel  
 
All steel supplied by, the Contractor shall conform, to the relevant Indian 
Standards. Except otherwise mentioned in the contract, only tested quality 
steel having mill test reports shall be used. In case unidentified steel 
materials are permitted to be used by the Engineer, random samples of 
materials will be taken from each unidentified lot of 50 M.T or less of any 
particular section for tests to conform to relevant Indian Standards. Cost of 
all tests shall be born by the contractor. 
 
All material shall be free from all imperfections, mill scales, slag 
intrusions, laminations, fittings, rusts etc. that may impair their strength, 
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durability, and appearance. 
 

4.02.02      Welding 
 

a)  The weld surface shall be cleaned with steel wire brush to remove 
spatter metal, slag etc. and 100% of welds shall be inspected visually 
for size, length of weldment and external defects. Weld gauges shall 
be used for checking weld sizes. The surface shall be clean with 
regular beads and free from slags, cracks, blow-holes etc. 

 
b)  Non-destructive examination shall be carried out to determine 

soundness of weldments as follows: 
 

i) 10% at random on fillet-joints. 
 

ii)  100% on all butt-joints. 
 
c)  Should the ND tests indicate defects like improper root penetration, 

extensive blowholes, slag intrusion etc., such welds shall be back 
gauged, joints prepared again and rewelded. All defects shall be 
rectified by the Contractor at no extra costs. 

 
d) All electrodes shall be procured from approved reputed manufacturers 

with test certificates. The correct grade and size of electrode, which 
has not deteriorated in storage, shall be used. The inspection and 
testing of welding shall be performed in accordance with the 
provisions of the relevant Indian Standards or other equivalents. For 
every 50 tones of welded fabrication, the Engineer may ask for 1(one) 
test-destructive or non-destructive including X -ray, ultrasonic test or 
similar, the cost of which shall be borne by the Contractor. 

 
4.02.04  Rivets, bolts, nuts and washers 

 
All rivets, bolts, nuts, and washers shall be procured from M/s. Guest 
Keen William Ltd. or equivalent and shall confirm to the relevant Indian 
Standards. If desired by the Engineer, representative samples of these 
materials may have to be tested in an approved laboratory and in 
accordance with the procedures described in relevant Indian Standards. 
Cost of all such testing shall have to be borne by the Contractor. In 
addition to testing the rivets by hammer, 2% (two per cent) of the rivets 
done shall have to be cut off by chisels to ascertain the fit, quality of 
material and workmanship. The removal of the cut rivets and re-installing 
new rivets shall be done by the Contractor at his own cost. 
 

4.02.05 Shop painting 
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All paints and primers shall be of standard quality and procured from 
approved manufacturers and shall conform to the provisions of the 
relevant Indian Standards. 

4.02. 12 Galvanizing 
 
All galvanizing shall be uniform and of standard quality when tested in 
accordance with IS: 2633 - Method for testing uniformity of coating on 
Zinc Coated Articles and 15: 4759 - specification for Hot-Dip Zinc 
Coatings on Structural Steel & other allied products. 
 

4.03.00 Tolerance 
 
The tolerances on the dimensions of individual rolled steel components 
shall be as specified in IS: 1852 - specification for rolling and Cutting 
Tolerances for Hot-rolled Steel Products. The tolerances on straightness, 
length etc. of various fabricated components (such as beams and girders, 
columns, crane gantry girder etc.) of the steel structures shall be as 
specified in IS: 721 - Tolerances for Fabrication of Steel Structures. 

 
4.04.00 Acceptance 

 
Should any structure or part of a structure be found not to comply with any 
of the provisions of this specification, the same shall be liable to rejection. 
No Structure or part of the structure once rejected, shall be offered again 
for test, except in cases where the Engineer considers the defects 
rectifiable. The Engineer may, at his discretion, check some of the tests at 
an appropriate laboratory at the contractors cost. 
 
When all tests to be performed in the Contractor’s shop under the terms of 
this contract have been successfully carried out, the steelwork will be 
accepted forthwith and the Engineer will issue acceptance certificate, upon 
receipt of which, the items will be shop painted, packed and dispatched. 
No item to be delivered unless an acceptance certificate for the same has 
been issued. The satisfactory completion of these tests or the issue of the 
certificates shall not bind the Owner to accept the work, should it, on 
further tests before or after erection, be found not in compliance with the 
Contract. 
 

4.05.00 Delivery of materials 
 

4.05.01  General 
 
The Contractor will deliver the fabricated structural steel materials to site 
with all necessary field connection materials in such sequence as will 
permit the most efficient and economical performance of the erection 
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work. The Owner may prescribe or control the sequence of delivery of 
materials, at his own discretion. 

4.05.02         Marking 
 
Each separate piece of fabricated steelwork shall be distinctly marked on 
all surfaces before delivery in accordance with the markings shown on 
approved erection drawings and shall bear such other marks as will further 
facilitate identification and erection. 

 
4.05.03 Shipping 

 
Shipping shall be strictly in accordance with the sequence stipulated in the 
agreed Programme. Contractor shall dispatch the materials to the e 
worksite securely protecting and packing the materials to avoid loss or 
damage during transport by rail, road or water. All parts shall be 
adequately braced to prevent damage in transit. 
 
Each bundle, bale or package delivered under this contract shall be marked 
on as many sides as possible and such distinct marking (all previous 
irrelevant markings being carefully obliterated) shall show the following: 
 
a)  Name and address of the consignee 
 
b) Name and address of the consignor 
 
c)  Gross weight of the package in tonnes and its dimensions 
 
d)  Identification marks and/or number of the package 
 
e)  Custom registration number, if required 
 
All markings shall be carried out with such materials as would ensure 
quick drying and indelibility. 
 
Each component or part or piece of material when shipped, shall be 
indelibly marked and/or tagged with reference to assembly drawings and 
corresponding piece numbers. 
 
Each packing case shall contain in duplicate in English a packing list 
pasted on to the inside of the cover in a water-proof envelope, quoting 
especially - 

 
a) Name of the Contractor 
 
b) Number and date of the Contract 
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c) Name of the office placing the contract 
 
d) Nomenclature of stores 
e) A schedule of parts or pieces, giving the parts or piece number with 

reference to assembly drawings and the quantity of each. 
 

The shipping dimensions of each packing shall not exceed the maximum 
dimensions permissible for transport over the Indian Railways/Roads. 
 
After delivery of the materials at site, all packing materials shall 
automatically become the property of the Owner. 
 
Notwithstanding anything stated hereinbefore, any loss or damage 
resulting from inadequate packing shall be made good by the Contractor at 
no additional cost to the Owner. When facilities exist, all shipments shall 
be covered by approved Insurance Policy for transit at the cost of the 
Contractor. 
 
The contractor shall ship the complete materials or part on board a vessel 
belonging to an agency approved by the Owner or on rail and/or road 
transport as directed. The Contractor shall take all reasonable steps to 
ensure correct appraisal of freight rates, weights and volumes and in no 
case will the Owner be liable to pay any warehouse, wharfage, demurrage 
and other charges. 
 
If, however, the Owner has to make payment of any of the above-
mentioned charges, the amount paid will be deducted from the bills of the 
Contractor. 
 
Necessary advise regarding the shipment with relevant details shall reach 
the Engineer at least a week in advance. 

 
5.00.00 INFORMATION TO BE SUBMITTED 

 
5.01.00  With Tender 

 
The following information is required to be submitted with the Tender: 
 
a)  Progress Schedule  

            
The Contractor shall quote in his Tender a detailed schedule of 
progress of work and total time of completion, itemizing the time 
required for each of the following aspects of work. 

 
i)  Preparation and approval of fabrication drawing 
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     ii)  Procurement of Materials  
 

    iii)  Fabrication and shipping of all anchor bolts 
 

    iv)  Fabrication and shipping of main steelwork. 
 

 v)  Fabrication and shipping of steelwork for bunkers, tanks and/or 
silos as applicable. 

 
vi)  Fabrication and shipping of all other remaining steelwork 

including miscellaneous steelwork. 
 

vii)  Final date of completion of all shipments. 
 

b)  Shop 
 

Location of the Tenderer's fabrication workshop giving details of 
equipment, manpower, the total capacity, and the capacity that will be 
available exclusively for this contract shall be submitted. 
 

5.02.00 After Award 
 
After award of the Contract the successful Tenderer is to submit the 
following: 
 
a) Complete fabrication drawings, material lists, cutting lists, rive and 

bolt lists, field welding schedules based on the approved design 
drawings prepared by him in accordance with the approved schedule. 

 
b) Monthly Progress Report with necessary photographs in six (6) copies 

to reach the Engineer on or before the 7th day o. each month, giving 
the up-to-date status of preparation of detailed shop drawings, bill of 
materials, procurement of materials, actual fabrication done, shipping 
and all other relevant information. 

 
c) Detailed monthly material reconciliation statements relevant to the 

Work done and reported in the Progress Report, giving the stock at 
hand of raw steel, work in progress, finished materials. 

 
d) Results of any test as and when conducted and as require by the 
engineer. 
 
e)  Manufacturer’s mill test report in respect of steel materials, rivets, 

bolts, nuts, and electrodes as may be applicable. 
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6.00.00  RATES AND MEASUREMENT  
 
6.01.00  Rates 

 
6.01.01 The items of work in the Schedule of items describe the work in brief.  

The various items of the Schedule of items shall be read in conjunction 
with these specifications including amendments and additions, general 
conditions of contract, special conditions of contracts, and other tender 
documents, if any.  For each item of Schedule of Items, the bidder's rates 
shall include the activities covered in the description of the item as well as 
all necessary operations described in the Specifications. 
 

6.01.02 The bidder's rates shall include cost of all minor details which are 
obviously and fairly intended and which may not have been included in 
the description in these documents but are essential for the satisfactory 
completion of the work.  Rates shall also include for taking all safety 
measures. 
 

6.01.03 The bidder's -rates for all items of schedule of items shall include 
complete cost towards plant, equipment, erection and dismantling of 
scaffolding, men, materials and consumables, skilled and unskilled labour, 
levies, taxes, royalties, duties, transport, storage, 
repair/rectification/maintenance until handing over, contingencies, 
overhead and all incidental items not specifically mentioned but 
reasonably implied and necessary to complete the work. 
 

6.01.04 No claims shall be entertained, if the details shown on the `Released for 
Construction’ drawings differ from those shown on the bid/tender 
drawings. 
 

6.01.05 Rates shall be inclusive of all leads and lifts/elevation. 
 

6.01.06 The bidder's rates for Structural Steel shall include for fabrication and 
erection, transportation to site, preparation checking collecting and 
distributing of the fabrication drawings and design calculations, erection 
scheme, alignment, welding, including preheating and post heating, testing 
of welders, inspection of welds, visual inspection, non destructive and 
special testing, rectification and correction of defective welding works, 
production test plate, inspection and testing, erection scheme, protection 
against damage in transit, stability of structures, etc.  The rates shall also 
be inclusive of providing and installing temporary structures, transport of 
Owner issue material from store, return of surplus/waste steel materials 
including cut pieces/waste steel, provision of additional butt/weld joint to 
reduce the wastage and all other general, special, such requirements as 
may be required, for the successful completion of the work. 
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6.01.07 The bidder's rates for foundation bolts assembly shall include fabrication 
erection, installation, and alignment of complete bolt assembly with nuts, 
locknuts, anchor plates, stiffener plates, protective tape, etc.  This shall 
also include the cost of materials not issued by the Owner. 
 

6.01.08 The bidders rates for application of inorganic primer shall include surface 
preparation to near white metal surface by blast cleaning, abrasives, touch 
up painting, suitable enclosure to avoid contamination and the necessary 
statutory approval from the factory inspector/pollution control board etc. 
regarding the method of blast cleaning and abrasives used, and getting 
approval of the specialized agency supplying the zinc silicate primer. 
 

6.01.09 The bidder's rates for application of finish painting system shall include 
surface preparation, application of intermediate (under) coat, finish coat 
and final finish coat, and getting approval of the specialized agency 
supplying the finish paint. 
 

6.01.10 The bidder's rates for electro-forged gratings (if specified) shall include 
supply, fabrication, transportation to the site, erection and alignment of 
factory made electro-forged gratings, all taxes, duties thereon etc.  The 
rates shall also include preparation of grating design for different spans 
and load intensifies, preparation of design and fabrication drawings, edge 
preparation, blast cleaning followed by finish paint. 
 

6.01.11 The bidder's rates for galvanization of factory made electro-forged 
gratings (if specified) shall include the application of hot dipped 
galvanization as finish over the fabricated gratings and the treatment to be 
given for prevention of white storage stains, as per the technical 
Aspiration. 
 

6.01.12 The bidder’s rates for permanent mild steel bolts, nuts and washers shall 
include the supply and fixing of such bolts, nuts and washers in position, 
for various types of Structural Steel works, as per the technical 
specification. 
 

6.01.13 The bidder’s rates for high strength structural bolts, nuts and washers shall 
include the supply and fixing of such bolts, nuts and washers in position, 
for various types, of Structural Steel works, as per the technical 
specification. 
 

6.01.14 The bidder’s rates for dismantling, additions to, alterations in and/or 
modifications shall be inclusive of all operations such as lowering of 
material, carriage etc., as mentioned in the technical specification.  
Unutilised steel pieces cut/removed shall be returned to the project stores 
free of charge.  Non-return of unublized steel pieces to the Owner's store 
would be considered as wastage and recovery would be affected as per the 
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provision of contract for structural steel consumption.  This shall not 
include the weight of temporarily dismantled/supported members, 
connected member. 
 

6.01.15 The bidder's rates for re-erection of erection marks after additions to, 
alterations in and/or modifications shall be inclusive of all operations 
mentioned in technical specification for the calculated weight of the 
rectified/modified erection mark rejected at site.  This shall not include the 
weight of temporarily dismantled/supported members, connected member.  
All the operations mentioned above for restoring such members shall be 
carried out at no extra cost.  The work of erection of any erection mark 
which has not been dismantled but have been modified/rectified before 
erection shall not be paid under this item but shall be paid under relevant 
item of fabrication and erection of steel work of Schedule of items for the 
modified weight. 
 

6.01.16 The bidder's rates for PTFE shall include design, supply, transportation of 
the complete assembly with guides and dust protection cover and 
installation of bearings in position drilling, bolting, erecting aligning etc. 
along with any taxes, duties thereon etc. 
 

6.01.17 The bidder's rates for Stainless Steel hopper (if specified) shall include 
fabrication and erection, transportation to site, preparation checking 
collecting and distributing of the fabrication drawings and design 
calculations, all other operations mentioned in the technical specification.  
The rates shall also include for erection scheme, alignment, making 
cutting plan, cutting, jointing, bending, rolling, grinding, drilling, bolting, 
assembly, edge preparation, welding including pre-heating, post-heating, 
testing of welders, inspection of welds, inspection and testing, protection 
against damage in transit, stability of structures, installation of temporary 
structures etc.  The rates shall also be inclusive of providing and installing 
temporary structures, transport of Owner issue material from store, return 
of surplus / waste steel materials including cut pieces/waste steel, 
provision of additional butt / weld joint to reduce the wastage and all other 
general, special, such requirements as may be required, for the successful 
completion of the work. 
 

6.01.18 The bidders rates for preformed flexible open ended bellow strap of 
neoprene (if specified) shall include supply and transportation, installation 
in position, drilling, bolting, aligning etc. complete along with any taxes, 
duties thereon etc. 
 

6.01.19 The bidder's rates for Stainless Steel Hand Rail (if specified) shall include 
complete Hand Rail including, stainless steel beading, stainless steel 
cleats, stainless steel fasteners, neoprene gaskets, preparation of shop 
drawing but excluding the cost of glazing.  The Owner for this item of 



Structure TS-Part C  TS-C-Plant Struc 
  TE No BHE/FP/CVL/022 

TS-B Page 39 of 57 
 

work shall supply no material. 
 

6.02.00 MODE OF MEASUREMENT 
 

6.02.01 The measurement for the item of foundation bolts assembly including that 
of nuts; locknuts shall be based on the calculated weight of steel installed 
in Metric Tonne, corrected to second place of decimal.  The weight of the 
foundation bolt shall be calculated in the same way as that done for the 
item of fabrication, erection, alignment of structural steel.  The weight of 
the nut / locknut shall be taken as per actual weight supplied by the 
contractor and accepted by the Engineer. 
 

6.02.02 The measurement for the item of fabrication, erection, alignment, welding, 
etc. of structural steel work shall be based on the approved weight of steel 
nearest to a Kg, by applying the unit weight as adopted at the time of issue 
of structural steel on the measurements worked out as given below. 
 

6.02.03 For ISMB, ISMC, ISA, flats, round bars, square bars and pipes, length 
shall be taken as per distance between planes normal to the axis of the 
member passing through the extreme points of the section. 
 

6.02.04 Gussets plates in trusses, and bracings, brackets plates, stiffeners, and 
skew cuts if any in plates for butt welds the area shall be assumed as the 
minimum circumscribed rectangle. 
 

6.02.05 For bunker wall plates the minimum-circumscribing rectangle of the 
individual plate/pieces out of which these wall plates are assembled by 
butt-welding, shall be measured. Care shall be taken to ensure maximum 
utilization of cut-pieces generated by providing extra butt joints (for which 
no extra payment shall be made). 
 

6.02.06 For all other plates, where the area of any notch/skew cut in the plate is 
less than 0.2 sq.m. the area of the plate shall be assumed as that of the 
minimum circumscribing rectangle for the purpose of measurement and 
calculation of area for the purpose of payment.  However, if the area of 
any notch/skew cuts in a plate is more than 0.2 sq.m. the actual profile of 
the plate shall be considered for the purpose of payment. 
 

6.02.07 No deduction shall be made for the hole in the members, if the area of 
individual hole is less than 0.2 sq.m. The weight shall be calculated by 
deducting the area of holes, if area of individual hole is more than 0.2 
sq.m. 
 

6.02.08 All cut-pieces and scrap generated due to cutting of holes, skew-cuts of 
plates, gussets, brackets, stiffeners, etc. shall be stacked separately and 
handed over to the project stores without being considered for material 
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accounting as the circumscribing rectangle has been considered for 
payment. 
 

6.02.09 The splice plate shown in the fabrication drawing or approved by the 
Engineer shall only be measured for payment. 
 

6.02.10 The weight of permanent bolts, washers and nuts and welds shall not be 
included in the weights of the members.  No extra payment shall be made 
for welding/bolting. 
 

6.02.11 The bolts and nuts required for erection purpose shall not be paid for and 
may be taken away by the Contractor after final welding for members.  
Erection boltholes left after removal of erection bolts shall be suitably 
plugged with welds. 
 

6.02.12 The measurement for the item of application of inorganic primer including 
blast cleaning of steel surfaces shall be based on the weight on which the 
zinc silicate primer is applied, after blast cleaning in Metric Tonne, 
corrected to third place of decimal.  The weight shall be the weight as 
approved, for erection mark/element of the mark painted, for payment of 
the item of fabrication and erection of structural steel works. 
 

6.02.13 The measurement for the item of application of finish primer system shall 
be based on the weight on which the epoxy based finish primer is applied 
in Metric Tonne, corrected to third place of decimal.  The weight shall be 
the weight as approved, for erection mark/element of the mark painted, for 
payment of the item of fabrication and erection of structural steel works. 
 

6.02.14 The measurement for the item of gratings shall be based on the actual 
weight in Kgs, corrected to second place of decimal, as supplied by the 
Contractor, and accepted by the Engineer.  Nothing extra shall be payable 
for making cutouts, notches, openings of any profile, trimming profiles 
etc. in the grating units. 
 

6.02.15 The measurement for the item of hot dipped galvanization of gratings shall 
be based on the actual weight in Kgs, corrected to second place of decimal 
of gratings galvanized by the Contractor and accepted by the Engineer. 
 

6.02.16 The measurement for the item of permanent bolts with nuts and washers 
shall be based on the actual weight in Kgs, corrected to second place of 
decimal, as supplied by the Contractor and accepted by the Engineer, and 
as per the approved bolts and nuts schedules. 
 

6.02.17 The measurement for the item of High Strength Structural bolts with nuts 
and washers shall be based on the actual weight in Kgs, corrected to 
second place of decimal, as supplied by the Contractor and accepted by 
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the Engineer, and as per the approved bolts and nuts schedules. 
 

6.02.18 The measurement for the item of the work of dismantling, additions, 
alterations, reerection etc. shall be as given below 
 

6.02.19 For dismantling, the unmodified weight of the actually dismantled erection 
marks shall only be measured. 
 

6.02.20 For the work of addition to, alteration in and / or modification of 'erection 
marks' either in erected position or in the fabrication yard, measurement of 
weight for payment purpose shall be calculated as the arithmetic sum of 
weight of steel cut and removed from the erection mark, weight of steel 
reutilised out of such cut and removed pieces and weight of additional new 
steel pieces added to the erection mark. 
 

6.02.21 For re-erection the weight of the modified erection mark shall only be 
measured. 
 

6.02.22 The weight shall be measured nearest to kg. and shall be arrived in a 
manner similar to the measurement for the item of fabrication, erection, 
alignment and welding of structural steel. 
 

6.02.23 The measurement for the item of PTFE bearings shall be based on the 
actual weight in MT, corrected to third place of decimal, supplied by the 
contractor and as accepted by the Engineer and as per the approved 
bearing schedule, for the total vertical load carrying capacity, for all 
bearings. 
 

6.02.24 The measurement for the item of stainless steel hopper shall be based on 
the actual finished weight of hopper weight in Kgs, corrected to second 
place of decimal.  The hopper weight shall be arrived by multiplying of 
the inner surface area of the hopper with the unit weight of the hopper 
plate. 
 

6.02.25 The measurement for the item of flexible open-ended bellows straps of 
neoprene shall be based in running meter, corrected to second place of 
decimal.  Bellow Straps shall be supplied as per the requirement of the 
approved drawings.  The measurement shall be done for the inner 
circumference of the bunker on which neoprene has been fixed and for the 
length supplied by the Contractor 'and as accepted by the Engineer. 
 

6.02.26 The measurement for the item of Stainless Steel Hand Railing shall be 
based in Kgs corrected to second place of decimal.  The weight shall also 
include the weight of Stainless Steel fasteners, Stainless Steel beading, 
Stainless Steel cleats etc.  The weight shall be the finished weight of Hand 
Rail, as accepted by the Engineer. 
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B2:  ERECTION OF STRUCTURAL STEELWORK 
 
1.00.00 SCOPE 

 
             This specification covers the erection of structural steelwork including 

receiving and taking delivery of fabricated structural steel materials 
arriving at site, installing the same in position, painting and grouting the 
stanchion bases all complete as per Drawings, this Specification and other 
provision of the Contract. 
 

2.00.00    GENERAL  
 

2.01.00  Work to be provided for by the Contractor, unless otherwise specified in 
the Contract, shall include but not be limited to the following: 
 
a)  The Contractor shall provide all construction and transport equipment, 

tools, tackle, consumables, materials, labour, and supervision required 
for erection of the structural steelwork. 

 
b)  Receiving, unloading, checking, and moving to storage yard at Site 

including prompt attendance to all insurance matters as necessary for 
all fabricated steel materials arriving at Site.  The Contractor shall pay 
all demurrage and/or wharfage charges etc. on account of default on 
his part. 

 
c) Transportation of all fabricated structural steel materials from Site 

storage yard, handling, rigging, assembling, riveting, bolting, welding 
and satisfactory installation of all fabricated structural steel materials 
in proper location according to approved erection drawings and/or as 
directed by the Engineer. If necessary suitable temporary approach 
roads to be built for transportation of fabricated steel structures. 

 
d) Checking center lines, levels of all foundation blocks including 

checking line, level, position and plumb of all bolts and pockets. Any 
defect observed in the foundation shall be rectified with Engineer's 
approval. The Contractor shall fully satisfy himself regarding the 
correctness of the foundations before installing the fabricated steel 
structures on the foundation blocks. 

 
e) Aligning, plumbing, leveling, riveting, bolting, welding and securely 

fixing the fabricated steel structures including floor gratings, 
chequered plates etc. in accordance with the Drawings or as directed 
by the Engineer. 
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f)  Painting of the erected steel structures. 
 
g)  All minor modifications of the fabricated steel structures as directed by 

the Engineer including but not limited to the following: 
 

i)  Removal of bends, kinks, twists etc. for parts damaged during 
transport and handling. 

 
ii)  Cutting, chipping, filling, grinding, etc. if required for preparation 

and finishing of site connections. 
 
iii) Reaming of holes for use of higher size rivet or bolt if required. 
 
iv)  Refabrication of parts damaged beyond repair during transport and 

handling or refabrication of parts, which are incorrectly fabricated.  
 
v)  Fabrication of parts omitted during fabrication by error, or 

subsequently found necessary. 
 
vi) Drilling of holes which are either not drilled at all or are drilled in 

incorrect location during fabrication. 
 
vii) Carry out tests in accordance with this specification. 

 
2.02.00   Work by Others 

 
No work under this Specification will be provided for by any agency other 
than the Contractor unless specifically mentioned elsewhere in the 
contract. 
 

2.03.00  Codes and Standards 
 
All work under this Specification shall, unless specified otherwise, 
conform to the latest revisions and/or replacements of the following or any 
other Indian Standard Specification and codes of Practice of equivalent: 
 
IS: 800 - Code of practice for general construction in steel.   
 
IS: 456 - Code of practice for main or reinforced concrete. 
 

2.04.00   Conformity with Designs  
 
The Contractor will erect the entire fabricated steel structure, align all the 
members, complete all field connections and grout the foundations all as 
per the provisions of this specification and the sequence and the design 
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criteria laid down by the Engineer. All work shall conform to the 
provisions of this specification and /or instructions of the engineer. The 
testing and acceptance of the erected structures shall be in accordance 
with the provisions of this Specifications and/or the instructions o the 
Engineer. 

2.05.00 Material 
 

2.05.01 General 
 
All fabricated steel structures and connection materials shall be supplied 
by the Contractor to the site.  The Contractor shall take delivery from 
railway wagons or trucks at site, and unload the materials and perform all 
formalities like checking of materials and attend to insurance matters in 
accordance with Sub-Clause 2.01.00 and as specified hereinbefore. 
 

2.05.02 Materials to conform to Indian standards 
 
All materials required to be supplied by the Contractor under this contract 
shall conform to the relevant Indian Standard specifications. 

 
2.06.00 Storage of Materials 
 
2.06.01 General 

 
All material shall be so stored as to prevent deterioration and to ensure the 
preservation of their quality and fitness for use in the works.  Any material 
which has been deteriorated or damaged beyond repairs and has become 
unfit for use shall be removed immediately from the site, failing which, 
the engineer shall be at liberty to get the materials removed by agency and 
the cost incurred thereof shall be realised from the Contractor's dues. 

 
2.06.02   Yard 

 
The Contractor will have to establish a suitable yard in an approved 
location at site for storing the fabricated steel structures and other raw 
steel materials such as structural sections and plates as required. The yard 
shall have facilities like drainage, lighting, and suitable access for large 
cranes, trailers, and other heavy equipments. The yard shall be fenced all 
around with security arrangement and shall be of sufficiently large area to 
permit systematic storage of the fabricated steel structures without 
overcrowding and with suitable access for cranes, trailers and other 
equipment for use in erection work in proper sequence in accordance with 
the approved Programme of work. 
 
The Tenderer must visit the site prior to submission of his tender to 
acquaint himself with the availability of land and the development 
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necessary by way of filling, drainage, access roads, fences, sheds etc. all 
of which shall be carried out by the Contractor at his own cost as directed 
by the Engineer. 

 
2.06.03  Covered Store 

 
All field connection materials, paints, cement etc. shall be stored on well 
designed racks and platforms off the ground in a properly covered store 
building to be built at the cost of the Contractor. 

 
2.07.00  Quality Control  

 
The contractor shall establish and maintain quality control procedures for 
different items of work and materials as may be directed by the Engineer 
to assure compliance with the provisions of the Contract and shall submit 
the records of the same to the Engineer. The quality control operation shall 
include but not be limited to the Following items of work : 

 
i)  Erection: Lines, levels, grades, plumbs, joint characteristics including 

tightness of bolts. 
 
ii)  Grouting: Cleaning and roughness of foundation, quality of materials 

used for grouting, admixtures, consistency, and strength of grout. 
 
iii) Painting: Preparation of surface for painting, quality of primers and 

paints, thinners, application and uniformity of coats. 
 

2.08.00   Taking Delivery 
 
The Contractor shall take delivery of fabricated structural steel and 
necessary connection materials from railhead/trucks as may be necessary 
and as directed by the Engineer. He shall check, unload; transport the 
materials to his stores for proper storing at his own cost. The Contractor 
shall submit claims to insurance or other authorities and pursue the same 
in case of loss or damage during transit and handling and all loss thereof 
shall be borne by him. 
 
The Contractor shall also take all precautions against damage of the 
materials in his custody after taking delivery and till the same are erected 
in place and accepted.  The Contractor shall salvage, collect, and deliver 
all the packing materials to the Owner free of charge. 
 

3.00.00   WORKMANSHIP 
 

3.01.00  Erection 
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3.01.01    Plant and Equipment 
 
The suitability and adequacy of all erection tools and plant and equipment 
proposed to be used shall be thoroughly verified.  They shall be efficient, 
dependable, in good working condition and shall have the approval of the 
Engineer. 
 

 
3.01.02 Method and sequence of erection  

 
The method and sequence of erection shall have the prior approval of the 
Engineer. The Contractor shall arrange for most economical method and 
sequence available to him consistent with the drawings and specifications 
and other relevant stipulations of the contract. 
 

3.01.03    Temporary Bracing 
 
Unless adequate bracing is included as a part of the permanent framing, 
the erector during erecrtion shall install, free of cost to the Owne, 
temporary guys and bracings where needed to secure the framing against 
loads such as wind or seismic forces comparable in intensity to that for 
which the structure has been designed, acting upon exposed framing as 
well as loads due to erection equipment and erection operations. 
 
If additional temporary guys are required to resist wind or seismic forces 
acting upon components of the finished structure installed by others during 
the course of the erection of the steel framing, arrangement for their 
installation by the erector shall be made free of cost to the Owner. 
 
The requirement of temporary bracings and guys shall cease when the 
structural steel is once located, plumbed, levelled, aligned, and grouted 
within the tolerances permitted under the specification and guyed and 
braced to the satisfaction of the Engineer. 
 
The temporary guys, braces, false work, and cribbing shall not be the 
property of the Owner and they may be removed immediately upon 
completion of the steel erection. 

 
3.01.04   Temporary Floors for Buildings 

 
It shall be the responsibility of the Contractor to provide free of cost 
planking and to cover such floors during the work in progress as may be 
required by any Act of Parliament and/or bylaws of state, Municipal or 
other local authorities. 
 

3.01.05 Setting Out 
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Positioning and levelling of all steelwork, plumbing of stanchions and 
placing of every part of the structure with accuracy shall be in accordance 
with the approved Drawings and to the satisfaction of the Engineer. For 
heavy columns, etc. the Contractor shall set proper screed bars to maintain 
proper level. No extra payment shall be made for this. 
 
Each tier of column shall be plumbed and maintained in a true vertical 
position subject to the limits of tolerance under this Specification. 
No permanent field connections by riveting, bolting or shall be carried out 
until proper alignment and plumbing has been attained. 
 

3.01.06 Field Riveting 
 
All rivets shall be heated and driven with pneumatic tools. Hand passing 
or "throwing” of rivets are desirable.  Any other method of conveying hot 
rivets from the furnace to the driving point must be approved by the 
engineer.  No-cold rivets shall be driven.  All other requirements of 
riveting including quality and acceptance criteria shall be in accordance 
with the relevant portions of the Specification for Fabrication of Structural 
Steelwork of the Project. 

 
3.01.07   Field Bolting 

 

All relevant Portions in respect of bolted construction of the Specification 
for Fabrication of Structural Steelwork applicable to the Project shall also 
be applicable for field bolting in addition to the following: 

 

Bolts shall be inserted in such a way so that they may remain in position 
under gravity even before fixing the nut.  Bolted parts shall fit solidly 
together when assembled and shall not be separated by gaskets or any 
other interposed compressible materials. When assembled, all joint 
surfaces, including those adjacent to the washers shall be free of scales 
except tight mill scales. They shall be free of dirt, loose scales, burns, and 
other, defects that would prevent solid seating of the parts. Contact 
surfaces within friction type joints shall be free of oil, paint, lacquer, or 
galvanizing. 

 
All high tensile bolts shall be tightened to provide, when all fasteners in 
the joint are tight, the required minimum bolt tension by any of the 
following methods. 

 
a)  Turn-of-nut Method 
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When the turn-of-nut method is used to provide the bolt tension, there 
shall first be enough bolts brought to a "snug tight” condition to ensure 
that the parts of the Joint are brought into good contact with each 
other. 'Snug tight" is defined as the tightness attained by a few impacts 
of an impact wrench or the full effort of a man using an ordinary spud 
wrench.  Following this initial operation, bolts shall be placed in any 
remaining holes in the connection and brought to snug tightness.  All 
bolts in the joint shall then be tightened additionally by the applicable 
amount of nut rotation specified in Table-I with tightening progressing 
systematically from the most rigid part of the joint to its free edges.  
During this operation there shall be no rotation of the part not turned 
by the wrench. 

TABLE-I 
 
  

Bolts length not                    Bolt length                Remarks 
 exceeding 8 times                 exceeding 8 times 
 dia or 200 mm                   dia or 200 mm 
 

1/2   turn                                 2/3 turn Nut rotation is 
relative to bolt 
regardless of the 
element (nut or bolt) 
being turned.  

                                                                                            Tolerance on rotation-
30° over or under.   

 
Bolts may be installed without hardened washers when tightening is done 
by the turn -of-nut -method. However, normal washers shall be used. 
 
Bolts tightened by the turn-of-nut method may have the outer face of the 
match-marked with the protruding bolt point before final tightening, thus 
affording the inspector visual means of noting the actual nut rotation. Such 
marks can be made by the wrench operator by suitable means after the 
bolts have been brought up snug tight. 

 
b)  Torque Wrench Tightening 

When torque wrenches are used to provide the bolt tensions, the bolts shall 
be tightened to the torques specified in TABLE-II (See Note below the 
Table). Nuts shall be in tightening motion when torque is measured. When 
using torque wrenches to install several bolts in a single joint, the wrench 
shall be returned to touch up bolts previously tightened, which may have 
been loosened by the tightening of subsequent bolts, until all are tightened 
to the required tension. 
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TABLE-II 
 
Nominal Bolt Diameter (mm)                                  Torque to be applied 
(Kg.M)                                                                         for bolt class 
8.8 of IS:1367 
 
     20                            59.94 
 
     22                            81.63 
 
     24                            103.73 
 
Note:  The above torque values are approximate for providing tensions of 

14. 7 T for 20 mm dia.; and 21.2 T for 24 mm dia. bolts under 
moderately lubricated condition. The torque wrench shall be 
calibrated at least once daily to find out the actual torque required 
to produce the above required tension in the bolt by placing it in a 
tension indicating device. These torques shall be applied for 
tightening the bolts on that day with the particular wrench. 

 
In either of the above two methods, if required, for bolt entering and 
wrench operation clearances, tightening may be done by turning the bolt 
while the nut is prevented from rotating. 
 
Impact wrenches if used shall be of adequate capacity and sufficiently 
supplied with air to perform the required tightening of each bolt in 
approximately ten seconds. Holes for turned bolts to be inserted in the 
field shall be reamed in the field.  All drilling and reaming for turned bolts 
shall be done only after the parts to be connected are assembled. 
Tolerances applicable in the fit of the bolts shall be in accordance with 
relevant Indian Standard Specifications. All other requirements regarding 
assembly and bolt tightening shall be in accordance with this sub clause. 
 

3.01.08 Field Welding 
 

All field assembly and welding shall be carried out in accordance with the 
requirements of the specification for fabrication work applicable to the 
project, excepting such provisions therein which manifestly apply to shop 
conditions only. Where the fabricated structural steel members have been 
delivered painted, the paint shall be removed before field welding for a 
distance of at least 50 mm on either side of the joints. 
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3.01.09 Holes, Cutting and Fitting 

 

No cutting of sections, flanges, webs, cleats, rivets, bolts, welds etc. shall 
be done unless specifically approved and /or instructed by the Engineer. 

 
The erector shall not cut, drill, or otherwise alter the work of other trades, 
unless such work is clearly specified in the Contract or directed by the 
Engineer. Wherever such work is obtain specified the Contractor shall 
obtain complete information as to size, location and number of alterations 
prior to carrying out any work. The Contractor shall not be entitled for any 
payment on account of any such work. 
 

3.02.00   Drifting 
 
Correction of minor misfits and reasonable amount of reaming and cutting 
of excess stock from rivets will be considered as permissible. For this, 
light drifting may be used to draw holes together and drills shall be used to 
enlarge holes as necessary to make connections. Reaming, that weakens 
the member or makes it impossible to fill the holes properly or to adjust 
accurately after reaming, shall not be allowed. 
 
Any error in shop work which prevents the proper assembling and fitting 
of parts by moderate use of drift pins and reamers shall immediately be 
called to the attention of the Engineer and approval of the method of 
correction obtained. The use of gas cutting torches at erection site is 
prohibited. 
 

3.03.00    Grouting of stanchion bases and bearings of beams and girders on 
stone, brick or concrete (Plain or reinforced) 
 
Grouting shall be carried out with Ordinary Cement grout as described 
below: 

The mix shall be one (1) part cement and one (1) part sand and just 
enough water to make it workable. The positions to be grouted shall be 
cleaned thoroughly with compressed air jet and wetted with water and any 
accumulated water shall be removed.  These shall be placed under expert 
supervision, taking care to avoid air locks.  Edges shall be finished 
properly.  If the thickness of grout is 25 mm or more, two (2) parts of 6 
mm down graded stone chips may be added to the above noted cement-
sand grout mix, if required, by the Engineer or shown on the drawings. 
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No grouting shall be carried out until a sufficient number of bottom 
lengths of stanchions have been properly lined, leveled, and plumbed and 
sufficient floor beams are tied in position. 

 
Whatever method of grouting is employed, the operation shall not be 
carried out until the steelwork has been finally levelled and plumbed, the 
stanchion bases being supported meanwhile by steel wedges, and 
immediately before grouting, the space under steel shall be thoroughly 
cleaned. 
 
If required by the Engineer, certain admixtures like aluminium powder, 
“ironite” or equivalent, may be required to be added to the grout to 
enhance certain desirable properties of the grout. Approved non-shrink 
pre-mixed grout having required flowability and compressive strength 
may also be used with Engineer's approval. 
 

3.04.00   Painting after Erection 
 
Field painting shall only be done after the structure is erected, levelled, 
plumbed, aligned and grouted in its final position, tested and accepted by 
the Engineer.  Normally, final painting shall be done only after the floor 
slabs are concreted and masonry walls are built. However, touch up 
painting, making good any damaged shop painting and completing any 
unfinished portion of the shop coat shall be carried out by the Contractor 
free of cost to the Owner.  The materials and specification for such 
painting in the field shall be in accordance with the requirements of the 
specification for fabrication of structural steelwork applicable for the 
project. 
 
Painting shall not be done in frosty or foggy weather or when humidity is 
such as to cause condensation on the surfaces to be painted. Before 
painting of steel, which is delivered unpainted, is commenced, all surfaces 
to be painted shall be dried and thoroughly cleaned from all loose scale 
and rust. 
 
All field rivets, bolts, welds, and abrasions to the shop coat shall be spot 
painted with the same paint used for the shop coat. Where specified, 
surfaces, which will be in contact after site assembling, shall receive a coat 
of paint (in addition to the shop coat, if any) and shall be brought together 
while the paint is still wet. 
 
Surface, which will be inaccessible after field assembly shall receive the 
full, specified protective treatment before Bolts and fabricated steel 
members who are galvanized or otherwise treated and steel members to be 
encased shall not be painted. 
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The final painting shall be of tow coats of Synthetics Enamel painting or 
Aluminium paint of approved manufacture as per the approved “Schedule 
of Painting”. The shades shall also be as per the approved schedule. 
Synthetic enamel paint shall conform to IS: 2932. 
 

3.05.00   Final cleaning up 
 
Upon completion of erection and before final acceptance of the work by 
the Engineer, the contractor shall remove free of cost all false work, 
rubbish and all Temporary Works resulting in connection with the 
performance of his work. 

 
4.00.00    TESTING AND ACCEPTANCE CRITERIA 
 
4.01.00 General 

 

Loading tests shall be carried out on erected structures, if required by the 
Engineer, to check adequacy of fabrication and/or erection. Any structure 
or a part thereof found to be unsuitable for acceptance as a result of the 
test shall have to be dismantled and replaced with suitable member as per 
the Contract and no payment towards the cost of the dismantled portion 
and any connected work shall be made to the contractor. In course of 
dismantling, if any damage is done to any other parts of the structure or to 
any fixtures, the same shall be made good free of cost by the Contractor, 
to the satisfaction of the Engineer. The Cost of the tests specified 
hereinafter shall be borne by the Owner; but if the structure fails to pass 
the tests, the cost of the tests shall be recovered from the Contractor. Any 
extra claim due to loss of time, idle labour, etc. arising out of these testing 
operations shall not be entertained, however, only reasonable and 
appropriate time extensions will be allowed. 

The structure or structural member under consideration shall be loaded 
with its actual dead load for as long a time as possible before testing and 
the tests shall be conducted as indicated in the following sub-clauses 
4.01.01, 4.01.02 and 4.01.03. The method of testing and application of 
loading shall be as approved by the Engineer. 

 
4.01.01   Stiffness Test 

 
In this test, the structure or member shall be subjected, addition to its 
actual dead load, to a test load equal to 1.5 times the specified 
superimposed load, and this loading shall be maintained for 24 hours. The 
maximum deflection attained during the test shall be within the 
permissible limit.  If, after removal of the test load, the member or 
structure does not show a recovery of at least 80 per cent of the maximum 
strain or deflection shown during 24 hours under load, the test shall be 
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repeated. The structure or member shall be considered to have sufficient 
stiffness, provided that the recovery after this second test is not less than 
90 per cent of the maximum increase in strain or deflection recorded 
during the second test. 

 
4.01.02   Strength Test 

 
The structure or structural member under consideration shall be subjected, 
in addition to its actual dead load, to a test load equal to the sum of the 
dead load and twice the specified superimposed load, and this load shall 
be maintained for 24 hours. 
 
In the case of wind load, a load corresponding to twice the specified wind 
load shall be applied and maintained for 24 hours, either with or without 
the vertical test load for more severe condition in the member under 
consideration or the structure as a whole. Complete tests under both 
conditions may be necessary to verify the strength of the structure. The 
structure shall be deemed to have adequate strength if, during the test, no 
part fails and if on the removal of the test load, the structure shows a 
recovery of at least 20 per cent of the maximum deflection or strain 
recorded during the 24 hours under load. 
 

4.01.03   Structure of same design 
 
Where several structures are built to the same design and it is considered 
unnecessary to test all of them, one structure, as a prototype, shall be fully 
tested, as described in previous Sub-clauses, but in addition, during the 
first application of the test load, particular note shall be taken of the strain 
or deflection when the test load 1.5 times the specified superimposed load 
has been maintained for 24 hours. This information is required as a basis 
of comparison in any check test carried out on samples of the structure. 
 
When a structure of the same type is selected for a check test, it shall be 
subjected, in addition to its actual dead load, to a superimposed test load, 
equal to 1.5 time the specified live load, in a manner and to an extent 
prescribed by the Engineer. This load shall be maintained for 24 hours, 
during which time, the maximum deflection shall be recorded. The check 
test shall be considered satisfactory, provided that the maximum strain or 
deflection recorded in the check test does not exceed by more than 20% of 
the maximum strain or deflection recorded at similar load in the test on the 
prototype. 
 

4.01.04  Repair for subsequent test and use after strength tests 
 

An actual structure which has passed the “Strength Test” as specified in 
Sub-clause 4.1.2 hereinbefore and is subsequently to be erected for use, 
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shall be considered satisfactory for use after it has been strengthened by 
replacing any distorted members and has subsequently satisfied the 
'Stiffness Test' as specified in Sub-clause 4.01.01 hereinbefore. 
 

4.02.00   Tolerances 
 

Some variation is to be expected in the finished dimensions of structural 
steel frames. Unless otherwise specified, such variations are deemed to be 
within the limits of good practice when they are not in excess of the 
cumulative effect of detailed erection clearances, fabricating tolerances for 
the finished parts and the rolling tolerances for the profile dimensions 
permitted under the Specifications for fabrication of structural steel work 
applicable to this Project and as specified below:  
 
I.      For Buildings Containing Cranes 
 
Component            Description                       Variation Allowed 
 

1.   2.                                3. 
 
Main columns   a) shifting of column axis 
         at foundation level with 
         respect to building line 
                                 

i)   In longitudinal direction               i) ± 3.0 mm  
                                

ii)   In lateral direction                       ii) ± 3.0 mm   
                                   

b) Deviation of both major  
                                    column axis from vertical  
                                 between foundation and  
                                 other member connection  
                                 levels: 
 
                                    i) For a column upto and       i) ± 3.5 mm from                              

including 10M height                  true vertical  
 
                            ii)  For a column greater        ii) ± 3.5 mm from 
                                    than 10M but less           true vertical for any 

     than 40M height        10M length  
measured 
between 
connection 
levels,but not 
more      
than ±7 mm per 
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30m    
       length.           

 
                         c) For adjacent pairs of columns    ± 9.0 mm on true                               
                                   across the width of the building         span.                                 
                                   prior to placing of truss 
 

d) For any individual column         ± 3.0 mm 
deviation of any bearing or  
resting level from levels shown  
on drawings. 

 
e) For adjacent pairs of columns       3.0 mm    
either across the width of building  
or longitudinally level difference  
allowed between bearing or seating  

  
  
Crane Cirders  a) Difference in levels of 
   crane rail measured between 
   adjacent columns.                      2.0 mm. 
 

b) Deviation to crane rail-                  ± 3.0 mm  
                                gauge 
 

c) Relative shifting of ends                1.0 mm. 
of adjacent crane rail in plan  
and elevation after thermite 
welding. 

 
d) Deviation of crane rail axis    ± 3.5 mm 
from centre line of web. 

 
Setting of         At the time of setting of  
Expansion        the expansion gaps, due 
gaps                 regard shall be taken of  
                                  the ambient temperature above  
                                   or below 30°C. The coefficient 
                                   of expansion or contraction  
                                   shall be taken as 0.000012                                   

per °C per unit length. 
 
iv)  For Building without Cranes 
 
The maximum tolerances for line and level of the steel work shall be ±3.0 
mm on any part of the structure.  The structure shall not be Out of Plumb 
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more than 3.5 mm on each lox section of height and not more than 7.0 mm 
per 30 m section. 
 
These tolerances shall apply to all parts of the structure unless the 
drawings issued for erection purposes state otherwise. 
 

4.03.00   Acceptance 
 
Structures and members have passed the tests and conform to all 
requirements specified in the foregoing Sub-clause 4.01.00, 4.01.01, 
4.01.02, 4.01.03 and 4.01.04 and other applicable provisions of this 
specification and are within the limits of tolerances specified in Sub-clause 
4.02.00 and/or otherwise approved by the Engineer shall be treated as 
approved and accepted for the purpose of fulfillment of the provisions of 
this contract. 

 
5.00.00   INFORMATION TO BE SUBMITTED 

 
5.01.00   Before Tender 

 
5.01.01   Tentative Programme 

 
The Tenderer shall submit a tentative programme based on the information 
available in the Tender Document and visit to site indicating the structure-
wise erection schedule proposed to be maintained by the Contractor to 
complete the job in time in accordance with the Contract. 

 
5.01.02   Constructional Plant and Equipment, Tools, Temporary works & 

manpower A detailed list Of all constructional plant and equipment like 
cranes, derricks, winches, welding sets, erection tools etc. along with their 
make, model, present condition and location available with the Tenderer 
which he will be able to employ on the job to maintain the progress of 
work in accordance with the Contract shall be submitted along with the 
Tender.  The total number of each category of experienced personnel like 
fitters, welders, riggers etc. that he will be able to employ on the job shall 
also be indicated. 

 
5.01.03   Erection Yard 

 
A site plan showing the layout and location of the erection yard proposed 
to be established by the tenderer shall also be attached with the tender 
indicating the storage space for fabricated steel materials, site-fabrication 
and repair shop, covered stores, offices, locations of erection equipments 
and other facilities. The Engineer shall have the right to modify the 
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arrangement and location of the proposed yard to suit site conditions and 
the Contractor shall comply with the same without any claim whatsoever. 

 
5.02.00   After award of the Contract 

 After award of the contract, the Contractor shall submit the following: 

 
5.02.01   Detailed Programme 

 

The Contractor shall submit a detailed erection programme within a month 
of the award of the Contract for completion of the work in time in 
accordance with the Contract.  This will show the target programme, with 
details of erection proposed to be carried out in each fortnight, details of 
major equipment required, and an assessment of required strength of 
various categories of workers in a proforma approved by the Engineer. 

 

5.02.02  Fortnightly Progress Report 
 

The Contractor shall submit fortnightly progress reports in triplicate to the 
Engineer showing along with necessary photographs, 125 mm x 90 mm 
size, and all details of actual achievements against the target programme 
specified in Sub-clause 5.02.01 above. Any shortfall in the achievement in 
a particular fortnight must be made up within the next fortnight. Along 
with this report, the Contractor shall also furnish details of fabricated 
materials in hand at site and the strength of his workers. 
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SECTION V 
PART-D 

SPECIFIC TECHNICAL REQUIREMENTS FOR ELECTRICAL WORKS  
 

1.0 GENERAL 

This section  covers specific technical requirements for electrical works of contract 
and should be read in conjunction with BOQ and other sections of the contract. In 
case of any conflict between the contents of BOQ and technical Specifications , BOQ 
will prevail over technical specification.  

The following sections of technical specification may be read for such clauses 
which are relevant to this tender. 

2.0       FREE ISSUE MATERIALS 
Nothing shall be supplied as free issue material by BHEL. 
 

3.0 DISMANTLING OF EXISTING STRUCTURES 
The contractor will have to carryout dismantling of buried/ semi buried structures, if 
any, encountered within the battery limit and disposal of it within plant boundary as 
directed by BHEL at no extra cost to BHEL. 

 
4.0 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act.  
Fire Safety Rules of Tariff Advisory Committee, Water Act for pollution control, 
Explosives Act, etc.Provisions of safety, health and welfare according to Factories 
Act shall be complied with.   Statutory clearances and norms of State Pollution 
Control Board shall be followed.Bidder shall obtain approval of electrical  drawings 
from concerned authorities before taking up the  work. 

 
5.0  WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons.  Welding 
shall be done by experienced and certified welders in proper sequence using 
necessary jigs and fixtures. Fabrications shall be done in shops having proper 
equipment for accurate edge planning and milling of column shall ends, base late 
surfaces etc. and shaping  and dimensioning of anchor bolt assembly, inserts and 
other misc. items.  In addition to the requirement specified above, if the bye-laws of 
the local Govt., Municipal or other authorities require the employment of licensed or 
registered workmen for various traders, the contactor shall arrange to have the work 
done by such registered or licensed personnel.  In case of manufactured materials, 
the Contractor  shall have, with no additional cost the owner, the services of the 
supervisors of the manufacturers to achieve that the work is being done according to 
the manufacturer’s specifications. 
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6.0  TEMPORARY WORK 
All scaffoldings, staging, temporary bracing and other necessary temporary work 
required for proper execution of the Contract shall be provided by the Contractor at 
his own cost and inclusive of all materials, labour, supervision and other facilities. 

 
The layout and details of such Temporary work shall have the prior approval of the 
Engineer as agreed, but the Contractor shall be responsible for proper strength and 
safety of the same.  All Temporary work shall be so constructed as not to interfere 
with any permanent work or with the work by other agencies.  If it is necessary to 
remove any of the temporary work at any time to facilitate execution of the work or 
with the work of other agencies, such removal and re-erection, if required, shall be 
carried out by the Contactor at the discretion of the Engineer without  any delay and 
any extra cost on this account shall be borne by the Contractor. 

 
7.0  INTERFACE WITH STRUCTURES UNDER OTHER’S SCOPE 

a) In cases of interface e.g. structures under other’s scope of supply being 
supported on structures under scope of this contractor, the same  will be discussed 
and suitably addressed. 
 
b) Modification in layout of foundation/structure during detail engineering stage may 
be necessary to avoid fouling with those under other’s scope.  Necessary changes 
on this account will be made without any extra cost  to Owner. 
 
c) Necessary engineering is to be done and provisions are to be kept accordingly by 
the Contractor to construct foundations/underground structures, etc. without 
disturbing/ endangering the constructions done under the scope of other contracts. 

 
8.0 INSPECTION, TESTING AND QUALITY CONTROL FOR ELECTRICAL WORKS 

Sampling and testing for major items of electrical  works shall be carried out in 
accordance with the requirements of this specification and field quality plan (FQP).   
The bidder shall submit for BHEL’s approval a detailed field quality assurance 
programme for electrical  works before starting of the construction work.  This shall 
include frequency of sampling and testing nature/type of test, method of test, setting 
of a testing laboratory, arrangement of testing apparatus/equipment, deployment of 
qualified/experienced manpower, preparation of format for record, Field Quality Plan, 
etc.  Tests shall be done in the field and/or at a laboratory approved by the Engineer 
and the Bidder shall submit to the Engineer, the test results in triplicate.  In addition, 
the bidder shall furnish the original test certificate from the manufacturer’s of various 
materials to be used in the construction.  
 
If any work found to be of inferior quality or sub-standard, the same shall be 
dismantled and shall be redone as per approved quality or relevant standard. BHEL 
reserve the rights to reject the work of inferior quality. All expenses on account of 
dismantling and rework shall be born by contractor.  
The contractor's finally accepted rates shall include cost of  such field tests 
with standard equipments and IMTEs 
 

9.0  CONSTRUCTION / ERECTION METHODOLOGY 

• All fabrication and erection activities of structural steel shall be carried out using 
automatic submerged arc welding machines, cutting machine, gantry cranes, 
crawler / wheel mounted heavy cranes and other equipments like heavy plate 



Tender Enquiry No. BHE/FP/CVL/22       TS-D Electrical fINAL
   
 
   

 
 
Spec TS-Elect  Page 4 of 11 

 

bending machines, shearing machines, lathe, milling machines etc. Use of 
derricks shall not be permitted. 

• All handling of materials shall be with cranes. Heavy tailors shall be used for 
transportation. 

• Mechanized modular units of scaffolding and shuttering shall be used. 
• Grouting shall be carried out using hydraulically controlled grouting equipment. 
• All finishing items shall be installed using appropriate modern mechanical tools. 
• Manual punching etc. shall not be permitted. 
• Heavy duty hoist for lifting of construction materials shall be deployed. 
• Compressors for cleaning of foundations and other surfaces shall be used. 
• All persons working at site shall be provided with necessary safety equipment 

and all safety aspects shall be duly considered for each construction/erection 
activity. Moreover, only the persons who are trained in the respective trade shall 
be employed for executing that particular work. 

• Fabrication and Erection of all fabricated columns shall be done in single piece 
unless otherwise provided for in the approved drawings. Main columns of the 
power house building can have maximum of one number of the erection splice. 
All shop and site splice shall suitably staggered. The erection splice shall be 
provided with full strength splice cover plate over the butt weld. Contractor shall 
submit the erection scheme for the erection of all type of structures and carryout 
the erection work only after approval of the scheme by the owner. 

 
11.0 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 
 

Contractor shall provide field testing facilities at site laboratory built by the contractor  
 

12.0 MAKE OF BOUGHT OUT MATERIAL: 
 

Contractor shall supply bought out items as per the list attached at Annexure-A-1 
(16 Sheets) of this section. 

 
13.0 SPECIFIC TECHNICAL REQUIREMENT FOR ELECTRICAL WORKS FOR 

BUILDINGS : 
 
 All electrical fittings shall be concealed in walls ,floors and roofs. 
 Telephone, cable wires shall be provided in each room. 
 Fittings shall be of superior make. 

 
 
14.0  OTHER TECHNICAL REQUIREMENT FOR ELECTRICAL WORKS 
 

Contractor shall ensure deployment of Qualified & Experienced Safety Engineer / 
Officer at site. It may be noted that non-compliance to this will result in penal 
action as may be decided by the competent authority of BHEL. 

Some of the common safety rules to be followed during working  are as follows 
 

 No outsider  is allowed to enter construction area without permission. 
 No body is allowed to enter at construction site without Safety Shoe. 
 Never enter work area without Safety helmet & chin strap in place. 
 No climbing/working allowed without proper safety belt above 2 m. height. 
 Do not exceed the speed limit 25 Kmph within premises. 
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 No debris obstacles allowed on the roads & passages. 
 All accidents/incidents to be reported to site Incharge. 
 Do not walk on pipelines or false ceiling. 
 Maintain good Housekeeping at work site. 
 No photography/ Videography allowed without permission 
 Risk factor in construction is approximately 3 times the manufacturing sector. 
 85% of the workforce is drawn from rural background. They lack technical 

perspective & relevant industrial common sense. Safety awareness to be 
developed among these workers employed by Sub-contractors. 

 Infrastructure to be developed for carrying out jobs properly in a safe manner.  
 All Site supervisors & engineers (including subcontractor’s) must be imparted 

structured   training on construction safety before start of the job & record to be 
maintained. 

 Availability of qualified & trained Site Engineer at site during all working hours. 
 Site Safety training to be imparted to all workers & plan to be made to cover 

every worker. 
 Tools box talk (5-15 minutes) by supervisor prior to commencement of any job. 
 All accident / incidents(Near Miss) to be reported & investigated.(formats & 

procedure should  be finalized) 
 Daily Safety Checking by Each Site Engineer along with Safety engineer. 
 Weekly co-ordination meeting of all Safety engineers with BHEL safety officer. 
 Monthly safety meeting with Site In-charges. 
 Reports: Weekly/monthly/annual SHE report format should be finalized. 
 All Safety equipment must be ISI marked & checked by Safety officer before use. 
 Tag system for erection & use of scaffoldings. 

 
 Bamboo/wooden Scaffolding material not allowed. 
 LPG cylinders not allowed for gas cutting. 
 Good House keeping. Separate waste bins to be used for flammable & non 

flammable material. 
 Safety awareness programs for workers by display of boards, posters, 

competitions, talks etc. 
 Deployment of Safety Supervisors for every 250 workers and part there of at work 

site. 
 Display of List of First Aid trained persons. 
 Testing certificates for lifting tools & tackle.  
 Provision & maintenance of fire extinguishers at construction site & material 

stores. 
 Display of emergency telephone numbers at various locations. 
 For work in confined space use 24 V lamp fitting & use tools with air motors or 

electric tools with max. 24 V. 
 For confined space entry Gas test must be done before & at regular intervals. 
 Checking & tag of equipment like grinding machine, welding machine, gas cutting 

set etc. by supervisors before use. 

Further, the contractor is required to provide proper Safety Net System 
wherever the hazard of fall from height is present as per instructions of BHEL 
Engineer at site. The safety net shall be fire resistant, duly tested and shall be 
of ISI mark and the nets shall be located as per site requirement to arrest or to 
reduce the consequences of a possible fall of persons working at different 
heights 

15.  ERECTION 
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15.1 All  works  such as cleaning, checking, levelling, aligning, assembling, temporary 
erection for alignment,  dismantling of  certain equipment  for  checking, cleaning, 
surface preparation, fabrication at site, cutting, grinding, straightening, blue 
matching, chamfering, filing, chipping, drilling, machining,  surface  grinding,  
shaping, fitting up etc. as may be applicable in such erection works are to be treated 
as incidental to erection and necessary to complete the work satisfactorily and shall 
be carried out by the contractor as part of the work. 

15.2  Any fixtures, scaffolding materials, concrete block supports, steel structures   
required for temporary supporting, for pre-assembly or checking, welding, lifting and 
handling during pre-assembly and erection shall  be arranged by contractor at his 
cost. 

15.3   The following provisions cover the technical requirements for some of equipment 
installation. The brief idea about the work involved is indicated below however the 
work is to be carried out in accordance with the recommendations of the equipment 
manufacturer drawings, documents furnished to the contractor by BHEL or as 
directed by BHEL Engineer. 

 
 
     16.0  LT  OIL FILLED SERVICE TRANSFORMERS :  

Scope of work includes checking and preparation of foundation surface, erection of 
accessories and auxiliaries, carrying out minor modification wherever required; 
Preparation of oil and oil filling under vacuum, dry out of transformer, testing of 
transformer, oil and other auxiliaries, laying of cable trays upto marshalling box, 
cabling upto marshalling box and termination for auxiliaries, earthing of accessories 
to earth conductor / riser, testing of all auxiliaries, pre-commissioning and back 
charging of transformers.  
Painting of Transformer(Including supply of paint),  as approved by BHEL 
Engineer 

 
  

17.0  PANELS – POWER , CONTROL & RELAY ( LTMCCs , GRP / GCPs ,Unit  Aux 
Control Board  and Station  Aux Control Board  etc.) 
Erection at site / control room including chipping of floor, fabrication  and  fixing of 
base channel frame, levelling & alignment with spirit level, welding the base 
channel to the  embedded  plates  /  channels,  grouting , fixing of anti-vibration  
pads, termination of inter panel connections,  mounting / connections of loose 
instruments, inter panel bus bar connections, commissioning including loop 
checking, system checking, and putting necessary controls on  automatics. 
Tenderer may note that fabrication / fixing / painting of base 
channel(Including supply of paint),/ suitable steel stool, if required, is 
included under the scope of this work. Contractor will be paid for fabrication / 
erection as per applicable rates for structural  steel fabrication / erection.. 
Checking of internal wiring, rectification, testing and calibration of equipment 
mounted inside is in the scope of contractor.  The contractor may have to change / 
replace items found faulty without any extra cost, however materials for this shall 
be provided by BHEL. Mostly panels will be delivered fully wired.  However 
wherever required termination of loose wires , bus wires is to be done. Canopy for 
panels will be supplied loose & shall be installed by the contractor after erection of 
panels. The cleaning of panels have to be done  with electrical  vacuum  cleaner, 
besides conventional cleaning with brush etc.  The drilling of holes in the gland 
plates for cable entry shall be part of panel erection.  All blank holes / gaps in the 
gland plates / boxes etc.  shall be properly  sealed. The base frames shall be 
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painted suitably.  The contractor shall carry  out  the  plugging and  sealing of left 
out holes in the gland plates and other openings at the bottom of panels at his own  
cost  by  using fire  retardant  mortar  or good quality sealing material as advised by 
BHEL . Any minor alterations required in the bus bar arrangement, wiring in 
the panels/ cubicles shall also form part of the work.  During testing, 
commissioning, some equipment / modules may need replacement / repairs. 
All such replacements / repairs and assistance during commissioning and 
running of the unit till handing over to the Customer are part of the scope as 
some of the test / commissioning will have to be done after the machine is 
running on various loads. 
Touch-Up Painting with paint(Including supply of paint),  as approved by BHEL 
Engineer . 

    

18.0 CABLE RACK AND TRAY 
Cable trays shall be supplied either ladder, prefabricated, slotted or duct type. Cost 
of cable tray erection as per BOQ Cum Rate Schedule shall include fabrication 
of supports to suit site requirement, fixing of support in position by welding as 
per Engineers instruction , erection and fixing of cable trays and racks by 
welding or  by  bolts and nuts.  No separate payment will be released for 
fabrication / fixing / painting of support structure for cable trays(Including 
supply of paint),. shall be released after completion of cable tray erection / 
reconciliation of total material used in fabrication / erection of cable tray 
supports. Jointing of trays can be carried out by bolting / welding as per direction of 
Engineer.  Contractor shall carryout cutting of tray only by Hacksaw  for  obtaining 
proper routing from standard lengths supplied.  Materials for  support fabrication like 
flats, channels,  angles  etc. shall  be  supplied by contractor free of cost. The cutting 
& welding points on trays will be painted by primer & Al paint by the contractor 
including supply of paint within the erection price and no extra cost to BHEL. These 
cable trays may also be required for laying copper tubing, plica type / GI flexible 
conduits, local cabling and metal temp. thermocouples. 

Beside above angels / channels of various sizes may have  to  be fabricated / 
erected, for use as cable trays, from structural steel to be supplied by contractor free  
of  cost.  

       In many cases, trays are supplied with tray covers.  These covers have to be erected 
after completion of bottom cable tray and lying of cables etc.  The covers are to be 
properly secured on the bottom trays and no separate payment will be made for 
putting these covers. If required, GI / Al strip clamps are to be used. 

 
19.0 CABLE LAYING  

Laying, dressing & clamping ( by Nylon / PVC ties or Aluminium strips or any 
other method specified by BHEL Engineer ) of  the cables in the cable trays / 
angles. The final dressing of cables on cable trays  not erected by contractor 
shall also be done with Nylon Cord / Aluminium strip. Cost of cable laying as per 
BOQ Cum Rate Schedule shall include the cost of Nylon / PVC ties & Aluminium strip 
required for dressing / clamping. 
 
The cable run number shall be provided by punching Aluminium Tag plates 
and tying suitably with nylon ties (at both ends and at regular intervals as 
advised by BHEL Engineer )  which shall be arranged by contractor at his cost. 
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Nylon / PVC ties & Aluminium strip required for cable tags shall have to be provided 
by the Contractor.   
 
While laying cables, existing cable tray covers and false flooring may require 
to be removed and re-fixed. The same has to be done at no extra cost to BHEL 

 
    20.0  CABLE  TERMINATION 

 
a) Termination Of  HT Cables Only Shall Be Measured And Paid Separately  As 

Per Quoted / Accepted Rate Of Respective Item Of BOQ CUM Rate Schedule. 
 

b) For Cables Other Than  HT Cables , The Cost Of Cable Laying As Per BOQ Cum 
Rate Schedule Shall  Also Include The Cost Of Termination With Suitable 
Crimping Type Lugs Including Supply Of Ferrules ( for cross / direct ferruling 
as per BHEL instructions). Drilling of holes in gland  plates of HT / LT 
switchgear, transformer, control panels, JBs etc as per requirement shall also 
be part of cabling at no extra cost to BHEL. 

 
c) The contractor shall carryout insulation testing, simulation testing etc.  as per the 

instructions of Engineer at site. 

d) Screen of signal cables shall run in insulated sleeve (to be arranged by contractor at 
no extra cost) and shall be terminated as per the instructions of the BHEL Engineer. 

 
21. JUNCTION BOX, PUSH BUTTONS ETC 
 

Includes supply ,fabrication / fixing / painting of stands for junction boxes / push 
buttons / frame mounted panels etc will be included in quoted / accepted price of 
respective item. Tenderer may note that fabrication / fixing / painting of stands 
for junction boxes / local push buttons / indication boxes etc. will be included 
in quoted / accepted price of respective item.  No separate payment will be 
released for fabrication / erection of these stands.  

 
22 RIGID PIPE/CONDUITS 
 
       Cutting / threading of standard lengths of conduits, laying on fabricated supports or 

on floor, using screwed  fittings, clamping, sealing of open ends.   Approved Good 
quality sealant shall be used to make the joint water proof. 

 
23 PLICA FLEXIBLE CONDUIT 
        Laying of conduits in cable trays, end  connection  with instrument / J.B. /  panel,  

using suitable connectors / unions etc.  . Suitable thread / Plica sealant shall be used 
to make the conduit system water proof.  Aluminum painting, clamping and tagging in 
tray / angle  forms  part  of  erection  job 

 
24       EARTHING 

Earthing work mainly involves laying and tack welding of conductors on columns / 
beams at every one meter interval and bolted connections with equipment at least at 
two points. Low hydrogen content electrodes shall be used for welding. All the 
galvanized items shall be given surface treatment (by thoroughly cleaning with sand 
paper and / or cotton cloth to make the surface clean, smooth & free from any type of 
spots) at the welded joints & the places where galvanizing has been damaged. 
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Welded joints shall be applied with two coats of cold zinc paint whereas portions with 
damaged galvanizing shall be applied with single coat. 

 
• Any cutting of masonry work, which  is  necessary  shall  be done  by  the  

contractor  at his own cost and shall be made good to match the  original  
work.  The  Contractor  shall obtain  prior approval before cutting any 
masonry / concrete work. 

•  Conduits shall be thoroughly cleaned before pulling  in  the cable. 
•  Pipes  sent in standard length shall be cut to suit the site conditions and the 

layouts.  Tubes or pipes wherever  deemed to  be  convenient  will  be  sent  
in  running lengths with sufficient bends.  Bends upto 80  mm  Nb  will  have  
to  be fabricated at site. 

•  In  case of  Transformers  if  any  leakage  /  sweating is observed  from  field  
assembled  /  shop  assembled  gasket joints,  valves, welded joints the same 
shall be attended by the contractor including draining of oil, refilling of oil & 
centrifuging if required at  no  extra  cost  to  BHEL  till handing over   period.    
Sealing  compound  and  any  other consumable, if needed, shall be arranged 
by  the  contractor with in the quoted rates. 

•  Calibration  log-sheets / history   cards  of  all  the instruments, panels, 
drives, relay testing  etc.  under the scope shall  be recorded and  submitted  
on  BHEL approved formats. Proper logging will form a part of calibration / 
erection  activity for the purpose of monthly running bills payments. 

•  The contractor shall use only SHEARING  machine or HACKSAW for cutting  
angles, flats,  channels  and  trays.   No gas cutting is permitted .  Drill  
machine  shall  be used for drilling holes. 

•  The contractor should note that after execution of work they will  hand  over 
marked up drawings "as erected" drawings to BHEL Engineer at site for 
preparation  of  firm  "as  built" drawings.  "As erected" drawings will bear the 
signature of BHEL Engineer and contractor. 

•  The contractor shall paint the name / put tag numbers on all the equipment  / 
instruments / cables etc.  erected by him. Materials for tagging  shall  be  
supplied  by the contractor . Contractor at his cost shall also arrange the 
adhesive etc.  

•  Contractor shall fabricate and erect stands / supports for Junction boxes, 
push button stations, fixing of push button and plugging of holes in JB's.  This 
is considered inclusive in the item erection. 

•  DRIP SHIELDS shall be fabricated for all field mounted panels / instruments / 
instrument racks / JB Racks / control cabinets etc.   The fabrication forms part 
of erection work. 

•  The motors and motorized valves actuators and solenoid valves will be 
erected and commissioned  by other agency. However, if required electrical 
commissioning, of motorized valves may have to be carried out, wherever 
required, against this contract , payment of which shall be made as per  
applicable item of the  Rate schedule.  

 
16.0     TESTING, PRE-COMMISSIONING, COMMISSIONING AND POST- COMMISSIONING. 
 
16.1 Site  testing  shall be required for all equipment installed by the contractor to ensure 

proper installation, setting, connection and functioning in accordance with drawings, 
specifications and manufacturer's recommendations. 

16.2 Commissioning protocols are to be prepared as advised by BHEL Engineer for 
getting  approved by  customer/ Consultant. 
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16.3  Testing,  and  pre-commissioning  checks  shall  be  as   per relevant  codes / 
practices and BHEL drawings / specifications/ approved commissioning Protocols  
and same shall include, but not be limited to the following : 

 
 

 ( I.)  TRANSFORMERS 
 

(a) Insulation resistance and earth resistance checks. 
(b) Oil testing like BDV of  oil of each drum before pouring, after processing and in the 

course of dry out, moisture content tests as and hen required. Provision should be 
made for preparation of oil in a separate tank before filling in the main transformer 
tank. 

(c) Checking of Buchholz Relay, oil level indicator PRV, calibration of OTI, WTI etc. 
(d) Winding resistance, vector group, turns ratio test on different taps,              

magnetising current, core balance check etc. 
(d) After installation the contractor will get oil samples tested at an accredited test lab 

as per relevant IS as advised by BHEL Engineer and submit the test results, in 
case the test results  are found unsatisfactory the tests will be got repeated by the 
contractor after reprocessing of oil & submitted to BHEL for approval/acceptance. 

(e) Turns ratio, polarity, insulation resistance and winding resistance checks on all 
CT’s. 

 
(II.) CONTROL & PROTECTION PANELS 
 
    (a)   Checking of complete wiring and insulation resistance. 
    (b)   IR test and loop checking of all  field  wiring in the panel. 
    (c)   Checking  of  all  protection,  metering and indicating schemes. 
    (d)   Calibration of all indicating and measuring instruments, relays, timers. 
    (e)   Checking of all auxiliary schemes e.g. space heating, illumination. 
    (f)    Checking of operation of all relays, switches and  other indicators. 
    (g)   Commissioning  of  total  scheme including relevant internal equipment. 
    (h )  Carrying  out  suitable  modifications  as  per system requirement. 

 (i)    Carrying out primary injection, secondary injection, stability checks etc. 
 

16.4 In case any defect is noticed during tests, trial  runs  and commissioning  such  as  
loose components, undue noise or vibration, strain on connected  equipment   etc. 
the contractor shall immediately attend  to these defects and take necessary 
corrective measures. If any readjustment and realignment are necessary, the same 
shall be done as per Engineer's  instructions including repair, rectification and 
replacement work by the contractor at his cost. The  parts to be replaced shall be 
provided by BHEL. 

16.5 During  this period, though the BHEL’s  staff / Consultant appointed by BHEL will also 
be  associated   in   the   work,   the   contractor’s responsibility  will  be to  arrange 
for  the  complete requirement of supervision , labour , consumable, T&P and IMTEs  
required  till  such  time the commissioned units are taken over by the BHEL’s 
customer. 

16.6 During commissioning activities and for carrying out various tests, special 
instruments etc ,  have to be temporarily erected and commissioned to suit the 
commissioning activities.  Contractor  will provide the necessary equipment.  
Contractor has to carry out the erection, calibration, dismantling of the same.  After 
completion of activities the temporary systems have to be removed and to be taken 
back at no extra cost to BHEL. 
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16.7 During erection of various equipment, prior to commissioning and after 

commissioning, protocols have to be made with BHEL’s customer.  The proforma 
and formats as approved have to be printed by the contractor in adequate numbers.  
The pre-commissioning activities will start with various trials, commissioning 
operations shall continue till units are handed over to customer.  Simultaneous 
commissioning activities will be progress in various areas, checking of equipment 
erected, making ready for trial runs, all these works need specialised gangs including 
electricians / instrument technicians in each area to render assistance to BHEL 
commissioning staff.  Contractor shall earmark separate manpower for various 
commissioning activities.  The manpower shall not be disturbed or diverted. 

  16.8  It shall be the responsibility of the contractor to  provide workmen of   various  
categories in sufficient numbers along with Engineers/  Supervisors   including   
necessary consumables, T&P etc. during  pre-commissioning, commissioning and 
post commissioning period for commissioning of equipment and  attending  any 
problem in equipment erected by the contractor till handing over. The rates quoted 
shall include all these contingencies also.  

16.9 It  shall  be specifically noted that the above employees of the contractor may have to 
work round  the  clock  alongwith BHEL commissioning  Engineer  and hence 
overtime payment by the contractor to  his  employees may  be  involved. The 
contractor's  accepted rates shall be inclusive of all these factors also. 

16.10  In case, any rework  is  required  because  of  contractor's faulty  erection which is 
noticed during commissioning , the same has to be rectified by the contractor at his 
cost.   If any  equipment  /  part  is  required to be inspected during commissioning, 
the contractor will dismantle / open  up  the equipment  /  part  and reassemble/redo 
the work without any extra claim. 

16.11  During  commissioning,  opening  and  closing of valves, attending to leakage, 
changing of gaskets, modifications in wiring, realigning of  equipment,  re-calibration  
of instrument,  attending  to leakage, minor adjustments of erected equipment may 
arise. The  accepted rates shall include all such works. 

  
17.00   FINISH  PAINTING 
  
17.1 All equipment within the scope of these specifications shall be received duly  painted.  

The type of painting to be carried out is specified. For panels , during storage and 
handling the same may get peeled off / damaged / deteriorate. All such surfaces are to 
be thoroughly cleaned and to be touch up painted with suitable approved primer / finish 
paint matching  with shop paint / approved final colour. Besides above two coats of 
approved primer paint and at least two coats of  approved finish paint to get the 
desired dry film thickness,  is  to be applied on various loose equipment and all 
steel structures fabricated and erected at site. All paints, tools and other 
consumables including scaffolding materials required for painting shall be arranged and 
provided  by contractor within the quoted rates.  Paint and other materials so purchased 
shall be ISI marked and painting should be as  per  colour scheme and quality approved 
/ specified by Engineer. Valid Test certificate for the paint so supplied shall be made 
available before use of the same on work. The contractor shall  provide legend on 
equipment in size specified by Engineer.  Letter writing shall be done in Hindi / English or 
in both language.  The printer have to under go test and only qualified painters will be 
allowed to work. 

17.2 Certain  equipment  shall require spray painting (touch up).  The contractor shall 
make  arrangements of the required  equipment for spray painting of such equipment 
Including supply of paint,  at his own cost.  Spray painting at  the  job  site  shall  be 
permitted only at times and locations approved by the owner / Engineer.   
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INDICATIVE   LIST  AND SPECIFICATIONS OF  APPROVED MAKE OF BOUGHT OUT MATERIAL  TO  BE  
ARRANGED  BY   THE CONTRACTOR   AT   HIS   OWN   COST 

 
The following list may be read in conjunction with the relevant make/ makes  of materials mentioned in the BOQ or elsewhere in this tender document. 
 

AA)   Wiring Materials & Light of Fabrication Shop 
 

S.N. Particulars Technical Specifications  Make 

1. MS tray 300mm width made by perforated  
angle 

300mm width Supply & fixing  

2. Slotted angle 25mmx25mmx3mm support for 
cable tray  

--do--  

3. Nut-Bolt and washer 12mmx6mm GI quoted   

4. PVC pipe dia 25mm thick 2mm 2mm thick heavy duty   

5. PVC junction box 25mm --do--  

6. Ceiling rose  --do--  

7. PVC Elbow 25mm --do--  

8. MCB box 8 way (TPN) double door  TPN double door powder 
quoted IP 54 insulated surface 
mounting with transparent 
cover/door 

Legrand/ABB/L&T  

9. MCB 10Amp. single phase  10KA   BC  Legrand/GE/ABB/L&T 

10. Casing Patti PVC 25mm   2mm thick heavy duty   

11. PVC bend 25mm --do--  

12. Casing PVC 25mm 'T' --do--  
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S.N. Particulars Technical Specifications  Make 

13. Casing Konia 25mm --do--  

14. PVC Gully   --do--  

15. Steel screw 34/8mm  35/8mm nikkled   

16. Copper wire 6sq.mm multi-stand/multi-layer – 

FR grade  

1.1KV grade FR  Finolex/Polycap 

RR/National  

17. Copper wire 4sq.mm multi-stand/multi-layer – 

FR grade  

--do-- --do-- 

18. Copper wire 2.5sq.mm multi-stand/multi-layer 

– FR grade  

--do-- --do-- 

19. Copper wire 1.5sq.mm multi-stand/multi-layer 

– FR grade  

--do-- --do-- 

20. Flexible pipe 25mm 2mm thick ISI mark   

21. MCB 16Amp. single phase  10KV BC  Legrand/GE/ABB/L&T 

22. Power box PVC casing 16 Amp.  2mm thick   

23. Integral industrial medium highway lights 

150watt  

Except bulb, 150watt. hight 

revenues, high pressure   

GE/Philips  

24. Lamp 150watt.  --do-- --do-- 

25. Labour charges for wiring-cable tray fittings 

and light, power point fittings  

Complete wiring tray making 

hanging fixing light fan  

 

 



TE No BHE/FP/CVL/022                             
Electrification – List of bought out items                        Annexure-“A-1”E 
  
 

Page 3 of 16 

3 

 
BB)   Light Control Panel  

S.N. Particulars Technical Specifications  Make 

 Panel (as per single diagram hall no.1) Custom built panel CRC sheet, 

clad, dust and vermin proof 

floor mounted type comprise 

with aluminium bus-bar 

250Amp. 3.5 phase neutral 

wires, Lugs, insulators and 

engineering. CPRI approved 

panel builders. 

 

A. Details of incoming and outgoing fitters 
switch gears  
 

  

1. Incoming MCCB 200Amp.  4 pole, 35 KA BC  Legrand/GE/ABB/L&T 

2. Metering set (CT 250/5 Volt meter, Amp meter 
and sector switch ) 

96x96mm CT operated meter 

with sector switch and control  

 

3. MCB 63Amp. 4 pole  'C' curve  Legrand/GE/ABB/L&T 
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 CC) 33KV/11KV/0.4 KV 6000KVA ELECTRICAL BUILDING & POWER SUB STATION 
 

Sl.No. Particulars Technical Specification Make 

1. Over Head Line 

 

Supply & fixing steel tubular pole 9.5meter 

long designated 410. SP-28 in 1:3:6 cement 

concrete foundation include excavation back 

filling etc. complete in all respect. Over head 

aluminium mink (3 phase 33KV) conductor 

code.   

 

 

2. 11 KV Grade XLPE Aurmard 3 core cable -

185 Sq.mm 

XL.PE-33KV 3 core 185 Sq.mm.  

3. End Termination Kit For 11 KV 185 Sq.mm 

Heat Shrinkable type 

9 Indoor type + 1 Outdoor type 

Mahindra Hot set made 11 KV grade joint kit   

4. 11 KV grade 21 KA - 630 Amp. RMU Unit 

One Incoming + Two Out going VCB 

IP-54 category 11KV grade indoor type front 

opening floor mounted  

 

5. Transformer outdoor type - 2000 KVA 

11/0.40 KV with OLTC/RTCC, AVR 

Transformer 4000KVA 0/0.40KV with OLTC 

RTCC outdoor type H.T. side cable 

termination box LT side bus bar termination+ 

Bocouse rely  temperature and oils indicators.  

 

6. DG Set 1000 KVA -0.40 KV Grade with 

PMG & SYN,  AMF Panel (Super Silent 

DG set 1100KVA 0.40KV grade with 

PMG/SYN. AMF panel super silent type.  
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Sl.No. Particulars Technical Specification Make 

Type) 

7. PCC Panel as details of Single line Diagram- 

(Sl.No. EL-01), details given below -  

PCC factory fabricated and wired metal clad 

dust and vermin proof mounting instruments 

chamber shall be separate and shall comprise 

of flush type a meter volt meter selector 

switch suitable CT metering class – the board 

shall have suitable electrolytic Al. bus bar 

3200 AMP 3.5 phase as per IS 8623 insulated 

with heat shrink sleaving and mounted on non 

hygroscopic supports shush as DMC/CMC the 

panel shall be fabricated with CRCA sheet 

with a minimum thickness of 1.6mm/2mm 

switch board shall be of cat IP-54. CPRI 

approved panel builder.  

Interlock – DC source ACB 3200Amp. EDO, 

power source transformer no. 1 (4000KVA) 

ACB 3200Amp. EDO, transformer no. 2 

(2000KVA) power source ACB 3200Amp. 

EDO bus coupler ACB interlocked electrical 

and mechanical to be required. 

Interlock Motive – At a time one source 

ACB shall be in on condition. 
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Sl.No. Particulars Technical Specification Make 

 EQUIPMENT DETAILS   

 (a) ACB - EDO type 3200Amp, 4 Pole- 

50 KA with Micro Processor release 

Micro processor protection . O/L, S/C, E/F 

with time delay. 

GE/L&T/Legrand

 (b) ACB EDO type 3200 Amp, 4 Pole - 

50 KA without release 

Micro processor protection . O/L, S/C, E/F 

with time delay. 

 

 (c) Out going ACB MDO Type 

1250Amp, 3 Pole -50KA with Micro 

Processor Release 

Micro processor protection . O/L, S/C, E/F 

with time delay. 

 

 (d) Capacitor panel out going 1600 Amp, 

3 Pole- 50 KA, MDO Type ACB with 

Micro Processor Release  

Micro processor protection . O/L, S/C, E/F 

with time delay. 

GE/L&T/Legrand

 (e) MCCB, 4 Pole -50 KA 250 Amp.  GE/L&T/Legrand

 (f) Multi Function METER 96mm x 96mm L.E.D. Display   

8. Bus duct 3200 Amp., 3.5 Phase with 

aluminium Bus Bar 

3200Amp. IP-56 Cat out door type  

9. Earthing (G.I.) for HT Transformer/ 

Switch/HT Panel/LT Panel  

GI strip 50mmx6mm electrode size 

900x900x3mm as per attached.  

10. APFC panel with heavy duty capacitor – 

1000Kvar 

50 Kvar, 25Kvar. MPPH type capacitor micro 

processor PF rely. manual switching system. 

Bank conf. 1:2:3 each bank AMP meter 

96x96mm.   

GE/L&T/Legrand
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 DD) Wiring Material of Electrical Building /Power Sub Station/ Admin. Bldg./Stores/Canteen  
 

S.N. Particulars Technical Specifications  Make 

1. Copper wire 4sq.mm multi-stand/multi-

layer – FR grade  

1.1 KV grade FR  Finolex/Polycap 

RR/National  

2. Copper wire 2.5sq.mm multi-stand/multi-

layer – FR grade  

--do-- --do-- 

3. Copper wire 1.50sq.mm multi-stand/multi-

layer – FR grade  

--do-- --do-- 

4. Copper wire 1.00sq.mm multi-stand/multi-

layer – FR grade  

--do-- --do-- 

5. Telephone wire 4 pair  Screen protected   

6. PVC pipe 25mm dia. thick 2mm 2mm thick ISI mark   

7. PVC bend 25mm thick 2mm  --do--  

8. PVC bend 25mm thick 2mm but deep type  --do--  

9. PVC bend 25mm --do--  

10. CI box 12"x10" Factory make   

11. CI box 7"x4" --do--  

12. CI box 4"x4" --do--  
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S.N. Particulars Technical Specifications  Make 

13. Mica sheet 13"x11" ISI mark   

14. Mica sheet 8"x5" --do--  

15. Mica sheet 5"x5" --do--  

16. Switch on – off 6 Amp.  Piano type   

17. Socket 6 Amp. 5 pin   5 pin   

18. Switch on – off 16Amp.  Piano type   

19. Socket 16Amp. 5 pin  5 pin   

20. Button holder  State type   

21. Ceiling rose  5 Amp.   

22. MCB box 3way  TPN Powder quoted double door   

23. MCB 63Amp. TPN 'B' curve 20 KA BC   

24. MCB 32Amp. SP 10 KA BC   

25. MCB 25Amp. SP --do--  

26. Round mica sheet  ISI mark   

27. Double T/L fittings industrial type copper choke 
ballast  

 

28. Ceiling fan 48" wall bearing type   

29. Exhaust fan 300mm  wall bearing type   
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S.N. Particulars Technical Specifications  Make 

30. Cabin fan 18" 450mm dia.   

31. Fan dimmer  300watt flush mounted   

32. Fan box MS  3mm thick   

33. PVC gully    

34. Steel screw Nikkled   

35. Brass screw 1.5"   

36. Brass screw 2.5"   

37. Steel screw 1.5"   

38. Steel screw 2.5"   

39. Steel nail 1" Nikkle   

40. PVC tape  ¾" width self adhesive   

41. Telephone jack  flush mounted   
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EE)   Main PCC panel of  
       Administration Building 
 

S.N. Particulars Technical Specifications  Make 

1. MCCB 250Amp. TP 35KA 415 Volt   

2. MCCB 63Amp. TP --do--  

3. MCCB 125Amp. TP --do--  

4. Metering set  96x96mm C.T. ratio 250/5 

metering class  

 

5. Panel (as per single circuit diagram) Custom built panel CRC sheet, 
14SWG/16SWG clad, dust and 
vermin proof floor mounted 
type comprise with aluminium 
bus-bar 250Amp. 3.5 phase 
neutral wires, Lugs, insulators 
and engineering. CDRI 
approved panel builder. 

 

 Ground Floor    

1. Copper wire 6sq.mm multi-stand/multi-layer 
– FR grade  

1.1KV grade FR grade   

2. Copper wire 4sq.mm multi-stand/multi-layer 
– FR grade  

--do--  

3. Copper wire 2.5sq.mm multi-stand/multi-
layer – FR grade  

--do--  

4. Copper wire 1.5sq.mm multi-stand/multi-
layer – FR grade  

--do--  

5. Copper wire 1.00sq.mm multi-stand/multi-
layer – FR grade  

--do--  
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S.N. Particulars Technical Specifications  Make 

6. Telephone wire 4 pair    

7. PVC pipe 25mm dia. thick 2mm 2mm thick   

8. PVC bend 25mm thick 2mm  --do--  

9. PVC junction box 25mm --do--  

10. PVC junction box 25mm deep type  --do--  

11. Fan box (metal) 3mm thick   

12. Metal box 4 module  --do--  

13. Metal box 10 module  --do--  

14. Metal box 12 module  --do--  

15. AC box 32Amp.  --do--  

16. Outer +inner 4 module  --do--  

17. Outer +inner 10 module  --do--  

18. Outer +inner 12 module  --do--  

19. 6Amp. on of switch  --do--  

20. 6Amp. socket  --do--  

21. 15Amp. socket  --do--  

22. 15Amp. on of switch  --do--  

23. Metal box 2 modular  --do--  

24. Outer+inner box 2 modular  --do--  

25. Telephone Jack  --do--  

26. Internet Jack  --do--  
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S.N. Particulars Technical Specifications  Make 

27. Fan dimmer  --do--  

28. MCB 10Amp. SP 10KV BC   

29. MCB 16Amp. SP --do--  

30. MCB 40Amp. TPN --do--  

31. MCB 63Amp. TPN --do--  

32. MCB box (double door) 4 way SP Double door   

33. Tube light fittings  wall mounted 40watt Copper choke   

34. Down light 18 watt  PLL/CFL  

35. Down light 600mmx300mm 18 watt PLL 
optics mirror reflector type  

PLL/Copper/Bleats   

36. Wall bracket light  CFL 18 watt   

37. Exhaust fan 18"  900 RPM  

38. PVC tape  Steel grip self adhesive   

39. PVC gully    

40. Screw 1½"    

41. Brass screw 1½"   

42. Brass screw 2½"   

43. Foot light fitting  Food light 6"x4" width 6 watt 
CFL 

 

44. DB 12 way TPN (double door)  TPN double door   

45. MCB 32Amp. DP 10KA, BC  

46. MCB 16Amp. DP  --do--  



TE No BHE/FP/CVL/020                             
Fabrication Shop electrification – List of bought out items           Annexure-“A-1” 
 

Page 13 of 16 

13 

S.N. Particulars Technical Specifications  Make 

47. Ceiling fan 48" Medium speed   

48. Basin light  18 watt CFL IP-56  

49. Ceiling rose    

50. Labour charges  Complete wiring, light, exhaust 
fan, hanging and fixing 

 

 First Floor    

1. Copper wire 6sq.mm multi-stand/multi-layer 
– FR grade  

1.1KV grade FR grade   

2. Copper wire 4sq.mm multi-stand/multi-layer 
– FR grade  

--do--  

3. Copper wire 2.5sq.mm multi-stand/multi-
layer – FR grade  

--do--  

4. Copper wire 1.5sq.mm multi-stand/multi-
layer – FR grade  

--do--  

5. Copper wire 1.00sq.mm multi-stand/multi-
layer – FR grade  

--do--  

6. Telephone wire 4 pair  2mm ISI mark   

7. PVC pipe 25mm dia. thick 2mm --do--  

8. PVC bend 25mm thick 2mm  --do--  

9. PVC junction box 25mm --do--  

10. PVC junction box 25mm deep type  --do--  

11. Fan box (metal) 3mm thick MS   

12. Metal box 10 module  --do--  

13. Metal box 4 module  --do--  

14. AC box 32Amp.  Factory made   
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S.N. Particulars Technical Specifications  Make 

15. Outer +inner 10 module /12 module  MS 3mm thick   

16. Outer +inner 4 module  3mm thick MS   

17. 6Amp. on off switch  Piano type   

18. 6Amp. on off switch socket  High pin   

19. 16Amp. on off switch   Piano type   

20. 16Amp. socket 5 pin  5 pin   

21. Telephone jack  Flush mounted   

22. Internet jack  Flush mounted  

23. Fan electronic dimmer flush mounted  Flush mounted 300 watt   

24. MCB 16Amp. SP  10KA BC   

25. MCB 20Amp. SP --do--  

26. MCB 32Amp. SP --do--  

27. MCB 63Amp. TPN 'C' curve   

28. MCB box 4 way SP (double door) Powder quoted factory made   

29. Ceiling down light 600mmx300mm PLL light 
18 watt x 2nos. 

18 watt PLL copper ballast   

30. Ceiling down light CFL 18 watt  18 watt CFL  

31. Wall bracket light  --do--  

32. Basin light 300mm  18 watt CFL, IP – 56  

33. Exhaust fan 18" 1400 RPM  

34. Wall mounted fan  450mm dia.   
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S.N. Particulars Technical Specifications  Make 

35. Call bell  Battery operated   

36. Call bell switch  MK type   

37. Chandelier (Jhumar) 600mm dia.   

38. Foot light fittings  150mmx100mm CFL 4 watt  

39. PVC gully  100mmx3mm  

40. Steel screw 1.5" Nikkled   

41. Brass screw 1.5"   

42. Brass screw 2.5"   

43. Cup washer   

44. PVC Tape  3/4 " self adhesive   

45. SDF 125Amp. in SS enclosure with fuse  with 125Amp. fuse   

46. DB 12 way TPN (double door) Power quoted double door   

47. MCB 32Amp. DP  10KA  BC   

48. Ceiling fan 48" 48"  

49. Fan dimmer flush mounted  300 watt flush mounted   

50. Ceiling rose  5 Amp.  
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Note –  
1. All the critical tests shall be witnessed during PDI.  

2. Vendor has to submit the Quality Plan inline with this RQP for review and approval of BHEL.  

3. Bought out items shall be of reputed standard make and subject to owner's approval.  

4. Manufacturer’s TC to be submitted for review 

5. Calibration certificates to be submitted 

 
 


