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AT =T T | TENDER NOTICE No: HY/FCD/OT-18/2022-23, date: 29.12.2022

I &1 M | Name of the work . “Civil works for Establishment of Test Facility for testing Boiler
Feed Pumps for Nuclear Power Projects”.

fAURTHT AT | Name of the Department :  Wpae ] fRIfdd fdURT | FACTORY CIVIL DEPARTMENT

1. Bharat Heavy Electricals Limited, a Government of India Public Sector undertaking having its Registered
Office at Siri Fort, New Delhi. HPEP, BHEL Ramachandrapuram, one of its manufacturing Units, invites
sealed tenders in TWO (02) Part Bid from eligible Contractors, who fulfill qualification criteria as stipulated
in NIT, for the above mentioned work.

2. Sealed quotations in single cover consisting of TWO inner sealed covers (containing Technical bid and
Price bid) super scribing the Tender Notice No., Name of work, Contractor name & address will be received
at this office upto 11:00 hours on or before 25.01.2023 at vendor complex, beside Administrative Building,
BHEL Ramachandrapuram. Technical bid will be opened at 13:15 hours on the same date and further
information, if any, may be obtained from the office.

3. Bidders can also submit offer through email at their own risk which should reach BHEL inbox by 11:00 hours
on or before 25.01.2023. The Offer is to be submitted in two parts, as mentioned below:

SNo. Bid Document to email
1 | Technical Signed and scanned Technical Bid along with | technicalbid_hyd @bhel.in
Bid EMD details, to be submitted as an attachment
2 | Price Bid Signed and scanned Price Bid, to be submitted | pricebid_hyd @bhel
as an attachment

Notes:
(i)  Bidders have to submit the Bids / Documents to the respective email ids only, as mentioned above.
(i)  Bidders should not forward / send any of the above Documents / Bids / information to any other
BHEL email ids.
(iii)  Bidders shall have no claim on email offers sent to any other email id. Documents / Bids sent to any
other email id shall not be considered for evaluation.
(iv)  Interchanging the information in the emails may lead to rejection of the offer.
(v)  BHEL is not responsible for any kind of delay in receipt of the offer by email for whatsoever reason.
Bidder are advised not to wait till end moment rush.

4. In case of email offers, the mail subject should contain Enquiry number. Due date, Bidder name, Bidder
address including contact details should be mentioned in the content of the mail. Offers without these are
liable for rejection.

5. The tender documents are available in the BHEL web site, www.bhel.com. Those who wish to download the
same may do so. While submitting the tender documents, charges towards cost of tender document should be
enclosed as per Clause-1 of NIT. The tender documents downloaded from the website and submitted without
requisite charges shall be summarily rejected. Corrigendum, if any, will be published in BHEL web site only.

6. BHEL is not encouraging to purchase the tender documents from office or through post to prevent the spread of
CORONA Virus.

7. In case, tender documents are sent by post, BHEL-Hyderabad, HPEP shall not be responsible for any delay
due to any reasons (including postal delay) in receiving the tender documents.
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1 NOTICE INVITING TENDER

¥ | Afder gaar 4. P BT A Approx. Earnest Period of
SNo. Tender Name of work Estimated Money Contract
Notice No. Value of work Deposit
(EMD)
nyFcpror-18| €L works Jor TEN (10)
/2022-23 Establishment  of  Test months
1 date: ’ Facility for testing Boiler | Rs. 1,19,76,699/-| Rs. 2,40,000/-
20122022 Feed Pumps for Nuclear (Ref. Clause 3.6
Power Projects. of NIT)
SNo Description
1 Cost of tender documents Rs. 1000 /- (if download from Web)
Rs 2000 /- (if purchased from Office)
2 | Last date & Time for sale of tender 24.01.2023 at 14:00 hours
documents from the office of DGM / Fy. Civil-Planning
3 | Last date for receipt of tender 25.01.2023 at 11:00 hours
4 | Date, time and place of tender opening 25.01.2023 at 13:15 hours,
at VENDOR COMPLEX, BHEL, RC Puram,
HYDERABAD-502032.
5 | Any corrigendum Tenderers are advised to go through the web site
regularly
6 | Maintenance & Defect Liability Period Refer Clause 3.13 of NIT

SCOPE OF WORK: The details of the scope of work is attached in SCHEDULE -A.

2.0 PREQUALIFICATION REQUIREMENTS:

The following conditions have to be satisfied by the tenderer, with documentary proof to be
enclosed with tender bid (Technical):

2.0.1

2.0.2

Average annual financial turnover during the last three years, ending 31* March of the previous
financial year (should submit balance sheet and P&L account for last 3 years — certified by Charted
Accountant), should be at least 30% of the estimated cost (Rs. 35,93,010/-). Further, if the tenderer
fails to submit the figure (s) for any of the three years, non-submitted year will be considered as “0”
(Zero) for averaging the turnover. In the three years turnover, previous year turnover is compulsory.

Particulars of experience / credentials for the works executed of any labour intensive nature during
not older than 7 years (Completion and experience certificate of the works to be enclosed) ending
last day of month previous to the one in which applications are invited should be either of the
following:
(i) Three similar works completed / executed each costing not less than the amount equal to
Rs. 47,90,680/- -- [or]
(ii) Two similar works completed / executed each costing not less than the amount equal to
Rs. 59,88,350/- -- [or]
(iii) One similar work completed / executed costing not less than the amount equal to
Rs. 95,81,360/-.

Similar Work:
(1) All types of Civil works involving construction of Buildings [or]

(2) All types of Civil works involving construction of Bridges [or]
(3) All types of Civil works involving Fabrication & Erection shall be treated as Similar
Work.
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Notes:
(a)Copy of satisfactory completion certificate of contract of similar work should be attached.

Copy of the work order, Agreement and BOQ also should be submitted as support
documents.

(b)If the completion certificates are from private organisation the same shall be supported with
TDS certificate.

(c)Only works executed in India shall be considered for similar work.

(d)If the experience certificate for any work executed in BHEL, RC Puram in the past three
years contains any adverse remarks, the same shall be a disqualification factor;
For this purpose, works executed or still under execution during present financial year and /
or during preceding three consecutive financial years, irrespective of date of awardal, shall
be considered (whether documents are produced or not by the bidder for this tender).

(e) The offers of the bidders who are under suspension as also the offers of the bidders, who
engage the services of the banned firms, shall be rejected. The list of banned firms is available
on BHEL web site www.bhel.com.

Tenderer should furnish performance certificate of similar earlier executed works

The offers of the Tenderers who are on the banned list and also the offer of the Tenderers who
engage the services of the banned firm shall be rejected. The list of banned firms is available on
BHEL website www.bhel.com.

Tenderer should furnish valid ESI Code Number and PF Code Number. If PF, ESI registration is
not available then Tenderer should submit an undertaking to obtain applicable PF, ESI coverage of
all our workmen to be deployed for the above work before commencement of the work as per NIT
conditions.

Tenderer shall furnish PAN details (in case not available, proof of having applied with
acknowledgement from concerned authority should be furnished) and Income Tax Assessment /
declaration copy for the last three (3) year should be enclosed with the bid (self-attested copies).

Tenderer should obtain Labour License (Central Government) before commencement of work as
applicable or if available to be enclosed along with the tender.

It is required to furnish GST number & certificate.

FINANCIAL TERMS AND CONDITIONS:

2.1.1 Refer Clause 3.8 for Payment Terms.
2.1.2 (A) Taxes & Duties- GST Clauses:

(1) Only valid GST registered bidders will be considered for the tender. The GSTIN of the

bidder should be clearly mentioned in the offer.

(2) If bidder is exempted from GST registration under any provision of the GST Law, a declaration

with due supporting documents should be furnished for considering the offer.
(3) Bidder to quote the applicable taxes in the following manner:
(i) Harmonized System of Nomenclature (HSN) of Goods
(ii) Services Accounting Code (SAC) of Services.

(iii) IGST/CGST/SGST/UTGST: Rate of Tax to be quoted as extra in % against the space

provided.

(4) Bidders to ensure correct applicability of IGST/CGST/SGST/UTGST based on the Inter / Intra

state movement of goods/services.

(5) Incase Bidder has opted for GST Composition Scheme, the same may be stated explicitly both
in their technical and price bids. An undertaking to the effect that any change in the status of

the bidder will be intimated.
(6) Any other taxes & duties not covered anywhere above may be indicated separately.
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(B) Taxes deducted at source:

(1) TDS as per the extant statutes shall be deducted.

(2) In case bidder does not provide PAN details, higher rate of tax shall be deducted as per the
Act.

(3) Concessional certificates, if any, should be provided well in time for lower deduction of tax.

(C) Terms & Conditions to be complied in GST:

(1) All invoices (incl. Credit Notes, Debit Notes) to contain BHEL HPEP GSTIN ie
36AAACB4146P1ZG. Invoices submitted should be in the format as specified under GST
Law. All details as mentioned in Invoice Rules including Dealer GST registration number
(GSTIN), invoice number with date of issue, quantity, rate, value, taxes with nomenclature —
CGST, SGST, UGST, IGST mentioned separately, HSN Code / SAC Code etc.

(2) Reimbursement of GST amount will be made only upon completion of the following:

(i) Bidder declaring such invoice in their GSTR-1 Return/ IFF
(ii) Receipt of Goods or Services and Submission of Tax invoice by BHEL
(iif) The tax invoice is reflected in the GSTR2B of BHEL, HPEP (buyer). Payment of GST
will be made only if it is matching with data uploaded by the Bidder in GST portal.

(3) In case of discrepancy in the data uploaded by the bidder in the GSTN portal vis-a-vis the tax
invoice or in case of any shortages or rejection in the supply, then BHEL will not be able to
avail the tax credit. The same would be available in PRADAN Portal for the bidder's
information. Bidder has to rectify the data discrepancy in the GSTN portal or issue credit note
or debit note (details also to be uploaded in GSTN portal) for the shortages or rejections in the
supplies or additional claims for processing of such invoices.

(4) In cases where invoice details have been uploaded by the bidder but failed to remit the GST
amount to GST Department within stipulated time, then GST on the invoices in default will be
recovered from the bidder along with the applicable interest.

(5) Incase GST credit is delayed/denied to BHEL due to non/delayed receipt of goods and/or tax
invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other reasons
not attributable to BHEL, such GST amount will be recoverable from bidder along with interest
levied/leviable on BHEL.

(6) Under GST regime, BHEL has to discharge GST liability on LD recovered from bidders.
Hence applicable GST shall also be recoverable from bidders on LD amount. For this Tax
Invoice digitally signed will be issued by BHEL indicating the respective supply invoice
number. The same can be downloaded from PRADAN Portal.

(7) GST TDS deducted as per GST Act, is uploaded in GSTN portal along GSTR7. Bidders can
directly download the GST TDS Certificate from the GSTN Portal.

(8) Bidders to note that Rules & Regulations pertaining to E-way bill & E-Invoicing system are to
be strictly adhered to, as and when notified by Govt. authorities

2.1.3 PENALTY CLAUSE:

The following Penalties are envisaged in the contract and shall be assessed and recovered
independently:

1. DELAY IN COMPLETION OF WORK:
In the event of delay in completion of the awarded work beyond the contractual / approved
completion date, a penalty of 0.5% of the Contract value per week delay or part thereof
subject to a maximum of 10% of the Contract value shall be levied and recovered from
any of his bills lying with BHEL along with GST, as applicable.

2. DELAY IN DEPOSITION OF SECURITY DEPOSIT:
If the Contractor fails to deposit the required Security Deposit within TWO (02) WEEKS
period from the date of issue of Lol [or] as requested by BHEL, EMD shall be forfeited
and the Contractor / Tenderer may be suspended from being eligible for bidding in any
contract with BHEL for a period of TWO years from the date of notification, in case of
continuous defaulter.

fAfaged & gxer SR X

Signature and Seal of the Tenderer

Uy A | Page No: 6 of 91



e
affe

ATAQT FFT . / Tender Notice No.: HY/ FCD/ OT- 18/ 2022- 23, date: 29.12.2022
Civil works for Establishment of Test Facility for testing Boiler Feed Pumps for Nuclear Power Projects,

Floa v va ft § ff TwERgYT / BHEL, HPEP, RC Puram

. DELAY IN COMMENCEMENT OF WORK:

If the Contractor fails to commence the work within THREE (03) WEEKS from the date
of issue of Lol or as requested by BHEL, a penalty of 0.5% of the Contract value per week
delay or part thereof subject to a maximum of 10% of the Contract value shall be levied
and recovered from any of his bills lying with BHEL along with GST, as applicable.

. VIOLATION OF SAFETY NORMS:

Violation of applicable safety, health and environment related norms, a penalty of Rs. 5,000/-
(Rupees Five thousand) per occasion shall be imposed.

. USAGE OF AGGREGATES:

Coarse & Fine Aggregates shall be conforming to IS 383.

Further, unless otherwise specified, only Natural Sand / River Sand conforming to IS 383
should be used in all Cement related works.

However, if Crushed stone sand (also locally called as robo sand, stone dust etc.)
conforming to IS 383 is used in Masonry / Concrete / Plastering / RMC or any other cement
related work(s) or filling works, amount payable for such item/s to the extent of quantity
executed using Crushed stone sand shall be reduced by 20% (TWENTY PERCENT).

. DEPLOYMENT OF SITE ENGINEER:

The Contractor shall engage one Site Engineer with minimum post qualification experience of
TWO (02) years for Graduate Civil Engineer [or] THREE (03) years for Diploma Civil Engineer,
from the date of commencement of work till completion of the work or as directed by the
Engineer-In-Charge to ensure SAFETY, EXECUTION, QUALITY, WORKMANSHIP,
PROGRESS etc;

In case of non-deployment of Site Engineer for more than TEN (10) days in a calendar
month excluding authorised holidays, leaves and authorised absence, penalty equal to
Skilled Worker wage for each day beyond the above TEN (10) non-deployed days shall be
imposed and recovered from any of his bills lying with BHEL along with GST, as
applicable.

2.1.4 OQVER-RUN COMPENSATION: Not applicable.

2.1.5 ADVANCE PAYMENT: No Advance payment shall be made to the Contractor.
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2.2 INSTRUCTIONS TO TENDERER:

221

2.2.2

2.2.3

224

2.2.5

2.2.6

2.2.7

2.2.8

229

2.2.10

2211

Tender is a TWO part bid system.
The tender documents consist of Part — A and Part — B as detailed below:
Part — A: Techno-commercial Bid
Part — B: Price Bid, to be submitted in sealed cover as per Tender conditions.
Submission of tender covers for each work (separately) should be as per sub-Clauses
hereunder.

Cover ‘A’ — for Technical and Commercial Bid (sealed cover) super scribing the Tender Notice
No., Name of work, Contractor name and address and Part — A (Techno-Commercial Bid). The
format for Techno-Commercial Bid is attached to the Tender Document.

Note:

The Tenderer should not indicate the price or rate at any place in the Part-A: Techno-Commercial
bid. If any Tenderer submits combined bid i.e., Tech. Bid and Price Bid in one cover, such offer
shall be summarily rejected. The Tenderer should expressly accept all the terms and conditions of
the Tender. The bid / tender which does not comply with the BHEL Terms & Conditions shall be
rejected as non-responsive / non-conforming and non-acceptable.

Cover ‘B’ — for Price Bid (sealed cover) super scribing the Tender Notice No., Name of work,
Contractor name and address and Part — B (Price Bid). The format for Price Bid is attached to the
Tender Document.

Cover ‘C’ -This cover should contain sealed Cover ‘A’ (Techno-Commercial bid) and sealed Cover
‘B’ (Price bid). The cover shall be sealed and super scribed with Tender Notice No., Name of work
and Contractor name and address.

The Techno-Commercial Bid (Part - A) and General Conditions of Contract shall be attached to
Techno-commercial offer with each page duly signed by the tenderer (at the bottom of each page)
as a token of acceptance.

Submission of incomplete or wrong or misleading information in Techno-Commercial Bid
(Part — A) or not enclosing Financial turnover or experience or prequalification data along
with Techno-Commercial Bid (Part — A) may lead to disqualification of the bid.

Part ‘B’ — the price Bid should not carry any conditions. Service Charge in (+) % should be quoted
in clear terms in the format given by BHEL. The Service Charge in () % should be quoted in
figures as well as in words.

PRICE BID - The tenderers are required to submit their quotation for all the items listed in the Price
Bid format given along with the tender documents. The Service Charge % should be quoted after
careful study of the actual job requirement so that, in case the contract is awarded, contractor should
not express any difficulty in execution of the contract.

Part ‘B’ Price bid will be opened only in respect of those Tenderers who are qualified in Techno-
Commercial Bid.

The tender forms, both Part ‘A’ & ‘B’, duly filled in all respects should be signed on each page by
the Tenderer. Any alteration, erasure or over-writing shall render the tender invalid. Alteration
neatly carried out and duly attested over with the full signature of the Tenderer however is
permitted.

The Tenderer should submit the tender documents intact without detaching any page / pages.
Uy ¥ | Page No: 8 of 91
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The Name of the Tenderer should be written or the Contractor’s seal to be put on the sealed
envelope.

Before making the offer, the Tenderers are advised to carefully go through the terms and conditions,
which form part of the Agreement.

All entries in the tender document should be in one ink. Corrections, over writing, cuttings etc., are
not permitted. All columns in the tender form should be filled without leaving any blank in any
page of the tender. In case any of the columns is left blank, the tender would be rejected.

Each and every page of the tender document should be stamped & signed by the Tenderer.

Tender documents consisting of Part ‘A’ & ‘B’ duly sealed in separate envelopes should be sealed
in another envelope and should be deposited in the Vendor Complex, HPEP, BHEL-RC Puram,
Hyderabad-502032 addressed to Sr. Dy. General Manager / Purchase, Co-ordn., HPEP, BHEL,
RC Puram, Hyderabad, Telangana-502032 so as to reach on or before 11:00 hours on
25.01.2023. The tender documents may also be sent either by registered post / Speed Post / Courier
so as to reach on or before the said date and time. Part ‘A’ of tender form i.e., Techno-Commercial
Bid will be opened on 25.01.2023 at 13:15 hours on the same day in the presence of tenderers or
their representatives who are present for the tender opening. Tenderers who qualify in the Techno-
commercial Bid will be intimated to attend the tender opening of Part ‘B’ - Price bid at a date to be
notified separately. Part ‘B’ i.e., Price Bid will be opened at the specified date in the presence of
the tenderers or their representative who are notified to attend the tender opening.

For any further details required, In-Charge, Planning Dept. / Fy. Civil & Projects, HPEP, BHEL,
RC Puram, Hyderabad-502032, may be contacted in person or through Telephone Nos.: 040-2318
4180 /2318 5227. Email: ldv@bhel.in

BHEL reserves the right to assess the capacity and capability of the parties for pre-qualification.
The company also reserves the right to accept or reject any or all the tenders or any part thereof at
any stage of process without assigning any reason whatsoever. The company has no obligation to
accept the lowest tender. Offer of the Tenderer if prima-facie found not comparable with the
quantum of work envisaged and the bid is a desperate effort to be L1, then the offer is liable to be
rejected. BHEL's decision in this regard shall be final and binding.

BHEL notified wages, which consists of State minimum wages and additional payments,
(hereinafter referred as BHEL fair wages) from time to time are payable. The Tenderer would be
required to pay allowances / incentives as decided and communicated by BHEL

VALIDITY OF RATES: The rates quoted should be valid for 120 days initially from the date
of opening of the Techno-Commercial bid.

DISCREPANCY IN WORDS & FIGURE QUOTED IN PRICE BIDS:
If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and / or

If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject of (i) and (ii) above; and / or

If there is such discrepancy in the offer, the same shall be conveyed to the Tenderer / bidder with
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2.2.27

2.2.28

2.2.29

2.2.30

2.2.31

2.2.32
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2.2.34
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(a)
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target date up to which the Tenderer / bidder has to send his acceptance on the above lines and if
the Tenderer / bidder does not agree to the decision of the BHEL, the bid is liable to be ignored.

Wherever it is quantity based work, including main work and sub-work, the tenderer should quote
his rates against each item /work (main as well as sub-work / item).

In case of quantity based work contracts, the tenderer should quote the rates against each item
keeping in view the prevailing BHEL fair wages, statutory payments and other payments if any and
other obligations as per the statutory provisions and amendments thereto and also as directed by
BHEL from time to time.

BHEL reserves the right to award the contract to one or more contractors simultaneously as deemed
fit at the initial stage or during the contract period.

BHEL reserves the right to reject any bid, which is technically unacceptable and unworkable.
Further, BHEL also reserves the right to reject any or all tenders without assigning any reasons
thereof.

BHEL reserves the right to cancel the contract at the initial stage or during the contract period
without assigning any reason to the tenderers.

Wherever prescribed formats are specified for the tenderers use, Tenderers shall use the same for
making his Claims.

Tender document should be complete in all respects.

Successful tenderers shall enter into an Agreement on stamp paper of Rs. 200/- for having accepted
the rates, terms and conditions of the contract as per the pro-forma given by BHEL.

The Offers should be in full conformity with the terms and conditions of this tender. No contra
conditions are acceptable. Incorrect and incomplete tenders are liable to be rejected. Tenders not
submitted in the prescribed forms shall be rejected.

BHEL reserves the right to accept or reject any tender in part or full at their discretion without
assigning any reason.

If a tenderer deliberately gives wrong information in his tender or creates conditions favorable for
the acceptance of his tender, then BHEL reserves the right to reject such tender at any stage.

If the tenderer indulges in any unethical practice for securing the contract, the offer of such tenderer
shall be rejected.

Any written communication required to be sent to the contractor in writing shall be sent at the
address mentioned on the tender form or to any other address subsequently intimated by Contractor
in writing to BHEL HPEP for the contract purposes or to his email address.

SITE VISIT:

Before quoting, the tenderers are advised to visit and inspect the site of work and its
environments and be well acquainted with the actual working and other prevailing conditions,
position of materials and labour related procedures & practices, to understand the nature of
work / quantum of work in its true perspective to avoid any complications in future or after
opening of bids. They should be well versed with BHEL General Conditions of Contract,
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Instructions to tenderers, drawings wherever applicable and specifications and all other documents
which form part of the agreement to be entered into subsequent to award of work. The tenderers
shall specially note that it is the tenderer’s responsibility to provide any item which is not specially
mentioned in the specification or drawing, but which is necessary to complete the work

The tenderer / bidder and any of his authorized personnel or agents will be granted permission by
the BHEL to enter into its premises and lands for the purpose of site visit. However, the bidder shall
express condition that he, his personnel, and agents will be responsible against all liability in respect
thereof, including death or personal injury, loss or damage to property, and/or any other loss,
damage, costs, and expenses incurred as a result of the inspection.

The tenderer / bidder should inform the BHEL at least Two days (time may be fixed in consultation
with tender issuing authority) in advance about the proposed site visit. The Bidder, at his own
responsibility and risk is encouraged to visit, inspect and survey the Site and its surroundings and
satisfy himself before submitting his bid as to the form and nature of the Site, the means of access
to the Site, the accommodation he may require, etc.

In general, tenderers / bidders shall themselves obtain all necessary information. A tenderer / bidder
shall be deemed to have full knowledge of the Site, whether he inspects it or not and no extra claims
due to any misunderstanding or otherwise shall be allowed. The cost of visiting the Site shall be at
the Bidders’ own expense. Any deviations of information in the report and the actual site will not
be the responsibility of the BHEL.

PRE-BID DISCUSSIONS:

Bidders are advised to acquire full knowledge of the NIT, Scope of work, Place of work, Site
conditions of the work, working hours, work permit, minimum manpower to be deployed, Labour
License, Payment terms & conditions; Payment of Wages, Bonus, PF, ESI as per statute / BHEL
norms etc., distribution of PPEs & Uniforms, obtaining IR Clearances for billing etc.

Bidders are also advised to go through the complete description of Items, Units, Quantities and Unit
Rates of Schedule of Quantities.

Bidders are advised to obtain all kinds of clarifications before closure of bidding. Once
bidding is closed or Technical Bids are opened, NO CLARIFICATION(S) / QUERIES IN
ANY FORM SHALL BE PERMITTED.

Clarification(s) / queries raised by the bidder after closure of bidding and before evaluation
of the Technical Bids may lead to disqualification of his bid. Price bid of such disqualified
bidder shall not be opened and EMD of such disqualified bid shall be forfeited. Tender
evaluation shall be continued with remaining bidders.

Clarification(s) queries raised by the bidder after opening of Price Bids may lead to
disqualification of his bid and EMD of such disqualified bid shall be forfeited.

If any bidder raises clarification(s) / queries after opening of Price Bids or after conducting
Reverse Auction, offer of such bidder shall be disqualified and disciplinary action against such
disqualified bidder shall be initiated as per BHEL Rules. However, Tender evaluation shall
be continued with remaining bidders as per BHEL Rules.
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2.2.37 The Contractors / Firms who are quoting tenders for the first time in BHEL, Ramachandrapuram
are requested to provide the following NEFT details (Bank official Signature) along with cancelled
cheque. This information is required for transactions between BHEL and the Contractors / Firms.

(Vendors to furnish this mandate on their Letter Head. )
Ref No:
To Date: Ref No.
Dy. Manager/Finance-CM
Bharat Heavy Electricals Limited
Ramachandrapuram
Hyderabad 502 032

Dear Sir,
Sub: Details for National Electronic Fund Transfer

We request and authorize you to effect payment through NEFT to our Bank account,
subject to RBI Guidelines, as per the details given below

A. Sup code (As per PO/SCO) / Staffno

B. (Name as per PO/SCO) B
(Retd Employee to indicate address here)
PAN of Beneficiary H
. TIN of Beneficiary

e-mail address of Beneficiary

. City (of Benefifiary)

Bank Name

. Branch (of Bank)

I. A/Jc Number

J. A/c type (Savings or Current)

K. MICR Code of the branch (9 digit)

L. IFSC for NEFT (11 char)

M. IFSC for RTGS (If different from L)

zonnon

Thanking you,
(Signature with Seal) Authorised Signatory
Authorised Signatory Name
Name Designation
Designation

Certified that the particulars furnished above are correct as per our records

Date (Signature of authorized official of bank)
Bank Stamp
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3.0 GENERAL TERMS & CONDITIONS:

3.01

3.0.2

3.0.3

3.04

3.0.5

3.0.6

3.0.7

3.0.8

3.09
3.0.10
3.0.11

3.0.12
3.0.13

3.0.14

3.0.15

3.0.16

Contractor shall obtain Labour License (Central / State Government) before commencement of
work as applicable.

In case Contractor engages labour from outside State to execute the said work, he is required to
obtain license under Inter State Migrant Workmen (RE&CS) Act 1979.

BHEL reserves the right to split up the work into convenient portions and award them to different
contractors.

The tenderer shall keep the contents of his tender and rates quoted by him to be kept confidential.

All expenses in preparation and submission of bids and visits to the office or any place in connection
with the preparation of Bid shall be borne by Bidder. BHEL in no case shall be responsible or liable
for these costs regardless of the outcome of the Bidding process.

The bid prepared by the Bidder including all correspondence etc. relating to his offer / bid shall be
in ENGLISH language.

The tenderers must sign on all the pages of tender documents, including the NIT, which forms part
of tender document.

A tender may be rejected while scrutiny of techno-commercial bid, in case there is any
unsatisfactory past performance in the execution of an earlier contract awarded in BHEL.

Contractor shall follow general instructions and obligations of the Contractors as prescribed.
Contractor shall arrange Group Insurance and follow all relevant rules applicable from time to time.

The total safety of operation is Contractor’s responsibility. Contractor should provide the following
as per requirement to each workman and any additional PPEs, if required in executing the contract.

(a) Two pair of dresses in the beginning of the contract.
(b) One safety helmet per annum.
(c) One pair of shoes per annum along with two pairs of socks.
(d) Safety goggles (U.V Protective glasses). (Min.3 nos. per annum)
(e) Safety goggles for Grinders (Min. 4 No’s per annum).
(f) One Hand shield per annum.
(8) One Head shield per annum
(h)  One pairs of hand gloves (leather) per month.
(i) Cora cloth 1/2 Mt. per month.
() One soap per month.
(k) Ear Plugs (Min.12 No’s per annum).
(1) Dust masks (Min.24 No’s per annum).
(m) Any other relevant safety Personnel Protective Equipment.

Each & Every PPE item should follow BHEL Safety Engineering Standards.

Supervision of Contract Workforce shall be monitored by Contract Supervisor. Contractor &
Supervisor shall be available whenever required.

The Contractor is wholly responsible for any loss of life or partial disability of any of their
employees while on duty.

In case of occurrence of any accident/ injury of Contractor’s staff, BHEL will not pay any
compensation while they are on duty / off duty and Contractor has to take care of same as a statutory
obligation.

BHEL reserves the right to reject any or all tenders in part or in full without assigning any reason
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at any stage.

Above mentioned work shall be executed in accordance with the agreement conditions applicable
to Labour works as per model contract of BHEL. A copy of the same can be had from the
undersigned.

Upon awardal of the work, within 7 (SEVEN) days the party has to execute an agreement with
BHEL as per model contract before commencement of work.

Payment to the workers by Contractor to be made on or before 7th day of every month without fail
through their common Bank accounts, otherwise suitable action shall be taken at Contractor’s risk
and cost. CASH / CHEQUE TRANSACTIONS made for payment of Wages are NOT
acceptable and contractor’s bill shall not be eligible for HR IR clearance.

Contractor has to issue wage slips to the workers before paying wages, maintain attendance, wage
register and muster roll of his employees.

The quantities mentioned in the agreement schedule are worked out from the relevant data in the
company and may or may not be the actual required for execution.

The company does not expressly or by implication agree that the actual amount of the work to be
done shall correspond therewith, but reserves the right to increase or decrease the quantity of any
item or portion of the work as it deems necessary.

If any information furnished by the tenderer is found false at a later stage, the tenderer shall be
Black listed and the existing agreement and contract will also be cancelled at the risk and cost of
the Contractor.

BHEL reserves the right to short close the contract within period of any time in the event of bad
performance of the Contractor or any other reasons detrimental to the interests of BHEL.

The agencies are advised to visit the work site to understand the nature of work / quantum of work
in its true perspective to avoid any complications in future.

The tenderer shall not include any additional conditions / alter conditions either in techno-
commercial bid or price bid.

Contract to be closed in all respects including final measurements recording in M-Book and
submitting the FINAL Bill within TWO (02) months from the completion date as mentioned in the
tender or approved date of completion whichever is later.

If the due date of tenders opening extended because of poor response the agencies who have already
submitted tender bids earlier need not submit revised tender. The original tender only will be
considered for evaluation.

3.1 ELIGIBILITY CRITERIA:

3.1.1

3.1.2

3.1.3
3.14

3.1.5

In case the contractor is a Partnership Firm or a Company, the same should be a registered under
the relevant Indian Partnership Act 1932 or Companies Act, 1956 and well established organization
having at least three years existence in business consecutively for the past three years.

The Successful tenderer has to get the license from Central Labour Dept., under Contract Labour
(Regulation & Abolition) Act 1970 for the areas and nature of work, which they will be performing
as part of the contract.

Tenderer should have independent ESI Employer code under ESI Act 1948.

Tenderer should have independent PF code under Employee Provident Fund and Miscellaneous
Provisions Act 1952.

Photocopy of letter from ESI Corp. and PF Commissioner’s Office to establish that tenderer is
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independently registered as an employer under ESI and PF to be produced.

The tenderer shall also mention the PAN Number issued by Income Tax Department, copy of the
PAN card or PAN number allotment letter shall be submitted along with the tender documents.

There should be no litigation or charge under investigation / enquiry / trial against the Tenderer, or
conviction in a court of law or suspension or blacklisting by any organization on any ground.
Tenderer shall confirm this in the Declaration. During the course of work, if any such information
comes to light, the contract may be terminated.

The opinion / decision of BHEL regarding the bid shall be final and conclusive. BHEL reserves the
right to reject any or all the bids at any time without assigning any reason.

In case the tenderer has a relative employed in BHEL, the authority inviting tender shall be informed
of this fact in writing at the time of submission of tender, failing which the tender may be
disqualified, or if such fact comes to light subsequently, the contract may be terminated.

For the works which are continuous in nature, and which require regular interaction and monitoring,
the contractor shall have an Office/Establishment in Hyderabad.

EARNEST MONEY DEPOSIT:

Tenderers / Bidders are requested to submit the bid securing declaration form as per ANNEXURE-A, B, C.

3.2.1

3.2.2

Amount as mentioned in Clause-1 above towards EMD to be enclosed along with technical bid
in the form of Demand Draft / Banker's cheque / EFT drawn on any nationalized bank / scheduled
bank in the name of "Bharat Heavy Electricals Limited" payable at Hyderabad and should be
enclosed to the tender bid. No other means of payment shall be accepted. EMD / any money due to
the tender by BHEL shall not carry any interest.

Modes of deposit:

(i) Electronic Fund Transfer credited in BHEL account (Before opening of Tender). In case
EMD is remitted through EFT mode, the Account details to be mentioned as per below:

BANK ACC( FO FT MODE OF PAYMENT
1. Party Code
2. Option : RTGS/NEFT

3. Beneficiary Details:

A) Name of Beneficiary : BHARAT HEAVY ELECTRICALS LIMITED

B) Address : RAMACHANDRAPURAM, HYDERABAD- 502032,
C) Bank Name : STATE BANK OF INDIA

D) BRANCH NAME : BHELTOWNSHIP, HYDERABAD- 502032.

E) Account No. 1 62048154115

F) Account type : Current A/fc

G) Bank IFSC Code : SBINOD20075

H) Bank MICR Code : 500002370

Kindly note, the Acknowledgement copy to be enclosed with the Technical bid.

(i) Bankers cheque / Pay order / Demand draft shall be in favor of BHEL (enclosed along with
offer).

Tenders received without EMD as specified above shall be rejected. If EMD accompanies price
bid, such bids shall not be considered and will be rejected. No adjustment of EMD shall be made
with EMD submitted earlier with other tenders of BHEL or any outstanding amount. If EMD is not
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in line with amount called for, the EMD as well as the quotations will be returned and unopened to
the tenderers.

3.2.3 EMD of unsuccessful bidders shall be returned promptly upon award of Contract and EMD of

successful bidder will be returned upon the bidder’s accepting the contract and furnishing the
requisite security deposit.

3.2.4 FORFEITURE OF EMD

S

(a) EMD by the Tenderer will be forfeited in following conditions, if:

After opening the tender and within the offer validity period, the tenderer revokes his tender
or makes any modification in his tender which is not acceptable to BHEL.

(i) The Contractor fails to deposit the required Security deposit or commence the work
within the period as per LOI / Contract.

(ii) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged
under the provisions of extant “Guidelines on Suspension of business dealings with
suppliers/ contractors” and forfeited/ released based on the action as determined under
these guidelines.

(iii) The EMD will be forfeited if the accepted tender is withdrawn

EMD shall not carry any interest.

EMD of successful tenderer will be retained as part of Security Deposit.

(d) Ifonly a part of the work included in the tender had been awarded to the tenderer, proportionate
amount of EMD will be retained.

o

3.3 SECURITY DEPOSIT:

3.3.1

3.3.2

3.3.3

3.34

3.3.5

Upon acceptance of his tender bid, the successful tenderer must deposit Security Deposit within the
time specified in the letter of intent. Security Deposit shall be collected from the successful tenderer.
The rate of Security Deposit shall be as below:

The total amount of Security Deposit shall be 5% of the awarded contract value. EMD of the
successful tenderer shall be converted and adjusted towards the required amount of Security

Deposit.

The successful tenderer on receipt of letter of intent can convey his acceptance in writing for
conversion of EMD into security deposit.

If the work is awarded, the agency has to pay 50% of SD in advance on contract value before
commencement of work after adjusting of EMD amount.

The balance amount to make up the required Security Deposit of 5% of the contract value may be
accepted in the following forms:

(i) Local cheques of Scheduled Banks (subject to realization), Demand Draft in favour of
BHEL.

(ii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

(iii)  Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL).

(iv)  Securities available from Indian Post offices such as National Savings Certificates, Kisan
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Vikas Patras etc. (held in the name of Contractor furnishing the security and duly endorsed/
hypothecated/ pledged, as applicable, in favour of BHEL).

Note: BHEL shall not be liable or responsible in any manner for the collection of interest or renewal
of the documents or in any other matter connected therewith.

3.3.6 Atleast 50% of the required Security Deposit, including the EMD, should be collected before start
of the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the required
Security Deposit is collected.

3.3.7 If the value of work done or required to be done at any time exceeds the awarded contract value,
the amount of Security Deposit shall be correspondingly enhanced and the additional Security
Deposit shall be recovered from payment/s due to the Contractor.

3.3.8 Failure by the successful tenderer/bidder to deposit the security deposit amount as mentioned above
within the stipulated time, which will include any extension that may be granted by the authorities,
will render his earnest money deposit liable to forfeiture and his tender shall be consider as
withdrawn. Security Deposit shall not be refundable to the contractor except in accordance with the
terms of the contract.

3.3.9 The Security Deposit will be released along with the final bill or after completion of maintenance
period / defect liability period for the work, whichever will be later, subject to the condition that
nothing is outstanding against the Contractor. The security deposit component like FDR, Bank
guarantee, other financial instruments as per NIT should be collected in person from BHEL
by the representative who is authorized by the agency.

3.3.10 No interest shall be payable by BHEL on earnest money or security deposit or any money due
to the contractor by BHEL.

3.3.11 Refer Clause-2.1.3 Penalty Terms of NIT for delay in deposition of Security Deposit.

3.4 STATUTORY REQUIREMENTS:

3.4.1 While quoting the rate, the tenderers are advised to take note of BHEL Fair Wages as per circulars
issued by BHEL R.C.Puram HR/IR department payable to workmen.

3.4.2 The tenderer will be required to comply with all the statutory provisions such as Bonus, if applicable
any, (% as prevailing in BHEL RC Puram) if applicable, PF (12%), EDLI (0.5%), ESI, Gratuity,
GST whichever is applicable as per norms and other applicable taxes, BHEL Fair Wages prevailing
at the time of payment or arrears thereof, declared Holidays, leave, AP Labour Welfare Fund etc.
The contractor shall submit the documentary evidence of payment on account of submission of
statutory payments made to the concerned agencies every month and same may be submitted for
clearance of bill.

3.4.3 The tenderer shall comply with the provisions of the Factories Act 1948, Contract Labour
(Regulation and und and Miscellaneous Provisions Act 1952, Minimum Wages Act 1948,
Payment of Gratuity Act 1972, Industrial Disputes Act, 1947, Payment of Bonus Act 1965,
if applicable, Employers Liability Act 1938, Inter State Migrants Workmen (Regulation of
employment and conditions of Service) Act 1979 State Govt. Labour Welfare Fund Act,
and or any other Laws and Rules that may be applicable from time to time to the workers
engaged by him. The tenderer, when required by the Company shall produce the registers
and records for verification and comply with other directions issued by the company for
compliance of the
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The tenderer shall fully indemnify the loss if any caused to BHEL due to any default or non-
observance of any of the laws, or any omission or commission or inability on the part of the Tenderer
or his representative.

The tenderer shall, keep and produce for inspection at all times, forms, registers and other records
required to be maintained under various statutes in order to enable scrutiny by the Company
whenever required.

The tenderer shall produce to the Company, the documentary proof of payment of the said statutory
dues. Non-observance of the provisions will be construed as default by the Tenderer in making such
payment, and payment of his bill will be deferred despite other legal action.

The Income tax as applicable will be deducted from the bill of the contractor.

The tenderer will be required to maintain the daily attendance of his labours in the prescribed Pro-
forma for accounting payment of wages, deduction towards ESI & PF Contributions, payment of
Bonus, if applicable, leave etc.

The tenderer shall have to follow the provisions of Payment of Bonus Act 1965, if applicable and
Rules 1975, and is liable to pay Bonus to his workers.

The tenderer will have to extend paid National Holidays and Festival Holidays to their workmen as
per BHEL RC Puram direction or as per the provisions of the relevant Act and the Rules
thereof. However, if due to exigencies of work the contractor engages his workmen on
National Holidays or Festival Holidays contractor shall pay additional wages as prescribed
under the provisions of the Act.

3.5 MANPOWER:

3.51

3.5.2

3.5.3

3.54

3.55

The Contractor shall provide the required manpower for executing the contracted work. The
contractor shall not engage a person who is less than 18 years of age.

The contractor shall be responsible for safety of his workers while they are engaged for
work connected with the contract. The Contractor shall be responsible for the appropriate
usage of the Uniform and PPE’s by their workmen.

The contractor, as the employer of his workmen, shall manage them. In the event of any
dispute arising between the Tenderer and his employees, the Tenderer alone is solely
responsible for resolving the dispute between them and BHEL will in no way be responsible
for settling the dispute either statutory or otherwise.

The contractor will be solely responsible for executing the agreed work and the employees
of BHEL will only oversee the proper execution of work. The contractor or his
representatives shall be available in the factory to control and supervise his workers and
take down instructions from the designated officials of BHEL. The cost of deployment of
Supervisor has to be borne by the Contractor.

The contractor shall have full control over his workmen w.r.t determining service
conditions, discharge, dismiss, or otherwise terminate their services at any time. The
contractor shall be solely responsible for any claim arising out of employment or
termination of employment of his employees and for statutory payments.
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The contractor shall employ only such personnel who are medically fit. The company has
right to direct the contractor to remove from the premises such of his personnel who may
be physically, hygienically, clinically or medically unfit.

The contractor shall employ only such personnel who have not been found unfit for
employment in Organizations such as Central/State/Public Undertakings by the Police
authorities. Persons against whom criminal cases are pending or under investigation and
persons found guilty of offences involving moral turpitude shall not be engaged for
executing work.

The Contractor shall comply with all the operational rules and regulations, including safety
and security rules framed by the company from time to time wherein the Contractor or his
workmen happen to be operating / working. In the event of any of the workmen of the
contractor violating any of the said rules and regulations, the Contractor would be required
to remove forthwith such workmen from the company’s premises.

Out of total manpower to be deployed the Contractor shall to the extent possible to deploy
15% scheduled castes and 7.5% of scheduled tribe community.

3.5.A SAFETY:

1)

(2)

(3)

4)

All safety equipment such as safety belts, helmets & other equipment (as required for this
work) are to be positioned by the contractor and used as per requirement.

Any casualty or damage caused to the property or person by any untoward incidents while
executing this contract will be at the contractor’s risk & cost.

Violation of applicable safety, health & environment related norms, a penalty of Rs. 5,000/-
(Rupees Five thousand only) per occasion shall be imposed.

COMPENSATION IN CASE OF DEATH / PERMANENT INCAPACITATION OF PERSON
DUE TO UNINTENDED / UNFORESEEN OCCURRENCES

Any compensation paid to victim shall be recovered from Contractor, agency or firm, if the accident

is attributable to negligence of Contractor, agency or firm or any of its employees.

(@) Victim: Any person who suffers permanent disablement or dies in an accident as defined
below.

(b) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the execution of works /
manufacturing / operation & maintenance of works incidental thereto at BHEL Factory /
Offices and precincts thereof, project execution, erection and commissioning, services,
repairs and maintenance, trouble shooting, serving, overhaul, renovation and retrofitting,
trial operation, performance guarantee testing undertaken by the company or during any
works / during working at BHEL Units / Offices / Townships and premises / Project sites.

(c) Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from loss of both limbs:
Rs.10,00,000/- (Rs Ten Lakh)
(i)  In the event of other permanent disability: Rs 7,00,000/- (Rs Seven Lakh)

(d) Permanent Disablement: A Disablement that is classified as a permanent total disablement

under the provision to Section 2 (I) of the “Employees Compensation Act, 1923
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The agency has to produce medical fitness certificate for his workmen for suitability of
workers to work even on heights.

3.6 PERIOD OF CONTRACT:

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

The Period of Contract for Completion of Work is TEN (10) months.

This is a time bound contract and time is the essence of the contract. If Contractor fails to
complete the work within stipulated time, Contractor is liable to pay penalty as per Clause
2.1.3 of NIT.

The parties, if mutually agreed upon, may extend the period of contract for further period
on the same awarded rates, terms and conditions. In case of extension of period of contract,
Contractor is liable to pay penalty as per Clause 2.1.3 of NIT for the extended / delayed
period excluding the period delayed due to reasons not attributable to Contractor.

During contract period and/or during extended period, any increase in wages of the
workmen and consequential increase in PF, ESI, Bonus etc., or any increase in raw material
cost or any other increase in expenditure for whatsoever reason including increase /
decrease in scope of work shall not be payable to the Contractor. Awarded Rates shall be
firm during contract period and also during extended contract period.

BHEL is at liberty to terminate the Agreement by giving 30 days notice in writing.

Note: If the contractor fails to execute the contract, BHEL reserves the right to execute the contract through

any other agency at the risk & cost of the contractor and the company reserves the right to take
appropriate action against the defaulted contractor (wherever applicable).

3.7 FAILURE TO COMPLY WITH CONTRACT:

3.71

3.7.2

3.7.3

3.74

Notwithstanding anything contained in any other clause, BHEL reserves the right to
terminate the contract due to any failure on the part of the Tenderer in discharging his
obligations under the contract or in the event of his becoming insolvent or going into
liquidation. The decision of the BHEL about the failure on the part of the Tenderer shall be
final and binding on the tenderer.

In case of any damage to the existing building, structures, materials, tools, furniture and
fixtures, machines etc., caused from contractor’s end directly or indirectly, the cost of its
repairs or replacement will be recovered from the contractor. If there is any work stoppage
in any area of the Plant due to the fault of the contractor, the contractor is liable to
compensate the same.

In the event of any failure on the part of the contractor, BHEL shall have the right without
prejudice to any other right or remedies, to get the work done through any other agency and
the contractor shall be liable to compensate BHEL for any losses on this account. The
additional cost, loss, if any incurred by BHEL will be recovered from the bills, security
deposits, other dues, directly from the contractor or by initiating appropriate legal action.

If the contractor fails to execute the contract, BHEL reserves the right to execute the
contract through any other contractors at the risk and cost of the contractor and the company
reserves the right to take appropriate action against the defaulted contractor (wherever
applicable).
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3.8 PAYMENT TERMS:

3.8.1

3.8.2

3.8.3

3.84

3.8.5

3.8.6

3.8.7

Payment to the Contractor shall be based on the quantum of work executed as
certified by the Engineer-In-Charge.

Normally, the periodicity of payment to the contractor shall be on a calendar month basis. The
Contractor shall raise the bill for payment as per the contractual terms & conditions mentioned in
the contract, which should be duly certified by the BHEL official in charge of the contract work.

In certain cases due to direct association of work with customer project, payment is made after
completion of work. In such cases, it will be specified in the NIT / enquiry and the agreement
entered into post award of job.

The Contractor shall raise the bill for payment as per the contractual terms and conditions mentioned
in the contract, duly supported by attendance sheet for all the contract labours capturing therein for
each of the Contract labour total time engaged during each day on the job and the same to be duly
certified by the BHEL official in charge of the contracted work.

Contract is to be expressed both in terms of required categories of labour and number of labours
against each category to ensure that the contractor discharges all the contractual and statutory
obligations in respect of labours engaged on the job. At the same time required output in terms of
units, tonnage etc. is also to be stated to correlate achieved output vis-a-vis desired output.

Following conditions shall be adhered strict during the contract period:
(@)  In case there is fall in the achieved output vis-a-vis desired output, contractor shall be
warned in two spells.
(b)  If the unsatisfactory performance repeats, contract is liable to be short closed.

The Contractor shall initially pay the wages, and other statutory payments etc., within the specified
time, related to his workers and then claim bills from BHEL. The contractors would be required to
submit their claims / bills along with the proof of payment of wages, PF, ESI etc., to the respective
Statutory Departments. The claims / bills will be scrutinized, certified and processed for payment
by the respective user department(s) and forwarded to Accounts Department along with HR/IR
clearance certificate for effecting payment.

The contractor shall be responsible for safety of his workers while they are engaged for work
connected with the contract. The Contractor shall be responsible for the appropriate usage of the
Uniform and PPEs by their workmen.

The contractor shall pay bonus to all his workmen as per the applicable provisions of the
payment of Bonus Act 1965 and its rules amendments from time to time — if applicable and
as per the circular issued by HR/IR.

The Contractor has to ensure payment of Bonus to his workers as per Payment of Bonus Act,
1965, before claiming final bill and BHEL shall not reimburse any amount towards this.

Penalty shall be calculated as per respective clause and such amount shall be deducted from running
bill on monthly basis.
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PRICE VARIATION CLAUSE:

This is a Firm Price contract. The rates quoted by the contractor shall be firm for entire period of the
contract including extended period, if any, for whatsoever reason. The bidder shall quote a firm price.

During contract period or during extended period, any increase in consolidated wages of BHEL RC Puram
or increase in variable Dearness Allowance by appropriate government to the eligible workmen of the
Contractor shall not be reimbursed by BHEL to the Contractor or to his employees and no compensation is
payable, in this regard, for whatsoever reason.

The prices shall be firm throughout contract execution and shall not be subjected to any escalation
on any account for whatsoever reason.

SUB-CONTRACTING:

The contractor shall not sub-contract or sub-let or transfer or assign the contract in full or any part thereof
to any other person or firm or company without written consent from BHEL.

LAWS GOVERNING THE CONTRACT:

3.11.1 The contract will be governed by the Laws of India for the time being in force and as amended or
made from time to time.

3.11.2 All disputes shall be settled in accordance with the Laws of India for the time being in force and as
amended from time to time.

3.11.3 All disputes arising out of or in relation to this contract or Agreement shall be settled by mutual
discussions through Conciliation and in the event of failure of conciliation, such disputes shall be
referred to Arbitration in accordance with the provisions of Arbitration and Conciliation Act, 1996.

LEGAL JURISDICTION:

In respect of all matters arising out of or pertaining to the contract, the cause of action there of shall be
deemed to have arisen only at RC Puram, Hyderabad, where BHEL - HPEP / BHEL PE&SD is situated. All
legal proceedings pertaining to the above matters or dispute shall be instituted only in courts having
territorial jurisdiction over the place where BHEL- Hyderabad, HPEP / BHEL PE&SD is situated and no
other court shall have the jurisdiction.

MAINTENANCE & DEFECT LIABILITY PERIOD:

3.13.1 The Maintenance & Defect Liability Period for the contract shall be TWELVE (12) MONTHS
commencing from the next calendar day of actual date of completion of contract / work
whichever is later.

3.13.2 Expenditure going to be incurred during Maintenance & Defect Liability Period shall be borne
completely by the Contractor at no cost to BHEL.

3.13.3 Cement, Reinforcement Steel, Structural Steel, Electricity, Water supply, if required during
Maintenance & Defect Liability Period, shall be issued to the Contractor on recoverable basis at
punitive rates as stipulated in respective Schedules of NIT.

3.13.4 The Security Deposit shall be released after satisfactory completion of the work including
Maintenance & Defect Liability Period and after getting L.R clearance and payment of final
bill.
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3.14 RISK & COST:
BHEL reserves the right to invoke Risk & Cost Clause in any of the following cases and get the work
completed at Risk & Cost of the Contractor:

1.

vk

Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the Contract, backlog
attributable to contractor including unexecuted portion of work does not appear to be executable within
balance available period considering its performance of execution.

Withdrawal from or abandonment of the work by contractor before completion of the work as per
contract.

Non-completion of work by the Contractor within scheduled completion / delivery period as per Contract
or as extended from time to time, for the reasons attributable to the contractor.

Termination of Contract on account of any other reason(s) attributable to Contractor.

Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in termination
of Contract or part thereof by BHEL.

6. Non-compliance to any contractual condition or any other default attributable to Contractor.
7.
8. Fails or denies to execute the work as per specifications or as directed by the Engineer-In-Charge.

Poor quality of work or supply & usage of poor quality material by the Contractor.

Not limiting to above, BHEL reserves the right to get the work(s) completed by awarding the same to another
agency at “RISK & COST?” of the Contractor and the additional expenditure incurred due to same shall be
recovered from any of the outstanding amounts of the Contractor lying with BHEL.

CALCULATION OF RISK & COST AMOUNT:

Risk & Cost Amount= [(A-B) + (A x H/100)]

where,

A= Value of Balance scope of Work as per rates of new contract

B= Value of Balance scope of Work as per rates of old contract being paid to the Contractor at the
time of termination of contract i.e., inclusive of PVC & ORC, if any.

H = Overhead Factor to be taken as 5§

In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero).

NOTES:

(1) Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for
‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for calculating risk &
cost amount.

(2) Contract quantities are the quantities as per original contract. If, Contract has been amended,
quantities as per amended Contract shall be considered as Contract Quantities.

(3) Items for which total quantities to be executed have exceeded the Contract Quantities based on
drawings issued to contractor from time to time till issue of Termination letter, then for these items
total Quantities as per issued drawings would be deemed to be contract quantities.

(4) Substitute/ extra items whose rates have already been approved would form part of contract
quantities for this purpose. Substitute/ extra items which have been executed but rates have not been
approved, would also form part of contract quantities for this purpose and rates of such items shall
be determined in line with contractual provisions.

(5) However, increase in quantities on account of additional scope in new tender shall not be considered
for this purpose.

(6) Incase portion of work is being withdrawn, contract quantities pertaining to portion of work
withdrawn shall be considered as ‘Balance scope of work/supply’ for calculating Risk & Cost
amount.

Uy ¥ | Page No: 23 of 91

fAfaged & gxer SR X

Signature and Seal of the Tenderer



EfiEdil

ATAQT FFT . / Tender Notice No.: HY/ FCD/ OT- 18/ 2022- 23, date: 29.12.2022
Civil works for Establishment of Test Facility for testing Boiler Feed Pumps for Nuclear Power Projects,

Floa v va ft § ff TwERgYT / BHEL, HPEP, RC Puram

4 DUTIES AND RESPONSIBILITIES OF THE CONTRACTOR:

4.1

4.2

4.3

4.4

4.5

4.6

4.7

4.8

4.9

410

The duties, responsibilities and obligations of the contractor including statutory responsibilities
mentioned in this document are indicative and not exhaustive. Contractors are required to confirm
with the concerned authorities for proper and complete compliance.

The contractor will abide by the provisions of Child Labour (Prohibition & Regulation) Rules 1988.

The following documents / forms under Contract Labour (Regulation & Abolition) Act 1970 and
relevant rules therein shall be maintained by the contractor:

(i) A notice showing the wage period and date of disbursement of wages to be displayed at the
place of work and a copy sent by the contractor to the HR Department (Rule 75).
(ii) A register of workmen Form XIII (Rule 75)
(iii) Employment card Form XIV (Rule 76)
(iv)  Service Certificate Form XV (Rule 77)
(v)  Muster Roll, Wage Register, Deductions Register, overtime Register Etc.
(vi)  Half yearly return to be sent (In duplicate) by the contractor to the licensing officer. Form
— XXIV (Rule 82 (I)) with a copy to HRM Department regularly.
(vii)  All statutory registers and records shall be preserved in original for a period of Ten years
and should be made available even after the contract is over for verification.
The contractor shall comply with the provisions of Contract Labour (R & A) Act 1970 including
provisions relating to welfare and Health facilities as provided under the Contract Labour (R& A)
Act 1970 and relevant rules.

All the Contractors shall submit the half yearly / yearly returns to Regional Labour Commissioner
(Central), Hyderabad or appropriate authority as required under contract Labour (Regulation &
Abolition) Act 1970 and forward a copy to HR Department.

BHEL, HPEP, RC PURAM - Hyderabad is a Notified Area under the provisions for ESI Act 1948.
The contractor shall comply with the provisions of ESI Act, and will be responsible for any liability
arising during the tenure of the work contract under the Act. The contractor should ensure ESI
coverage and facilities to his workers (i.e. ESI code no. and ESI card etc.) as per ESI Scheme from
ESI authorities including Medical Benefit etc.

The contractor shall arrange for filing of family declaration forms in respect of their contract labours
and deposit the same in ESI office for issue of Identity card by ESI authorities. The contractor may
deduct required ESI contribution from the wages of their employees as per law and deposit the same
(Employees share) along with his contribution to the ESI authorities.

Workmen insured under ESI Act only shall be deployed in contract work. For the Persons not covered
under the provisions of ESI Act, the contractor shall take required insurance under Employees
Compensation Act 1923 with medical benefit.

The tenderer shall submit bi-annual return in Form 6 along with monthly Challans to the appropriate
authority under the provisions of Employee's State Insurance Act 1948, under intimation to HR Dept.

Notwithstanding anything contrary to this, in the event of accident, the contractor shall be required
to submit accident / injury report to the concerned authorities with a copy of the same to the
designated BHEL Executive immediately and ensure the compliance of the EST Act and rules made
therein.

The tenderer shall submit the following returns to the appropriate authority under the provisions of

Employee's Provident Fund and Misc. Provisions Act 1952, Employees’ Pension Scheme 1995 under
intimation to HR Dept.
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(i) Monthly return in Form 12 A along with form 5 & 10 (addition and deletion) and monthly
Challan or any other form as modified by PF authorities
(ii)  Annual Return in Form 6A along with Form 3A.
(till this procedure is discontinued by the PF authorities)

4.11 The Contractor shall maintain the following records as required under the Employees Provident Fund
and Miscellaneous Provisions Act 1952, Employee's Pension Scheme 1995.

(i) Declaration of Nomination, Form No.2 Para 33 and 61 (1).
(ii) Attendance.

(iii) Wage Register.

(iv)  Any other documents / registers as required

4.12 The contractor shall regularly on or before prescribed date of every month pay the amount of
contribution (employer's contribution as well as the employee's contribution) as per the Employee's
Provident Fund and Miscellaneous Provisions Act 1952, Employees’ Pension Scheme 1995 and
Employee's State Insurance Act 1948.

(i) The contractor may recover from his workmen, the employee's contribution in accordance
with the provisions of the said act and the Scheme but shall not recover the employer's
contribution or the other charges from his employees in any manner.

(ii) The contractor shall submit along with monthly bills to BHEL, statement showing the
recoveries of contributions in respect of employees employed by or through him along with
the proof of Deposit of such contribution with the Concerned Authority and shall also
furnish to BHEL such information, in the capacity of principal Employer, as required to be
furnished under the provisions of the schemes under the Employees P.F. and Misc.
Provisions Act 1952 and ESI Act, 1948 to the authorities under the said Acts.

(iii) The Contractor shall arrange for his own P.F. and ESI Code Number from the PF and ESI
authorities respectively. The expenditure incurred by the contractor towards payment of the
Employers’ PF Contribution and Administrative charges, if any, are already included in the
estimated price of BHEL.
4.13 Any increase in consolidated wages of BHEL RC Puram or increase in variable Dearness Allowance
by appropriate government to the eligible workmen of the Contractor shall not be reimbursed by
BHEL to the Contractor.

4.14 Any failure to comply with the statutory requirements on the part of contractor shall disqualify
such contractor from all contracts awarded to him and his name shall be black-listed for future
tenders / contracts. In addition, the Contractor’s security deposit shall be forfeited apart from
consequential legal action against him.

4.15 The contractor shall maintain Form D as per Rule 5 of the Payment of Bonus Act, 1965 if applicable.
The contractor is further liable to pay bonus to his employees in accordance with the payment of
Bonus Act 1965 on completion of contract as per HR-IR circular / instructions issued from time to
time and to keep all the records in Form C as per the said Act.

4.16 The contractor will be required to contribute towards gratuity payment of his employees (contract
workers) required as per Payment of Gratuity Act. He will also be responsible to pay retrenchment
compensation under the Act. In case of short closing of contract by either side, the Contractor shall
settle all dues payable to workmen including Bonus on last working day.

4.17 In case the contractor employs women, he will discharge his obligation under law in respect of such
women workers such as prohibition of engaging them during night hours, prohibition of employing
them more than 9 hours per day, provision of créche facility, grant of maternity leave as per rules etc.
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4.18 The Wage period for the Workmen of Contractors engaged on long contracts shall be Calendar Month
and the contractor shall be responsible for making payment of wages within 7 days of the closure of
the wage month (on 07th day of the calendar month following the wage month) The disbursement
shall be proponed to the 6th day, if the 7th day happens to be a holiday. The Contractor would be
required to open an Account for Electronic Fund Transfer (EFT) of his Bills / Claims from BHEL as
well as EFT of wages / OT / other payments of his workmen from his Bank Account to the Bank
Accounts of his workmen so that risks associated with cash transactions can be avoided.

4.19 The Contractor shall be required to issue monthly Wage slips / OT Slips to their workmen. Further,
the Contractors claims are to be accompanied by a Certificate from BHEL Official certifying that
“the Wage / OT Slips for the previous month / current month have been issued by the contractor to
all their workmen”. Further, the contractor would be required to issue Annual PF Statement from the
PF Authorities for all his workmen engaged in BHEL HPEP, RC PURAM, HYD-502032 before
submitting claim for refund of Security Deposit for the respective years.

4.20 In case contractor fails to make payment of wages to his employees or remittance of contribution to
the concerned authorities, the Security deposit / other dues payable under the contract can be utilized
by BHEL to discharge the liability of the contractor.

4.21 The workmen of the contractors shall wear uniform while attending duty in BHEL campus. The
uniform shall be provided by Contractor to his workmen. The Contractor/his authorized
representative shall ensure wearing of the Uniform by his workmen in the BHEL premises.

4.22 The liability for compensation on account of injury sustained by an employee of the contractor will
be exclusively that of the contractor.

4.23 NATIONAL & FESTIVAL HOLIDAYS (as declared by BHEL):

(i) The contractor will give paid National Holidays and Festival Holidays to the workers as per
Section 5 of National and Festival Holidays Act. However, if due to the exigency of work if
any of his workmen is required to work on National Holiday or Festival Holiday, the contractor
has to pay wages as per Section 5, sub section 2 and 3 of the said Act.

(i)  Besides the four national holidays i.e. 15™ August, 26™ January, 2™ October and 1* May (May
day) if Govt. declares any other day as a national holiday same will be treated as paid holiday
for the purpose of this contract. Accordingly, the contractor shall be required to provide paid
holiday to its workers for the same. If any of the contract worker works on such additional
declared national holiday, he will be entitled to additional wage for the said day.

(iii)  In addition to the above holidays mentioned herein above, in the event the Central / State
Government declares any other holiday/s and if such Holiday/s is/are applicable to BHEL, RC
Puram, Hyderabad also, then the tenderer/contractor shall extend paid Holiday/s to his
workmen. The tenderer shall take into account all such occasions while quoting in the tender.

4.24 GENERAL ELECTIONS: If the General Elections are held for State Assembly / Parliament and
Government declares a public holiday for exercising the franchise, the contractor shall give their
workmen half day leave in "First" shift only. The contractor's workmen working in “Second” and
“Night” shifts will be required to exercise their franchise during their own time.

4.25 The Contractor shall maintain the following Documents, Registers, Forms as required under the
FACTORIES Act 1948 and Rules 1950 thereof.

(n Leave Register Form No. 15
(1 Nomination Form No. 25
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The contractor will extend leave with wage to his workers at the rate of one day for every 20 days
work. To facilitate the proper execution of the Factories Act, these leaves shall be allowed during the
same calendar year. The contractor will pay the un-availed portion of leave in cash along with
monthly wages / at the end of Contract period.

Contractor has to ensure that all his workmen are granted one day weekly off after every 48 hrs. of
working. The workmen working for more than 48 hours in any week shall be paid wages twice the
ordinary rate of wage in accordance with the provisions of Section 59 of the Factories Act, 1948 read
with the A.P Factories Rules 1950.

The contractor shall follow safety rules and regulations as per provisions of Factories Act 1948, and
Rules at his own expense and arrange for the safety provisions as appended to these conditions or
rules framed by the government from time to time.

The Contractor shall be required to deposit GST as applicable to Central and State Tax Authority,
Hyderabad before the stipulated date, if same is applicable as per rules in force from time to time.
The amount so spent can be claimed from BHEL after submitting the proof / necessary documents of
the same.

Contractor shall inform his PAN to BHEL. Income tax as applicable will be deducted at source by
BHEL from the bills of contractor.

All the Registers and Records, forms, Notices maintained under the relevant Acts and Rules should
be produced on demand before the Inspector or any other authority under the Act, failing which the
contract may be terminated without any notice.

Contractor shall be required to submit a list of his workers to be deployed for the works contract
giving details regarding Name of contract worker, Fathers Name, permanent and Present Address,
Date of Birth, Qualification, Caste-SC / ST / OBC, ESI No, PF No. and the family details.

The contractor shall abide by all the labour legislations and other laws including the provisions of
Contract Labour (Regulation & Abolition) Act, 1970, the Factories Act, 1948, the Payment of Wages
Act, 1936, the Minimum Wages Act, 1948, ESI Act, 1948, Employee Provident Fund Act, 1952, AP
Labour Welfare Fund Act, Payment of Bonus Act 1965, Payment of Gratuity Act 1972, and other
relevant Acts applicable to his workmen under this Contract.

BHEL shall be indemnified against all losses, Claims, prosecutions etc. under any law.

The contractor shall promptly furnish all information and document required by BHEL authorities
for the purpose of complying with the responsibilities of Occupier of the factory and shall render all
the necessary assistance for the same.

The contractor shall maintain proper discipline of his workmen and shall ensure that his workers do
not cause any loss or theft or damage to any company's property. The contractor shall also be
responsible for the good conduct of his workmen.

The contractor shall ensure and maintain uninterrupted progress of the work in accordance with
instructions given to him on behalf of BHEL from time to time.

In case the contractor makes default in commencing the work within the time specified by BHEL
without any reasonable cause, disputes any of the terms and conditions of the contract or refuses to
execute the contract or any part thereof at any stage, the contract shall, without prejudice to any other
right or remedies available to BHEL, be liable to be cancelled / terminated in part or in whole.

In the event of such cancellation / termination of contract, the contractor shall be liable; to compensate
BHEL for all losses incurred by BHEL including the loss suffered on account of having the work
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executed through any other contractor or department as may be convenient to BHEL, in accordance
with the exigencies of the work. In case only a part of the contract is cancelled, the remaining portion
of contract may be allowed be executed by the contractor.

The Contractor shall without fail give up-to-date information in writing of the attendance of the
workers engaged by him. The Contractor will also submit the required documents and certificates as
prescribed from time to time for the clearance and the payment of the Bill.

Whenever any sum of money is found to be recoverable from or payable by the contractor, the same
will be deducted from any sum that may due or which at any time there after becomes due to the
contractor under this contract or under any other contract or from his security deposit. In case the
recoveries are not complete even after such deduction, the contractor shall pay the same or the balance
thereof from the security deposit.

The contractor shall immediately thereafter pay such further sums as may be required to replenish
the shortage caused by such recoveries in the amount of security deposit.

During the period of contract, if the contractor is awarded any other job work contract in BHEL, the
contractor shall have to inform the designated BHEL official before accepting the other work.

In case of failure on the part of the Contractor to execute the work awarded to him within the
stipulated time, the sum equivalent to the EMD as per BHEL Works Policy shall be forfeited as per
the Undertaking provided by the tenderers, after a week’s notice issued by the awarding officer and
BHEL may in its discretion award the contract to any other party.

In case of any extra work executed by the contractor, the contractor will be paid on pro-rata basis.
All the Terms and Conditions as mentioned in Work Order shall also form a part of the Agreement.
BHEL shall have the right to deduct any sum from the bill of the contractor for making good the loss
suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract, Non-
payment of wages or of deduction made from his or their wages which are not justified by the terms
of the contract or non-observance of the said contract Labour regulations.

The contractor shall be responsible for observance of local laws, employment of personnel, payment
of taxes etc. As far as possible, workers shall be engaged from the local areas in which the work is

being executed.

The contractor shall be wholly responsible for the behavior of the workmen at the work place and
outside, in the BHEL premises.

The contractor shall be responsible for safe custody of BHEL's property like materials, tools etc.,
entrusted to him and if necessary arrange insurance at his own expense.

The contractor shall be responsible to make good and rectify at his own expense any defect, which
may develop or may be noticed within the period of the contract.

BHEL shall be entitled to recover any payment made on behalf of the contractor under any law or
otherwise.

BHEL Officer In-charge shall have the right to stop the work at any stage or at any time by giving
the contractor seven days’ notice in writing.
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5 CONCILIATION & ARBITRATION:
CONCILIATION:

The parties agree that if at any time, any disputes (which term shall mean and include any dispute,
difference, question or disagreement arising in connection with construction, meaning, operation, effect,
interpretation or breach of the agreement, contract or the memorandum of understanding, which the parties
are unable to settle mutually, arise inter-se the parties, the same may, be referred by either party to
conciliation to be conducted through independent experts committee to be appointed by competent authority
of BHEL from the BHEL panel of conciliators.

The proceedings of conciliation shall broadly be governed by Part-III of the arbitration and conciliation Act
1996 or any statutory modification thereof.

The Annexure together with its formats will be treated as if the same is part hereof and shall be as effectual
as if set out herein in this GCC/Agreement/Contract/MOU etc.

The purchaser/contractor/seller etc. agrees that the purchaser/contractor/MOU etc., may make any
amendments or modifications to the provisions stipulated in the Annexure-2 to this
GCC/Agreement/Contract/MOU etc., from time to time and confirms that it shall be bound by such amended
or modified provisions of the Annexure-2 with effect from the date as intimated by BHEL to it.

ARBITRATION:

Except as provided elsewhere in this contract, in case amicable settlement is not reached between the parties,
in respect of any dispute or difference; arising out of the formation, breach, termination, validity or
execution of the contract; or , the respective rights and liabilities of the parties; or in relation to interpretation
of any provision of the contract; or, in any manner touching upon the contract, then, either party may, by a
notice in writing to the other party refer such dispute or difference to the sole arbitration of an arbitrator
appointed by the Head of BHEL Unit / region / division issuing the contract.

The arbitrator shall pass a reasoned award and the award of the arbitrator shall be final and binding upon
the parties. Subject as aforesaid, the provisions of arbitration and conciliation act 1996 (India) or statutory
modifications or re-enactments thereof and the rules made thereunder and for the time being in force shall
apply to the arbitration proceedings under this clause. The seat of arbitration shall be Hyderabad only at
state of Telangana.

The cost of arbitration shall be borne as per the award of the arbitrator. Subject to the arbitration in terms of
clause as stated in Annexure -___, the courts at Sangareddy shall have exclusive jurisdiction over any matter
arising out of or in connection with this contract.

Notwithstanding the existence or any dispute or differences and / or reference for the arbitration, the
contractor shall proceed with and continue without hindrance the performance of its obligations under this
contract with due diligence and expedition in a professional manner except where the contract has been
terminated by either party in terms of this contract.

In case of contract with public sector enterprises (PSE) or a Government Department, the following
shall be applicable:

“In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract (s) between central public sector enterprises (CPSEs) / Port Trusts inter se and also
between CPSEs and Government Departments /Organisations (excluding disputes concerning railways,
income tax, customs & excise departments). Such dispute or difference shall be taken up by either party for
resolution through AMECD as mentioned in DPE OM No. 4(1) / 2013-DPE (GM)/FTS-1835 dated.
22.05.2018”
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CONTRACT WORK DESCRIPTION: SCHEDULE - A

Name of work: “Civil works for Establishment of Test Facility for testing Boiler Feed Pumps for

Nuclear Power Projects”.

Item
No.

Description of the item

Unit

Quantity

Part-A: CIVIL WORKS

1

Dismantling reinforced cement concrete / plain cement concrete and disposing of
debris upto to a lead of 2 km including loading, unloading and spreading as directed by
Engineer-In-Charge. etc., complete. All as directed by Engineer-In-Charge.

196.93

Earth work in excavation in all soils by mechanical means (Hydraulic Excavators) /
manual means in foundations trenches or drains (not exceeding 1.5m in width or 10
Sq.m on plan) including dressing of sides and ramming of bottoms, lift upto 1.5m,
including getting out the excavated soil and disposal of surplus excavated soil as
directed, within a lead of 50m. All as directed by Engineer-In-Charge.

819.37

Earth work in excavation by mechanical means (Hydraulic Excavators) / manual
means over areas (exceeding 30 cmin depth, 1.5 m in width as well as 10 Sq.m on plan)
including disposal of excavated earth, lead upto 50 m and lift upto 1.5 m, disposing
earth to be levelled and neatly dressed for Hard Rock (Blasting prohibited). All as
directed by Engineer-In-Charge.

Cu.m

89.90

Providing and laying in position cement concrete of specified grade excluding the cost
of centring and shuttering including consolidation by vibrations for all works up to
plinth level with 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate of 20 mm
nominal size). Only cement will be issued by BHEL on free of cost at BHEL store.

Cu.m

52.75

Providing and laying in position specified grade, of Reinforced cement concrete
excluding the cost of centring, shuttering, finishing and reinforcement - all work up to
plinth level with 1:1%2:3 (1 cement : 12 coarse sand : 3 graded stone aggregate of 20
mm nominal size).

Only cement will be issued by BHEL on FREE of cost at BHEL stores.

217.27

5b

Providing and laying in position ready mixed M-25 grade concrete for reinforced
cement concrete work, using cement content as per approved design mix, manufactured
in fully automatic batching plant and transported to site of work in transit mixer for all
leads having continuous agitated mixer, manufactured as per mix design of specified
grade for reinforced cement concrete work, including pumping of R.M.C from transit
mixer to site of laying, excluding the cost of centring, shuttering finishing and
reinforcement, including cost of admixtures in recommended proportions as per IS:
9103 to accelerate / retard setting of concrete, improve workability without impairing
strength and durability as per direction of the Engineer-In-Charge.. (Cement content
considered as 330 kg/Cu.m. Excess / less cement used as per design mix is payable /
recoverable separately). All works upto floor V level. Only OPC 43 grade / OPC 53
grade cement is permitted.

Cu.m

207.27

Reinforcement for RCC. work including straightening, cutting, bending, placing in
position and binding grills with binding wire all complete by cold twisted bars. (Only
reinforcement steel will be issued by BHEL on FREE of cost at BHEL stores)

MT

55.92

Centring and shuttering including scaffolding, strutting, propping etc.; and removal
of form work, for foundations, footings, bases of columns etc. for mass concrete- up to

plinth level. All as directed by Engineer-In-Charge.

Sq.m

2353.26
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Fabrication of structural steel work including all materials going into the process of
fabrication and forming an integral part of steel work together with all shop and site
rivets and electrodes for site welding as necessary and all site connections comprising
sag rods, floor beams, girders, bracings, trusses and frame work for fixed false ceiling
and for movable false ceiling, purlins with channel / angles, MS flat supports including
all connections as per detailed drawings connected steel works etc., cleats, gusset plates,
all bolts, nuts, washers, base plates, anchor bolts as per detailed drawings, cutting,
welding and painting 2 coats of red-oxide primer before erection etc., complete. The
rate shall include painting 2 coat of Red-oxide primer as per IS specifications and all
charges for handling, leading and loading at the fabrication yard.

(The raw structural steel sections, electrodes, gasses only will be issued by BHEL
on FREE of cost at BHEL stores).

MT

82.96

Erection of Steel work out lined in item above including the charges for handling,
leading and stacking at site at approved locations prior to erection including all site
riveting, bolting, jointing and site welding where ever required. (upto 15.00m)

MT

82.96

10

Painting with synthetic enamel paint of approved brand and manufacture to give an
even shade: Two or more coats on new work. (Only synthetic enamel paint will be
supplied by BHEL on FREE of cost at BHEL stores)

MT

82.96

11

Filling with available excavated earth (excluding rock) in trenches, plinth, sides of
foundations etc. in layers not exceeding 20 cm in depth, consolidation each deposited
layer by ramming and watering, lead upto 50.00 m and lift upto 1.50 m.

149.90

12

Conveyance of excavated spoil up to a lead of 2 km, including loading, unloading and
spreading etc. complete as directed by Engineer-In-Charge.

595.42

13

Brick work with Ground moulded clay FPS brick in super structure above plinth level
upto floor five level in cement mortar 1:6 (1 cement : 6 Coarse sand). Only cement
will be issued by BHEL on FREE of cost at BHEL stores.

Cu.m

19.87

14

Plastering in CM 1:6, 20 mm thick to internal and external surfaces of walls including
the cost of all materials, labour, curing etc., complete -Upto 10.00 m level. Only
cement will be issued by BHEL on free of cost at BHEL stores.

Sq.m

419.10

15

Supply and Applying two or more coats of distemper with oil bound washable
distemper of approved brand and manufacture to given an even shade including
preparation of the surface, cost of all labour, material and other incidentals including
priming coat with cement primer.

Sq.m

1549.40

16

Providing and fixing in true horizontal level 600 mm x 600 mm false ceiling system
using DUNE SUPREME RH 99 MICROLOOK EDGE WITH SILHOUETTE GRID,
using hot dipped galvanized steel section, rotary stitched main tee of size 15mm x 42
mm web height, having 0.36 mm gauge at every 600 mm centre to centre maximum
and rotary stitched cross tee of size 15 mm x 42 mm, having 0.33 mm gauge at every
600 mm. c/c. and wall angle of size 19 x 19 mm., having 0.35 mm gauge fixed to the
periphery of the wall. The above grid is suspended at every 600mm c/c. in both
directions using 2.0 mm. thick pre-straightened GI wire, and laying Dune Supreme
Microlook Edge ceiling tiles of size 600mmx600mmx15mm having NRC 0.50, Light
reflectance of >85% (WT), thermal conductivity k = 0.052-0.057 W/mOK, Humidity
Resistance of 99% (having LIFETIME GUARANTEE against SAG), having Fire
Performance CLASS 0 / CLASS 1 (BS 476), surface having 3 coats of white paint -
crisp finely granulated with micro perforations, back of the tile duly sanded with a
coat of protective paint over the formed grid and complete in all respect ,Boards where
light fixtures to be fixed shall be handed over to Department. Vendor shall complete
all as directed by Engineer-In-Charge.

Sq.m

60.00
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17

Vitrified flooring : Supply and laying of vitrified tiles/ nano technology of brighter
shades and required design of premium quality (1st quality), in required texture and
colour for floors/skirting/cladding using vitrified tiles of size 600 X 600 mm(+ 5 mm),
inclusive of cost of cutting , chamfering of tiles to required size, laid on 20mm thick or
more as per site requirement to get proper slope with cement based high polymer
modified quick-set tile adhesive (Water based) conforming to IS: 15477, in average
3 mm thickness. The rate quoted shall include cost of all materials, labour, colour tint
material, leads and lifts etc. complete. Amount will be paid on the basis of measurement
of the area of finished work only. It also includes surface preparation of floor giving
necessary slopes, cleaning joints and grouting joints with pigmented additives to match
shade of the tile. This includes making pockets for electrical, communication, network
cables, junction boxes etc. complete in all respects.

Sq.m

60.00

18

Providing and fixing glazing in aluminium door, window, ventilator shutters and
partitions etc. with EPDM rubber/neoprene gasket etc. complete as per the architectural
drawings and the directions of Engineer-In-Charge.

5.5mm Thick Make: Modi float/Saint Gobain

Sq.m

20.00

19

Supplying and fixing aluminium partitions with new anodised aluminium box
section of size 101.60x 44.45x 2.00mm for verticals, and with 63.50x 38.10x 2.00mmm
for horizontals spacing suitable to the site requirements and as approved by Engineer-
In-Charge. Wherever door are coming wooden runners are to be provided in the box
section. The rate shall include grouting of frame to the floor properly fixed at ends to
walls, supply and fixing of 12 mm thick toughened glass in required sizes, cost of
aluminium sections, frosted film on glass in specific design and sizes, labour etc.
complete. (The door opening shall be deducted for payment).

Sq.m

130.00

20

Supply and fixing of 12 mm thick toughened glass glazed single door shutter with
door hardwares "Dorma / Ozone" make like floor springs, pivot patch fittings, bottom
locks, 'D' Handles and providing with "3M" frosted film in required design etc.
complete as directed by Engineer-In-Charge. The above door shutter shall be fixed to
the aluminium / wooden / glazed door frames of the cabins. The rate shall include cost
of all materials, glass, door hardwares, frosted film, labour charges etc., complete.

Sq.m

7.00

21

Providing and fixing stainless steel tubular railings (1.2 mm thick) 0.90 m height
as per design and drawings using top rail(2") , vertical pipe( 1.5"), Horizontal pipe
(0.63") along with 12 mm thick glass with glossy finish etc., all as directed by
Engineer-In-Charge.

RM

147.00

22

Providing and fixing 18 mm thick gangsaw cut mirror polished machine cut for
kitchen platforms, vanity counters, window sills, facia and similar locations of
required size of approved shade, colour and texture laid over 20 mm thick base cement
mortar 1:4 (1 cement: 4 coarse sand) with joints treated with white cement, mixed with
matching pigment, epoxy touch-ups, including rubbing, curing moulding and polishing
to edge to give high gloss finish etc. complete at all levels, Granite of any colour and
shade. Only cement will be issued by BHEL on free of cost at BHEL stores.

Sq.m

124.80

23

Providing and fixing precoated galvanised iron profile sheets (size, shape and pitch
of corrugation as approved by Engineer-In-Charge.) 0.50 mm (+ 0.05 %) total coated
thickness with zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade,
5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18
microns. Sheet should have protective guard film of 25 microns minimum to avoid
scratches during transportation and should be supplied in single length upto 12 metre
or as desired by Engineer-In-Charge. The sheet shall be fixed using self drilling / self
tapping screws of size (5.5x 55 mm) with EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters and trusses
and including cutting to size and shape wherever required

Sq.m

280.10
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24

Providing and fixing precoated galvanised steel sheet roofing accessories 0.50 mm
(+0.05 %) total coated thickness, Zinc coating 120 grams per sqm as per IS: 277, in
240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester
top coat 15-18 microns using self drilling / self tapping screws complete : Ridges plain
(500 - 600mm)

m

30.00

25

Design Optimisation - Structural Design and Drawings

(1) Soil investigation, if required, Structural Design, Analysis, Report &
Recommendations and vetting of the same with INTU-H / IIT-H / OU and submission
of the same;

(ii) Submission of THREE sets of all 2d and 3D drawings in colour prints in at least Al
size sheets

(iii) Structural Design & Analysis for all Foundations involved in the work, all
Columns, Pedestals, Beams, Roof trusses, Roof slabs etc., as per relevant IS codes
including the loads as per IS 875, Report & Recommendations and vetting of the same
with INTU-H / IT-H / OU and submission of the same.

10% of the billed value of works executed under items 5.a, 5.b, 6 and 8 shall be
kept on hold and shall be released only after submission of design & drawings as
per above, as directed & acknowledgement of receipt by Engineer-In-Charge.

Part-B: MISCELLANEOUS ELECTRICAL WORKS IN CONTROL ROOM

1

Shifting, Installing, Testing and commissioning of BHEL free issued LED False
Ceiling Lights of capacity 31W. Including supply of 3C x 1.5 sq.mm cable for
connection from ceiling rose to the fitting

Nos

10.00

Supply, Shifting, Installing, Testing and commissioning of LED Double Tube
Lights fittings along with lamps of capacity 22W each. Supply of downrods and 3C
X 1.5 sq.mm cable is in the scope of the contractor.

Make: Havells/Philips/Crompton Greaves/Bajaj/GE

Model: reGalBaTTenT8uPT02X22WDsBsWH/equivalent model of other makes
mentioned above. The job also includes supplying and fixing ball and socket
arrangement, 2 Nos. down rods of 20 mm dia X 1.6 mm thick steel conduit upto 90 cm
length, painting and wiring the down rods and connections with 3CX 1.5 sq. mm FRLS
PVC insulated, copper conductor and earthing etc. as required

Nos

36.00

Supply of 1400mm sweep ceiling fans of make: Havells/Crompton
Greaves/Bajaj/Orient along with electronic regulator and down rods of 600mm length
and 3C X 1.5 sq.mm cable for connection from ceiling rose to the fan. Model: Topaz
Gold of Orient / equivalent model of other makes mentioned as above

Nos

4.00

Shifting, installation, testing and commissioning of BHEL free issued LED street
light. The light is to be mounted on a GI pipe of suitable size free issued by BHEL. The
GI pipe should be neatly bent and the pipe and light assembly should be rigidly fixed
on a wall. The light should be controlled by a SP switch.

Nos

5.00

Supply and installation of wall mounted fan of make: Orient/Bajaj/Crompton
Greaves/Havells. Model: Sameera of Havells / equivalent model of other makes
mentioned above

Nos

2.00

Supply and fixing of 10 Amps 250 V. SP switches for control of light fitting and fans
with Roma Type code: 21011 of Anchor or North West make. Fixed on a suitable
modular type concealed box with suitable top cover. Rate including Testing &
commissioning.

Nos

55.00

Supply and fixing of 3pin, 250 V, 5/10 Amps power socket cum switch with indication
Roma type code 21113 and 21077 of Anchor make or North West. Fixed on suitable
modular type concealed box top cover. Rate includes Testing & commissioning.

Nos

12.00
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Supply and fixing of 25A, 250V box type, flush mounting double pole MCB and
heavy duty plug & socket of Anchor ROMA make Ref. No. Item code: 98488. The
job includes fixing on suitable modular type concealed box with suitable top cover for
Air Conditioner.

Nos

5.00

Supply and fixing of 3pin, 250 V, 10/25 Amps power socket cum switch with
indication Roma type code 34374 and 22014 of Anchor make. Fixed on suitable
modular type concealed box top cover. Testing & commissioning.

Nos

3.00

10

Supply and installation of wiring with 1.5 sq. mm 660 / 1100V. Grad PVC
insulated copper wire multi strand of make Finolex / Rediant / Finecab / Havells /
L&T. In PVC pipe of suitable dia (As per IS: 732 for wiring points ) with 14
G/1.5sq.mm green colour copper wire for earth continuity. Each light / fan point should
be connected to three plate ceiling rose code 39072 of Roma modular type of Anchor
or North West make / connector suspended duly with conduit / PVC pipe etc. Each
circuit should not have more than 7 points 700 watts.

Points

67.00

11

Supply and installation of wiring with 2.5 sq. mm PVC insulated copper wire
multistrand of make Finolex / Rediant / Finecab / Havells / L&T. The wiring point
for 20/16 A. power socket including 2.5 sq.mm green colour copper wire for earth
continuity. Independent circuit for each socket from power MCB distribution board (As
per IS: 732 for wiring point) Testing and commissioning. The wiring should not be
mixed with lighting pipe wiring and it should be run separately in the room / shed at a
height of 2 feet from ground level or as per the Engineer-In-Charge instruction.

Points

8.00

12

Supply and fixing of PVC Piping for Electrical wiring, Telephone wiring and LAN
wiring. The job includes supply of adequate number of Pipe Bends, Four-way/Three-
way/Two-way Junction Boxes with End Cover etc.

(i) 25mm (1") dia PVC pipes 1.5mm thick, Make: Sudhakar Pipes/ Anchor /
Precision

165.00

13.a

Supply and fixing of: Telephone jacks along with suitable PVC/Metal modular
box along with cover frame and cover plate, make: Anchor Roma Classic, color: Solid
white, item code for telephone jack: 20857

Nos

13.b

Supply and fixing of: LAN Sockets along with suitable PVC/Metal modular box
along with cover frame and cover plate. Make: Anchor Roma Classic, color: Solid
white, item code for telephone jack: 35763

Nos

6.00

14

Supply and Installation of MCB DB with TPN 415V, 8way (for lighting & Power
circuits) consisting of 10 to 20A -- 8nos MCBs on each phase with double door
metallic cover having transparent window, sheet enclosed, dust & vermin proof. Ref
No: 8GB0408HRC of SIEMENS/equivalent of other makes mentioned below make
along with controlling 63A I/C MCB. It is to be concealed in the wall or as per the
Engineer-In-Charge instructions. The job includes labelling / writing the connection
chart inside the door with WHITE duco paint as required, double earthing, testing &
commissioning.

Make of all the items in the MCBDB: SIEMENS / ABB / L&T / HAGER /
LEGRAND / HAVELLS

Nos

1.00

15.a

Supply and laying of SPair telephone cable

180.00

15.b

Supply and laying of CAT6A LLAN Cable

100.00

16.a

Termination of the following cables. The connectors suitable for the cables mentioned
are in the scope of contractor
- Telephone cable 5 pair

Nos

6.00

16.b

Termination of the following cables. The connectors suitable for the cables mentioned
are in the scope of contractor
- CAT6A LAN Cable

Nos

12.00
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17 | Supply and installation of 17 U Floor Mount Rack with Fans and Power PDU | Nos 1.00
(Indian type) with Accessories.

Make: Netfox / Netrack / APC / President / Valrack

18 | Supply and installation of 24 LIU Fully Loaded Single Mode LC-LC with LC | Nos 2.00
adapter. (For outdoor Fiber cable termination). This is including splicing (all cores
needs to be spliced).

Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit

19 | Supply and fixing of 2 Meters LC- LC Single Mode Patch Cords Nos 2.00
Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit

20 | Supply and Structured laying of 6 Core Single Mode Armoured Out Side OFC m 100.00
Cable with clamps and fixtures.

Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit

21 | Supply, installation 24 Port fully Loaded Patch Panel. Panel should have label | Nos 1.00
holders and designation labels as a part of standard device.

Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit / CISCO

22 | Supply, installation and dressing of Cat 6A Gigaspeed patch cord 3 m length for | Nos 10.00
Patch Panel end Connectivity, Both end shall be RJ 45 with snag less boots.

Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit

23 | Supply, installation and dressing of Cat 6A Gigaspeed patch cord 1 m length for | Nos 10.00
Patch Panel end Connectivity, Both end shall be RJ 45 with snag less boots.

Make: Commscope / Amp / Molex / Systemax / Legrand / Panduit

24 | 2U Cable Manager Nos 2.00

25 | Shifting & Earthing of Equipment from nearest Earth riser with 50x6mm/ 25x3mm m 50
GI flat

26.a | Supply and fixing of the following: Nos 3.00
- Telephone jacks along with suitable PVC/Metal modular box along with cover frame
and cover plate, make: Anchor Roma Classic, color: Solid white, item code for
telephone jack: 20857

26.b | Supply and fixing of the following: Nos 12.00
- LAN Sockets along with suitable PVC/Metal modular box along with cover frame
and cover plate. Make: Anchor Roma Classic, color: Solid white, item code for
telephone jack: 35763

SPECIAL NOTES:

(1) For the items which are to be supplied under Contractor scope and become part of work,
payment shall be released only after submission of Factory Entry Gate passes of the required
material.

(2) Quantities mentioned in the Schedule-A are tentative & indicative only. Quantities finalised
by BHEL during course of execution shall be as per actual site requirement and shall be final.

(3) No separate payment for Item-25 of Part-A, Civil works. However, payment of items 5.a, 5.b,
6 and 8 of Part-A shall be released only after submission of design & drawings as per above,
as directed & acknowledged by Engineer-In-Charge and shall be as per Item-25 of Part-A.
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6.A SCOPE OF WORK

6.A.1 LOCATION:
Inside Factory area, HPEP, BHEL, Ramachandrapuram, Hyderabad-502032

6.A.2 WORK:
Engineering and Construction of Control Room, Staircase, Shed etc., for establishment of Test facility
for testing Boiler Feed Pumps for Nuclear Power Projects.

6.A.3 TECHNICAL SPECIFICATION:

(1) The Contractor shall carry out Soil investigation test, as directed by the Engineer-In-Charge and
submit the original hard copy of the Report to BHEL;

(2) The Contractor shall carry out Engineering, Structural Design & Analysis of all RCC
Structures, and all Steel Structures, Staircase, etc., of the work as Earthquake resistant
considering all kinds of loads including Dead load, Live loads, Wind loads etc., as per
relevant latest BIS Codes. For Structural Design and loads consideration, weights of
Equipment / Panels / Transformers etc., which are not under the scope of Contractor but
likely to come on the floor slab shall be given by BHEL user department. Contractor is
solely responsible for design and safety of the Structures;

(3) The Contractor shall submit the original hard copy of the above Structural Design, Analysis and
Recommendations / Report duly vetted by INTU-Hyderabad or IIT-Hyderabad or Osmania
University, Hyderabad to BHEL before commencement of relevant works other than basic works
like excavation etc;

(4) Any structural failure for whatsoever reason during course of execution / construction or after
completion of construction / work or during maintenance & defect liability period is to be
rectified upto the satisfaction of Engineer-In-Charge and no payment shall be made to the
Contractor on account of rectification. Free issue material, if required for rectification, shall be
issued at penal rates.

(5) Orientation & Sizes of Columns, Beams, Spacing between Columns, ceiling height between
floors mentioned in the tender drawing are indicative only and shall be as per approved Structural
design drawings. Openings, Cutouts, if any required on floor shall be as per design requirement
of panels, piping and cabling system of the work and as per requirement of BHEL user
department.

(6) Location of the Building shown in the drawing is indicative only and shall be as per design
requirement of the user department.

(7) The Contractor shall submit the Time Schedule for completion of all works within
THREE (03) weeks from the date of issue of LOI to Engineer-In-Charge for approval.

(8) Unless otherwise specifically directed by the Engineer-In-Charge for submission of drawings in
smaller sizes, the Contractor shall prepare and submit each THREE sets of all 2d and 3D
drawings in colour prints in at least Al size high quality and high resolution Flexi sheets. The
Contractor shall submit soft copy of all the drawings / design analysis etc., in editable form to
BHEL, irrespective of size of the files;

(9) M20 and above grade Concrete shall be as per Concrete Mix Design only. The Contractor shall
prepare Concrete Mix Design as per relevant BIS Codes / SP 23 and as per Structural Design
recommendations considering OPC 43 Grade in case of BHEL Free issue material and OPC 43
/ 53 Grade in case of RMC and original copy of Concrete Mix Design duly vetted by JNTU-
Hyderabad or IIT-Hyderabad or Osmania University, Hyderabad shall be submitted to BHEL;

(10) Other than OPC 43 / 53 Grade, no other cement including PPC or Fly ash based or any
other kind of cement is permitted for RMC (Ready Mix Concrete) works;

(11) For RMC (Ready mix concrete) items contractor has to arrange required cement at his own cost;

(12) The Contractor shall make all arrangements for pumping and placement of Concrete including
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RMC at site at his own cost;

(13) Suitable and approved Plasticizers / Admixtures may be used in Concrete within permissible
limits to keep low water cement ratio and to maintain workability;

(14) Only Weigh batching system is permitted for Concrete production in RMC;

(15) For in-situ production of Concrete, aggregates to be measured either by weighment or by
volumetric method only. Suitable weighing machines or measuring boxes shall be used by the
Contractor for measuring aggregates and unscientific methods like measuring with gumpas /
baskets etc., shall NOT be permitted for Concrete production. Hand mixing of Concrete of any
quantity / grade is NOT PERMITTED.

(16) Concrete shall not be dropped into position from a height greater than 1.5 m unless directed
otherwise by Engineer-In-Charge;

(17) The Contractor shall make all arrangements and obtain approvals for pouring of Concrete in
advance considering transportation time etc., so that Concrete is placed in position and
compacted before the initial set of cement has commenced and shall not be subsequently
disturbed;

(18) Concrete shall be thoroughly compacted during operation of placing by the use of Mechanical
Vibrators. Sufficient number of vibrators (including stand by) of adequate capacities shall be
used for compaction of concrete. Vibration shall be carried out by trained personnel and in the
presence of a qualified supervisor trained in the use of vibrators and vibrated concrete. In certain
portions where vibration is not effective, careful rodding and taping shall be carried out and
sufficient manpower employed to ensure that thorough consolidation takes place. Where manual
compaction becomes necessary, the workability of the mix should be controlled to strength
requirement;

(19) Concreting shall be carried out continuously upto predetermined positions of construction joints.
The position and arrangement for construction joints shall be as directed by the Engineer-In-
Charge;

(20) Work area shall be made free from rejected material / rejected Concrete / left over Concrete at
Contractor’s own cost;

(21) The Contractor shall take all possible measures for measuring water and admixtures during
Concrete production to maintain proper workability with low water cement ratio. Suitable
corrections to water and cement contents shall be made for changes in water cement ratio as per
relevant BIS Codes / SP 23;

(22) Tests cubes shall represent quality of concrete incorporated in the work and taken out in sets of
SIX (06) cubes. The cubes shall be moulded in accordance with Indian Standard Code of
Practice.

(23) The cubes shall be cured as per BIS Code of Practice. The entire operation of casting, arranging
and dispatch of cubes to Laboratory shall be carried out by the Contractor. Out of 6 cubes, 3
cubes shall be tested at an age of 7 days and balance at an age of 28 days;

(24) The Contractor shall submit test reports of 7 days and 28 days Concrete strengths to BHEL and
accordingly, Contractor shall cast required number of cubes at site while concreting as per IS
456. Concrete strength tests are to be conducted in JNTU-Hyderabad or IIT-Hyderabad or
Osmania University, Hyderabad or Laboratories owned / sponsored / assisted by State / Central
Govt., or as directed by Engineer-In-Charge and Contractor shall maintain proper record of the
cubes casted along with results;

(25) The Contractor shall prepare Bar Bending Schedules and submit a copy to BHEL before
commencement of work;

(26) Before steel reinforcement bars are cut, the Contractor shall study the lengths of bars required
as per drawing and shall carry out cutting only to suit the sizes required as per drawing;
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(27) The Contractor, at his own cost, shall make / arrange precast concrete cover blocks of required
shape and size for maintaining proper cover to Reinforcement as per design drawings;

(28) In the case of Reinforced Concrete work, the Concrete shall be carefully consolidated and packed
round the Reinforcement and care shall be taken to ensure that Reinforcement is not displaced
during the placing and compaction of concrete. If Reinforcement moves out of its place, it must
be brought back into its original position immediately;

(29) The reinforcement shall be securely bound wherever bars cross or whenever required for with
20 gauge soft black annealed steel wire arranged at Contractor’s own cost;

(30) The Contractor shall take utmost care in applying lubrication to form work so that Reinforcement
is absolutely free from oil / lubrication stains;

(31)For payment and reconciliation, the Contractor shall measure the Reinforcement /
Electrical installations etc., actually placed at site before concreting only in the presence of
BHEL authorised representative. Measurements assessed after concreting shall not be
permitted;

(32) The Contractor shall carry out Sieve Analysis of Coarse & Fine Aggregates, Moisture content
and make suitable modifications in Design Mix before Concreting and also maintain proper
record of the same as directed by the Engineer-In-Charge. Also, the Work area shall be made
free from rejected material at Contractor’s own cost;

(33) Coarse and Fine Aggregates shall be confirming to IS 383 or latest.

Unless otherwise specified, only Coarse Natural Sand / River Sand conforming to IS: 383 shall
be used in all Cement related works.

However, if Crushed stone sand (also locally called as robo sand, stone dust etc.)
conforming to IS: 383 is used in masonry / concrete / plastering or any other cement related
work(s) or filling works, amount payable for such item/s to the extent of quantity executed
using Crushed stone sand shall be reduced as per Penalty Clause;

(34) All Concrete / Masonry work shall be water cured for a minimum period as per BIS Code after
concreting / construction or as directed by the Engineer-In-Charge. Horizontal surfaces shall be
kept covered with water ponded by means of bunds and vertical surfaces like those of columns,
fins etc., by burlaps kept constantly wet with water sprays. Mere sprinkling of water on vertical
surface without sacks shall not be allowed;

(35) The bricks shall be of regular, uniform in size, shape & colour, and uniformly well burnt but not
over burnt. The bricks shall be free from cracks, chips, flaws, stones or lumps of any kind and
the rating of efflorescence shall not be more than "moderate", when tested as per IS: 3495 of
latest edition. They shall not have any part unburnt. They shall not break even after being
dropped on the ground on their flat face in a standard condition from a height of 60 cm;

(36) All bricks shall be immersed in water for 24 hours before being put into work so that they will
be saturated and will not absorb water from the mortar;

(37) No brick bats or cut bricks shall be used in the work unless absolutely necessary around irregular
openings or for adjusting the dimensions of different course and for closers, in which case, full
bricks shall be laid at corners, the bats being placed on the middle of the courses. All courses
shall be laid truly horizontal and all vertical joints made truly vertical. Vertical joints of one
course and the next below should not come over one another and shall not normally be nearer
than quarter of a brick length. The verticality of the walls and horizontality of the courses shall
be checked very often with plumb bob and spirit level respectively. All external wall should
have fair face on exterior surface;

(38) Unless otherwise specified, brick work shall be done in English Bond. All walls coming in
contract with reinforced concrete columns, beams etc. should be properly bonded. Joints shall
not exceed 10 mm in thickness and this thickness shall be uniform throughout. When the brick
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surface is to be plastered, the joints shall be raked to a depth of 5 mm when the mortar is green,
so as to provide good key to plaster.

(39) Wherever required or as directed by the Engineer-In-Charge, Contractor at his own cost shall
provide and fix chicken mesh of 30 cm width on either side of the joint between Concrete and
brickwork and on either side of the wall (internal & external surface) before applying plastering;

(40) Contractor at his own cost shall provide and fix chicken mesh of 30 cm width on all sides of the
window / door openings in case of brickwork and on either side of the wall (internal & external
surface) before applying plastering;

(41) Contractor at his own cost shall provide and fix chicken mesh of desired width not less than
15 cm over entire length of the grove made, if any, on the brick wall for running electrical /
plumbing conduits before applying plastering;

(42) The brick work shall be progressed so as to give uniform level and effective bond. Horizontal
courses should be to line and level, and face plumb or to later as shown on the plan. The rate of
laying masonry may be up to a height of 80 cm per day in cement mortar or directed by the
Engineer-In-Charge;

(43) The Contractor shall prepare the layouts for the Electrification, lightning and other interior works
and submit for approval of the Engineer-In-Charge before execution of the same;

(44) The Contractor shall engage one Site Engineer with minimum post qualification experience of
TWO (02) years for Graduate Civil Engineer [or] THREE (03) years for Diploma Civil Engineer,
from the date of commencement of work till completion of the work as directed by Engineer-In-
Charge to ensure SAFETY, EXECUTION, QUALITY, WORKMANSHIP, PROGRESS etc;
Penalty shall be imposed for non-deployment of Site Engineer as per Penalty Clause.

(45) The Contractor shall engage only qualified welders / fabricators in Structural Steel works;

(46) The Contractor shall comply all safety norms not limiting to providing safety banners, caution
boards, safety bands / ribbons etc., wherever required,

(47) The Contractor shall make proper arrangement at site for storage of his material and BHEL Free
issue material at site and also keep proper record indicating arrival of new stock, consumption
and balance stock etc., and shall submit the same to BHEL on demand;

(48) The form work shall conform to the shape, lines and dimensions to suit the RCC members as
shown in drawings. Form work shall be adequately designed to support the full weight of
workers, fresh placed concrete without yielding to settlement or deflection and to ensure good
and truly aligned concrete finish in accordance with the construction drawings;

(49) The form work shall be so designed that the sides of the beams shall be first struck leaving the
soffit of beams and supporting props in position. Props shall be designed to allow accurate
adjustment & to permit of their being struck without jarring the concrete;

(50) The Contractor shall ensure that the forms are checked for water tightness just before concreting
operation starts and shall make good any deficiencies. If instructed by the Engineer-In-Charge,
building paper or any other approved materials may be used without any extra charge for the
same;

(51) Stripping time of Form work shall be as per relevant BIS Codes or shall be left in place until
their removal is authorised by the Engineer-In-Charge and shall then be removed with care so
as to avoid injury to concrete. Under no circumstances shall form be struck until the concrete
reaches sufficient strength. Where possible, the form work should be left longer as it would assist
the curing.

(52) The Contractor shall take all safety measures to the personnel engaged in the work.

(53) The Contractor shall, at his own cost, do all rectifications / reconstruction of the work as per
approved drawings and as directed by the Engineer-In-Charge for all kinds of damages to the
structure(s) occur for whatsoever reason throughout the contract period till completion of the
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Maintenance & Defect Liability Period and BHEL shall not pay any amount on account of the

same.
Note: All men, material, machinery, tools, measuring equipment, instrumentation,
technical expertise, charges for vetting, maintenance of records, preparing & printing
drawings etc., and any other expenditure incurred / required for compliance of above all
Technical Specifications shall be borne by the Contractor. No additional payment shall be
made to the Contractor to comply above requirements of the Technical Specification. Refer
Item-25 of Part-A for payment terms of the Items 5.a, 5.b, 6 and 8 of Part-A.

6.A.4 SIZES / DIMENSIONS OF FREE ISSUE MATERIAL:
Details of free issue material available for consuming in the work -
(1) Cement: OPC 43 Grade
(2) Reinforcement Steel:
10mm @, 12 mm @, 20mm @
(3) Structural Steel:
ISMC 150 x 75
ISA65x65x6
ISMB: 250 x 125
MS Plate: 8mm, 10mm, 25mm thick
Note: Contractor shall make all best possible efforts in Structural design keeping in view to
use the above material & sizes only, in case of utilisation of BHEL Free issue material.
Arrangement of BHEL Free Issue Material other than above sizes may require SIX (06)
months time, therefore, Contractor has to plan accordingly in advance or make design
compatible with alternative available material so that work is continued without
hindrance. BHEL is not responsible for non-availability of BHEL Free Issue Material other
than above sizes.
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7.A TECHNO-COMMERCIAL BID:
TECHNO-COMMERCIAL BID

To,

Bharat Heavy Electricals Limited
H.P.E.P., RC PURAM,
HYDEDRABAD-502032

Dear Sir,

1/ We hereby offer to carry out the work “
against Tender Enquiry No.
I /We have carefully perused the following documents connected with the above mentioned work and agree to abide
with the same.

S No. | Description

2.0 PREQUALIFICATION REQUIREMENTS
2.1 FINANCIAL TERMS AND CONDITIONS
2.2 INSTRUCTIONS TO TENDERER

3.0 GENERAL TERMS AND CONDITIONS
3.1 ELIGIBILITY CRITERIA

32 EARNEST MONEY DEPOSIT

33 SECURITY DEPOSIT

34 STATUTORY REQUIREMENTS

3.5 MANPOWER

3.5.A | SAFETY

3.6 PERIOD OF CONTRACT

3.7 FAILURE TO COMPLY WITH CONTRACT
3.8 PAYMENT TO THE CONTRACTOR

3.9 PRICE VARIATION CLAUSE

3.10 SUB-CONTRACTING

3.11 LAWS GOVERNING THE CONTRACT
3.12 LEGAL JURISDICTION

4 DUTIES AND RESPONSIBILITIES OF THE CONTRACTOR
5 CONCILIATION & ARBITRATION M
6 CONTRACT WORK DESCRIPTION — SCHEDULE “A” PART-A

6.A SCOPE OF WORK

7.B SPECIAL TERMS AND CONDITIONS

7.C SPECIFICATION INFORMATION TO THE CONTRACTOR

7.D EVALUATION OF PRICE BID

7.E MSE SUPPLIER

8.A DECLARATION BY THE TENDERER

8.B CERTIFICATE BY CHARTERED ACCOUNTANT

8.C BID SECURING DECLARATION FORM

8.D UNDERTAKING BY TENDERER FOR DEPLOYMENT OF CANDIDATES

9 GENERAL TERMS AND CONDITIONS OF CONTRACT AGREEMENT

10 SPECIAL INSTRUCTIONS

11 ISSUE OF MATERIAL: SCHEDULE-“B”

12 SERVICES: SCHEDULE-“C”

13 REVERSE AUCTION

14 PRO-FORMA FOR BANK GUARANTEE (in-lieu of SECURITY DEPOSIT)

15 LIST OF CONSORTIUM BANKS

16 OTHER DETAILS OF THE CONTRACTOR

17 PRO-FORMA FOR CONTRACT AGREEMENT

18 INTEGRITY PACT

Note: Tender document cost which is in the form of RTGS / NEFT shall be enclosed in Part —A only
7.F PRICE BID PART-B
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1/ We further agree to execute all the works referred to in the said documents as per the General terms and
conditions.

I 'am / We are in possession of independent PF, ESI Codes.

I/ We undertake to obtain applicable the PF, ESI coverage of all our workmen to be deployed for the above work
and also agree for recovery of appropriate PF, ESI contributions from wages / bills

Strike out which is not applicable

Signature of Tenderer
Date:
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PART - A

TECHNICAL BID -1
Tender Enquiry No. : Date:

Details of the Contractor
(a) Name and Address of the Firm

Contact person

Vendor code

(if already allotted by BHEL)
Phone / Mobile No

Email id

(b) Name and address of the
Proprietor / Director / Partners

(¢) Isany contract being operated under : Yes/No

the control of the tenderer in BHEL

(if Yes, furnish the details)

SNo. Location / Address Value of Work Date of Completion
1
2
3

(d) Is any relative of tenderer employed : Yes/No
in BHEL (if Yes, furnish the details)

SNo. Name Staff No / Location / Unit / Dept
Designation
1
2
3

Signature of Tenderer
Date:
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PART - A
TECHNICAL BID - IT

The contractor shall confirm the enclosure of all the below documents without which tenderer may not be
eligible to participate in the tender:

1

ESI Code No. (enclose copy of ESI code allotment letter of ESI authority)

2

PAN

3

PF Code No. (enclose copy of PF code allotment letter of EPF authority)

4

GST REGISTRATION NUMBER

4.1

State in which registered

4.2

Type of GST Registration : Composite or Regular ( Indicate Composite or
Regular)

Whether Casual Taxable person or non-resident taxable person or regular
taxable person

Place from where the services are rendered

Banker’s Name & Address

Bank A/C No. & Branch

Have you quoted rates for all the activities, as indicated in the price bid
(Part—B)

YES /NO

Financial Turnover for preceding three Financial years duly certified

by qualified Chartered Accountant:

Notes:

(1) Financial Turnover of AY 2022-23, AY 2021-22 and AY 2020-21 only
shall be considered.

(2) If Returns or Turnover of any of the above Assessment Year(s) is / are
not provided, same shall be considered as ZERO.

Assessment Years:
2022-23:
2021-22:
2020-21:

Details of EMD
(RTGS / NEFT has to be enclosed along with Technical bid).

Amount :
Details :
Bank :

Branch :

10

Details of tender document cost
(RTGS / NEFT has to be enclosed along with Technical bid).

Amount :
Details :
Bank :

Branch :

11

Particulars of Experience / Credentials:

As per pre-qualification requirements, Work completion certificates to be
enclosed.

If Tenderer submits Private Company experience, the following documents should
be submitted along with technical bid:

Awardal Copy, Agreement Copy, TDS, otherwise bid shall be liable for rejection.

12

Labour License(State/Central) validity up to
In case not available, bidder shall submit the License before commencement
of the work.

13

Reverse Auction acceptance

YES /NO

a) Tenderer undertakes that photocopies in support of the above, wherever applicable, are attached.
b) If answers at S No. 1, 2, 3,4, 8 and 13 are not available or mentioned ‘“NO”’ then the bid is liable to be rejected.
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7.B  SPECIAL TERMS AND CONDITIONS OF CONTRACT:

7.B.1 The quantity of raw materials drawn, if any from the Stores and balance unused should be accounted
and returned to the Stores.

7.B.2 Ensure cleanliness of the preparation area / work spot before and after the work on daily basis.
7.B.3 The quantity shall be counted, measured, weighed, and certified by the authorized persons.

7.B.4 The quantities may vary depending on the requirement and shall be informed in advance by BHEL.
7.B.5 The payment shall be as per actual quantity prepared, executed and accounted.

7.B.6 In case of delay of payment of wages to the contract labour by the contractor, for more than a week,
the Contract Executing Officer may initiate action for payment of wages directly from BHEL side
and recover the same from the payments due to the contractor along with penalty as decided by the
respective Product Head. In case, the contractor default / fail to pay wages to the contract labour
repeatedly (more than once) the Contract Executing Officer shall take action for payment of wages
directly by BHEL and contract may be short closed despite blacklisting / banning the said contractor
from participating in the future bidding / tendering in BHEL.

7.B.7 Experience Certificate: On completion of contract, the contractor shall be issued an experience
certificate on the total performance of the contractor such as technical competency, implementation
of statutory provisions in time, such as payment of wages to the worker, payment of PF contribution,
payment of ESI contribution, Payment of bonus if any, issue of PPE, uniform clothes, safety shoes
etc., based on which the contractors future bid, if any in BHEL will be evaluated. Refer Clause-9
and sub-clauses, in this regard.

7.C  SPECIFIC INFORMATION TO THE CONTRACTOR:

(i) Refer Clauses 2.1.3 of NIT for Penalty Terms; 3.5.A of NIT for Safety; 3.6 for Period of
Contract; 3.8 for Payment Terms and 3.13 for Maintenance & Defect Liability Period.

(ii) Quantities mentioned in the Schedule-A are tentative & indicative only and may vary as per
actual site requirement. Quantities finalised by BHEL during course of execution shall be final.

7.0 EVALUATION OF PRICE BID:

7.D.1 A single percentage (%) must be quoted for all categories mentioned in the Price Bid Pro-forma
as the job would be awarded to one or more successful tenderers, as per NIT criteria.

7.D.2 Price bid evaluation shall be made on the basis of service charge (%) quoted by the tenderer.

7.D.3 In case more than one agency becomes L1 by quoting same value, further sealed quotations shall
be called for, from those L1 agencies only, to decide final agency with further lowest rates. No
agency shall quote more than his original tender value, while re-quoting.

7.D.4 In case more than one bidder happens to occupy the L.1 status even after opening of above sealed
quotations, the L1 bidder shall be decided by a toss / draw of lots, in the presence of the respective
L1 bidder(s) or their representative(s).

7.D.5 Contractor shall take total care to educate himself to know the prevailing wages, bonus and other
statutory amounts payable to contract labour in BHEL RC Puram and quote rates taking into account
all aspects of the contract.
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7.E  MSE SUPPLIER:

MSE suppliers can avail the intended benefits (Tender documents fee of cost, exemption of EMD) only
if they submit along with the offer, attested copies of either UDYAM certificate or valid NSIC
certificate along with attested copy of a CA certificate (Format enclosed at Annexure-B) applicable
for the relevant financial year (latest audited). Date to be reckoned for determining the deemed validity
will be the date of bid opening (Part 1 in case of two part bid). Non submission of such documents will
lead to consideration of their bid at par with other bidders. No benefit shall be applicable for this enquiry
if any deficiency in the above required documents are not submitted before price bid opening. If the
tender is to be submitted through e-procurement portal, then the above required documents are to be
uploaded on the portal. Documents should be notarized or attested by a Gazetted officer

7.F PRO-FORMA FOR PRICE BID:

Enclosed as a separate File.
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8.A DECLARATION BY TENDERER:

I,

ANNEXURE-A

DECLARATION BY TENDERER
aged years,

S/o

residing at

Hereby declare as follows:

()
(i)

(iii)

(iv)
v)
(vi)
(vii)
(viii)
(ix)
)

(xi)

That my nationality is

That I am a major and eligible to enter into contract / my firm / my company is competent to enter
into an agreement.

I shall employ only such personnel who have not been found unfit for employment in Organizations
such as Central / state / Public undertaking by the Police Authorities.

I shall not employ persons against whom Criminal cases are pending or under investigation.

I shall also not employ persons found guilty of offences involving moral turpitude for executing work
in BHEL contracts.

That there are no Criminal cases pending or under investigation against me or my firm or company.

I have not been found guilty of offences involving moral turpitude nor any of the company directors
/ partners of my firm have been found guilty of offences involving moral turpitude.

Neither my-self nor my firm nor my company has been declared insolvent in the past.
I have taken due care and efforts to furnish only information which are true in the tender document.

I shall employ labours who are more than 18 years of age and having sound physical and mental
health.

I shall keep Photograph / identity proof / residential proof of the labourers to be employed against this
tender and arrange for police verification.

[Signature with Name & seal of the Tenderer]

Date:
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8.B CERTIFICATE BY CHARTERED ACCOUNTANT (on letter head):
ANNEXURE-B

Certificate by Chartered Accountant on letter head for MSME bidder

Thisisto Certify that M/ S ... e (REreinafter referred to as
‘company’) havingitsregistered officeat ........c.ccuiuiuiueee.n....isTEQiStEred under Micro, Small
and Medium Enterprises Development Act , 2006 ( MSMED Act, 2006) having Udyam
Registration Number NO: .2 CATEGOT Y e

(Micro/ Small/ Medium)(Copy enclosed).

Further Verified from the Books of Accounts, the investment and turnover of enterprise for the
latest audited financial year ..........c.u........isasfollows:

1. Investment in plant and machinery or equipment (i.e. all tangible assets other than land
and building, furniture and fittings) calculated as specified by the Ministry of Micro Small
and Medium Enterprises vide its notification No. SO.2119 (E) Dated: 26.06.2020 is
RS.coivieiiieiiwwen o Lakhs.

2. Turnover of the enterprise calculated as specified by the Ministry of Micro Small and
Medium Enterprises vide its notification No. SO2119 (E) Dated: 26.06.2020 is
RS e Lakhs.

3. The above investment in plant and machinery or equipment is within the permissible
limit of Rs.................. Lakhs and Turnover is within the permissible limit of
RS, Lakhs applicable for.............. Micro/ Small / Medium (Strike off
which is not applicable) Category under MSMED Act 2006.

Date:

(Sgnature)

Name —

Membership Number —

Seal of Chartered Accountant.
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8.C BID SECURING DECLARATION FORM:
ANNEXURE-C

BID SECURING DECLARATION FORM

1/ We, the undersigned, declare that:

I/ We understand that, according to your conditions, bids must be supported by a Bid-Securing Declaration.

I/ We accept that I / we will automatically be suspended from being eligible for bidding in any contract with
BHEL for a period of two years from the date of notification, if I am /we are in breach of any obligation(s)

under the bid conditions, because I/we:

(a) have withdrawn / modified / amended, impairs or derogates from the tender, my / our Bid during the

period of bid validity specified in the form of Bid; or

(b) having been notified of the acceptance of our Bid by the purchaser during the period of bid validity,
(i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance

Security, in accordance with the Instructions to Bidders.

I/ We understand this Bid-Securing Declaration shall expire if I am/we are not the successful Bidder, upon
the earlier of (i) our receipt of your notification of the name of the successful Bidder; or (ii) thirty days after

the expiration of my / our Bid.

Signature of Tenderer

Date:
Place:
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8.0 UNDERTAKING BY TENDERER FOR DEPLOYMENT OF CANDIDATES AS PER NIT:
ANNEXURE-E

UNDERTAKING BY TENDERER FOR DEPLOYMENT OF CANDIDATES AS PER NIT

1 / We, M/s s address

through this undertaking confirms and undertake that we shall

deploy required candidates as per NIT qualification / experience and the full details of persons will be

submitted at the time deployment for scrutiny of BHEL within 2 days from the date of LOL

Signature of Tenderer

Date:
Place:
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9 GENERAL TERMS & CONDITIONS OF CONTRACT AGREEMENT:

9.1

9.2

9.3

94

9.5

9.6

9.7

9.8

REFUND OF SECURITY DEPOSIT:

Security Deposit of contractor shall be refunded only after the expiry of the contract period including
Maintenance & Defect Liability Period, if any and based on the certification of successful
completion of the contract and payment of PF, ESI and applicable statutory dues by the concerned
Officials / department and submission of an Undertaking from the contractor, that in case of Claims
from any of the statutory authorities, the same would be indemnified by the Contractor. The
Security Deposit component like FDR, Bank Guarantee, and other Financial Instruments as
per NIT should be collected in person from BHEL by the representative who is authorized by
the Tenderer / Contractor.

The Contractor shall initially pay the wages, and other statutory payments etc., with in the specified
time, related to his workmen and then claim bills from BHEL. The contractors would be required to
submit their Claims along with the proof of payment of wages, PF, ESI etc., to the respective
statutory departments. The claims will be scrutinized and certified for payment by the respective
department and forwarded to Accounts Department along with HR/IR clearance certificate for
effecting payment.

The contractor shall pay bonus to all his workmen as per the applicable provisions of the payment
of Bonus Act 1965 and its rules for contract period, if applicable and as per the circular issued by
HR/IR. The bonus element is to be considered in the quote and BHEL shall not reimburse any
amount towards this. The bonus amount payable shall be as per the HR Circular of HPEP, BHEL,
RC Puram, Hyderabad.

The contractor shall be responsible for safety of his workers while they are engaged for work
connected with the contract. The Contractor shall be responsible for the appropriate usage of the
Uniform and PPEs by their workmen.

The contractor shall provide Personal Protective Equipment including one pair per year safety shoe
of standard specified by BHEL safety department and two pairs of socks to all his workmen during
the contract period.

The contractor shall fully comply with the following enactments / guidelines:

(a) Contract Labour (R & A) Act, 1970 & applicable Rules thereof

(b) Minimum Wages Act 1948 (Wage Rates not less than that notified by State Labour Department
/ Central Labour Department / notified by BHEL, RC Puram (whichever is higher) from time
to time)

(c) Payment of Wages Act, 1936

(d) EST Act, 1948

(e) EPF & Misc. Prov. Act, 1952

(f) Employees Compensation Act, 1923.

(g) A.P Labour Welfare Fund Act, 1987

(h) Inter State Migrant Workmen (RE & CS) Act, 1979

(i) Payment of Bonus Act, 1965

(j) Payment of Gratuity Act, 1972

(k) Equal Remuneration Act, 1976

(I) The Company’s instructions as issued from time to time in regard to working hours, wages,
leave, holidays etc.

The contractor shall obtain License from the Competent Authority if he engages 20 (twenty) or more
workmen in BHEL RC Puram under Contract Labour (Regulation and Abolition) Act, 1970. The
Contractor shall submit a valid Contract Labour License to BHEL, RC Puram, on or before the date
of commencement of contract.

The contractor shall obtain License from the Competent Authority if he engages 5 (five) or more
workmen under Inter State Migrant Workmen (RE & CS) Act, 1979 in case the contractor engages
workmen recruited from outside State of Telangana in which BHEL RC Puram located. The
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Contractor shall submit a valid Contract Labour License to BHEL, RC Puram, on or before the date
of commencement of contract.

9.9 The Contractor shall produce the following Registers and forms (as applicable) before
commencement of work, for verification by the Contract Executing Officer / Contract

Labour Cell of the company, without which labour entry permission will not be granted.

(a) Form XIII - Register of workmen employed by contractor
(Rule 75)

(b) Form XIV - Employment card issued by contractor (Rule 76)

(¢) Form XVI - Muster Roll (Rule 78(1)(a)(1))

(d) Form XVII - Register of wages (Rule 78(1)(a)(i))

(e) Form XVIII - Register of wages-cum Muster Roll (in case of
weekly payment)

() Form XIX - Wage Slip (Rule 78)(b)

(g) Form XX - Register of deduction for damages or loss
(Rule 78)(1)(a)(i1)

(h) Form XXI - Register of files (Rule 78)(1)(a)(ii)

(i) Form XXII - Register of advances (Rule 78)(1)(a)(ii)

(G) Form XXIII - Register of overtime (Rule 78)(1)(a)(iii)

(k) Form XXIV - Return to be sent by the contractor to licencing
Officer (Rule 82)(1)

The contractor shall maintain the above and any other registers and forms applicable under various
Acts/Rules neatly, completely and legibly for inspection by various statutory authorities and by the
company officials even at short notice. All above registers shall be maintained at the place of work.

In addition to the above the following are required to be taken care by the contractor under Contract
Labour (R&A) Act 1970.

(a)
(b)

(©)

(d)

(e)

®

(&
(h)
@)
@
k)
)
(m)

Copy of license to be displayed at the work spot as required under Rule 25 (2) 9.

Rates of wages, hours of work, wage period, date of payment, name and address of inspector,
date of payment of unpaid wage in English, Hindi and Telugu are to be displayed as per rule

81 (1) (@).

Notice showing wage period, place and date of disbursement of wages has to be displayed and
a copy of the same is required to be sent to Principal Employer under acknowledgement as per
rule 71.

An abstract of the Act and Rules in the form approved by the Chief Labour Commissioner
(Central), New Delhi to be displayed in English and Hindi and Telugu as per rule 79.

Copies of Notices required to be displayed as per Rule 81(1) (i) and any change occur the same
shall be submitted as per Rule 81 (2).

Notice of commencement of work has to be given as required under Rule 25 (2) (viii) in form
VIA

Register of person employed to be maintained as required under Rule 75

Employment cards were to be issued as per rule 76 (i)

Register of wages and muster roll to be maintained as per Rule 78(1)(a)(i)

Register of fines, deductions and advances to be maintained as per Rule 78(1)(a)(ii)

Register of overtime to be maintained as per rule 78(1)(a)(iii)

Wage slips have to be issued as per rule 78(1)(b)

Half Yearly return for the half year ending to be submitted as per Rule 82(1) to the
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Licensing Officer

(n) Latrines and Urinals to be provided for the use of the workers as per rule 51 to 56 read with
section 18

(o) First aid facilities to be provided for the use of the workers as per rule 58 read with section 19

(p) Creche facilities to be provided for the use of children of women as per Rule 25(2)(vi)

The contractor shall observe

(i) Weekly rest day

(i) The Company List of Holidays.
Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent
verification (issued by Local Police Dept.,) in the prescribed form for each labour and supervisor
engaged by him, and shall submit the same to the Human Resource Department/IR section through
the contract executing officers before commencement of the work.

The entry permits are to be issued to the Contract Labour by Assistant Commandant / Plant (CISF),
based on the requisition submitted by Contract Executing Officer and forwarded by Executive in
charge of Contract Labour Cell of HR IR section.

Every contractor shall submit a notice regarding commencement and completion of work in Form-
VI A&B [Rule 25(viii) & 81(3)] to Contract Labour Cell of HR IR section through his contract
executing officer, for forwarding the same to State / Central Labour Department as applicable.

The contractor shall make himself or his representative available at the work spot every day during
execution of work, for effective supervision. The Contractor or his supervisor shall submit list of
shift wise contract labour engaged by him in duplicate to CISF Personnel at J Gate on daily basis.

The Contractor shall pay BHEL fair wages ( which consists of state minimum wages and additional
payments) to their workmen

The Contractor shall comply with all the statutory provisions such as Bonus (% as prevailing in
BHEL RC Puram) if applicable, PF (12%), EDLI (0.5%), ESI, Gratuity, Service Tax, Swachh
Bharat Cess as per norms and other applicable taxes, BHEL Fair Wages prevailing at the time of
payment or arrears thereof, declared Holidays, leave, AP Labour Welfare Fund etc. The contractor
shall submit the documentary evidence of payment on account of submission of statutory payments
made to the concerned agencies every month and same may be submitted for clearance of bill.

The contractor shall attend to all inspections notified / conducted by the personnel department,
Labour department, P.F. authorities, Factory Inspectors, ESI inspectors or any other such authorities
under the Act, failing which appropriate action shall be initiated.

Non-compliance of provisions under any Acts/Rule/instructions/guidelines shall make the
contractor liable for penal action including termination of contract.

Contractor shall furnish in a separate letter, his place of residence and postal address. The delivery
at the above named place or posting in a Post Box regularly maintained by the Postal Department
or sending letters registered for acknowledgement of any notice, letter or other communication to
the contractor shall be deemed sufficient service thereof upon the contractor. Change in address
shall come into force at any time by an instrument executed by the contractor and delivered to the
Company official who has signed the contract.

The contractor must satisfy himself by personal study and examination of the specifications
furnished and understand thoroughly the scope of proposed work in detail and all conditions
affecting the work before entering into the contract. There shall not be at any time, dispute/complaint
of any nature regarding scope of work and interpretation of specifications or any misunderstanding
with regard to nature or omission of the work to be done nor shall any application for compensation
in terms of time and money shall be accepted by Company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and any directions or
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explanations given by the "Contract Signing Officer” or his representative to such agent shall be
held to have been given to the contractor himself.

Contractor on the advice of the Company official shall immediately remove any person/s employed
by him, who may in the opinion of the Company official is incompetent or misconducts himself and
such persons shall not be again employed on the works without written permission of the Company
official.

Wherever required, the contractor shall erect and maintain at his own cost temporary weather proof
sheds at such places approved by the Company for keeping materials under cover.

The contractor shall give all notices required by the Acts, Regulation, Bye-laws, and pay all fees in
connection therewith unless and otherwise arranged and decided in writing with the Company. He
shall also ensure that no attachments are made against materials or work forming part of or for the
use of the contractor. In all such cases, contractor shall protect and indemnify the Company against
any claim or liability arising from or based on the violation of any such laws, ordinances, regulations,
orders, decrees or attachment either by himself or by his employees.

It shall be contractor’s sole responsibility to protect the public and his employees against accident
from any cause and provide required safety equipment’s and shall indemnify the Company against
any claims for damages for injury to the person or property resulting from any such accidents and
shall, where the provisions of the Employees compensation Act does not apply, take steps to
properly insure against any claims thereunder.

In the event of any accident in respect of which compensation may become payable under the
Employees Compensation Act. VIII of 1923 whether by the contractor or by the Company as
principal, it shall be lawful for the Company to retain out of monies due and payable to the contractor
such sum or sums of money as may, in the opinion of the Company shall be final in regard to all
matter arising in this clause.

No work shall be done on Sundays or on any other declared Holidays of the Company without the
written permission of the Company officer in charge of the work and HR/IR section of Contract
Labour Cell. The contractor shall comply with the provisions of the Factories Act 1948 if the same
are applicable.

The contractor shall keep his work place clean and safe to avoid injuries to men and damage to
finished products / equipment.

On the occurrence of an accident, which results in the death of any of the workmen employed by
the contractor or which is so serious as to be likely to result in the death of any such workmen, the
contractor shall within 24 hours of the happening of such an accident intimate in writing to the
Company official in charge of the work. The Contractor will also pay compensation as determined
by the Authorities.

The contractor shall indemnify the Company against all losses or damages sustained by the
Company resulting directly or indirectly from his failure to give intimation in the manner aforesaid
including the penalties or dues if any and become payable by the Company, as a consequence of
failure, the Company to give notice under the Employees Compensation Act 1923 or otherwise
confirm to the provisions of the said Act in regard to such accident.

The contractor shall ensure adherence to all statutory requirements applicable to BHEL.

The contractor shall ensure abidance by all the labour laws especially including Contract Labour
(R&A) Act 1970, Payment of wages Act 1936, Employees Compensation Act 1923, Factories Act,
1948, Minimum Wages Act 1948, Payment of Bonus Act 1965, Payment of Gratuity Act 1972, ESI
Act 1948 and Provident Fund Misc. Prov. Act 1952 etc., as amended from time to time.

The contractor shall fully indemnify the loss if any caused to BHEL due to any default or non-
observance of any of the laws, or any omission or commission or inability on the part of the
contractor or his representative.

The contractor shall, keep and produce for inspection at all times, forms, registers and other records
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required to be maintained under various statutes in order to enable scrutiny by the Company
whenever required.

The contractor shall produce to the Company, the documentary proof of payment of the said
statutory dues. Non-observance of the provisions will be construed as default by the contractor in
making such payment, and payment of his bill will be deferred despite other legal action.

The Income tax as applicable will be deducted from the bill of the contractor.

Each Contractor shall maintain the daily attendance of his labours in the prescribed Pro-forma for
accounting payment of wages, deduction towards ESI & PF Contributions, leave etc.

The contractor will have to extend paid National Holidays and Festival Holidays to their workmen
as per BHEL RC Puram direction or as per the provisions of the relevant Act and the Rules thereof.
However, if due to exigencies of work the contractor engages his workmen on National Holidays or
Festival Holidays contractor shall pay additional wages as prescribed under the provisions of the
Act.

In addition to the above holidays mentioned at Clause 9.36 above, in the event the Central / State
Government declares any other holiday/s and if such Holiday/s is/are applicable to BHEL, RC
Puram, Hyderabad also, then the Contractor shall extend paid Holiday/s to his workmen.

The contractor shall obtain a separate Provident Fund Code for his establishment and ensure
implementation of Provident Fund & Misc. Prov. Act 1952 in the case of all eligible Labours
engaged by him in the BHEL RC Puram (employees) and in the process shall conform to all
stipulated conditions under the Provident Fund & Misc. Provisions Act 1952 and rules framed
thereunder. The PF contribution i.e. 12% shall be paid on total wages paid to the contract labour.

Notwithstanding the above clause, in case of any financial loss incurred by company on account of
contravention of the Provident Fund regulations or any regulations of rule by the contractor, the
contractor shall submit an undertaking to indemnify the company to the extent of the loss incurred
by the company.

The contractor should engage only those labours who shall be more than 18 (eighteen) years of age.

The contractor shall not resort to subcontracting under any circumstances without written consent
from BHEL

The contractor shall provide the required safety equipment to the labours engaged by him.

Contractor shall issue "Employment Card" to all labour and supervisors covered under the labour /
works / job work contract as prescribed under the Contract Labour (R&A) Acts/Rules.

A copy of the agreement between contractor and his labour shall be submitted to the Contract Labour
Cell of HR-IR section

Whenever the term "CONTRACTOR" is used, it shall be understood to refer to the particular person,
firm or corporation with whom an agreement has been made by the concerned Company official for
executing the work defined in the concerned agreement and for the purpose of instructions regarding
compliance with contract conditions, it shall include the contractor’s authorised agents, who are
entrusted with the work by contractor.

The quantities mentioned in the agreement schedule are worked out from the relevant drawings in
the Company and may or may not be the actuals required for execution.

The Company does not expressly or by implication agree that the actual amount of the work to be
done at BHEL shall correspond there with, but reserves the right to increase or decrease the quantity
of operations / unit / number of persons deployed etc., or portion of the work as he deems necessary.

All the works shall be carried out in accordance with the directions and to the satisfaction of the
Company official in accordance with the drawings, specifications and instructions.

Supplementing or explaining the same as may be from time to time shall be done by the Company
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official.

For all modifications, omissions or additions to the specifications, the Company shall issue revised
written instructions and no modifications, omission or addition shall be made unless so authorized
and directed by the Company in writing.

The Company shall have the privilege of ordering modifications, omissions, or additions at any time
before completion of the work.

All materials, articles and workmanship shall be the best of their respective kinds for the class of
work described in the contract specifications and schedule and materials to be obtained by the
contractor shall be from sources approved by the Company.

Sample of materials shall be furnished by the contractor at his expense to the Company when called
for before executions of any work. On approval of the sample of materials by authorized Official of
the Company, the Contractor shall take up the work.

The contractor shall be solely responsible for executing the agreed work and the employees of BHEL
will only oversee the proper execution of work. The contractor or his representatives shall be
available in the factory to control and supervise his workers and take down instructions from the
designated officials of BHEL. The cost of deployment of Supervisor has to be borne by the
Contractor.

The contractor shall have full control over his workmen w.r.t determining service conditions,
discharge, dismissal, or otherwise terminate their services at any time. The contractor shall be solely
responsible for any claim arising out of employment or termination of employment of his employees
and for statutory payments.

The contractor shall employ only such personnel who are medically fit. The company has right to
direct the contractor to remove from the premises such of his personnel who may be physically,
hygienically, clinically or medically unfit.

The contractor shall employ only such personnel who found fit for employment in Organizations
such as Central/State/Public Undertakings by the Police authorities. Persons against whom criminal
cases are pending or under investigation and persons found guilty of offences involving moral
turpitude shall not be engaged for executing work.

The Contractor shall comply with all the operational rules and regulations, including safety and
security rules framed by the company from time to time wherein the Contractor or his workmen
happen to be operating / working. In the event of any of the workmen of the contractor violating any
of the said rules and regulations, the Contractor would be required to remove forthwith such
workmen from the company’s premises.

Out of total manpower to be deployed the Contractor shall to the extent possible deploy 15%
scheduled castes and 7.5% of scheduled tribe community.

The Company shall have power to reject at any stage, any work which is considered to be defective
in quality of material or workmanship and shall not be debarred from rejecting wrong materials by
reasons of having previously passed them in an unworked condition. Any portion of the work or
materials rejected or pronounced to be inferior or not in accordance with specifications of the
Company shall be taken down and removed from the work site at the contractor's expenses.

The decision of the Company shall be final and binding on the contractor on all technical questions
which may arise in the contract with respect to material, workmanship, removal of improper work,
specifications, notes, procedures etc.

The decision of the "Contract Signing Officer" or any officer deputed by him duly authorized on his
behalf, in respect of the rate of progress and the quality of work or material shall be final and binding
on the Contractor.

Contractor shall be deemed to have included in his tender price of all the plant, Machinery and
appliances required for the purpose of all operations connected to secure a satisfactory quality of
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work and rate of progress which in the opinion of the Company will ensure the completion of the
work within the time specified.

If at any time, during the progress of work or any part of it such methods or equipment appear to the
Company official to be insufficient or inappropriate for ensuring the quality of work required or rate
of progress, Company Officials may order the contractor to increase their efficiency or to improve
their quality of work and the contractor shall comply with such order/s and on failure of which the
Company may take such action as it deems fit to improve the quality of work or the rate of progress
required from the contractor and all such actions taken by the Company shall be at the cost and risk
of the contractor.

It is open to the Company to lend or supply to the contractor any tools, implements, materials and
machinery that are needed by the contractor, which in the opinion of the Company is essential to
improve the quality or progress of work. The contractor shall pay such deposit or charges that may
be fixed or determined by the Company for any such articles or machinery lent or hired to the
contractor.

Any electric power required for contractor’s machinery for the purpose of work shall be supplied
by the Company at the written request of the contractor at one point subject to the observance of
rules and regulations of Electricity Board / Company and charges there on shall be recovered from
the contractor.

The contractor shall comply to all applicable rules & regulations and laws of Central/State Govt. or
any local authority and that of the Company with whose system the machinery is supposed to be
connected.

All waste material as it accumulates shall be removed from the site to the point of disposal as
indicated from time to time by the Company. If this is not adhered to, the Company shall remove
the scrap and recover the cost of these operations from the bills of the contractor.

Any sum due from the contractor on account of tools and plants, stores, or any other items provided
by the Company shall be deducted from the respective bills / any other payments due to the
Contractor. Any loss or damages caused by the workmen of the contractor arising due to any strike/
stoppage of works / agitations / dharnas etc. The Contractor shall be responsible for such actions of
their workmen engaged and all such losses or damages incurred to the company shall be recovered
from the contractor.

BHEL reserves the right to terminate the contract by issuing Thirty (30) days’ Notice on account of
failure of the contractor in discharging their respective contractual obligations mentioned in this
contract.

BHEL reserves its right to terminate the contract due to any failure on the part of the Contractor in
discharging his obligations under the contract or in the event of his becoming insolvent or going
into liquidation. The decision of the BHEL about the failure on the part of the Contractor shall be
final and binding on the Contractor.

In case of any damage to the existing building, structures, materials, tools, furniture and fixtures,
machines etc., caused from contractor’s end directly or indirectly, the cost of its repairs or
replacement will be recovered from the contractor. If there is any work stoppage in any area of the
Plant due to the fault of the contractor, the contractor is liable to compensate the same.

In the event of any failure on the part of the contractor, BHEL shall have the right without prejudice
to any other right or remedies, to get the work done through any other agency and the Contractor
shall be liable to compensate BHEL for any losses on this account. The additional cost, loss, if any
incurred by BHEL will be recovered from the bills, security deposits, other dues, directly from the
contractor or by initiating appropriate legal action.

In case of breach of any of the terms and conditions of the contract, a claim shall be lodged under
the bank guarantee with the guarantor or forfeiture of Security Deposit at the discretion of the
competent authority of the Company. On successful completion of the contract to the satisfaction of
the Company, the bank guarantee/SD shall be released after due claim period.
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All disputes arising in connection with the contract shall be settled by mutual consultation. If no
agreement is reached the dispute shall be settled in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 and the rules made there under. The dispute shall be referred for
arbitration to any arbitrator to be appointed by the Head of the Unit. The award of the arbitrator shall
be final and binding on both the Parties. The venue of the Arbitration shall be Hyderabad in India.
The Award to be given by the Arbitration shall be a speaking award. All questions, disputes,
differences arising under, out of or in connection with this contract shall be to the exclusive
jurisdiction of Sangareddy Courts.

In case of any suit or other legal proceeding arising under this contract, the courts at Sangareddy
Dist. only shall have the jurisdiction.

The Company reserves the right to enter into parallel agreement with one or more contractor at their
discretion.

Disputes, grievances between the contractor and his labour, will have to be settled by the Contractor
only within two weeks.

The labour employed by the Contractor, if found in abetting any fellow labour or Contractors or any
BHEL employee, the same shall be considered as an act of indiscipline. Such labourers shall be
removed from the services of the contractor, on the advice of BHEL. Further, the Contractor shall
initiate every necessary action in accordance with the relevant Laws, Rules & Regulations and
enactments of State and Central Government as applicable from time to time.

Wherever BHEL / COMPANY standards are mentioned, copies of which are enclosed shall be
strictly followed.

Nothing contained in the contract agreement and its conditions shall be deemed to preclude or render
inoperative the service of any notice, letter or other communication upon the contractor personally.

The decision of the "Contract Signing Officer" shall be final and binding on the contractor on all
technical questions, which may arise touching the contract with respect to the quality of material,
workmanship, removal of improper work, interpretation of the working drawings, specifications,
notes, procedures etc.

NIT Terms & Conditions shall be part of the Contract Agreement and in case of any
ambiguity or contradiction between Contract Agreement and NIT after conclusion of
Agreement, Contract Agreement shall prevail.

Till conclusion of the Agreement, refer respective clauses of NIT for any ambiguity in
proforma of Agreement.

FORCE MAJEURE:
The following shall amount to Force Majeure conditions:

1. Acts of God, Act of any Government, War, Sabotage, Riots, Civil, Flood, Fire, Cyclone,
Earthquake, and Epidemic, Pandemic over which the Contractor has no control;

If the contractor suffers delay in the due execution of the contract due to delays caused by Force
Majeure conditions, as defined above, the agreed time for completion of the work covered by this
contract shall be extended by a period of time equal to the period of delay, provided that on the
occurrence of any such contingency, the contractor immediately reports to BHEL in writing the
causes for the delay but the Contractor shall not be eligible for any compensation on this account.

10  SPECIAL INSTRUCTIONS:

10.1

If the tender is made by an individual, it shall be signed with his full name and his address shall be
furnished. If it is made by firm, it shall be signed with the co-partnership name by a member of the
firm, who shall also sign his own name, also furnish the name and address of each member of the
firm. If the tender is made by a corporation, it shall be signed by a duly authorized Officer who shall
produce with the tender, satisfactory evidence of his authorization. Such tendering corporation /
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firm is required to furnish evidence of its existence along with bid.

Whenever a tender is to be accepted, the tenderer, whose tender is under consideration, shall attend
the Office of "Officer Inviting the Tender" on the date fixed by written intimation to him. He shall
forthwith, upon intimation being given to him by the “Officer Inviting the Tender” (Ex. DGM
(CDQ)) for acceptance of his tender, complete the execution of the agreement by signing all
documents connected therewith. Failure to do so and not to commence the work within one month
from the date of intimation, shall entail forfeiture of the earnest money.

Tenderers shall peruse carefully the instructions and directions to the parties given in the tender
document and the conditions there of and all other relevant documents before quoting the rates for
the work. The approximate quantity of work to be executed under each class is given in the schedule.
The quantities are given with a view to enable tenderer to quote his overall rate for each class of
work in the tender form and for a uniform comparison of tenders. It shall be definitely understood
that the schedule is liable to alterations at the discretion of accepting authority.

Tenderers shall keep the offer valid for a period of 120 days from the date of opening of tender.
After submitting the tender, he will not recall his offer or modify the terms and conditions thereof.
Should the tenderer fail to observe or comply with the foregoing stipulations, the tenderer will
automatically be suspended from being eligible for bidding in any contract with BHEL for a period
of two years from the date of notification.

Tenderers have to quote their rates in the tender schedule legibly written in figures and words and
those not submitted in proper form are liable for rejection.

The submission of tender shall be strictly in accordance with the terms and conditions stipulated in
this tender notice. No counter conditions will be acceptable or valid.

The tenderers must satisfy themselves by personal study and examination of the drawings /
specifications furnished and understand thoroughly the scope of proposed work in detail and all
conditions affecting the work before quoting. There shall not be at any time after submission of the
tender, dispute/complaint of any nature regarding the scope of work and interpretation of
specifications or any misunderstanding with regard to nature or omission of the work to be done nor
shall any application for compensation in terms of time and money shall be accepted by BHEL in
regard to the above.

Contractor shall be deemed to have included in his tender price of all the plant, machinery and
appliances required for the purpose of all operations connected with the work embraced under the
contract to secure a satisfactory quality of work and rate of progress which in the opinion of the "
Contract Signing Officer” will ensure the completion of the work within the time specified.

The contractor has to produce the bank guarantee, in the prescribed pro-forma valid for the contract
period for a value calculated at the rates mentioned, towards security deposit. The claim period
under the guarantee shall be valid for six months after expiry of the contract.

When the material are reporting to inside the factory area with vehicles the agency are requested to
engage drivers with commercial transport vehicle driving license

Guidelines and statutory payments to Contract work force for submitting tenders for Civil
Works as per Circular issued by BHEL.

Daily wage rate is exclusive of Holiday and Leave Wage.
Latest Wage rates as on date:

Un-Skilled Worker . Rs. 565.65 per day inclusive of weekly off
Semi-Skilled Worker : Rs. 602.99 per day inclusive of weekly off
Skilled Worker . Rs. 638.80 per day inclusive of weekly off

(i) Leaves and Holidays
plus 12 paid Holidays / per year
plus 18 paid Leaves / per year
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(ii) PF and E S I contributions wages
PF @ 13.00% inclusive of administrative charges and ESI @ 3.25% of basic wages
should be contributed by the contractor on above daily wages.

Notes:

The Tenderers / Contractors are advised to quote the rates considering the above statutory
payments including BONUS and also future increase in wage rate to contract work force. BHEL
will not pay any amount to Contractor or his workers on account of this.

10.12 After completion of the work, if experience certificate is required for the contractor, the
agency has to submit the request on his letter head as per the BHEL standard pro-forma (the
pro-forma will be given at the time of request of experience). The Factory Civil department
shall forward it to HR-IR for further forwarding it to Finance. The Finance shall certify the
value of work executed / paid by BHEL. Finally HR-IR shall issue the experience certificate.
Refer Clause 7.B and sub-clauses, in this regard.

11  ISSUE OF MATERIAL: SCHEDULE - B
SCHEDULE - B

ISSUE OF MATERIALS TO THE CONTRACTOR:

The following materials will be issued to the contractor unless otherwise specified in any item in the
SCHEDULE - A by BHEL.
11.1 FREE ISSUE MATERIAL: Cement, Reinforcement steel (Tor steel), Oxygen gas, Acetylene,
Compressed air, Raw structural steel, Electrodes for fabrication, Paints excluding red oxide primer
etc., only shall be issued, if required, at BHEL stores.

11.2 For RMC (Ready mix concrete) items contractor has to arrange the cement quantity on their own
cost. Only OPC 43 / 53 Grade Cement should be used.

11.3 Other than OPC 43 / 53 Grade, no other cement including PPC or Fly ash based or any other kind
of cement is permitted for RMC works.

11.4 It will be the responsibility of the contractor to submit his demands for stores in writing at least 7
days in advance of the actual requirements.

11.5 Issue of all store materials is subject to the extent of their availability at the place of issue noted
above. The contractor should bring any of the materials shown above in case the BHEL desire so.
The contractor shall not be entitled to any claim or compensation for non-supply of the materials,
for delay in the supply of stores under any circumstances.

11.6 The materials will be issued only during the working hours. The contractors should have to
transport them to site of work at his own cost as soon as there are issued to him.

11.7 The contractor shall from time to time, render & maintain proper account of all materials issued
to him by BHEL. If he fails to do so, no further issues of the materials will be made to him and he
shall be held responsible for any delay in the execution of the work which may occur on this
account.

11.8 Where doors, windows, pipes, fittings, specials, glass, paints or others items are issued free of cost
to the contractor, the contractor will have to make good at his own cost any loss or damage to part
or whole of the items issued to him as above.

11.9 CEMENT:

For the purpose of determining the actual requirement of cement, the theoretical consumption of
cement as per ANNEXURE-D of General Conditions of Contract shall be considered by the
Engineer-In-Charge.

The contractor shall construct store shed for storing cement, at his own cost and required site will
be shown by the engineer-in-charge. Contractor shall store cement as directed by the Engineer-In-
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Charge and shall maintain the record by entering day to day consumption and receipts. The
contractors shall dismantle the temporary shed as soon as completion of work. Final bill will be
forwarded subject to above conditions and certification by stores-in charge of factory civil
department.

Excess consumption of cement over and above actual requirement shall be charged at punitive
rates.

The cement consumption shall be considered as per DSR / CPWD.

REINFORCEMENT STEEL / STRUCTURAL STEEL:

Reinforcement Steel and Structural Steel shall be issued in lengths / weights as stocked by BHEL.
The surplus steel is represented by the difference between the quantity received and the quantity
required and utilised on the work with an allowance of 5% towards scrap. The scrap will be the
property of the contractor; the contractor will be responsible for the removal from the site in time
as directed by the Engineer-In-Charge. The cut pieces and surplus returned shall not be shorter
than three (03) meters in length.

All surplus material in good condition whether issued free of cost or on cost recovery basis and
which are not returned to the BHEL Central Stores and also quantities of materials consumed in
excess of the actual requirements shall be charged for at punitive rates which will be 100% more
than the purchase rates of BHEL or Unit rates as mentioned below, whichever is higher. The
decision of the Engineer-In-Charge as to the extent to which the materials have been rendered
surplus or have been consumed in excess of the actual requirements shall be final and binding on
the contractor.

Unit rate of Cement: Rs. 235/- per bag
Unit rate of Reinforcement Steel: Rs. 65,000/- per MT
Unit rate of Structural Steel: Rs. 60,760/- per MT

12  SERVICES: SCHEDULE - C

121

12.2

SCHEDULE - C

WATER:
Water, if required, for construction purpose shall be arranged by BHEL at a convenient point as
determined by the Engineer-In-Charge and the Contractor.

Contractor has to make his own arrangement to distribute the water to places where required
including cost of providing and fixing water meters, at his own cost.

The charges for consumption of water shall be as under:

(i) Rs. 15/- (Rs. FIFTEEN only) per Kkilo litre, where working water meters are arranged
by the Contractor.

(ii)  1.0% of the total value of civil works, where water meters could not be provided by the
contractor subject to prior permission for the same is obtained in writing from the
Engineer-In-Charge.

Note: In respect of option (b), executed value of the work in which water is consumed shall be
considered for arriving at the total value of civil works.

ELECTRICITY:
Electric current, if required, shall be arranged by BHEL at a convenient point as determined by
the Engineer-In-Charge and the Contractor.

Contractor has to make his own arrangement, if any extension is required to different work sites,
at his own cost.

The charges for consumption of Electricity shall be as under:

Uy ¥ | Page No: 62 of 91

g d & gxer SR gex

Signature and Seal of the Tenderer



e
affe

ATAQT FFT . / Tender Notice No.: HY/ FCD/ OT- 18/ 2022- 23, date: 29.12.2022
Civil works for Establishment of Test Facility for testing Boiler Feed Pumps for Nuclear Power Projects,

Floa v va ft § ff TwERTQYT ) BHEL, HPEP, RC Puram

(i)  Energy consumed shall be metered and charged at Rs. 6.00 /- (Rs. SIX only) per unit,
where working meters are arranged by the Contractor at his own cost.

(ii) 70 Units per each MT of Structural Steel fabrication, where meter could not be
provided by the Contractor subject to prior permission for the same is obtained in writing
from the Engineer-In-Charge. Charges for each calculated unit shall be as per point (a),
above.

13 REVERSE AUCTION (RA):
GUIDELINES FOR REVERSE AUCTION (RA)

BHEL shall be resorting to Reverse Auction (guidelines available on www.bhel.com) for this tender.
RA shall be conducted among all the techno-commercially qualified bidders, as per latest RA
guidelines in effect from time to time.

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered
as initial bids of bidders in RA. In case any bidder(s) does not participate in online Reverse Auction,
their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking.

13.1 SCOPE:
SCOPE

Against this enquiry for the subject item / system with detailed scope of supply as per enquiry
specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE
BIDDING (THROUGH A SERVICE PROVIDER). The philosophy followed for RA shall be
English Reverse (No ties).

Those bidders who have given their acceptance to participate in Reverse Auction will have to
necessarily submit ‘Process compliance form’ (to the designated service provider) as well as
‘Online sealed bid’ in the Reverse Auction.

English Reverse (No ties) is a type of auction where the starting price and bid decrement are
announced before start of online reverse auction. The interested bidders can thereupon start
bidding in an iterative process wherein the lowest bidder at any given moment can be displaced
by an even lower bid of a competing bidder, within a given time frame. The bidding is with
reference to the current lowest bid in the reverse auction. All bidders will see the current lowest
quoted price and their rank. The term ‘No ties’ is used since more than one bidder cannot give an
identical price, at a given instant, during the reverse auction. In other words, there shall never be
a tie in the bids.

13.2 BUSINESS RULES FOR REVERSE AUCTION:
ANNEXURE-I

BUSINESS RULES FOR REVERSE AUCTION
This has reference to the Tender No: HY/FCD/OT-18/2022-23, date: 29.12.2022.

BHEL shall finalise the Rates for the supply of “Civil works for Establishment of Test Facility
Jor testing Boiler Feed Pumps for Nuclear Power Projects” through Reverse Auction mode.

BHEL has made arrangement with M/s. XXXX , who shall be BHEL’s authorized service provider
for the same. Bidders should go through the instructions given below and submit acceptance of
the same.

The Technical & Commercial terms are as per —

(i) BHEL Tender Eng. No.: HY/FCD/OT-18/2022-23, date: 29.12.2022,
(ii) Bidders’ technical & commercial bid (in case of two part bid)
(iii) subsequent correspondences between BHEL and the bidders, if any.
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13.2.1 PROCEDURE OF REVERSE AUCTIONING:

)

(ii)

(iii)

(iv)

v)

(vi)

Price bids of all techno-commercially qualified bidders shall be opened and same shall be
considered as initial bids of bidders in RA.

Online Reverse Auction: The “bid decrement” shall be decided by BHEL.

If BHEL decides the lowest sealed envelope price bid as the starting price, then the lowest
bidder in sealed envelope price bid shall be shown as current L1 automatically by the
system and no acceptance of that price is required. System shall have the provision to
indicate this bid as current L1.

Bidders by offering a minimum bid decrement or the multiples thereof can displace a
standing lowest bid and become “L.1” and this continues as an iterative process. However,
no bidder shall be allowed to lower its bid below the current .1 by more than FIVE (05)
decrements at one go.

After the completion of the online reverse auction, the Closing Price (CP) shall be
available for further processing.

Wherever the evaluation is done on total cost basis, after Reverse Auction, prices of
individual line items shall be reduced on pro-rata basis.

13.2.2 SCHEDULE FOR REVERSE AUCTION:

The Reverse Auction is tentatively scheduled on: DD.MM.2022

Start Time:

13:30 hours

Close Time : | 14:30 hours

13.2.3 AUCTION EXTENSION TIME:

(1)

(ii)

(iii)
(iv)

If a bidder places a bid in the last FIVE (5) minutes of closing of the Reverse Auction and
if that bid gets accepted, then the auction’s duration shall get extended automatically for
another TEN (10) minutes, for the entire auction (i.e., for all the items in the auction),
from the time that bid comes in.

Please note that the auto-extension will take place only if a bid comes in those last FIVE
(5) minutes and if that bid gets accepted as the lowest bid. If the bid does not get accepted
as the lowest bid, the auto-extension will not take place even if that bid might have come
in the last FIVE (5) minutes. In case, there is no bid in the last FIVE (5) minutes of closing
of Reverse Auction, the auction shall get closed automatically without any extension.
However, bidders are advised not to wait till the last minute or last few seconds to enter
their bid during the auto-extension period to avoid complications related with internet
connectivity, network problems, system crash down, power failure etc., for which they are
solely responsible and neither BHEL nor RA service provider are responsible.

The above process will continue till completion of Reverse Auction.

Complaints / Grievances, if any, regarding denial of service or any related issue should be
given in writing thru email/ fax to M/s. { XXXX } with a copy to BHEL within 15 minutes
prior to initial closing time of Online Reverse Auction.

13.2.4 BID PRICE:

The Bidder has to quote for the work “Civil works for Establishment of Test Facility for testing
Boiler Feed Pumps for Nuclear Power Projects”. Prices inclusive of Execution & Supervision,
Material required as per Scope, Packing & Forwarding charges, all the routine & type tests as per
tender scope, taxes, duties, freight and insurance as specified in tender document including loading
(if indicated by BHEL due to deviations in technical / commercial terms) for the Items specified.
Details are as shown in Excel Sheet for calculation of total cost to BHEL.
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13.2.5 BIDDING CURRENCY AND UNIT OF MEASUREMENT:

Bidding shall be conducted in Indian Rupees per Unit of the contract / material as per the
specifications.

In case of foreign currency bids, exchange rate (TT selling rate of State Bank of India) as on
scheduled date of tender opening (Part-1 bid) shall be considered for conversion in Indian Rupees.
If the relevant day happens to be a Bank holiday, then the forex rate as on the previous bank (SBI)
working day shall be taken.

13.2.6 VALIDITY OF BIDS:

Price(s) shall be valid for 120 days from the date of Reverse Auction. These shall not be
subjected to any change for whatsoever reason.

13.2.7 LOWEST BID OF A BIDDER:

In case the bidder submits more than one bid, the lowest bid at the end of Online Reverse Auction
shall be considered as the bidder’s final offer to execute the work.

13.2.8 UNIQUE USER ID:

Unique User ID shall be used to all bidders during bidding process. All bids made from the Login
ID given to the bidders will be deemed to have been made by the bidders / bidders’ company.
MSEs and Bidders qualified under PPP-MII, Order 2017 would see their category at all time in
their login. Purchase preference, however, is subject to falling within the purchase preference
criteria.

13.2.9 POST AUCTION PROCEDURE:
BHEL shall proceed only with the Lowest Bidder in the Reverse Auction for further processing.

13.2.10 COMMERCIAL / TECHNICAL LOADING:

Any commercial / technical loading shall be intimated to bidders prior to RA. The excel sheet
provided in this regard shall cover all these aspects. Commercial / technical loading if any, shall
be added by the respective bidder in its price during online sealed bid & Online Reverse Auction.
Modalities of loading & de-loading shall be separately intimated to the bidders. The responsibility
for correctness of total cost to BHEL shall lie solely with the bidders.

13.2.11 COMPUTERIZED REVERSE AUCTION:

Computerized reverse auction shall be conducted by BHEL (through M/s XXXX), on pre-specified
date, while the bidders shall be quoting from their own offices/ place of their choice. Internet
connectivity shall have to be ensured by bidders themselves.

During the RA process, if a bidder is not able to bid and requests for extension of time by FAX /
email / phone then time extension of additional 15 minutes will be given by the service provider
provided such requests come before FIVE (5) minutes of auction closing time. However, only
one such request per bidder will be entertained.

In order to ward-off contingent situation of connectivity failure bidders are requested to make all
the necessary arrangements/ alternatives whatever required so that they are able to circumvent
such situation and still be able to participate in the reverse auction successfully. Failure of power
or loss of connectivity at the premises of bidders during the Reverse auction cannot be the cause

for not participating in the reverse auction. On account of this, the time for the auction cannot be
extended and neither BHEL nor M/s. {XXXX is responsible for such eventualities.

13.2.12 PROXY BIDS:

Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s interest of any internet
failure or to avoid last minute rush. The proxy feature allows bidders to place an automated bid
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in the system directly in an auction and bid without having to enter a new amount each time a
competing bidder submits a new offer. The bid amount that a bidder enters is the minimum that
the bidder is willing to offer. Here the system / software bids on behalf of the bidder. This obviates
the need for the bidder participating in the bidding process until the proxy bid amount is
decrementally reached by other bidders. When proxy bid amount is reached, the bidder (who has
submitted the proxy bid) has an option to start participating in the bidding process.

The proxy amount is the minimum amount that the bidder is willing to offer. During the course
of bidding, the bidder cannot delete or change the amount of a proxy bid.

Bids are submitted in decrements (decreasing bid amounts). The application automates proxy
bidding by processing proxy bids automatically, according to the decrement that the auction
originator originally established when creating the auction, submitting offers to the next bid
decrement each time a competing bidder bids, regardless of the fact whether the competing bids
are submitted as proxy or standard bids. However, it may please be noted that if a manual bid and
proxy bid are submitted at the same instant manual bid will be recognized as the L1 at that instant.

In case of more than one proxy bid, the system shall bid till it crosses the threshold value of ‘each
lowest proxy bid’ and thereafter allow the competition to decide the final L1 price.

Proxy bids are fed into the system directly by the respective bidders. As such this information is
privy only to the respective bidder(s).

Bidders are advised to get fully trained and clear all their doubts such as refreshing of Screen,
quantity being auctioned, tender value being auctioned etc., from M/s {XXXX }.

TRAINING:

M/s. {XXXX}, shall arrange to demonstrate / train the bidder or bidder’s nominated person(s), without any
cost to bidders. M/s. {XXXX /, shall also explain the bidders, all the business rules related to the Reverse
Auction. Bidders are required to submit their acceptance to the terms/ conditions/ modalities before
participating in the Reverse Auction in the process compliance form as enclosed. Without this, the bidder
will not be eligible to participate in the event.

FINAL PRICE ACCEPTANCE:

Successful bidder shall be required to submit the final prices (L1) in prescribed format (Annexure — VI) for
price breakup, quoted during the Online Reverse Auction, duly signed and stamped as token of acceptance
without any new condition (other than those already agreed to before start of auction), after the completion
of auction to M/s. { XXXX } besides BHEL within two working days of Auction without fail.

ACTION AGAINST VARIATION IN ACCEPTANCE OF THE FINAL BID:

Any variation between the final bid value and that in the confirmatory signed price breakup document will
be considered as tampering the tender process and will invite action by BHEL as per extant guidelines for
suspension of business dealings (as available on www.bhel.com).

Bidders’ bid will be taken as an offer to execute the work/ supplies the item as per Tender / Enquiry No:
HY/FCD/OT-18/2022-23, date: 29.12.2022. Bids once made by the bidder, cannot be cancelled /
withdrawn and bidder shall be bound to execute the work as mentioned above at bidder’s final bid price.
Should bidder back out and not execute the contract as per the rates quoted, BHEL shall take action as per
extant guidelines for suspension of business dealings (as available on www.bhel.com).

Bidders shall be able to view the following on their screen along with the necessary fields during Online
Reverse Auction:

(@) Leading (Running Lowest) Bid in the Auction (only total price of package)
(b) Bid Placed by the bidder

() Start Price

(d) Decrement value

(e) Rank of their own bid during bidding as well as at the close of auction.

BHEL’s decision on award of the contract shall be final and binding on all the Bidders.
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13.2.20 BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process at any time, before
ordering, without assigning any reason, with intimation to bidders.

13.2.21 BHEL shall not have any liability to bidders for any interruption or delay in access to the site irrespective
of the cause. In such cases, the decision of BHEL shall be binding on the bidders.

13.2.22 Other terms and conditions shall be as per bidder’s techno-commercial offers and other correspondences, if
any, till date.

13.2.23 If there is any clash between this business document and the FAQ available, if any, in the website of M/s. {
XXXX }, the terms & conditions given in this business document will supersede the information contained
in the FAQs. Any changes made by BHEL / service provider (due to unforeseen contingencies) after the
first posting shall be deemed to have been accepted if the bidder continues to access the portal after that
time.

13.2.24 Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. If the
Bidder or any of his representatives are found to be involved in Price manipulation/ cartel formation of any
kind, directly or indirectly by communicating with other bidders, action as per extant BHEL guidelines for
suspension of business dealings (as available on www.bhel.com), shall be initiated by BHEL.

13.3 MANDATE TO SERVICE PROVIDER:
ANNEXURE-IT
MANDATE TO SERVICE PROVIDER
Note:
(i) The case of rescheduled auction event will be considered separate event for the purpose of
payment.
(ii) If the event has been conducted as per mandate, you shall be paid irrespective of RA outcome.
Buyer Name : BHARAT HEAVY ELECTRICALS LTD.,
HPEP, RAMACHANDRAPURAM,
HYDERABAD -502032.
Auction to be o M/s. xxxx
conducted by
Date of Auction . ({) Date: XX.XX.2022

(ii) Online RA timing: 13.30 to 14.30 hrs
(iii) Online auction website: https://

Documents Attached: : (i) Business rules for Reverse Auction (ANNEXURE-I)
(To be sent to the (ii) Process Compliance Form (ANNEXURE-III)
bidders) (iii) Details of item (s) to be Reverse Auctioned (ANNEXURE-V)

(iv) Post RA Price confirmation by bidder(ANNEXURE-VI)
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13.4 PROCESS COMPLIANCE FORM:
ANNEXURE-III
PROCESS COMPLIANCE FORM

(The bidders are required to print this on their company’s letter head and sign, stamp before RA)

To

M/s. XX
(details of RA Service Provider)

Sub: Agreement to the Process related Terms and Conditions

Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the RFQ
document for {Items} against BHEL Tender / Enquiry / RFQ No.: HY/FCD/OT-18/2022-23, date:
29.12.2022, for the work of “Civil works for Establishment of Test Facility for testing Boiler Feed
Pumps for Nuclear Power Projects.”

This letter is to confirm that:

(1) The undersigned is authorized official / representative of the company to participate in RA
and to sign the related documents.

(2) We have studied the Reverse Auction guidelines (as available on www.bhel.com), and the
Business rules governing the Reverse Auction as mentioned in your letter and confirm our
agreement to them.

(3) We also confirm that we have taken the training on the auction tool and have understood
the functionality of the same thoroughly.

(4) We also confirm that, in case we become L1 bidder, we will FAX / email the price
confirmation and break up of our quoted price as per ANNEXURE - VI within TWO (02)
working days (of BHEL) after completion of RA event, besides sending the same by
registered post / courier both to M/s. BHEL and M/s. { XXXX/

We, hereby confirm that we will honor the Bids placed by us during the auction process.

With regards

Signature with company seal

Name:

Company / Organisation:

Designation within Company / Organization:
Address of Company / Organization:

Note: Sign this document and FAX / email it to M/s { XXXX } at {........} prior to start of the Event.
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13.5 BIDDERS DETAILS:
ANNEXURE-IV

LIST OF BIDDERS AND THEIR ADDRESS/ CONTACT PERSON DETAILS

SNo. Bidder Details Contact Person
1 Name of the Bidder : Name:
Full Postal Address : Phone:
Fax / Email : Email:

Initial bid (sealed
envelope price bid)

MSE status
PPP-MII status :

2 Name of the Bidder : Name:
Full Postal Address : Phone:
Fax / Email : Email:

Initial bid (sealed
envelope price bid)
MSE status
PPP-MII status

13.6 ITEMS FOR REVERSE AUCTION:

ANNEXURE-V
DETAILS OF ITEMS FOR REVERSE AUCTION
SNo.| Item No. Description Quantity Specification Enquiry No
& date
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13.7 RA PRICE CONFIRMATION & BREAKUP:
ANNEXURE-VI

RA PRICE CONFIRMATION & BREAKUP
(To be submitted by L1 bidder after completion of RA)

To
Xx (RA Service Provider)

CC: M/s BHEL, RC PUARAM, HYDERABAD-502032
Sub: Final price quoted during Reverse Auction and price breakup
Dear Sir,

We confirm that we have quoted —

Rs. (in value) and Rupees only (in
words) for the item (s) covered under Tender Enquiry No.: HY/FCD/OT-18/2022-23, date:
29.12.2022

Total price of the items covered under above cited enquiries is inclusive of Packing & forwarding,

GST, E.D., CS.T., freight and insurance charges up 10 {.oocoviiiiiiiiiiiiininn.. }
District,{...ccccoeveviiiiann. } State and Type Test Charges etc., (exclusive of service tax), other as per
NIT.

as our final landed prices as quoted during the Reverse Auction conducted today {date} which will

be valid for a period of {___in nos. & in words ___} days.

The price break-up is as given below.

Total - Rs. (in value) & Rupees (in words)

Yours sincerely,

For

Name:
Company:
Date:
Seal:
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14 PRO-FORMA FOR BANK GUARANTEE (in-lieu of SECURITY DEPOSIT):

PRO-FORMA FOR BANK GUARANTEE
(in-lieu of SECURITY DEPOSIT)

In consideration of the M/s Bharat Heavy Electricals Limited ! (hereinafter referred to as the
‘Employer’ which expression shall unless repugnant to the context or meaning thereof, include its
successors and permitted assigns) incorporated under the Companies Act, 1956 and having its registered
office at Siri Fort, New Delhi-110049 through its Unit at Ramachandrapuram, Hyderabad -502032 having
agreed to exempt (Name of the Vendor / Contractor / Supplier) having its registered office at
* (hereinafter called the said Contractor which term includes supplier), from
demand under the terms and conditions of the Contract reference No. dated

> valued at Rs. * (Rupees ) 4
(hereinafter called the said Contract) of Security Deposit for the due fulfillment by the said contractor of
the terms and conditions contained in the said Contract, on production of a Bank Guarantee for Rs.
> (Rupees only),  we
(indicate the name and address of the Bank) having its Head Office at
(address of the Head Office) (hereinafter referred to as the Bank) at the request of
[Contractor(s)] do hereby undertake to pay to the Employer an amount not
exceeding Rs. in the event of any breach by the said Contractor(s) of any of the
terms and conditions contained in the said Contract.

We, (indicate the name of the Bank), do hereby undertake to pay the amounts
due and payable under this guarantee without any demur, merely on a demand from the Employer. Any
such demand made on the bank, shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs.

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto
our liability under this present being absolute and unequivocal.

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment
hereunder and the Contractor(s) shall have no claim against us for making such payment.

We, further agree that the guarantee herein contained shall remain in full force and effect during the
period that would be taken for the performance of the said Contract and that it shall continue to be
enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid
and its claim satisfied or discharged or till ® office/Department/Division of Bharat
Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been fully and
properly carried out by the said contractor(s) and also including the satisfactory performance of the
equipment during guarantee period and accordingly discharges this guarantee. Unless a demand or claim
under this guarantee is made on us in writing on or before the 7. we shall be
discharged from all the liability under this guarantee thereafter.

We, (indicate the name of the Bank) further agree with the Employer that the Employer shall have the
fullest liberty without our consent and without affecting in any manner our obligations hereunder to vary
any of the terms and conditions of the said Contract or to extend time of performance by the said
contractor(s) from time to time or to postpone for any time or from time to time any of the powers
exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms and
conditions relating to the said Contract and we shall not be relieved from our liability by any reason of any
such variation or extension being granted to the said contractor(s) or for any forbearance, act or omission
on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by any such
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matter or thing whatsoever which under the law relating to sureties would but for this provision have effect
of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, BANK lastly undertake not to revoke this guarantee
during its currency except with the previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

(i)  The liability of the Bank under this Guarantee shall not exceed
(ii)  This Guarantee shall be valid up to Vo
(iii)  Unless the Bank is served a written claim or demand on or before 10al1
rights under this guarantee shall be forfeited and the Bank shall be relieved and discharged from
all liabilities under this guarantee irrespective of whether or not the original bank guarantee is
returned to the Bank.

We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee during its currency except
with the previous consent of the Employer in writing.

*Date Day of

for (indicate the name of the Bank)

(Signature of Authorised signatory).
Notes:

* : This date to be indicated should not be earlier than 60 days after the date contemplated under the
contract.

' NAME AND ADDRESS OF THE EMPLOYER. i.e., M/s Bharat Heavy Electricals Limited.
?:NAME AND ADDRESS OF THE VENDOR/CONTRACTOR/SUPPLIER.

. DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERNCE.

*: PROJECT/SUPPLY DETAILS.

> : BG AMOUNT IN FIGURES AND WORDS.

®: VALIDITY DATE.

7 DATE OF EXPIRY OF CLAIM PERIOD.

¥ : BG AMOUNT IN FIGURES AND WORDS.

°: VALIDITY DATE.

' DATE OF EXPIRY OF CLAIM PERIOD.

Note: The expiry of claim period shall be TWO (2) months after validity date.
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15 LIST OF CONSORTIUM BANKS:

LIST OF CONSORTIUM BANKS

(w.e.f 22.03.2016)
SNo Name of the Bank SNo Name of the Bank
A | Nationalised Banks B | Public Sector Banks
1 | Allahabad bank 19 | IDBI
2 | Andhra bank C | Foreign banks
3 | Bank of Baroda 20 | CITI Bank N.A
4 | Canara Bank 21 | Deutsche Bank AG
5 | Corporation bank 22 Elcl)ipol;lag?ogri(irilrg}ﬂ tzgd Shanghai Banking
6 | Central bank 23 | Standard Chartered Bank
7 | Indian Bank 24 | J P Morgan
8 | Indian Oversea Bank D | Private banks
9 | Oriental bank of Commerce 25 | Axis Bank
10 | Punjab National Bank 26 | The Federal Bank Limited
11 | Punjab & Sindh Bank 27 | HDFC
12 | State Bank of India 28 | Kotak Mahindra Bank
13 | Syndicate Bank 29 | ICICI
14 | State Bank of Travancore 30 | Indusind Bank
15 | UCO Bank 31 | Yes Bank
16 | Union Bank of India
17 | United Bank of India
18 | Vijaya Bank
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OTHER DETAILS OF THE CONTRACTOR

SNo

Description

Data to be filled by the Bidder / Contractor

[y

Name of the Contractor

Full Address

Contractor’s Code No.

Contact Person

Mobile / Phone / Fax

Email id

N (O U1 (W

Details of DD / Cash receipt
(to be enclosed along with the bid)

DD / Cash Receipt No for EMD

DD / Cash Receipt No. for cost of
Tender document

Particulars of experience / credentials as :

detailed in the notice
(Completion certificate of works to be
enclosed )

ESI No. (copy to be enclosed)

(in case not available, proof of having
applied with acknowledgement from
Concerned authorities to be enclosed)

10

PF CODE No. (copy to be enclosed)

Please read Pre-Qualification criteria (Clause-2.0)

11

PAN No. (Copy to be enclosed)

12

Provisional GSTIN / GSTIN

13

LABOUR LICENSE

(copy to be enclosed if available )
Valid up to

In case not available, bidder shall
submit the License before
commencement of the work.

14

Annual turnover during 3 years.
(supporting documents to be enclosed)
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17 PRO-FORMA FOR CONTRACT AGREEMENT:
AGREEMENT NO.: DATE:

Name of the work:-

This Agreement is made on between M/s Bharat Heavy Electricals Limited,
Ramachandrapuram, Hyderabad - 502032 having its registered office at New Delhi (hereinafter
called “the company” of first part) and M/ s (hereinafter called "the contractor”

of the second part).

Whereas through its Tender Notice No.: , the company had called tenders
for ¢ »” which are annexed hereto.

In pursuance of the said contractor’s price quotation dated: ,the company has awarded
thework of ¢ ”hereinafter called “the said work” asper terms
and conditions stipulated in the above tender notice as per schedule enclosed herewith containing
full details of description of work, payment terms and vide LOI/ Work order No.:
Date: subject to the terms and conditions stipulated hereunder in addition to conditions
stipulated in the said tender notice.

1. NOWIT IS HEREBY AGREED AS FOLLOWS:

1.1 That the agreement shall come into operation from and will be in force up to
.Maintenance & Defect Liability Period is months.

1.2 Asper terms and conditions the contractor has to deposit total SD amount Rs.
i.e., (5% of Rs.(awarded value)/ -). Contractor hasto deposit 50% of total SDi.e., Rs. /-
before commencement of work. Accordingly, the agency has deposited Rs. /- (SD)
vide and the balance security deposit amount has to be
recovered in the running bills for the due fulfilment of the contract to the satisfaction of the
first party.

1.3 REFUND OF SECURITY DEPOSIT:

Security Deposit of contractor shall be refunded only after the expiry of the contract period
and Maintenance & Defect Liability Period,if any and based on the certification of successful
completion of the contract and payment of PF, ESl and applicable statutory dues by the
concerned Officials / department and submission of an Undertaking from the contractor,
that in case of Claims from any of the statutory authorities, the same would be indemnified
by the Contractor. The Security Deposit component like FDR, Bank Guarantee, and
other Financial Instruments as per NIT should be collected in person from BHEL by
the representative who is authorized by the Contractor.

1.4 No interest shall be payable by BHEL on earnest money or security deposit or any
money due to the contractor by BHEL.

1.5 NIT Terms & Conditions shall be part of the Contract Agreement and in case of any
contradiction between Contract Agreement and NIT after conclusion of Agreement,
Contract Agreement shall prevail.

1.6 Till conclusion of the Agreement, refer respective clauses of NIT for any ambiguity in
proforma of Agreement.

1.7 The Contractor shall initially pay the wages, and other statutory payments etc., within the
specified time, related to hisworkmen and then claim billsfrom BHEL. The contractor would
be required to submit their claims/ bills along with the proof of payment of wages, PF, ES|
etc., to therespective statutory departments. The claims / bills will be scrutinized, certified
and processed for payment by the respective user departments and forwarded to Accounts
Department along with HR/ IR clearance certificate for effecting payment.
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The contractor shall pay bonus to all his workmen as per the applicable provisions of the
Payment of Bonus Act 1965 and its rules, amendments from time to time, if applicable and
asper thecircularsissued by HR/ IR.

The Contractor has to ensure payment of Bonus to all his workers as per Payment of
Bonus Act, 1965, before claiming final bill and BHEL shall not reimburse any amount
towards this.

OVER RUN COMPENSATION: Not applicable.

ADVANCE PAYMENT: No Advance payment shall be made to the Contractor

Thecontractor shall beresponsiblefor safety of hisworkerswhilethey are engaged for work
connected with the contract. The Contractor shall be responsible for the appropriate usage
of the Uniform and PPE’s by their workmen.

1.13 Thecontractor shall fully comply with the following enactments/ guidelines:
(i) Contract Labour (R & A) Act, 1970 & applicable Rules thereof
(ii) Minimum Wages Act 1948 (Wage Rates not less than that notified by State
Labour Department / Central Labour Department / notified by BHEL, RC
Puram (whichever ishigher) from timeto time)
(ili) Payment of Wages Act, 1936
(iv) ES Act,1948
(v) EPF & Misc. Prov. Act, 1952
(vi) Employees Compensation Act, 1923.
(vii) A.PLabour Welfare Fund Act, 1987
(viii)  Inter Sate Migrant Workmen (RE & CS) Act, 1979
(ix) Payment of BonusAct, 1965
(x) Payment of Gratuity Act, 1972
(xi) Equal Remuneration Act, 1976
(xii) TheCompany’sinstructionsasissued fromtimetotimeinregardtoworking

hours, wages, leave, holidays etc.

1.14 Thecontractor shall obtain License from the Competent Authority if he engages 20 (twenty)
or more workmen in BHEL RCPuram under Contract Labour (Regulation and Abolition) Act,
1970. The Contractor shall submit a valid Contract Labour License to BHEL, RC Puram, on
or before the date of commencement of contract.

1.15 The contractor shall obtain License from the Competent Authority if he engages 5 (five) or
more workmen under Inter State Migrant Workmen (RE & CS Act, 1979 in case the
contractor engages workmen recruited from outside State of Telangana in which BHEL RC
Puram located. The Contractor shall submit a valid Contract Labour License to BHEL, RC
Puram, on or before the date of commencement of contract.

1.16 The Contractor shall produce the following Registers and forms (as applicable) before
commencement of work, for verification by the Contract Executing Officer / Contract Labour Cell of
the company, without which labour entry permission will not be granted.

Form XIlI Register of workmen employed by contractor (Rule 75)

Form XIV Employment card issued by contractor (Rule 76)

Form XVI Muster Roll (Rule 78(1)(a)(i))

Form XVII Register of wages (Rule 78(1)(a)(i))

Form XVIII Register of wages-cum Muster Roll (in case of Weekly payment)
Form XIX Wage Sip (Rule 78)(b)

Form XX Register of deduction for damages or loss (Rule 78)(1)(a) (ii)
Form XXI Register of files (Rule 78)(1)(a) (ii)

Form XXII Register of advances (Rule 78)(1)(a) (ii)

Form XXIII Register of overtime (Rule 78)(1)(a)(iii)

Form XXIV Return to be sent by the contractor to licensing Officer (Rule 82)(1)

The contractor shall maintain the above and any other registers and formsapplicable under
various Acts/ Rules neatly, completely and legibly for inspection by various statutory
authorities and by the company officials even at short notice. All above registers shall be
maintained at the place of work at Contractor’s own cost.
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In addition to the above the following are required to be taken care by the contractor under
Contract Labour (R&A) Act 1970

1.17

1.18

1.19

1.20

1.21

1.22

(a) Copy of licenseto bedisplayed at the work spot asrequired under Rule 25 (2) 9 (ix)

(b) Rates of wages, hours of work, wage period, date of payment, name and address of
inspector, date of payment of unpaid wage in English, Hindi and Telugu are to be
displayed as per rule 81 (1) (i)

(c) Notice showing wage period, place and date of disbursement of wages has to be
displayed and a copy of the sameisrequired to be sent to Principal Employer under
acknowledgement as per rule 71

(d) An abstract of the Act and Rules in the form approved by the Chief Labour
Commissioner (Central), New Delhi to be displayed in English and Hindi and Telugu as
per rule79.

(e) Copies of Notices required to be displayed as per Rule 81(1)(i) and any change occur
the same shall be submitted asper Rule 81 (2).

(f) Notice of commencement of work hasto be given asrequired under Rule 25 (2) (viii)
in form VIA

(g8) Register of person employed to be maintained asrequired under Rule 75

(h) Employment cardswereto beissued asper rule 76 (i)

(i) Register of wages and muster roll to be maintained asper Rule 78(1)(a) (i)

(j) Register of fines, deductions and advancesto be maintained asper Rule 78(1)(a)(ii)

(k) Register of overtimeto be maintained as per rule 78(1)(a)(iii)

(1) Wageslipshavetobeissued asper rule 78(1)(b)

(m) Half Yearly return for the half year ending tobe submitted as per Rule 82(1) to
the Licensing Officer

(n) Latrinesand Urinalsto beprovided for the use of the workers asper rule51 to 56 read
with section 18

(o) First aid facilities to be provided for the use of the workers as per rule 58 read with
section 19

(p) Créchefacilitiesto be provided for the use of children of women asper Rule 25(2)(vi)

(q) Thecontractor shall observe

(i) Weekly rest day
(ii) The Company List of Holidays.

Contractor shall obtain complete bio-data of the labour, employment certificate and

Antecedent verification (issued by Local Police Dept.,) inthe prescribed form for each labour

and supervisor engaged by him, and shall submit the same to the Human Resource

Department/ IR section through the contract executing officers before commencement of the

work.

Theentry permitsareto beissued to the Contract Labour by Assistant Commandant / Plant

(CISF), based on the requisition submitted by Contract Executing Officer and forwarded by

Executivein charge of Contract Labour Cell of HR IR section

Every contractor shall submit anotice regardingcommencement and completion of work in

Form-VI A&B [Rule 25(viii) & 81(3)] to Contract Labour Cell of HR IR section through his

contract executing officer, for forwarding the same to State / Central Labour Department as

applicable.

The contractor shall make himself or hisrepresentative available at the work spot every day

during execution of work, for effective supervision. The Contractor or his supervisor shall

submit list of shift wise contract labour engaged by him in duplicate to CISF Personnel at J

Gate on daily basis.

The Contractors shall pay BHEL fair wages (which consists of state minimum wages and

additional payments) whichever is higher to their workers.

The Contractor shall comply with all the statutory provisions such asBonus (% asprevailing

in BHEL RC Puram), PF (12%), EDLI (0.5%), ES, Gratuity, Service Tax(Composite) and other

applicable taxes, BHEL Fair Wages prevailing at the time of payment or arrears thereof, declared

Holidays, leave, AP Labour Welfare Fund etc. The contractor shall submit the documentary evidence
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of payment on account of submission of statutory payments made to the concerned agencies every
month and same may be submitted for clearance of bill.

The contractor shall attend to all inspections notified/ conducted by the personnel
department, Labour department, P.F. authorities, Factory Inspectors, ES inspectors or any
other such authorities under the Act, failing which appropriate action shall be initiated.
Non-compliance of provisions under any Acts/ Rule/ instructions/ guidelines shall make the
contractor liable for penal action including termination of contract.

Contractor shall furnish in a separate letter, his place of residence and postal address. The
delivery at theabove named place or postingin a Post Box regularly maintained by the Postal
Department or sending lettersregistered for acknowledgement of any notice, letter or other
communication to the contractor shall be deemed sufficient service thereof upon the
contractor. Change in address shall come into force at any time by an instrument executed
by the contractor and delivered to the Company official who has signed the contract.

The contractor must satisfy himself by personal study and examination of the specifications
furnished and understand thoroughly the scope of proposed work in detail and all conditions
affecting the work before entering into the contract. There shall not be at any time,
dispute/ complaint of any nature regarding scope of work and interpretation of
specificationsor any misunderstanding with regard to nature or omission of the work to be
done nor shall any application for compensation in terms of time and money shall be
accepted by Company regarding the above.

Contractor shall in his absence keep competent agent constantly on the works and any
directions or explanations given by the "Contract Sgning Officer” or his representative to
such agent shall be held to have been given to the contractor himself.

Contractor on the advice of the Company official shall immediately remove any person/s
employed by him, who may in the opinion of the Company official is incompetent or
misconducts himself and such persons shall not be again employed on the works without
written permission of the Company official.

Wherever required, the contractor shall erect and maintain at his own cost temporary
weather proof sheds at such places approved by the Company for keeping materials under
cover.

The contractor shall give all notices required by the Acts, Regulation, Bye-laws, and pay all
feesin connection therewith unless and otherwise arranged and decided in writingwith the
Company. He shall also ensure that no attachments are made against materials or work
forming part of or for the use of the contractor. In all such cases, contractor shall protect and
indemnify the Company against any claim or liability arising from or based on the violation
of any such laws, ordinances, regulations, orders, decrees or attachment either by himself or
by hisemployees.

It shall be contractor’s sole responsibility to protect the public and his employees against accident
from any cause and provide required safety equipment and shall indemnify the Company against any
claims for damages for injury to the person(s) or property / properties resulting from any such
accidents and shall, where the provisions of the Employees compensation Act does not apply, take
steps to properly insure against any claims thereunder.

In the event of any accident in respect of which compensation may become payable under
the Employees Compensation Act. VIIl of 1923 whether by the contractor or by the Company
asprincipal, it shall be lawful for the Company to retain out of moniesdue and payableto the
contractor such sum or sums of money as may, in the opinion of the Company shall be final
inregard to all matter arisingin thisclause

No work shall be done on Sundays or on other declared Holidays of the Company without
the written permission of the Company Officer-In-Charge of the work and HR/ IR section of
Contract Labour Cell. The contractor shall comply with the provisions of the Factories Act
1948 if the same are applicable.

The contractor shall keep hiswork place clean and safe to avoid injuriesto men and damage
to finished products/ equipment.

On theoccurrence of an accident,which resultsin thedeath of any of the workmen employed
by the contractor or which is so serious asto be likely to result in the death of any such workmen, the
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contractor shall within 24 hours of the happening of such an accident intimate in writing to the
Company official in charge of the work. The Contractor will also pay compensation as determined by
the Authorities.

The contractor shall indemnify the Company against all losses or damages sustained by the
Company resulting directly or indirectly from his failure to give intimation in the manner
aforesaid including the penalties or dues if any and become payable by the Company, as a
consequence of failure, the Company to give notice under the Employees Compensation Act
1923 or otherwise confirm to the provisions of the said Act in regard to such accident.

The contractor shall ensure adherence to all statutory requirements applicableto BHEL.
The contractor shall ensure abidance by all the labour laws especially including Contract
Labour (R&A) Act 1970, Payment of wages Act 1936, Employees Compensation Act 1923,
Factories Act, 1948, Minimum Wages Act 1948, Payment of Bonus Act 1965, Payment of
Gratuity Act 1972, ESl Act 1948 and Provident Fund Misc. Prov. Act 1952 etc., as amended
from timetotime.

Thecontractor shall fully indemnify thelossif any caused to BHEL dueto any default or non-
observance of any of the laws, or any omission or commission or inability on the part of the
contractor or hisrepresentative.

The contractor shall keep and produce for inspection at all times, forms, registers and other
recordsrequired to be maintained under various statutesin order to enable scrutiny by the
Company whenever required.

The contractor shall produceto the Company,the documentary proof of payment of the said
statutory dues. Non-observance of the provisions will be construed as default by the
contractor in making such payment, and payment of his bill will be deferred despite other
legal action.

The Incometax as applicable will be deducted from thebill of the contractor.

The Contractor shall maintain thedaily attendance of hislaboursin the prescribed Pro-forma
for accounting payment of wages, deduction towards ESl & PF Contributions, payment of
Bonus, leave etc.

The contractor will have to extend paid National Holidays and Festival Holidays to their
workmen as per BHEL RC Puram direction or as per the provisions of the relevant Act and
the Rulesthereof. However, if due to exigencies of work the contractor engages hisworkmen
on National Holidays or Festival Holidays contractor shall pay additional wages as
prescribed under the provisions of the Act.

In addition to the above holidays mentioned herein above, in the event the Central / State
Government declares any other holiday/ s and if such Holiday/ s is/ are applicable to BHEL,
RCPuram, Hyderabad also, then the Contractor shall extend paid Holiday/ sto hisworkmen.
The contractor shall obtain a separate Provident Fund Code for his establishment and ensure
implementation of Provident Fund & Misc. Prov. Act 1952 in the case of all eligible Labours
engaged by him in the BHEL RC Puram (employees) and in the process shall conform to all stipulated
conditions under the Provident Fund & Misc. Provisions Act 1952 and rules framed thereunder. The
PF contribution i.e., 12% shall be paid on total wages paid to the contract labour.

Notwithstanding the above clause, in case of any financial loss incurred by company on
account of contravention of the Provident Fund regulations or any regulations of rule by the
contractor, the contractor shall submit an undertaking to indemnify the company to the
extent of thelossincurred by the company.

The contractor should engage only those labourers who shall be more than 18 (eighteen) years of age.
SUB-CONTRACTING:

The contractor shall not sub-contract or sub-let or transfer or assign the contract in full or
any part thereof to any other person or firm or company without written consent from
BHEL.

The contractor shall provide the required safety equipment to the labours engaged by him.
Contractor shall issue "Employment Card" to all labour and supervisors covered under the
job work contract as prescribed under the Contract Labour (R&A) Acts/ Rules.

A copy of the agreement between contractor and his labour shall be submitted to the
Contract Labour Cell of HR-IR section
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Whenever theterm "CONTRACTOR" is used, it shall be understood to refer to the particular
person, firm or corporation with whom an agreement has been made by the concerned
Company official for executing the work defined in the concerned agreement and for the
purpose of instructions regarding compliance with contract conditions, it shall include the
contractor’s authorised agents, who are entrusted with the work by contractor.

The quantities mentioned in the agreement schedule are worked out from the relevant
drawings / estimations of the Company and may or may not be the actuals required for
execution.

The Company does not expressly or by implication agree that the actual amount of the work
to bedoneat BHEL shall correspond therewith,but reservestheright toincrease or decrease
the quantity of operations/ unit/ number of persons deployed etc., or portion of the work
as he deems necessary.

All theworks shall be carried out in accordance with the directions and to the satisfaction of
the Company official in accordance with the drawings, specifications and instructions.
Supplementing or explaining the same as may be from time to time shall be done by the
Company official.

For all modifications, omissions or additions to the specifications, the Company shall issue
revised written instructionsand no modifications, omission or addition shall be made unless
so authorized and directed by the Company in writing.

The Company shall have the privilege of ordering modifications, omissions, or additions at
any time before completion of the work.

All materials, articles and workmanship shall be the best of their respective kinds for the
class of work described in the contract specifications and schedule and materials to be
obtained by the contractor shall be from sources approved by the Company.

Sample of materials shall be furnished by the contractor at his expenseto the Company when
called for before executions of any work. On approval of the sample of materials by
authorized Official of the Company, the Contractor shall take up the work.

The contractor shall be solely responsible for executingthe agreed work and the employees
of BHEL will only oversee the proper execution of work. The contractor or his
representatives shall be available in the factory to control and supervise hisworkers and take down
instructions from the designated officials of BHEL. The cost of deployment of Supervisor has to be
borne by the Contractor.

The contractor shall have full control over hisworkmen w.r.t determining service conditions,
discharge, dismissal, or otherwise terminate their services at any time. The contractor shall
be solely responsible for any claim arising out of employment or termination of employment
of hisemployees and for statutory payments.

The contractor shall employ only such personnel who are medically fit. The company has
right todirect the contractor to remove from the premises such of hispersonnel who may be
physically, hygienically, clinically or medically unfit.

The contractor shall employ only such personnel who found fit for employment in
Organizations such as Central/ State/ Public Undertakings by the Police authorities. Persons
against whom criminal cases are pendingor under investigation and personsfound guilty of
offencesinvolving moral turpitude shall not be engaged for executingwork.

The Contractor shall comply with all the operational rules and regulations, including safety
and security rules framed by the company from time to time wherein the Contractor or his
workmen happen to be operating / working. In the event of any of the workmen of the
contractor violating any of the said rules and regulations, the Contractor would be required
to remove forthwith such workmen from the company’s premises.

Out of total manpower to be deployed the Contractor shall to the extent possibledeploy 15%
scheduled castes and 7.5% of scheduled tribe community.

All safety equipment such as safety belts, helmets & other equipment (as required for this
work) areto bepositioned by the contractor and used as per requirement.

Any casualty or damage caused to the property or person by any untoward incidents while
executing this contract will be at the contractor’s risk & cost.
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Violation of applicable safety, health & environment related norms, a penalty of Rs. 5,000/ - (Rupees
Five thousand only) per occasion shall be imposed.
SAFETY:

1.70.1 All safety equipment such as safety belts, helmets & other equipment (asrequired for

thiswork) areto be positioned by the contractor & used as per requirement.

1.70.2 Any casualty or damage caused to the property or person by any untoward incidents

while executing this contract will be at the contractorsrisk & cost.

1.70.3 Violation of applicable safety, health & environment related norms, a penalty of

Rs. 5,000/ - (Rupees Five thousand only) per occasion shall be imposed.

1.70.4 COMPENSATION IN CASE OF DEATH / PERMANENT INCAPACITATION OF PERSON

DUE TO UNINTENDED / UNFORESEEN OCCURRENCES

Any compensation paid to victim shall be recovered from Contractor, agency or firm, if

the accident is attributable to negligence of Contractor, agency or firm or any of its

employees.

(a) Victim: Any person who suffers permanent disablement or diesin an accident as
defined below.

(b) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the execution of
works/ manufacturing/ operation & maintenance of works incidental thereto at
BHEL Factory / Offices and precincts thereof, project execution, erection and
commissioning, services, repairs and maintenance, trouble shooting, serving,
overhaul, renovation and retrofitting, trial operation, performance guarantee
testingundertaken by the company or duringany works/ duringworking at BHEL
Units/ Offices/ Townships and premises/ Project sites.

(c) Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from loss of both limbs:
Rs.10,00,000/ - (Rs Ten Lakh)
(ii) Intheevent of other permanent disability: Rs 7,00,000/ - (Rs Seven Lakh)

(d) Permanent Disablement: A Disablement that is classified as a permanent total
disablement under the provision to Section 2 (1) of the Employees Compensation
Act,1923".

1.70.5 Theagency hasto produce medical fitness certificate for hisworkmen for suitability of

1.71

1.72

1.73

1.74

1.75

1.76

workerstowork even on heights.
The agency has to produce medical fitness certificate for his workmen for suitability of
workerstowork on heights
The Company shall have power to reject at any stage, any work which is considered to be
defective in quality of material or workmanship and shall not be debarred from rejecting
wrong materials by reasons of having previously passed them in an unworked condition.
Any portion of the work or materials rejected or pronounced to be inferior or not in
accordance with specifications of the Company shall be taken down and removed from the
work site at the contractor's expenses.
The decision of the Company shall be final and binding on the contractor on all technical
questions which may arise in the contract with respect to material, workmanship, removal
of improper work, specifications, notes, procedures etc.
The decision of the "Contract Sgning Officer” or any officer deputed by him duly authorized
on his behalf, in respect of the rate of progress and the quality of work or material shall be
final and binding on the Contractor.
Contractor shall be deemed to have included in histender price of all the plant, Machinery
and appliancesrequired for the purpose of all operations connected to secure a satisfactory
quality of work and rate of progress which in the opinion of the Company will ensure the
completion of thework within the time specified.
If at any time, during the progress of work or any part of it such methods or equipment
appear to the Company official to be insufficient or inappropriate for ensuring the quality of work
required or rate of progress, Company Officials may order the contractor to increase their efficiency
or to improve their quality of work and the contractor shall comply with such order/ s and on failure
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of which the Company may take such action as it deems fit to improve the quality of work or the rate
of progress required from the contractor and all such actions taken by the Company shall be at the
cost and risk of the contractor.

Itisopentothe Company tolend or supply tothe contractor any tools,implements, materials
and machinery that are needed by the contractor, which in the opinion of the Company is
essential to improve the quality or progress of work. The contractor shall pay such deposit
or charges that may be fixed or determined by the Company for any such articles or
machinery lent or hired to the contractor.

Any electric power required for contractor’s machinery for the purpose of work shall be
supplied by the Company at the written request of the contractor at one point subject to the
observance of rulesand regulations of Electricity Board/ Company and chargesthere on shall
be recovered from the contractor.

The contractor shall comply to all applicable rules & regulations and laws of Central/ State
Govt. or any local authority and that of the Company with whose system the machinery is
supposed to be connected.

All waste material as it accumulates shall be removed from the site to the point of disposal
asindicated from time to time by the Company. If thisisnot adhered to, the Company shall
remove the scrap and recover the cost of these operations from the bills of the contractor.
Any sum due from the contractor on account of tools and plants, stores, or any other items
provided by the Company shall be deducted from the respective bills/ any other payments
duetothe Contractor. Any loss or damages caused by the workmen of the contractor arising
dueto any strike/ stoppage of works/ dharnas etc., The Contractor shall be responsible for
such actions of their workmen engaged and all such losses or damages incurred to the
company shall be recovered from the contractor.

BHEL reserves the right to terminate the contract by issuing Thirty (30) days’ Notice on
account of failure of the contractor in discharging their respective contractual obligations
mentioned in this contract.

BHEL reserves its right to terminate the contract due to any failure on the part of the
Contractor in discharging his obligations under the contract or in the event of his becoming
insolvent or goinginto liquidation. The decision of the BHEL about the failure on the part of
the Contractor shall be final and binding on the Contractor.

In case of any damage to the existing building, structures, materials, tools, furniture and
fixtures, machines etc., caused from contractor’s end directly or indirectly, the cost of its
repairs or replacement will be recovered from the contractor. If there is any work stoppage
in any area of the Plant due to the fault of the contractor, the contractor is liable to
compensate the same.

In the event of any failure on the part of the contractor, BHEL shall have the right without
prejudiceto any other right or remedies, to get thework done through any other agency and
the Contractor shall be liable to compensate BHEL for any losses on this account. The
additional cost, loss, if any incurred by BHEL will be recovered from the bills, security
deposits, other dues, directly from the contractor or by initiating appropriate legal action.
In case of breach of any of the terms and conditions of the contract, a claim shall be lodged
under the bank guarantee with the guarantor or forfeiture of EMD/ Security Deposit at the
discretion of the competent authority of the Company. On successful completion of the
contract to the satisfaction of the Company, the bank guarantee/ SD shall be released after
dueclaim period.

In case of any suit or other legal proceedingarising under this contract, the courts at Sangareddy Dist.,
only shall have thejurisdiction.

The Company reserves the right to enter into parallel agreement with one or more
contractorsat their discretion.

Disputes, grievances between the contractor and his labour, will have to be settled by the
Contractor only within two weeks.

Thelabour employed by the Contractor,if found in abetting any fellow labour or Contractors
or any BHEL employee, the same shall be considered as an act of indiscipline. Such labourers
shall be removed from the services of the contractor, on the advice of BHEL. Further, the
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Contractor shall initiate every necessary action in accordance with therelevant Laws, Rules

& Regulations and enactments of Sate and Central Government as applicable from time to

time.

1.91 Wherever BHEL/ COMPANY standards are mentioned, copies of which are enclosed shall be
strictly followed.

1.92 Nothingcontained in the contract agreement and its conditions shall be deemed to preclude
or render inoperative the service of any notice, letter or other communication upon the
contractor personally.

1.93 Thedecision of the "Contract Sgning Officer" shall be final and binding on the contractor on
all technical questions which may arise touching the contract with respect to the quality of material,
workmanship, removal of improper work, interpretation of the working drawings, specifications,
notes, procedures etc.

1.94 For RMC (Ready mix concrete) items contractor hasto arrange the cement quantity on their own cost.
Only OPC 43 / 53 Grade Cement should be used.

1.95 Other than OPC43 / 53 Grade, no other cement including PPC or Fly ash based or any other kind of
cement is permitted for RMCworks.

1.96 BHELFREE ISSUE MATERIALS:

(1) Cement, Reinforcement steel (Tor steel), Oxygen gas, Acetylene, Compressed air, Raw
structural steel, Electrodes for fabrication, Paints excluding red oxide primer etc., only
shall beissued, if required, at BHEL stores.

(2) The cement consumption for BHEL Free issue items shall be considered as per DSR /
CPWD.

(3) Reinforcement Seel and Structural Steel shall be issued in lengths/ weights as stocked
by BHEL. The surplus steel is represented by the difference between the quantity
received and the quantity required and utilised on the work with an allowance of 5%
towards scrap. The scrap will be the property of the contractor; the contractor will be
responsible for the removal from the sitein time asdirected by the Engineer-In-Charge.
Thecut piecesand surplusreturned shall not beshorter than three (03) metersin length.

(4) All surplus material in good condition whether issued free of cost or on cost recovery
basis and which are not returned to the BHEL Central Stores and also quantities of
materialsconsumed in excess of the actual requirements shall be charged for at punitive
rates which will be 100% more than the purchase rates of BHEL or Unit rates as
mentioned below, whichever is higher. The decision of the Engineer-In-Charge asto the
extent to which the materials have been rendered surplus or have been consumed in
excess of the actual requirements shall be final and binding on the contractor.

Unit rate of Cement: Rs. 235/ - per bag

Unit rate of Reinforcement Seel: Rs. 65,000/ - per MT

Unit rate of Sructural Steel: Rs. 60,760/ - per MT
1.97 WATER:

(1) Water, if required, for construction purpose shall be arranged by BHEL at a convenient
point asdetermined by the Engineer-In-Charge and the Contractor.

(2) Contractor has to make his own arrangement to distribute the water to places where
required including cost of providing and fixing water meters, at hisown cost.

(3) Thechargesfor consumption of water shall be asunder:

(a) Rs. 15/- (Rupees FIFTEEN only) per kilo litre, where working water meters
are arranged by the Contractor.

(b) 1.0% of the total value of civil works, where water meters could not be
provided by the contractor subject to prior permission for the same is obtained
in writingfrom the Engineer-In-Charge.

Note: In respect of option (b), executed value of the work in which water is consumed
shall be considered for arriving at the total value of civil works.
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1.98 ELECTRIC CURRENT:
(1) Electric Qurrent, if required, shall be arranged by BHEL at a convenient point as
determined by the Engineer-In-Charge and the Contractor.
(2) Contractor has to make his own arrangement, if any extension is required to different
work sites, at his own cost.
(3) Thechargesfor consumption of Electricity shall be asunder:

(a) Energy consumed shall be metered and charged at Rs. 6.00 /- (Rs. SIX only) per
unit, where working metersare arranged by the Contractor [or]

(b) 70 Units per each MT of Structural Steel fabrication, where meter could not
be provided by the Contractor subject to prior permission for the same is
obtained in writing from the Engineer-In-Charge. Chargesfor each calculated unit
shall be asper point (a), above.

1.99 FORCE MAJEURE:
Thefollowing shall amount to Force Majeure conditions:
1. Acts of God, Act of any Government, War, Sabotage, Riots, Civil, Flood, Fire, Cyclone,
Earthquake, and Epidemic, Pandemic over which the Contractor has no control;

If the contractor suffers delay in the due execution of the contract due to delays caused by
Force Majeure conditions, as defined above, the agreed time for completion of the work
covered by this contract shall be extended by a period of time equal to the period of delay,
provided that on the occurrence of any such contingency, the contractor immediately
reportsto BHEL in writing the causes for the delay but the Contractor shall not be eligible
for any compensation on this account.

1.100 CONCILIATION & ARBITRATION:
CONCILIATION:
The parties agree that if at any time, any disputes (which term shall mean and include
any dispute, difference, question or disagreement arising in connection with
construction, meaning, operation, effect, interpretation or breach of the agreement,
contract or the memorandum of understanding, which the parties are unable to settle
mutually, arise inter-se the parties, the same may, be referred by either party to
conciliation to be conducted through independent expertscommitteeto be appointed by
competent authority of BHEL from the BHEL panel of conciliators.
The proceedings of conciliation shall broadly be governed by Part-11l of the arbitration
and conciliation Act 1996 or any statutory modification thereof.
The Annexure together with its formats will be treated as if the same is part hereof and
shall be as effectual asif set out herein in this GCC/ Agreement/ Contract/ MOU etc.
The purchaser/ contractor/ seller etc. agrees that the purchaser/ contractor/ MOU etc.,
may make any amendments or modifications to the provisions stipulated in the
Annexure-2 to this GCC/ Agreement/ Contract/ MOU etc., from time to time and confirms
that it shall be bound by such amended or modified provisions of the Annexure-2 with
effect from thedate asintimated by BHEL to it.
ARBITRATION:
Except asprovided elsewherein thiscontract, in case amicable settlement isnot reached
between the parties, in respect of any dispute or difference; arising out of the formation,
breach, termination, validity or execution of the contract; or , the respective rights and
liabilities of the parties; or in relation to interpretation of any provision of the contract;
or, in any manner touching upon the contract, then, either party may, by a notice in
writing to the other party refer such dispute or difference to the sole arbitration of an
arbitrator appointed by the Head of BHEL Unit / region / division issuing the contract.
The arbitrator shall pass areasoned award and the award of the arbitrator shall be final
and binding upon the parties. Subject as aforesaid, the provisions of arbitration and

Uy ¥ | Page No: 84 of 91
fAfaeredl & gwer iR gex

Signature and Seal of the Tenderer



ATAQT FFT . / Tender Notice No.: HY/ FCD/ OT- 18/ 2022- 23, date: 29.12.2022
Civil works for Establishment of Test Facility for testing Boiler Feed Pumps for Nuclear Power Projects,

Floa v va ft § ff TwERTQYT ) BHEL, HPEP, RC Puram

conciliation act 1996 (India) or statutory modifications or re-enactmentsthereof and the
rules made thereunder and for the time being in force shall apply to the arbitration
proceedings under thisclause. The seat of arbitration shall be Hyderabad only at state of
Telangana.

The cost of arbitration shall be borne as per the award of the arbitrator. Subject to the
arbitration in terms of clause as stated in Annexure -__, the courts at Sangareddy shall
have exclusive jurisdiction over any matter arising out of or in connection with this
contract.

Notwithstanding the existence or any dispute or differences and / or reference for the
arbitration, the contractor shall proceed with and continue without hindrance the
performance of its obligations under this contract with due diligence and expeditionin a
professional manner except where the contract has been terminated by either party in
terms of this contract.

In case of contract with public sector enterprises (PSE) or a Government
Department, the following shall be applicable:

“In the event of any dispute or differencerelatingtotheinterpretation and application of
the provisions of commercial contract (s) between central public sector enterprises
(CPSEs) / Port Trusts inter se and also between CPSEs and Government Departments
/ Organisations (excluding disputes concerning railways, income tax, customs & excise
departments). Such dispute or difference shall be taken up by either party for resolution
through AMECD as mentioned in DPE OM No. 4(1) / 2013-DPE (GM)/ FTS-1835 dated.
22.05.2018”

In witness thereof, the parties mentioned above have signed the agreement on the day
and year above written in the presence of

Sgnature of the Contractor Signature of the officer on
behalf of the company

Witness:

Signature, Name and Address.

Signature, Name and Address.

2. SPECIAL INSTRUCTIONS:

2.1 The contractor has to produce the bank guarantee, in the prescribed proforma valid
for the contract period for a value calculated at the rates mentioned, towards security
deposit. The claim period under the guarantee shall be valid for six months after
expiry of the contract or Maintenance & Defect Liability Period whichever is later.

2.2 When the materials are reporting to inside the factory area with vehicles the agency are
requested to engage drivers with commercial transport vehicledrivinglicense.

2.3

(1) The quantity of raw materials drawn, if any from the stores and balance unused should
be accounted and returned to the stores.

(2) Ensurecleanliness of the preparation area/ work spot before and after the work on daily
basis.

(3) The quantity shall be counted, measured and weighed and certified by authorized
persons

(4) Thequantitiesmay slightly vary depending on the requirement and shall beinformed in
advance by BHEL.

(5) Thepayment shall be as per actual quantity prepared, executed and accounted.
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(6) In case of delay of payment of wages to the contract labour by the contractor, for more
than a week, the Contract Executing Officer will initiate action for payment of wages
directly from BHEL side and recover the same from the payments due to the contractor
along with penalty as decided by the respective Product Head. In case, the contractor
default/ fail to pay wagesto the contract labour repeatedly (morethan once) the contract
executing officer shall take action for payment of wages directly by BHEL and contract
may be short closed despite backlisting/ banningthe said contractor from participating
in the futurebidding/ tenderingin BHEL.

2.4 Guidelines and statutory payvments to Contract work force for submitting tenders for

Civil Works as per Circular issued by BHEL.
Daily wagerateisexclusive of Holiday and Leave Wage.

Latest Wage rates ason date:

Un-Skilled Worker : Rs. per day inclusive of weekly off
Semi-Skilled Worker : Rs. per day inclusive of weekly off
Skilled Worker : Rs. per day inclusive of weekly off

(i) Leaves and Holidays
plus 12 paid Holidays/ per year
plus 18 paid Leaves/ per year

(ii) P F and E S I contributions wages

PF @ 13.00% inclusive of administrative charges and ESl @ 3.25% of basic wages
should be contributed by the contractor on above daily wages.

Note: After completion of the work if experience certificate is required for the contractor the
agency has to submit the request on his letter head as per the BHEL standard proforma (the
proforma will be given at the time of request of experience). The Factory Civil department
shall forward it to HR-IR and shall be forwarded to Finance. The Finance will certify the value
of work executed/paid by BHEL. Finally HR-IR will issue the experience certificate.

3. GENERAL TERMS AND CONDITIONS:

3.1 Contractor shall obtain Labour License (Central / State Government) before commencement
of work as applicable.

3.2 Incase Contractor engageslabour from outside State to executethe said work, heisrequired
to obtain license under Inter State Migrant Workmen (RE&CS) Act 1979

3.3 The total safety of operation is Contractor’s responsibility. Contractor should provide the
following as per requirement to each worker and any additional PPEs if required in
executing the contract.

(a) Two pair of dressesin the beginning of the contract.

(b) One safety helmet per annum.

(c) One pair of shoe per annum along with two pairs of socks.

(d) Safety goggles (U.V Protective glasses). (Min.3 nos. per annum)
(e) Safety goggles for Grinders (Min.4 No’sper annum).

(f) One Hand shield per annum.

(g) One Head shield per annum

(h) One pairsof hand gloves (leather) per month.

(i) Coracloth 1/2 Mt. per month.

(j) One soap per month.

(k) Ear Plugs (Min.12 No’s per annum).
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(1) Dust masks (Min.24 No’sper annum).
(m) Any other relevant safety Personnel Protective Equipment.

3.4 Each & Every PPE item should follow BHEL Safety Engineering Sandards.

3.5 Supervision of Contract Workforce shall be monitored by Contract Supervisor. Contractor &
Supervisor shall be available whenever required.

3.6 The Contractor is wholly responsible for any loss of life or partial disability of any of their
employees while on duty.

3.7 In case of occurrence of any accident/ injury of Contractor’s staff, BHEL will not pay any
compensation while they are on duty / off duty and Contractor hasto take care of sameas a
statutory obligation.

3.8 Payment to the workers by Contractor to be made on or before 7th day of every month
without fail through their common Bank accounts, otherwise suitable action shall be taken
at Contractor’s risk and cost. CASH / CHEQUE TRANSACTIONS made for payment of
Wages are NOT acceptable and contractor’s bill shall not be eligible for HR IR clearance.

3.9 Contractor shall issue wage slipsto the workers before paying wages, maintain attendance,
wage register and muster roll of hisemployees.

3.10 Thequantitiesmentioned in the agreement schedule are worked out from therelevant data
in the company and may or may not be the actual required for execution.

3.11 Thecompany does not expressly or by implication agree that the actual amount of the work
to be done shall correspond there with, but reserves the right to increase or decrease the
quantity of any item or portion of thework asit deemsnecessary.

4. RISK & COST:

BHEL reserves the right to invoke Risk & Cost Clause, in any of the following cases and get the

work completed at Risk & Cost of the Contractor:

4.1 Contractor’s poor progress of the work vis-a-vis execution timeline as stipulated in the
Contract, backlog attributable to contractor including unexecuted portion of work does not
appear to be executable within balance available period considering its performance of
execution.

4.2 Withdrawal from or abandonment of the work by contractor before completion of the work
asper contract.

4.3 Non-completion of work by the Contractor within scheduled completion / delivery period
as per Contract or as extended from time to time, for the reasons attributable to the
contractor.

4.4 Termination of Contract on account of any other reason(s) attributable to Contractor.

4.5 Assignment, transfer, subletting of Contract without BHEL'swritten permission resultingin
termination of Contract or part thereof by BHEL.

4.6 Non-complianceto any contractual condition or any other default attributable to Contractor.

4.7 Poor quality of work or supply & usage of poor quality material by the Contractor.

4.8 Contractor fails or denies or delays to execute the work as per specifications or as directed
by the Engineer-In-Charge.

Not limiting to any of above cases, BHEL reserves the right to get the work(s) completed by
awarding the same to another agency on “RISK & COST” of the Contractor and the additional
expenditure incurred due to same shall be recovered from any of the outstanding amounts of
the Contractor lyingwith BHEL and the Contractor shall agree for the same.

CALCULATION of Risk & Cost Amount:
Risk & Cost Amount= [(A-B) + (Ax H/100)]
where,
A= Value of Balance scope of Work as per rates of new contract
B= Value of Balance scope of Work as per rates of old contract being paid to the Contractor
at thetime of termination of contract i.e., inclusive of PVC & ORC, if any.
H = Overhead Factor to be taken as 5
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In case (A-B) islessthan 0 (zero), value of (A-B) shall be taken as 0 (zero).

NOTES:
(1) Difference of Contract Quantities and Executed Quantities ason the date of issue of Letter

for ‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for
calculating risk & cost amount.

(2) Contract quantities are the quantities as per original contract. If, Contract has been

amended, quantities as per amended Contract shall be considered as Contract Quantities.

(3) Items for which total quantities to be executed have exceeded the Contract Quantities

based on drawings issued to contractor from time to time till issue of Termination letter,
then for these items total Quantities as per issued drawings would be deemed to be
contract quantities.

(4) Substitute/ extra items whose rates have already been approved would form part of

contract quantities for thispurpose. Substitute/ extraitemswhich have been executed but
rates have not been approved, would also form part of contract quantitiesfor thispurpose
and rates of such items shall be determined in linewith contractual provisions.

(5) However,increase in quantities on account of additional scopein new tender shall not be

considered for this purpose.

(6) Incase portion of work is being withdrawn, contract quantities pertaining to portion of

work withdrawn shall be considered as ‘Balance scope of work/ supply’ for calculating Risk
& Cost amount.

(7) If any information furnished by the tenderer is found false at a later stage, the tenderer

shall be Black listed and the existing agreement and contract will also be cancelled at the
risk & cost of the Contractor.

(8) BHEL reservestheright to short close the contract within period of any timein the event

of bad performance of the Contractor or any other reasons detrimental to the interests of
BHEL.

(9) Contract tobeclosed in all respectsincludingfinal measurement recordingin M-Book and

submit the Final bill with in two (2) months from the completion date as mentioned in the
tender or approved date of completion whichever islater.

5. PERIOD OF CONTRACT

51
5.2

5.3

5.4

5.5

5.6

The Period of Contract for Completion of Work is months.

This is atime bound contract and time is the essence of the contract. If Contractor fails to
completethe work within stipulated time, Contractor isliable to pay penalty as per Penalty
Clause of the Agreement.

The parties, if mutually agreed upon, may extend the period of contract for further period
on the same awarded rates, terms and conditions. In case of extension of period of contract,
Contractor isliable to pay penalty as per Penalty Clause of the Agreement for the extended
/ delayed period excludingtheperiod delayed duetoreasonsnot attributableto Contractor.
During contract period and/or during extended period, any increase in wages of the
workmen and consequential increase in PF, ESl, Bonus etc., or any increase in raw material
cost or any other increase in expenditure for whatsoever reason including increase /
decrease in scope of work shall not be payable to the Contractor.

Awarded Rates shall be firm during contract period and also during extended contract
period.

BHEL is at liberty to terminate the Agreement by giving 30 days noticein writing.

Note: If the contractor fails to execute the contract, BHEL reserves the right to execute the
contract through any other agency at therisk & cost of the contractor and the company reserves
theright to take appropriate action against the defaulted contractor (wherever applicable).
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6. FAILURE TO COMPLY WITH CONTRACT:

6.1

6.2

6.3

Notwithstanding anything contained in any other clause, BHEL reserves the right to terminate
the contract due to any failure on the part of the Tenderer in discharging his obligations under
the contract or in the event of his becoming insolvent or going into liquidation. The decision of
the BHEL about the failure on the part of the Tenderer shall be final and binding on the tenderer.
In case of any damage to the existing building, structures, materials, tools, furniture and
fixtures, machines etc., caused from contractor’s end directly or indirectly, the cost of its
repairsor replacement will be recovered from the contractor. If thereisany work stoppage
in any area of the Plant due to the fault of the contractor, the contractor is liable to
compensate the same.

In the event of any failure on the part of the contractor, BHEL shall have the right without
prejudiceto any other right or remedies, to get thework donethrough any other agency and
the Contractor shall be liable to compensate BHEL for any losses on this account. The
additional cost, loss, if any incurred by BHEL will be recovered from the bills, security
deposits, other dues, directly from the Contractor or by initiating appropriate legal action.

7. PAYMENT TO THE CONTRACTOR:

7.1

7.2

7.3

7.4

7.5

Payment to the Contractor shall be based on the quantum of work executed as certified by
the Engineer-In-Charge.

Normally, the periodicity of payment to the contractor shall be on a calendar month basis.
The Contractor shall raise the bill for payment as per the contractual terms & conditions
mentioned in the contract, which should be duly certified by the BHEL official in charge of
the contracted work.

In certain cases, due to direct association of work with customer project, payment is made
after completion of work. In such cases, it will be specified in the NIT/ enquiry and the
agreement entered into post award of job.

The Contractor shall raise the bill for payment as per the contractual terms and conditions
mentioned in the contract, duly supported by attendance sheet for all the contract labours
capturing therein for each of the Contract labour total time engaged during each day on the
job and the same to be duly certified by the BHEL official in charge of the contracted work.
Contract is to be expressed both in terms of required categories of labour and number of
labours against each category to ensure that the contractor discharges all the contractual
and statutory obligationsin respect of laboursengaged on thejob. At thesametimerequired
output in terms of units,tonnage etc.is also to be stated to correlate achieved output vis-a-
visdesired output.

8. PRICE VARIATION CLAUSE:

This is a Firm Price contract. Therates quoted by the contractor shall befirm for entire period
of the contract including extended period, if any, for whatsoever reason.

During contract period or during extended period, any increase in consolidated wages of BHEL
RCPuram or increase in variable Dearness Allowance by appropriate government to the eligible
workmen of the Contractor shall not be reimbursed by BHEL to the Contractor or to his
employees and no compensation is payable,in thisregard, for whatsoever reason.
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9. GST CLAUSES:

Following pointsto be complied with:

9.1 In case GST credit is delayed/ denied to BHEL due to non/ delayed receipt of goods and/ or
tax invoice or expiry of timeline prescribed in GST law for availing such ITC, or any other
reasons not attributable to BHEL, GST amount shall be recoverable from vendor along with
interest levied / leviable on BHEL.

9.2 In case vendor delays declaring such invoicein hisreturn and GST credit availed by BHEL is
denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such
ITCreversal as per GST law shall berecoverable from vendor/ contractor alongwith interest
levied / leviable on BHEL.

9.3 Thebidder shall arrangeto send to BHEL, Hyderabad alongwith all the required documents
asin Purchase Order, Tax Invoice (Criginal for Recipient) alongwith hisbills.

9.4 Vendor to ensure correct applicability of 1GST/ CGST/ SGST/ UTGST based on the Inter /
Intra state movement Supply of goods and services or both.

9.5 Taxes and duties prevalent on the contractual delivery date or the actual delivery date (in
case of delay) whichever is lower shall be applicable paid. Composition Scheme to be
addressed.

9.6 Vendor shall notethat the Invoice hastoberaised quoting HSN Code of Goods or Accounting
Code of Services or both wherever applicable.

9.7 Invoiceshould mention BHEL-HPEP-HYDERABAD GSTIN: 36 AAACB4146P1ZGor GSTIN
of BHEL Nodal Agency as mentioned in PO.

9.8 In case of any short supply of goods or service Vendor has to raise a credit note for short
supplied quantity asper GST provisions.

9.9 Any GST liability arisingon BHEL under reverse charge before actual receipt of goods and or
services and/ or invoice thereof would be subject to recovery of interest leviable for the
period between the date of such liability and actual date of eligibility of ITCbased on receipt
of goods, receipt of invoices and other conditions specified in GST law, as applicable.

9.10 Supplier shall mention their GSTNregistration number in all their invoicesand invoices shall
bein the format as specified/ prescribed under GST laws. Invoices shall necessarily contain
Invoice number (in case of multiple numbering system isbeing followed for billing like SAP
invoice no,commercial invoiceno etc.,then the Invoice No which islinked/ uploaded in GSTN
network shall be clearly indicated), item description as per PO, Quantity, Rate, Value,
applicable taxes with nomenclature (like IGST, SGST, CGST & UTGST) separately, HSN/ SAC
Code, etc.

9.11 A declaration to the effect that all tax liability as per GST rules and regulations shall be
discharged.

10. MAINTENANCE & DEFECT LIABILITY PERIOD:

10.1 The Maintenance & Defect Liability Period for the contract shall be
months commencing from the next calendar day of actual date of completion of contract /
work whichever islater.

10.2 Expenditure going to be incurred during Maintenance & Defect Liability Period shall be
borne completely by the Contractor at no cost to BHEL.

10.3 Cement, Reinforcement Steel, Structural Steel, Electricity, Water supply, if required during
Maintenance & Defect Liability Period, shall beissued tothe Contractor on recoverable basis
at punitiverates as stipulated above.

10.4 The Security Deposit shall be released after satisfactory completion of the work and
Maintenance & Defect Liability Period and after getting I.R clearance and payment of final
bill.
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1. PENALTY CLAUSES:

Refer Clause 2.1.3 of NIT

In witness thereof, the parties mentioned above have signed the agreement on the day and

year above written in the presence of
Sgnature of the officer on

Signature of the Contractor behalf of the company
Witness: Sgnature, Name and Address.

Signature, Name and Address.
18 INTEGRITY PACT (IP)

(1) Integrity Pact is a tool to ensure that activities and transactions between the Company and its Bidders
/ Contractors are handled in a fair, transparent and corruption free manner.
Following Independent External Monitors (IEMs) on the present panel have been appointed by BHEL
with the approval of CVC to oversee implementation of Integrity Pact in BHEL.

SNo. Independent External Monitors (IEMs) email
1 Shri OTEM DAL, IAS (Retd.) iem] @bhel.in
2 | Shri BISHWAMITRA PANDEY, IRAS (Retd.) iem2@bhel.in
3 Shri MUKESH MITTAL, IRS (Retd.) iem3@bhel.in

(2) The Integrity Pact as enclosed with the tender is to be submitted (duly signed by authorized signatory)
along with techno-commercial bid (Part-I, in case of two/ three part bid). Only those bidders who have
entered into such an Integrity Pact with BHEL would be competent to participate in the bidding. In
other words, entering into this Pact would be a preliminary qualification.

(3) Please refer Section-8 of Integrity Pact for Role and Responsibilities of IEMs. In case of any complaint
arising out of the tendering process, the matter may be referred to any of the above IEM(s). All
correspondence with the IEMs shall be done through email only.

Note:
No routine correspondence shall be addressed to the IEM (phone / post/ email) regarding the clarifications,

time extensions or any other administrative queries, etc., on the tender issued. All such clarification / issues
shall be addressed directly to the tender issuing (procurement) department's officials whose contact details

are provided below:

Details of contact person(s):

SNo. Name Desgn Dept. email Contact No

1 Shri CHANDRA SEKHAR DGM | Factory Civil | gessekhar@bhel.in | 040 2318 5227

GUPPI

2 | Shri SADHAN SARKAR AGM | Factory Civil ssarkar@bhel.in | 040 2318 5294
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