
Sl No. Description Amount (Rs.)

1
Total amount as per the rates in BOQ for Civil Works of

Yard & Control Room (Annexure-I) 
49,658,510.05

2

Value of percentage above/below to the total amount

in BOQ of Civil Works of Yard & Control Room (As

indicated in Price Schedule Format, Annexure - A).

3
Total amount of BOQ for Civil Works of Yard & Control

Room after consideration of percentage above/below.

4 Underground Earthing Works (Annexure-II)

5 Construction of Open Store (Annexure-III)

Total Cost to BHEL in Rs. (3+4+5)

Summary of total price for Civil Works of 220 kV substation at Sikka in Gujarat.

ANNEXURE-IV


