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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector, Eastern Region 

2X660 MW Maitree STPP ,  
Rampal , Bagerhat 

Bangladesh 
 

NOTICE INVITING TENDER 
      TO 
       ……………………. 
      
       ……………………. 
 
      ……………………… 

 
Sealed offers are invited through hard copy mode, for the subject job by the undersigned on 
the behalf of BHARAT HEAVY ELECTRICALS LIMITED as per the tender document. 
Following points relevant to the tender may please be noted and complied with. 

 
Salient Features of NIT 

SL 
NO 

ISSUE DESCRIPTION 

1 TENDER NUMBER Ref:BHEL:PSER:MSTPP:ELECT:CABLE TRAY RECT: 09-23/003                 
 

2 Broad Scope of job Rectification (Dismantling and Re-erection) of collapsed Cable Trays 
and laid Cables from IDCT-1B Unit#1 Area to CTP MCC Unit#1 at 2 
x 660 MW Maitree Rampal Project, Bangladesh. 

3 DETAILS OF TENDER DOCUMENT  

3.1 VOL - I Technical Conditions of contract  Applicable 

3.2 PART- E No Deviation Certificate Applicable 
3.3 PART- F PRICE BID & UNPRICED PRICE BID Applicable 

3.4 PART- G Forms & Procedures Applicable 
4 COST OF TENDER NIL Not Applicable 
5 DUE DATE & TIME OF 

OFFER SUBMISSION 
Date: 18/11/2023, Time: BST 15-00 Hrs. (Offer 
to be submitted by conventional hard copy bid 
submission) 

Applicable 

6 EMD AMOUNT Nil Not Applicable 
7 OPENING OF TENDER Date: 18/11/2023, Time: BST 16-00 Hrs.  
8 OFFER DESCRIPTION 

DOCUMENTS TO BE 
DOCUMENTS TO BE SUBMITTED & MODALITY 

9 TECHNICAL OFFER 
 

1. Copy of Entire tender documents signed & stamped in each   page by authorized 
representative of the bidder except price bid. 

 
2. No deviation certificate in bidders letter head as per format given in 
Tender. 

10 UNPRICED PRICE BID 1. Price bid –Unpriced but mentioning only quoted / unquoted against each item 
as per tender. 

11 PRICE BID 1. Duly filled in Price bid as per tender.  
Any other document submitted i n  the price bid, apart from tendered Price Bid,  
shall not be taken into cognizance for evaluation of offer. 



 
 
Ref:BHEL:PSER:MSTPP:ELECT:CABLE TRAY RECT: 09-23/003          Date: 12-11-2023 

2 of 20 | P a g e  

 

 
 

SPECIAL NOTE: 
 

1.        Offers are invited in two- parts only. Only Hard copy bid shall be accepted. Bids are invited in two parts & shall be 
submitted as described below: 

 
 
Envelope-1 will contain all document except Price Bid which will be sealed in a 
separate Envelope-2. Then Envelope-3 will contain sealed document of Envelope-1 
&2. 
 

 
A)  Your offer & documents submitted with the offer shall be signed and stamped in each page 

by your authorized representative. No overwriting / correction in tender documents by 
bidders shall be allowed. However, if correction is unavoidable, the same may be signed by 
authorized signatory. 

B)  All documents / annexure submitted with the offer shall be properly annexed and placed in 
respective places of the offer as per enclosure list mentioned in the covering letter. BHEL 
shall not be responsible for any missing documents. 

 

 

2.  No deviation with respect to tender clauses and no additional clauses/ suggestions/clarification in 
Techno- commercial bid/Price bid shall normally be considered by BHEL. Bidders are requested to 
positively comply with the same. Offers with deviation are liable for rejection. 

 

3.   BHEL reserves the right to accept or reject any or all offer without assigning any reasons thereof. 
BHEL also reserve the right to cancel the offer wholly or partly without assigning any reason thereof.  

 

4.   You have to visit the site and study the prevailing site condition including law & order etc. before quoting   
       (if applicable). 

5.   For any clarification on the tender document, you may seek the same in writing as per specified format 
within the last date of seeking clarification as per tender. BHEL shall not be responsible for receipt of 
queries after due date of seeking clarification due to postal delay, and receipt of any query after due 
date shall not be entertained. 

 

6.  BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such 
communication from BHEL, the bidder shall ensure participation for the same at the appointed time, 
date and place as may be decided by BHEL. Outcome of PBD (if any) shall also form part of tender. 

7.   In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to be final and 
complete with reference to the tender documents (including Tender change notes (TCNs), clarifications, 
corrigendum issued by BHEL, if any). Bidders are requested to study the tender documents in detail and 
prepare their queries /clarifications accordingly. All such queries / clarifications shall be cleared/replied 
by BHEL.  Such clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by 
BHEL, shall form part of tender document. 

 

8.   In the event of any conflict between requirement of any clause of this specification/ documents 
/drawings/data sheets etc or requirements of different codes/ standards specified/ contradictions between 
any two clauses of tender document, the same to be brought to the knowledge of BHEL by bidders for 
clarification before due date of seeking clarification, otherwise, more stringent requirement as may be 
interpreted byBHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other clerical 
errors in the tender documents, noticed by you must be pointed out before submission of offer, or else, 
BHEL’s interpretation shall prevail & binding on you. 

9. Unless specifically mentioned otherwise, bidder’s quoted price shall have deemed to be in 
compliance with tender including PBD. 

10. Tender document containing above mentioned volumes shall be signed & stamped in all pages 
including this covering letter. Price bid shall be furnished in the specified format enclosed with the 
tender. Any additional copy, if required, may be taken by photocopying from the tender document given 
in the web. 

11. While BHEL reserve the right to open the price bid of the offers in camera, the date & time to open the 
PRICE BID, tender opening shall be intimated to the bidders in case BHEL decides it to be ‘Public 
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opening’ and in such a case, one authorized representative of the bidder shall be allowed to attend. 
 

12. Overwriting or erasures should be avoided. If however, they exist they must be invariably attested. 
 

13. Bidders are required to submit their BEST price as per tender Price Schedule format. Price Bids 
shall be evaluated in the manner as prescribed in Price Schedule. 

 

14. Taxes and duties  shall  be  as  per  tender.  Statutory variation  of  taxes  and  duties  (plus  or  minus)  
in accordance with Govt. Notifications to the account of BHEL. Any imposition of new / additional Duty / 
Tax  during execution shall be borne by BHEL. 

15. Bidders are required to submit price as per tender Price Bid format in hard copy bid submission in the 
form & manner as mentioned in tender. The successful bidder, as per BHEL’s standard practice & 
BHEL’s decision in this regard will be final and binding on bidder. 

16. Bidders are  requested  to  note  that  the  accepted  /  agreed  tender  terms  (technical,  commercial  or 
on Reverse Auction) in their original offer cannot be altered / withdrawn by their own during the 
processing of tender. 

17. Unsolicited discounts  received  after  opening  of  techno  commercial  bid  shall  not  be  considered  
for evaluation. However, if the party who has submitted the unsolicited discount/rebate becomes 
the   L-I party, then the awarded price shall be after considering the discount. 

18. The   Bidder   along   with  its   associate/collaborators/sub-contractors/sub-vendors/   
consultants/service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 
website http://www.bhel.com and shall immediately bring to the notice of BHEL management about any 
fraud or suspected fraud as soon as it comes to their notice. 

19. Suspension of Business dealings with Suppliers/ Contractors:  BHEL reserves the right to take 
action against contractors who fail to perform or indulge in malpractices, by suspending business 
dealings with them as detailed in Annexure-II. 

20. Any deviation sought by the bidder should be indicated in the techno-commercial offer. 
 

21. Bidder should write “accepted” in the column “supplier confirmation” for each clause, if the conditions 
are agreeable or else should write the deviations sought in “deviation” column. If any clause left 
blank, shall be construed as, the clause is accepted by the bidder. 

22. Supplier shall furnish specific conformance to all material specifications and terms and conditions 
(General and Special) mentioned hereunder as well as appearing in Annexures enclosed as acceptable 
to them along with their offer. Offers with deviation(s) are liable for rejection. 

23. Splitting Tender: DELETED.  
24. LD CLAUSE--------APPLICABLE 
25. Order of Precedence: In the event of any ambiguity or conflict between the Tender Documents, the 

order of precedence shall be in the order below: 
a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents 
by BHEL 
b. N o t i c e  Inviting Tender (NIT). 
c.   Price Bid & Unpriced Price Bid – 

        d.   Technical condition of contract Volume-I 
For all clarifications/issues related to the tender, please contact: 

 
 

Name 
 Mr.Rikash Jyoti Dutta/DGM 

 
Deptt: PUR& SCT , MSTPP. 

Address: 2x660MW MSTPP, Rampal, Bagerhat, Bangladesh. 

Phone:(Landline/Mobile)  
 01787671932 

  
Email: 

rjd@bhel.in 

 
Thanking you, 

Yours faithfully, 
 

                     For BHARAT HEAVY ELECTRICALS LTD 
                                                                                                      

                                                                                                        
                                                               

DGM (PUR& SCT)/ Maitree Site 
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(TO BE SUBMITTED IN BIDDER’S LETTER HEAD ONLY) 
PART – E 

 
To 
Bharat Heavy Electricals Limited, 2x660 
MW MSTPP  
RAMPAL, BAGERHAT, 
BANGLADESH 

 
Sub: NO DEVIATION CERTIFICATE 

 
Sub: Rectification (Dismantling and Re-erection) of collapsed Cable Trays and laid Cables from IDCT-
1B Unit#1 Area to CTP MCC Unit#1 at 2 x 660 MW Maitree Rampal Project, Bangladesh. 

 

TENDER NO: Ref:BHEL:PSER:MSTPP:ELECT:CABLE TRAY RECT: 09-23/003                  

 

Dear Sirs, 
 
With reference to above, this is to confirm you that we have gone through each and every terms 
and conditions mentioned in the enquiry (Terms and conditions) and we offer our unqualified 
acceptance of the same. We also confirm that we have not changed/modified the tender 
documents as appeared in the website and in case of observance at any stage, it shall be treated 
as null and void. 

 
We hereby confirm that we have not taken any deviation from tender clauses together with other 
references as enumerated in the above referred Tender and confirm our acceptance to reverse 
auctioning process and we hereby convey our unqualified acceptance to all terms and conditions 
as stipulated in the tender and NIT. 

 
We do not have any objections to splitting the quantity among the different bidders by BHEL. 

 
In the event of observance of any deviation in any part of our offer at a later date whether implicit 
or explicit, the deviations shall stand null & void. 

 
We confirm to have submitted offer strictly in accordance with tender instructions. 

Thanking you, 

 

 
 

Yours faithfully, 
 
 
 
 

(Signature, date & seal of authorized 
representative of the contractor) 
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ANNEXURE - I 

        PRE-QUALIFICATION CRITERIA 

 

 

 

 
    JOB 

Rectification (Dismantling and Re-erection) of collapsed Cable Trays and laid 
Cables from IDCT-1B Unit#1 Area to CTP MCC Unit#1 at 2 x 660 MW Maitree 
Rampal Project, Bangladesh 

TENDER NO  Ref:BHEL:PSER:MSTPP:ELECT:CABLE TRAY RECT: 09-23/003                  

SL NO CRITERIA 

1.0 FINANCIAL CRITERIA 

 

1.1 

 

Copies of TIN & BIN Certificate and Trade License shall be furnished along with 
Tender document.  

2.0 TECHNICAL CRITERIA 

2.1 Bidder should have executed “Electrical Works” related to power plant, during 
last 7 (Seven) years, ending on the latest date of BID submission. 

Relevant document in support of the above shall be submitted. 
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                                                                   PART - F , UNPRICED BID 

(Price Not Be Mentioned Anywhere in this document) 

NAME OF JOB: Rectification (Dismantling and Re-erection) of collapsed Cable Trays and laid 
Cables from IDCT-1B Unit#1 Area to CTP MCC Unit#1 at 2 x 660 MW Maitree Rampal Project, 
Bangladesh. 
 
 
 

SL 
no  

Item Description  Unit Quantity 
Unit Rate 

excluding taxes 
(BDT) 

Sub 
Total 
(BDT) 

 A 

DISMANTLING JOB : Cable tray dismantling job: 
Cable tray dismantling work (ladder or perforated 
type) as per price schedule includes associated 
accessories, like horizontal bend, vertical bend, tee, 
cross, reducer (LHS), reducer (RHS),  irregular bend . 
Total quantity of associated items dismantled for 
respective tray size shall be measured upon and paid 
as per relevant item rate of tray. Dismantling of all 
accessories like coupler plate, fasteners etc. are 
within the scope of cable tray dismantle job. 

    

    

A.1 

600 MM WIDE 2 MM THICK LADDER TYPE FRP CABLE 
TRAY /600 MM WIDE 2 MM THICK   PERFORATED 
TYPE FRP CABLE TRAY /600 MM WIDE 2 MM THICK   
GALVANIZED MS LADDER TYPE CABLE TRAY/600 MM 
WIDE 2 MM THIK   GALVANIZED MS PERFORATED 
TYPE CABLE /REGULAR BEND/IRREGULAR BEND 

METERS 1824 

    
A.2 Cable tray accessories         

A.2.1 
DOUBLE CHANNEL (DC1)(Dismantling of double 
channel with its accessories) METERS 320 

    

A.2.2 

BASE PLATE FOR Double channel (The job includes 
removing of welded joints with insert plate of 
precast beam & clearing the insert plate for further 
work ) 

NOS 160 

    

A.2.3 

CANTILEVER ARM FOR 600 MM WIDE CABLE TRAY 
(DISMANTLING OF CANTILEVER ARM FITTING WITH 
HEX BOLT & WASHER, SPRING NUT, PAN HEAD 
SCREW, CLAMPS ETC.) 

NOS 1216 
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SL no  Item Description  Unit Quantity 
Unit Rate 

excluding taxes 
(BDT) 

Sub 
Total 
(BDT) 

B 

CABLE DISMANTLING JOB : ( Dismantling of 
cabling, which inter alia involves removal of 
termination, cable glands, lugs, if required and re-
pulling back to other side or keeping the cable 
aside by alternate arrangement if any without 
removing or re-pulling which served the purpose 
of  facilitating the commencement of  further work 
(ISMC fixing on precast beam by other agency of 
BHEL for strengthening existing arrangement 
before re-erection of cable trays) 

    

    
B.1 03C X 120XLPE-Cu FRLS( 11 KV ) METERS 228     
B.2 03C X 095XLPE-Cu FRLS( 3.3 KV ) METERS 5400     
B.3 01C X 500XLPE-Cu FRLS( 1.1 KV ) METERS 1575     
B.4 01C X 300XLPE-Cu FRLS( 1.1 KV ) METERS 500     
B.5 03C X 150XLPE-Cu FRLS( 1.1 KV ) METERS 5850     
B.6 02C X 070XLPE-Cu FRLS( 415V/1.1 KV ) METERS 450     
B.7 03C X 016XLPE-Cu FRLS( 1.1 KV) METERS 450     
B.8 1P-2P /2C/3C/4C Cable,upto 2.5 Sqmm METERS 6612     
B.9 4P/ 5C- 8C CABLE, CORE SIZE UPTO 2.5 SQMM  METERS 4560     

B.10 12P/ 24C CABLE, UPTO 2.5 SQMM  METERS 450     
B.11 10C - 16C/5P-8P CABLE,UPTO 2.5 SQMM   METERS 5016     
B.12 Fibre Optic Cable -mono mode & multimode  METERS 912     

C 

RE-ERECTION JOB: Cable tray erection work (ladder 
or perforated type) as per price schedule includes 
associated accessories, like horizontal bend, 
vertical bend, tee, cross, reducer (LHS), reducer 
(RHS), fabrication of irregular bend as per 
requirement. Total quantity of associated items 
erected for respective tray size shall be measured 
upon and paid as per relevant item rate of tray. 
Fixing of all accessories like coupler plate, 
fasteners etc. are within the scope of cable tray 
erection. 

    

    

C.1.1 

600 MM WIDE 2 MM THICK LADDER TYPE FRP 
CABLE TRAY /600 MM WIDE 2 MM THICK   
PERFORATED TYPE FRP CABLE TRAY /600 MM 
WIDE 2 MM THICK   GALVANIZED MS LADDER TYPE 
CABLE TRAY/600 MM WIDE 2 MM THICK   
GALVANIZED MS PERFORATED TYPE CABLE 
/REGULAR & IRREGULAR BEND.  

METERS 1824 

    
C.2 Cable tray accessories         

C.2.1 

DOUBLE CHANNEL (DC1)(Erection of double 
channel with its accessories. The job involves 
welding with structure, fixing with clamp /base 
plate etc.) 

METERS 320 

    

C.2.2 

CANTILEVER ARM FOR 600 MM WIDE CABLE 
TRAY(Fixing  of cantilever arm fitting with Hex Bolt  
& Washer, Spring Nut, Pan Head Screw, clamps 
etc. ) 

NOS 1216 
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SL 
no  

Item Description  Unit Quantity 
Unit Rate 

excluding taxes 
(BDT) 

Sub 
Total 
(BDT) 

D 

CABLE RE-ERECTION JOB: (Laying, dressing of cable 
on cable tray, glanding & termination as required. 
Cable laying, dressing & cable tagging will be as per 
BHEL cabling philosophy. The cabling job are 
including supply and installation of required 
clamps, Al. Strips, saddles etc. for cable dressing 
and clamping etc.) (Trefoil clamps will be supplied 
by BHEL) 

    

    
D.1 03C X 120XLPE-Cu FRLS( 11 kV ) METERS 275     
D.2 03C X 095XLPE-Cu FRLS( 3.3 kV ) METERS 5400     
D.3 01C X 500XLPE-Cu FRLS( 1.1 kV ) METERS 1575     
D.4 01C X 300XLPE-Cu FRLS( 1.1 kV ) METERS 500     
D.5 03C X 150XLPE-Cu FRLS( 1.1 kV ) METERS 5850     
D.6 02C X 070XLPE-Cu FRLS( 415V/1.1 KV ) METERS 450     
D.7 03C X 016XLPE-Cu FRLS( 1.1 Kv) METERS 450     
D.8 1P-2P /2C/3C/4C Cable,upto 2.5 Sqmm METERS 6612     
D.9 4P/ 5C- 8C CABLE, CORE SIZE UPTO 2.5 SQMM  METERS 4560     

D.10 12P/ 24C CABLE, UPTO 2.5 SQMM  METERS 450     
D.11 10C - 16C/5P-8P CABLE,UPTO 2.5 SQMM   METERS 5016     

E. Fibre Optic Cable -mono mode & multimode          

E.1 Fibre Optic Cable -mono mode & multimode Laying, 
dressing METERS 912     

E.2 Fibre Optic Cable -mono mode & multimode - 
Termination NOS 8     

 
                    TOTAL AMOUNT IN BDT in words 

 
NOTE TO BIDDERS: - 
 
1. Bidder to note overwriting is not allowed. 
 
2. Detail scope of work will be as per NIT 
 
3. BOQ items are approximate and may vary. ± 30% of the abovementioned quantity. 

 
                                                      

                                                         Name of the Bidder:  

                                                                Signature of Bidder: 

                                                                Designation:  

                                                      
Date: 
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PART - F , PRICE BID 
(This document is to be submitted in a separate sealed envelope after filling) 

 NAME OF JOB: Rectification (Dismantling and Re-erection) of collapsed Cable Trays and laid Cables 
from IDCT-1B Unit#1 Area to CTP MCC Unit#1 at 2 x 660 MW Maitree Rampal Project, Bangladesh. 
 
 

SL 
no  Item Description  Unit Quantity 

Unit Rate 
excluding taxes 

(BDT) 

Sub 
Total 
(BDT) 

 A 

DISMANTLING JOB : Cable tray dismantling job: 
Cable tray dismantling work (ladder or perforated 
type) as per price schedule includes associated 
accessories, like horizontal bend, vertical bend, tee, 
cross, reducer (LHS), reducer (RHS),  irregular bend . 
Total quantity of associated items dismantled for 
respective tray size shall be measured upon and paid 
as per relevant item rate of tray. Dismantling of all 
accessories like coupler plate, fasteners etc. are 
within the scope of cable tray dismantle job. 

    

    

A.1 

600 MM WIDE 2 MM THICK LADDER TYPE FRP CABLE 
TRAY /600 MM WIDE 2 MM THICK   PERFORATED 
TYPE FRP CABLE TRAY /600 MM WIDE 2 MM THICK   
GALVANIZED MS LADDER TYPE CABLE TRAY/600 MM 
WIDE 2 MM THIK   GALVANIZED MS PERFORATED 
TYPE CABLE /REGULAR BEND/IRREGULAR BEND 

METERS 1824 

    
A.2 Cable tray accessories         

A.2.1 
DOUBLE CHANNEL (DC1)(Dismantling of double 
channel with its accessories) METERS 320 

    

A.2.2 

BASE PLATE FOR Double channel (The job includes 
removing of welded joints with insert plate of 
precast beam & clearing the insert plate for further 
work ) 

NOS 160 

    

A.2.3 

CANTILEVER ARM FOR 600 MM WIDE CABLE TRAY 
(DISMANTLING OF CANTILEVER ARM FITTING WITH 
HEX BOLT & WASHER, SPRING NUT, PAN HEAD 
SCREW, CLAMPS ETC.) 

NOS 1216 
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SL no  Item Description  Unit Quantity 
Unit Rate 

excluding taxes 
(BDT) 

Sub 
Total 
(BDT) 

B 

CABLE DISMANTLING JOB : ( Dismantling of 
cabling, which inter alia involves removal of 
termination, cable glands, lugs, if required and re-
pulling back to other side or keeping the cable 
aside by alternate arrangement if any without 
removing or re-pulling which served the purpose 
of  facilitating the commencement of  further work 
(ISMC fixing on precast beam by other agency of 
BHEL for strengthening existing arrangement 
before re-erection of cable trays) 

    

    
B.1 03C X 120XLPE-Cu FRLS( 11 KV ) METERS 228     
B.2 03C X 095XLPE-Cu FRLS( 3.3 KV ) METERS 5400     
B.3 01C X 500XLPE-Cu FRLS( 1.1 KV ) METERS 1575     
B.4 01C X 300XLPE-Cu FRLS( 1.1 KV ) METERS 500     
B.5 03C X 150XLPE-Cu FRLS( 1.1 KV ) METERS 5850     
B.6 02C X 070XLPE-Cu FRLS( 415V/1.1 KV ) METERS 450     
B.7 03C X 016XLPE-Cu FRLS( 1.1 KV) METERS 450     
B.8 1P-2P /2C/3C/4C Cable,upto 2.5 Sqmm METERS 6612     
B.9 4P/ 5C- 8C CABLE, CORE SIZE UPTO 2.5 SQMM  METERS 4560     

B.10 12P/ 24C CABLE, UPTO 2.5 SQMM  METERS 450     
B.11 10C - 16C/5P-8P CABLE,UPTO 2.5 SQMM   METERS 5016     
B.12 Fibre Optic Cable -mono mode & multimode  METERS 912     

C 

RE-ERECTION JOB: Cable tray erection work (ladder 
or perforated type) as per price schedule includes 
associated accessories, like horizontal bend, 
vertical bend, tee, cross, reducer (LHS), reducer 
(RHS), fabrication of irregular bend as per 
requirement. Total quantity of associated items 
erected for respective tray size shall be measured 
upon and paid as per relevant item rate of tray. 
Fixing of all accessories like coupler plate, 
fasteners etc. are within the scope of cable tray 
erection. 

    

    

C.1.1 

600 MM WIDE 2 MM THICK LADDER TYPE FRP 
CABLE TRAY /600 MM WIDE 2 MM THICK   
PERFORATED TYPE FRP CABLE TRAY /600 MM 
WIDE 2 MM THICK   GALVANIZED MS LADDER TYPE 
CABLE TRAY/600 MM WIDE 2 MM THICK   
GALVANIZED MS PERFORATED TYPE CABLE 
/REGULAR & IRREGULAR BEND.  

METERS 1824 

    
C.2 Cable tray accessories         

C.2.1 

DOUBLE CHANNEL (DC1)(Erection of double 
channel with its accessories. The job involves 
welding with structure, fixing with clamp /base 
plate etc.) 

METERS 320 

    

C.2.2 

CANTILEVER ARM FOR 600 MM WIDE CABLE 
TRAY(Fixing  of cantilever arm fitting with Hex Bolt  
& Washer, Spring Nut, Pan Head Screw, clamps 
etc. ) 

NOS 1216 
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SL 
no  Item Description  Unit Quantity 

Unit Rate 
excluding taxes 

(BDT) 

Sub 
Total 
(BDT) 

D 

CABLE RE-ERECTION JOB: (Laying, dressing of cable 
on cable tray, glanding & termination as required. 
Cable laying, dressing & cable tagging will be as per 
BHEL cabling philosophy. The cabling job are 
including supply and installation of required 
clamps, Al. Strips, saddles etc. for cable dressing 
and clamping etc.) (Trefoil clamps will be supplied 
by BHEL) 

    

    
D.1 03C X 120XLPE-Cu FRLS( 11 kV ) METERS 275     
D.2 03C X 095XLPE-Cu FRLS( 3.3 kV ) METERS 5400     
D.3 01C X 500XLPE-Cu FRLS( 1.1 kV ) METERS 1575     
D.4 01C X 300XLPE-Cu FRLS( 1.1 kV ) METERS 500     
D.5 03C X 150XLPE-Cu FRLS( 1.1 kV ) METERS 5850     
D.6 02C X 070XLPE-Cu FRLS( 415V/1.1 KV ) METERS 450     
D.7 03C X 016XLPE-Cu FRLS( 1.1 Kv) METERS 450     
D.8 1P-2P /2C/3C/4C Cable,upto 2.5 Sqmm METERS 6612     
D.9 4P/ 5C- 8C CABLE, CORE SIZE UPTO 2.5 SQMM  METERS 4560     

D.10 12P/ 24C CABLE, UPTO 2.5 SQMM  METERS 450     
D.11 10C - 16C/5P-8P CABLE,UPTO 2.5 SQMM   METERS 5016     

E. Fibre Optic Cable -mono mode & multimode          

E.1 
Fibre Optic Cable -mono mode & multimode Laying, 
dressing METERS 912     

E.2 
Fibre Optic Cable -mono mode & multimode - 
Termination 

NOS 8 
    

 
 
 TOTAL AMOUNT IN BDT in words 
 
NOTE TO BIDDERS: - 
 
1. Bidder to note overwriting is not allowed. 
 
2. Detail scope of work will be as per NIT 
 
3. BOQ items are approximate and may vary. ± 30% of the abovementioned 
quantity. 
 
                                                      
                                                      

 
                                                          Name of the Bidder:  

                                                                       Signature of Bidder: 

                                                                       Designation:  

                                                      
Date: 
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PART-G 
 

FORMS AND PROCEDURES 
 

 
 

ANNEXURE-1 
 

 

FORMAT FOR SEEKING CLARIFICATION 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 
--------------------------------------------------------------------------------------------------------------------- 

To, 

 
(Write Name & Address of Officer of BHEL inviting the Tender) 

 
 
 

Dear Sir, 
 

Sub: Request for Clarification 
 

Ref: 1) NIT/Tender Specification No: …………………………, 
2) All other pertinent issues till date 

 
Sl 
no 

Reference 
clause of 
Tender 
Document 

Existing provision Bidder's query BHEL’s 
clarification 

1     

2     

3     

 

 
 

Yours faithfully, 
 

 
 

(Signature, date & seal of Authorized 
Representative of the Bidder) 
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ANNEXURE-2 
 

1.0  

Suspension of Business dealings with Suppliers/ Contractors 

1.1  

BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform o r  
indulge in malpractices, by suspending business dealings with them. 

1.2 Suspension of business dealings with Suppliers/ Contractors could be in the form of following: -- 
 
a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one 

year. 
 
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years 

 
c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three 

years. 
 
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or 
more of the category wise reasons as enumerated hereunder. 

1.3 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be 
imposed in the following cases, if 

 
i)   In the last three consecutive supplies of a specific material category, average quality rating, as 

provided in the supplier performance rating (SPR) as per SEARP, falls below 80% of the 
quality  weightage.  This  is  irrespective  of  supplies  against  PO(s)  having  single/  multiple 
delivery schedules. 

 
Note: Not applicable in cases for erection works of Power Sector Regions, where separate 
guidelines for evaluation of capacity of bidders is being followed. 

 
ii)  Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the 

contracts where delay occurred is such that 
 

a) prescribed maximum LD time limits of the contracts is exceeded or 
 

b) delay period has equaled/ exceeded half the original delivery period specified in the 
contracts whichever among the above is earlier. 

 
iii) 

a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls 
below 60% of the specific material category. 

 
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six 

months falls 60% or below as per guidelines for evaluation of capacity of bidders formula). 
 
Note: – for (b), No specific period of hold shall be applicable. 

 
iv) Supplier works are under strike/ lockout for a period of more than three months. 
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1.3 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the 
following cases, if 

 
i)   Supplier tampers with tendering procedure affecting ordering process. 

 
ii)  Supplier has misused BHEL documents/ drawings/ technical information or has breached the 

confidentiality agreement with BHEL. 
 
iii) after placement of order, Supplier fails to execute the contract. 

 
iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing 

equipment/ services, repetitive failures, remains non-responsive. 
 
v)  Wherever risk purchase clause (amounting to more than 5% of contract value) has been 

invoked. 
1.4 Banning across BHEL shall be imposed in following cases, if 
1.4.1  

i)   After price bid opening but before placement of order, Supplier withdraws his offer or varies it 
in any manner within the validity period. 

 
ii)  Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, 

or information or misrepresentation/ willful suppression of facts, or has resorted to unethical, 
illegal means. 

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour 

laws/ regulations/ rules or other statutory requirements. 
 
iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the 

bidding process or influence the price. 
 
v)  The Supplier has indulged in malpractices or misconduct such as bribery, corruption and 

fraud, pilferage, coercion etc. 
 
vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral 

turpitude in relation to business dealings. 
 
vii) Supplier is found to have obtained any internal information/ documentation of BHEL by 

unauthorized means. 
 
viii) The foreign Principals along with the representing Agent shall be banned together if 

information submitted by them about their precise relationship, commission/ remuneration etc. 
payable/ receivable and other particulars as asked by BHEL, as per the extant guidelines 
regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage. 

 
ix) Supplier has substituted, damaged, failed to return, or unauthorized disposed off free issue 

materials/ tools etc. of BHEL. 

1.4.2  
A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this 
effect has been received from the administrative ministry of the Government. 
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VOLUME -1: TECHNICAL CONDITION OF CONTRACT (TCC) 

01. Types of Jobs 

1.1 

Part – A ::  Dismantling of Cable Trays and Cables 

a Dismantling of cable trays and its accessories, which inter alia involves removal of cable 
trays, cantilevers, double channels, base plate, coupler plate & fasteners 

b 
Dismantling of cables, which inter alia involves removal of termination, cable glands, lugs, 
if required and re-pulling back to other side after dismantling of cable trays or keeping 
aside for facilitating the commencement of further activity/work. 

c 

Re-pulling or Re-dressing of Cables, as illustrated above, can however be skipped with 
alternate technical methods, if found practically viable for ease of work depending on the 
suitability of work-procedure. In both the cases, dismantling rates of cables will be 
applicable.  

d 

Housekeeping of the area and disposal of unwanted items to the BHEL identified places 
inside the Maitree Site.  
Damaged cable tray & accessories, cables if any has to be quantified & shall shift the 
same to the BHEL identified places. 

Progressive monthly payment can be claimed by the awarded party for the executed BOQ quantity for Part – A Jobs on 
certification by BHEL/ Engineer.  

1.2 

After the complete dismantling of the Cable Trays and Cables, BHEL will construct the entire route through ISMC 
structures in the precast beam insert plates by engaging a separate agency for facilitating the next course of Re-erection 
of Cable Trays and Cables on it. 
The awarded party will inform BHEL in writing about the completion of dismantling job to start of ISMC structural job by 
BHEL. 
On completion of this job, M/S BHEL will again inform the awarded party for start of re-erection job of cable tray & cables.  

1.3 

Part – B ::  Re-erection of Cable Trays and Cables 

a 
Re-erection of dismantled Cable Trays are to be carried out as per drawing with Section-
Marked Cable tray routes. For additional cable tray & accessories, BHEL will provide the 
material and contractor has to free-issue the same from BHEL/Store.  

b 

Re-laying of cable will be inclusive of cable dressing & termination to respective 
equipment’s & drives with Panel ends, if any. 
For additional cable requirement if any, BHEL will provide the material and contractor has 
to issue the same from BHEL/Store. 

c Housekeeping of the area and disposal of unwanted items to the BHEL identified places 
inside the Maitree Site. 

Progressive monthly payment can be claimed by the awarded party for the executed BOQ quantity for Part – B Jobs on 
certification by BHEL/ Engineer. 

02. Board scope of work: 
  2.1  

Part – A ::  Dismantling of Cable Trays and Cables :The scope under this job shall cover dismantling of cable tray with 
accessories which inter alia covers removing of 600MM wide ladder & perforated FRP/GI tray , cantilever , base plate ,double 
channel (DC1) ,coupler plate with fasteners and removing /re-pulling of cable with removing termination if required /keeping 
cable aside suitably so that the job of fixing of ISMC on pre-cast beam can be done safely by other agency which is excluded 
from this tender. After dismantling, keeping the materials/ handling at site, watch & ward for safe custody of materials, 
inspection of materials, submission of inspection reports for any shortage/damage or anything else called for, reconciliation of 
materials, returning of unused materials, scrap materials, etc to BHEL’s store/yards, etc of various equipment/ items/ materials 
covered under this job. The dismantling job will include- i) removing fasteners /hardware’s ii) removing welded joints and 
consumables,T&P  required for the same will be under contractor scope .  
 
Part – B ::  Re-erection of Cable Trays and Cables : 
The scope under this job will cover receipt of additional materials from site stores/ open yards/ unloading bay of power house, bringing to 
position (place of erection)/ loading in truck/ trailer with the help of crane/hydra, handling at site/ dragging to place of erection (wherever 
applicable), watch & ward for safe custody of materials, inspection of materials, submission of inspection reports for any shortage/ damage 
or anything else called for fixing of supports (base channels), pre-assembly, supply of necessary consumables/hardware, as specified in 
the tender, all erection of equipment & support structures, levelling, alignment, grouting, earthing of necessary equipment with nearest 
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earthing point, testing, commissioning, handing over to the entire satisfaction of BHEL/ customer,  reconciliation of materials, returning of 
unused materials, scrap materials, packing cases/ wooden boxes/ cable drums/oil drums/acid jerry cans, etc to BHEL’s/ customer’s stores/ 
yards, etc of various equipment/ items/ materials covered under this job . 

 

2.2 

It is not the intent to specify completely here in all details of handling, dismantling, erection, testing, commissioning of the 
equipment. Omission of specific reference to any method, or test & equipment or material necessary for the proper and 
efficient services towards installation shall not relieve successful bidder of the responsibility of providing such facilities/ 
services to complete the job or portion of the job awarded to them. The quoted rates shall deem to be inclusive of all such 
contingencies. Only exclusions specifically mentioned in this tender shall be entertained in all matters. 

 

2.3 
If any damage or discrepancy in existing trays or cables are found, successful bidder should inform BHEL immediately and 
make a joint inspection of materials, submission of inspection reports for any shortage/ damage or anything else called for the 
case. If any theft occurs when materials are in custody of successful bidder, successful bidder shall lodge FIR to nearest police 
station. 

 

2.4 
Erection part:  

The work shall conform to dimensions & tolerances given in various drawing & documents that will be provided during 
erection. If any portion of work is found to be not conforming to drawings or other stipulations, successful bidder shall inform 
immediately to BHEL engineer and redo the work, if suggested by BHEL. However, workmanship defects if any, will be done 
by you free of cost or BHEL will be carried out at your risk and cost. 
  

 

2.5 

Successful bidder shall deploy fire extinguishers of required number in their office, work areas & surveillance will be done 
throughout the execution period.  

 

2.6 
Successful bidder shall take the full responsibility of execution of the equipment/system being dismantled /installed by them 
under the overall supervision of BHEL. It shall be the responsibility of successful bidder to arrange all the testing/ measuring 
instruments with the calibration certificates and complete all the job activities for the particular equipment as per relevant 
standards, code of practice, manufacturer’s instructions, applicable quality plans for installation, testing & commissioning and 
BHEL norms. All these will be witnessed by BHEL/ customer or both and reports signed jointly.  

 

2.7  
Successful bidder shall provide necessary supervision, skilled/ semi-skilled workmen, competent experienced erection, testing 
personnel to carry out the tests independently, erection tools & tackles, consumable, testing, measuring & commissioning 
instruments/ equipment of required range, administrative personnel, transport vehicles, security guards for timely execution of 
the contract. 

 

2.8 
If situation so demands that in order to achieve project schedule/ milestone, various activities are to be carried out at a time by 
successful bidder. And they shall provide necessary manpower, tools, tackles, equipment testing & measuring instruments for 
simultaneous working round the clock, at no extra cost to BHEL. 

 

2.9 

Once the material is issued to the successful bidder for handling/ erection from BHEL custody, or work order is issued for 
dismantling & re-erection the security of those materials will be completely in the scope of successful bidder till hand over 
of the job. 

 

2.10 

During dismantling & re- erection, testing of equipment/system, if any component is found defective and is required to repair/ 
replace, successful bidder has to give complete support for repairing/ replacement of component. Complete support includes 
arrangement for dismantling of defective components, transportation of the materials from BHEL store to erection location 
without any extra cost.   

 

2.11 
Ward and watch of issued material will be the responsibility of successful bidder. Successful bidder has to follow BHEL’s Field 
Quality Plan, for re-erection of the equipment to its commissioning. In each RA bill, successful bidder have to submit the 
reconciliation statement, measurement sheet, protocols, etc as supporting documents of the bill.  
   

2.12 
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All the requirements of the IE rules are to be strictly fulfilled and to be completed with providing required consumables. All the 
test records & joint protocols are to be furnished to BHEL. With each RA bill, the related protocols is to be submitted by 
successful bidder along with reconciliation statement upto that period of billing. 

 

2.13 
Civil works including drilling, chipping, enlarging cut-outs, foundation pockets, cable cut-outs, grouting, etc, wherever required 
will be carried out by successful bidder at no extra cost. Successful bidder shall erect temporary scaffolding (scaffolding 
materials being arranged by successful bidder) for re-erection, if required and provide suitable platform at places (as suggested 
by BHEL) for the purpose of inspection/testing. 

 

2.14 
During testing, if any discrepancy is found, successful bidder has to report the same immediately to BHEL. BHEL will arrange 
for repair of the same at other place, but successful bidder has to give all sorts of support, eg loading of materials, taking out 
of the same through plant’s materials gate with duly entry by security. 

 

2.15 
The scope of tender includes cleaning, touch up painting including supply od primer & paint (Approved make as to be 
decided by BHEL) of all un-galvanized supporting structures. Accepted rates of fabrication, erection of supporting 
structure shall be inclusive of this. 

 

2.16 
In each protocol, joint signature of BHEL, as well as customer, to be considered for billing purpose 

 

2.17 

Dismantling, removal of debris, cables, etc as per instruction of BHEL/ customer on completion of work. If successful bidder fails 
to do so, BHEL will get the job done through other agency and the cost along with applicable overhead will be recovered from 
successful bidder. Decision of BHEL in this regard shall be final & binding on successful bidder.   

 

2.18 
BHEL - Power Sector (ER) is ISO 9001-2008 certified company. Quality of work, to customer's satisfaction and as per system 
requirements are the essence of ISO:9001-2008 certification. The bidder in all respects will organise his work, systems, 
environment, process control documentation, T&Ps, measuring and monitoring devices (MMDs) etc as per instructions of BHEL 
engineer. 
2.19 

Successful bidder shall comply with HSE (Health, Safety & Environment) requirements of BHEL and follow all applicable 
Operational Control Procedures (OCPs) within quoted rate/ price. 

 

2.20 
Successful bidder shall arrange for safe keeping of materials and his T&Ps. Successful bidder should deploy portable 
fire extinguishers of required number in his office, stores and work areas. Fire blankets are to be used by the party to 
cover cables during welding. 

   

03. SITE VISIT 
The bidder must visit site, to acquaint themselves with the conditions prevailing at site and in & around the plant premises, 
together with all statutory, obligatory, mandatory requirements of various authorities before submission of bid. 
04. DEVIATION/CLARIFICATION 

Normally no deviation with respect to tender is acceptable to BHEL. However, in case of unavoidable circumstances, the 
bidder may submit their query for seeking clarifications of BHEL as per modality stipulated in NIT or may submit the same 
along with offer as per prescribed schedule/ format without any ambiguity. Any assumptions, presumptions, deviations etc. 
indicated or implied anywhere by the bidder except those indicated in the deviation schedule/ format will not be recognized 
and will not form a part of consideration / offer. In the absence of such filled-up schedule/ format it will be understood and 
agreed that the bidder’s offer is based on strict conformance to the specification and no negotiation would be allowed in 
this regard. BHEL reserve the right not to recognize any / all deviations submitted after opening of the bid. 

05. DEWATERING 
Successful bidder shall ensure at all times that their work area & approach/ access roads are free from accumulation of 
water, so that the materials are safe and the erection/ progress schedule are not affected. No separate claim in this regard 
shall be admitted by BHEL. No separate payments for dewatering of subsoil, surface water or catchments water, if 
required, at any time during execution of the work including monsoon period shall be considered by BHEL. All dewatering 
pumps are to be provided by successful bidder, if required. 

06. Tools and Plants (T & Ps) 
The awarded party need to arrange and employ necessary T&Ps in connection with Rectification Job (Dismantling and Re-
erection) of collapsed Cable Trays and Cables.  
07. Electrical Power for the Job 
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BHEL will provide construction power free of charges at 415 V level at one/ two strategic point(s) within plant 
premises.   Successful bidder shall make their own distribution arrangement to draw electricity. 

 

08. Cable tray job (Dismantling & erection)  

8.1  
Cable tray work (ladder or perforated type) as per price schedule includes associated accessories, like horizontal bend, 
vertical bend, tee, cross, reducer (LHS), reducer (RHS). Total quantity of associated items erected for respective tray size 
shall be measured upon and paid as per relevant item rate of tray. Bidder’s quoted rates against cable tray shall be in 
consideration to this. 

  
8.2 : Fabrication of irregular cable tray bends at site, if required, is included in the scope of the tender. Material required for this 
purpose will be taken from respective items of cable tray materials of BHEL stock. 
 

8.3 Cable tray dismantling job which inter alia will includes the following: 
a. Dismantling of cable tray by removing coupler plate & fasteners and keeping the same in contractor safe custody. 
b. Dismantling of cantilever by removing spring nut, bolt with washer and keeping the same in contractor safe custody. 
c. Dismantling of double channel (DC1) by removing its fixing hardware and keeping the same in contractor safe custody. 
d. Dismantling of base plate for double channel by removing welded joint between base plate & insert plate of pre-cast beam 

& keeping the same in contractor safe custody. 
e. Housekeeping of the area and disposal of unwanted items to the BHEL identified places inside the Maitree Site.  
f. Damaged cable tray & accessories, cables if any has to be quantified & shall shift the same to the BHEL identified places. 
g. All excess materials has to be returned to BHEL. 

 
Cable  dismantling job which inter alia will includes the following: 

a. Dismantling of cabling, which inter alia involves removal of termination, cable glands, lugs, if required and re-pulling back 
to other side or keeping the cable aside by alternate arrangement if any without removing or re-pulling which served the 
purpose of facilitating the commencement of work of ISMC fixing on precast beam by other agency engaged by BHEL for 
strengthening existing arrangement so that cable tray re-erection work can be done. The cable job will also include 
removal of cable tie, trefoil clamps, cable tag as required.   

b. Re-pulling of Cables, as illustrated above, can however be skipped with alternate technical methods, if found practically 
viable for ease of work depending on the suitability of work-procedure. In both cases, only dismantling rate of cable will 
be applicable. 
 

8.4 Cable tray erection job: 
which inter alia will includes the following: 
a. Fixing of double channel with ISMC structure through welding & clamping as per BHEL drawing /instruction of BHEL 

engineer. 
b. Fixing of cantilevers with its spring bolt, nut & washer. 
c. Fixing of cable tray using coupler plate & fasteners. 
d. Painting of all welded joint & touch up painting of cable tray & its accessories. 
e. Route marking of cable tray as per approved drawing. 
f. Housekeeping of the job area. 
g. All testing & inspection has to be arranged by successful bidder & joint protocol has to be prepared between BHEL & 

end  customer  
Cabling job (Laying & termination): 
a. Laying, dressing of cable-on-cable tray glanding & termination as required. Cable laying, dressing & cable tagging 

will be as per BHEL Engineer.   
b. Cable laying job includes supply & installation of required clamps, Al strips, saddles, etc for cable dressing and 

clamping, etc and installation/ erection of trefoil clamps for single core cable of OD 30 mm to 50 mm, to be 
supplied by BHEL free of cost.  

c. Cable termination shall include drilling/making of holes in gland plates, fixing of glands, ferrules and lugs, fixing of 
cable tags and connection to the equipment without implication of extra cost to BHEL. Material required for 
making ferrule and cable tag are to be arranged by the successful bidder without any extra cost to BHEL. 

d. All testing & inspection has to be arranged by successful bidder & joint protocol has to be prepared between 
BHEL & end customer. 

e. All required testing like continuity check, insulation resistance test & HV test if required has to arranged by the 
successful bidder & it will in cabling erection job scope. No, extra payment will be made in this regard. 

f. If any cable get damaged on the Course of execution of the job, jointing will be done by the bidder free of cost. 
Bidder has to use jointing kit of reputed make & it has to accepted by BHEL & end customer.  
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09. PROTOCOL (Cable tray erection & cabling erection job): 
In each erection, testing protocol, joint signatures of successful bidder, BHEL as well as Customer are required. 

10. Safety of the Work-area 
For the Safety of the Work-area and the Job itself, the awarded L1(lowest bidder) Vendor need to adopt following means of 
procedures as follows: - 

a. The successful bidder has to take workmen insurance policy for their employees/workmen for working in Maitree Site. 
b. All these Employees of the Vendor with valid Insurance, need to have Gate Pass too, for safe entry and exit in the 

premises of Maitree Site. 
c. All these Employees of the Vendor should have necessary Safety PPEs and required Height/Hot-Work Passes, as 

needed from time to time. 
d. The awarded L1 Vendor need to obtain Safety Work Permit (applied for a pre-determined days with description of the 

Job), every day before the commencement of the Job with the number of Employees working on that particular day, as 
mentioned thereof. 

e. After the end of the Job every day, remaining tools and tackles and the Materials & Consumables need to be secured 
safely at Vendor’s designated Place. 

11. Security 
The awarded party will take necessary precautions/ due care to protect the material at Project site, while in his custody from 
any damage/ loss till the same is handed Over to BHEL/ customer at Project site. BHEL will reserve the right to Recover the 
loss from the contractor as detailed below in case the damage/loss is due to negligence/ carelessness on the part of the 
contractor.  
In case of theft of material under contractor's custody, the same shall be reported to police by the contractor immediately and 
copy of FIR shall be submitted to BHEL for taking up further at BHEL. However, this will not relieve the contractor of his 
contractual obligation for the materials in his custody. 

For the Security of the Materials and the Manpower, during the ongoing job at the said Area, contractor will deploy own Security 
Personnel round the clock (24 hours) for the Security and Surveillance purpose. 
12. Contract period of the Job 

The postulated duration of the Job will be fixed as described here under:- 
a. Part – A :: Dismantling of Cable Trays and Cables – 30 days from the start of  dismantling work 
b. Part – B ::  Re-erection of Cable Trays and Cables – 30 days from the start of  re-erection work 

13. EARNEST MONEY DEPOSIT (EMD): N/A 
14.  SECURITY DEPOSIT(SD): 
a) The total amount of Security Deposit will be 5% of the contract value. 
 
b) At least 50% of the required Security Deposit, shall be collected in before start of the work. Balance of the Security Deposit 
shall be collected by deducting 10% of the gross amount in BDT progressively from each of the running bills of the Contractor till 
the total amount of the required Security Deposit is collected.   
 
c) Bidder may deposit SD in the form of Pay order or Local cheque or Fixed Deposit Receipt (FDR ) issued from the following 
banks valid for six months, 
 
(i)AB Bank Limited (ii)Citibank N.A. (iii) Sonali Bank Limited (iv)Standard Chartered Bank (v)The Hong Kong Shanghai Banking 
Corporation Ltd (vi)Woori Bank (vii) State Bank of India. 
 
d) If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be correspondingly 
enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or recovered from payment/s 
due to the Contractor. 
 
e) The recoveries made from running bills (cash deduction towards balance SD amount) can be released against submission of 
equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the approval of the authority 
competent to award the work. 
 
f) Security Deposit shall be refunded/released to the Contractor along with the ‘Final Bill’ after deducting all expenses / 
other amounts due to BHEL under the contract / other contracts entered into with them by BHEL. 
 
15. Bidder shall submit copy of TIN, BIN and Trade License along with Tender documents. 
16. Payment Terms with the Certification of Work done 

a. Progressive monthly payment can be claimed by the awarded party for the executed BOQ quantity for Part – A &B 
Jobs on certification by BHEL- Engineer. 5% of the amount of the certified bill will be kept as retention amount on 
progressive billing which will be released on successful completion of the awarded job (job completion certificate will be 
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issued by package in charge) and 3 months warrantee period. The warrantee period will start from the date of issuance 
of job completion certificate. 

b. Part – A :: Dismantling of Cable Trays and Cables 
c. Part – B ::  Re-erection of Cable Trays and Cables 
d. On basis of the actual work done, as certified by the BHEL Engineer, the awarded L1 Vendor need to raise the Invoice 

along with copies of TIN, BIN and Trade License along with the certified copy of work-measurement. 
e. The Bidder should have valid VAT Registration Number and 12-digit TIN Number in Bangladesh and the same is to be 

furnished during submission of Invoice. 
f. 100% net payment shall be released, through BEFTN/Cheque to the Bank account, as provided by the awarded L1 

Vendor within 30 days from the date of submission of Bidder’s Invoice to BHEL Office, Maitree Site. 
g. Payment shall be made in Bangladeshi Taka. 
h. The accepted rate of individual items shall remain Firm throughout the contract period of this Tender including 

extension period, if any without any escalation. 
i. Price Variation Clause (PVC) / Over Run Compensation (ORC) / Rate Revision are not applicable in this Tender. 

17. Taxes and Duties: 
17.1 BANGLADESH VAT: 
a) The Bidder shall submit copy of VAT registration Certificate (Musak-2.3), TIN Certificate, Trade License to the BHEL site 
office immediately after receiving the Order but before raising the first Tax Invoice against this tender. 
 
b) No VDS is to be done as per provision U/S 49(5) of Bangladesh VAT ACT 2012, as enclosed vide Fin Act- 2020. Bidder shall 
thus not load any VAT on Output. 
 
c) Adequate documents for not charging/ claiming VAT from BHEL shall be made available to the Bidder 
 
d) The bidder shall raise Tax Invoice (Challan Patra) as per Rule 40(d)(v) (Musak-6.3) of the Bangladesh VAT and 
Supplementary Duty Rule ,2016 mentioning Name, Address and VAT Registration Number of BHEL site office. 
 
e) Bidder shall note that the Tax Invoice complying with Rule 40(d)(v) of the the Bangladesh VAT and Supplementary Duty Rule 
,2016 must contain the ‘Bill to’ and ‘Ship to’ details as below: 
 
BHEL Bangladesh VAT Regn. No. 000761853-0208 
Bharat Heavy Electricals Limited 
Power Sector Eastern Region, 
2x660 MW Maitree Super Thermal Power Project, Moidara Village,Rampal Upazila, Bagerhat District, Bangladesh 
17.2 ADVANCE INCOME TAX (AIT) 
a) Bidder should have valid 12-digit TIN number in Bangladesh prior to start of work. Advance Income Tax (AIT) under the 
Income Tax Ordinance,1984(and rules made thereunder) shall be paid at prevailing rates on Gross Invoice value from the bills 
unless Exemption Certificate from the appropriate authority/ authorities is/ are furnished under Income Tax Laws of Bangladesh 
 
b) The Bidder shall carry out their own tax diligence to get acquainted with the relevant rules and regulations of Bangladesh 
pertaining to the subject job. 
 
c) The bidder is responsible for compliance of all relevant Tax Laws of Bangladesh and all other related places outside 
Bangladesh in connection with this contract and BHEL will not bear any such liability. Non-Bangladeshi Bidder shall have to 
obtain Registration under BIDA and shall have to mandatorily comply the norms, as may be prescribed. 
d) New tax & duties, if imposed subsequent to latest due date of offer submission, as per NIT & TCN, as applicable, by statutory 
authority after due date of submission of latest price offer and within the contract period including extension, if any (provided 
reason for extension is not attributable to vendor), shall be reimbursed by BHEL at actual on production of relevant supporting 
document to the satisfaction of BHEL. However, the vendor shall obtain prior approval from BHEL before depositing new taxes 
& duties. Benefits and/or abolition of all existing taxes must be passed on to BHEL against new Taxes, if any, proposed to be 
introduced at a later date. 
18 LIQUIDATED DAMAGE  

If the successful bidder fails to complete entire scope within completion period as mentioned in SL no 12 of TCC, for reasons 
attributable to  the Bidder, BHEL shall have the right to recover as liquidated damages (LD) a sum equivalent to 0.5 % of 
contract price, including taxes, duties, etc., for delay of each week or part thereof. The total liability for delay shall not in any 
case exceed 5 % (five percent) of the contract price, including taxes, duties, etc.  

 


