

NIT 2026OSB001 [Section I (A) - List of RSs]										
RS No.	RS Description	UOM	Quantity in Nos	Quantity (UoM)	Qty. tolerance %	Load distribution	Project Delivery Location	Material Value (Lakhs) (Rs.)	Delivery Period	Max Legth of the job in mm* Furnace length in PQR shall be checked for maximum length in corresponding RS quoted by the vendor
RS01	RAICHUR ECONOMIZER (SUPPORT PLATE & COLLECTOR SUPPORT)	MT	164	240	10%	L1:60%; L2:40%;	RAICHUR, KARNATAKA	204	45 days	8100
RS02	ANPARA ECONOMIZER (SUPPORT PLATE & COLLECTOR SUPPORT)	MT	40	145	10%	L1:60%; L2:40%;	ANPARA, UTTAR PRADESH	123	45 days	13800
RS03	UKAI ECONOMIZER (SUPPORT PLATE & COLLECTOR SUPPORT)	MT	18	35	10%	L1:100%	UKAI, GUJARAT	30	45 days	8100
RS04	DVC MEJIA ECONOMIZER (STRAP SUPPORT)	MT	208	704	10%	L1:30%; L2-L3:20% each; L4-L5-15% each;	DVC MEJIA, WEST BENGAL	598	45 days	13500
RS05	UKAI LT SUPER HEATER (STRAP SUPPORT)	MT	14	19	10%	L1:100%	UKAI, GUJARAT	16	45 days	8100
RS06	BOKARO ECONOMIZER (STRAP SUPPORT)	MT	198	675	10%	L1:30%; L2-L3:20% each; L4-L5-15% each;	BOKARO, JHARKHAND	574	45 days	13500
RS07	BAKRESWAR REHEATER	MT	30	33	10%	L1:100%	BAKRESWAR, WEST BENGAL	66	45 days	11100
RS08	MUZAFFARPUR REHEATER	MT	2	2	10%	L1:100%	MUZAFFARPUR, BIHAR	4	45 days	12600
RS09	KORBA REHEATER	MT	30	27	10%	L1:100%	KORBA WEST, CHHATTISGARH	54	45 days	12400
RS10	DVC CHANDRAPURA ECONOMIZER (PANTO PLATE SUPPORT)	MT	171	195	10%	L1:60%; L2:40%;	DVC CHANDRAPURA, JHARKHAND	166	45 days	8600
RS11	SLPP EVAPORATER	MT	95	40	10%	L1:100%	SLPP SURAT, GUJARAT	34	45 days	3700
RS12	BARSINGSAR POT PANEL	MT	16	1	10%	L1:100%	BARSINGSAR, RAJASTHAN	1	45 days	2000
RS13	ANPARA STRAIGHT PANEL WITH WEAR BAR WELDING	MT	6	1	10%	L1:100%	ANPARA, UTTAR PRADESH	1	45 days	3100
Total			992	2,117						

Note	
L1	Lowest bidder
L2	2nd best ranked bidder
L3	3rd best ranked bidder
L4	4th best ranked bidder
L5	5th best ranked bidder