NIT 20260SB001 [Section | (A) - List of RSs]

Max Legth of the job in mm*
Furnace length in PQR shall be

tity i ty. tol Material Val Deli
RS No. RS Description UOM UL T Quantity (UoM) Qbyatoleranas Load distribution Project Delivery Location ateriatvaiue € |Yery checked for maximum length in
Nos % (Lakhs) (Rs.) Period i
corresponding RS quoted by the
vendor
RAICHUR ECONOMIZER (SUPPORT PLATE & L1:60%,;
RSO1 MT 164 240 109 RAICHUR, KARNATAKA 204 45 d 8100
COLLECTOR SUPPORT) & 12:40%; / ays
ANPARA ECONOMIZER (SUPPORT PLATE & L1:60%;
RSO2 MT 40 145 10% ’ ANPARA, UTTAR PRADESH 123 45 d 13800
COLLECTOR SUPPORT) ° 12:40%; ays
UKAI ECONOMIZER (SUPPORT PLATE & COLLECTOR
RSO3 (SUPPORT) MT 18 35 10% L1:100% UKAI, GUJARAT 30 45 days 8100
L1:30%;
RS04 DVC MEJIA ECONOMIZER (STRAP SUPPORT) MT 208 704 10% L2-13:20% each; DVC MEJIA, WEST BENGAL 598 45 days 13500
L4-L5-15% each;
RSO5 UKAI LT SUPER HEATER (STRAP SUPPORT) MT 14 19 10% L1:100% UKAI, GUJARAT 16 45 days 8100
L1:30%;
RS06 BOKARO ECONOMIZER (STRAP SUPPORT) MT 198 675 10% L2-13:20% each; BOKARO, JHARKHAND 574 45 days 13500
L4-L5-15% each;
RSO7 BAKRESWAR REHEATER MT 30 33 10% L1:100% BAKRESWAR, WEST BENGAL 66 45 days 11100
RS08 MUZAFFARPUR REHEATER MT 2 2 10% L1:100% MUZAFFARPUR, BIHAR 4 45 days 12600
RS0O9 KORBA REHEATER MT 30 27 10% L1:100% KORBA WEST, CHHATTISGARH 54 45 days 12400
DVC CHANDRAPURA ECONOMIZER (PANTO PLATE L1:60%; DVC CHANDRAPURA
RS10 MT 7 95 10% ’ ’ 166 45d 8600
1 SUPPORT) 171 1 ° 12:40%; JHARKHAND ays
RS11 SLPP EVAPORATER MT 95 40 10% L1:100% SLPP SURAT, GUJARAT 34 45 days 3700
RS12 BARSINGSAR POT PANEL MT 16 1 10% L1:100% BARSINGSAR, RAJASTHAN 1 45 days 2000
ANPARA STRAIGHT PANEL WITH WEAR BAR
RS13 WELDING MT 6 1 10% L1:100% ANPARA, UTTAR PRADESH 1 45 days 3100
Total 992 2,117
Note
L1 Lowest bidder
L2 2nd best ranked bidder
L3 3rd best ranked bidder
L4 4th best ranked bidder
L5 5th best ranked bidder
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