

RATE SCHEDULE, LOADING PATTERN & WEIGHT DETAILS (In Tons) (WT (TONS) : +/- 10 %)									
RATE SCHEDULE	PROJECT	DU CODE	DESCRIPTION	QTY (Nos.)	WEIGHT (Tons)	TOTAL WEIGHT (Tons)	~ RAW MATERIAL COST (Rs.)	LOADING PATTERN	DELIVERY SCHEDULE
RS01	Coal to Amm Nitrate 2000 TPD – Gasifier	F58011CQ312001	CYCLONE ASSEMBLY	1	38.99	80.43	₹ 1,12,60,260	L1 - 41.44 T- 51.5 % L2 - 38.99 T - 48.5 %	All the DU's loaded shall be delivered within 90 days from PO date or Last main material clearance date whichever is later.
		F58011CQ332001	LOOPSEAL ASSEMBLY	1	41.44				