
RATE 

SCHEDUL

E

PROJECT DU CODE DESCRIPTION
QTY

(Nos.)

WEIGHT

(Tons)

TOTAL WEIGHT

(Tons)

~ RAW MATERIAL COST

(Rs.)

LOADING 

PATTERN
DELIVERY SCHEDULE

F58011CQ312001 CYCLONE ASSEMBLY 1 38.99

F58011CQ332001 LOOPSEAL ASSEMBLY 1 41.44

Section-IE-2026OSB072-WBS/ PGMA DETAILS (INDICATIVE)

RATE SCHEDULE, LOADING PATTERN & WEIGHT DETAILS (In Tons)     (WT (TONS) : +/- 10 %)

RS01

Coal to 

Amm 

Nitrate 

2000 TPD 

– Gasifier 

80.43 ₹ 1,12,60,260

L1 - 41.44 T-

51.5 %

L2 - 38.99 T - 

48.5 %

All the DU's  loaded shall be 

delivered within 90 days from PO 

date or Last main material 

clearance date whichever is later.
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