
Sl No. Description Amount (Rs.)

1
Total amount as per the rates in BOQ for Civil Works of

Yard & Control Room Building (Annexure-I) 
43,746,349.39

2

Value of percentage above/below to the total amount

in BOQ of Civil Works of Yard & Control Room Building

(As indicated in Price Schedule Format, Annexure - A).

3

Total amount of BOQ for Civil Works of Yard & Control

Room Building after consideration of percentage

above/below.

4 Underground Earthing Works (Annexure-II)

5 Construction of Stores (Annexure-III)

6 Total Cost to BHEL in Rs. (3+4+5)

SUMMARY OF PRICES FOR EXECUTION AND HANDING OVER OF CIVIL WORKS OF 

400/220 KV SWITCHYARD AT BELLARY TPS, STAGE-III IN KARNATAKA

Tender Spec. No. TBSM/BELLARY-III/CIVIL/TENDER, Dated 22.10.11


