TB-343-607-003-PKG-IlI

REV NO:01

Bill of Quantity-cum-Price Schedule

Part 2

Name of Project

: +/- 800kV NE AGRA HVDC PROJECT

Name of Work

: Design, supply & erection of DC Hall Pre-

engineered buildings including
associated works.

S.No.

[E=Y

Description of ltem

Quantity

Unit

Unit Rate
(Rs)

Amount
(Rs)

Design of DC Hall Pre-engineered buildings including all
documentation & drawing works all complete as per technical
specification and including approval from Customer.

1

Lump
Sum

Erection of structural steelwork including painting all
complete as per technical specification & drawings.

3500000

kg

Erection of standing seam outer sheet for roofing/cladding
including flashing, etc., as necessary for air/moisture proofing,
all complete as per technical specification & drawings.

52500

sgm

Erection of inner sheet for roofing/cladding including
flashing, etc., as necessary for air/moisture proofing, all
complete as per technical specification & drawings.

64000

sgm

Erection of mineral wool insulation - 25mm thk between
double sheet wall cladding all complete as per technical
specification & drawings.

40000

sgm

Erection of mineral wool insulation - 200mm thk between
double sheet roofing all complete as per technical specification
& drawings.

24000

sgqm

Supply & erection of rolling shutters all complete as per
technical specification & drawings.

400

sgqm

Supply & erection of doors all complete as per technical
specification & drawings.

40

sgqm

TOTAL AMOUNT (T2)

NOTE:

0

The erection cost of gutters, downspouts & flashings should be
built in the total cost.

(ii)

The unit rate for S.No.1 shall not be more than 1% of the total
amount (T1 of Part 1 & T2 of Part 2).

13



