TB-294-607-003B-BHIWADI BALANCE WORKS
REV 00

BILL OF QUANTITIES - CUM - PRICE SCHEDULE

Name of project :- 400kv sub station Extension At Bhwadi
Name of work :- Civil works of Yard
BOQ |[ltem Discription Unit Balance Unit Rate ) |Amount R)
Item Quantity
No.
1|Excavation in all types of soil and rock including CuM 7 124.7 872.90

backfilling, disposal etc. for all leads and lifts.

2|Providing and laying of Plain Cement Concrete CuM 82 2938.8 240981.60
(1:4:8) including shuttering, as necessary.

3|Providing and laying of Plain Cement Concrete CuM 7 3908.94 27362.58
(1:2:4) including shuttering, as necessary.

4|Providing and laying of Reinforced Cement CuM 131 4478.4 586670.40
Concrete (1:1.5:3 nominal mix) including precast,
shuttering, grouting of pockets & underpinning,
etc but excluding reinforcement.

5|Steel Reinforcement

Excluding supply but including bending, binding MT 3.2 6500 20800
(i/c cost of binding wire), placing in position, etc.,
all labour & material, complete.

a

-

6[Stone filling (40mm size) for rector foundation CuM 56 810.55 45390.80

7|Misc. structural steel including rails, embedments, MT 1.5 51200 76800.00
edge protection angles, gratings, etc. but
excluding the reinforcement steel and steel for
lattice & pipe structures.

8|Stone spreading in switchyard excluding PCC SqM 7300 96.055 701201.50

9|Concrete road (3.75m wide in S/Y) as per drawing RM 155 5266.87 816364.85
except reinforcement & concrete

Page 1 of 2



TB-294-607-003B-BHIWADI BALANCE WORKS

10

Drains

a

-

Section A-A

RM

100

909.57

90956.6

b

-

Section B-B

RM

100

1544.36

154436.0

C

-~

Section C-C

RM

50

2810.03

140501.5

11

Supplying & laying hume pipe of grade (NP3)

b

-

300mm dia

RM

15

760

11400

12

Supplying & erecting dewatering pumps

5 HP

Nos

=

14250

14250

b)

0.5HP

Nos

I

3800

15200

13

Installing of Pipe Electrode(to be driven - 3.0 Mtr)
as per Drg. No. TB-STD-316-Pipe Electrode Rev 00
including following works:

- excavation

- installing the pipe electrode with alternate layers
of Coke & charcoal, salt

- backfilling and compaction

- Casting the Test Pit with Cast Iron covers

- any other work necessary to complete the work
(Gl Pipe, Nuts, Bolts & Washers and funel with
wire mesh will be supplies by BHEL.

Quantity may vary by +/- ------ 40-------- % at
contract stage).

Nos

23

2000

46000

Total Cost =

2989188.72

Page 2 of 2

REV 00



