Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
”#ﬂ the period of One year 2026-27.

Enquiry No.: 9452600002/27.06.2026
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Bharat Heavy Electricals Limited
(B W e Bl osuesor o /HRT GTBR &1 3WBA / A Government of India Undertaking)

CIN: L74899DL1964G01004281
(90 an&E) e G msF griueraf /deadea fasfermafest / BHEL Tiruchirappalli)
W /Phone : 0431 257 6768 | BA& /Email - tsenthilkumar@bhel.in

NOTICE INVITING e-TENDER (Through NIC Portal)

Name of Work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical
Installations for the period of One year 2026-27.

Two-part e-Tender inviting techno-commercial and price bids for Annual Rate Contract (ARC)
for LT Additions and Alterations on Electrical Installations for the period of One year 2026-

27.

Kindly submit your competitive offer for the above subject work as per the tender terms and
conditions given in the tender document through NIC Portal.

SL DESCRIPTION DETAILS

1 | Location of Work. HPBP, Trichy

2 | Period of contract One Year from the date of award of contract.

3 | Service qty. As per BOQ and Price Bid Work / Rate Schedule
4 | Splitting of Work Not Required.

5 | CRITERIA FOR AWARD OF WORK Package-wise L1 (lowest bidder)

6 | Earnest Money Deposit (EMD) NOT APPLICABLE

7 | Security Deposit (SD) 5% of order value.

8 | Price Bid As per NIC Price Bid.

9 | Billing cycle: Monthly

100% payment will be made after completion of work on
monthly pro rata basis on submission of error free invoice
duly certified by Area In-charge.

10

For Obtaining MSE benefits in
Payment terms and allocation of
works / contract

MSE (Micro and Small Enterprises only)

By submitting only Udvam Registration certificate or
Medium Enterprises, graduated from its original
category (Micro/Small) within the period of 3 years
from the date of graduation.

11

Benefits to Start-up companies

Not applicable.

12

Due date for submission of offer

07.07.2026/14:00 Hrs.

13

Due date for Tender opening

07.07.2026/15:00 Hrs.

14

Contact details for queries related
to submission of tender

T Senthil Kumar, Sr. Manager/M&S
Phone: 0431-2576768
E-mail: tsenthilkumar@bhel.in

Page 1 of 69

Sign & Seal of the Contractor



7aam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

m the period of One year 2026-27.

Enquiry No.: 9452600002/27.06.2026

SL DESCRIPTION DETAILS

Contact details for queries related T Senthil Kumar, Sr. Manager/M&S
15 | to scope of work & working area Phone: 0431-2576768
details. E-mail: tsenthilkumar@bhel.in

Any change in applicable rates of Tax or any other statutory levies (Direct / Indirect) or any new
introduction of any levy by means of statute and its corresponding liability for the deliveries
beyond the agreed delivery date for reasons not attributable to BHEL will be to vendors account.
BHEL will not reimburse the same and any subsequent claim in this respect will be summarily

rejected

The tender documents comprise the following: -

(I) Part-1 - Techno Commercial Bid

Annexure-]1 : Buyer Added Bid Specific Additional Terms & Conditions (ATC)
Annexure-J2 : General Conditions of Contract (GCC)

(II) Part-2 - Price Bid
. Annexure-P1 : Price bid - Work / Rate Schedules

Tender can be cancelled at any stage due to unavoidable circumstances. Please note that this is only
a request for an Offer and not a Contract.

Thanking you,
For Bharat Heavy Electricals Limited

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli - 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in
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the period of One year 2026-27.

% Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

Enquiry No.: 9452600002/27.06.2026

ANNEXURE-J-1

Buyer Added Bid Specific Additional Terms & Conditions (ATC)

Clause

Details

1

PRE QUALIFICATION CRITERIA: (PQC)

11

TECHNICAL:

111

ORGANIZATION/FIRM REGISTRATION

(@) Only registered / licensed companies / firms will be eligible for participating in this Tendering Process.
Wherever “Companies Act 1956”is applicable the Company shall be registered in line with
“Companies Act 1956”.

Documents to be submitted: The details of the registration Documents to be submitted are below:

SL Type of Organization Documents to be submitted

1 | Sole Proprietorship Trade License / GST registration / Auditor’s letter / PAN
Partnership Deed Copy of Extract from Register of Firms
showing latest constitution of Firm (Form A /G/any other
form as the case may be) , Trade License / GST Certificate
and PAN
Partnership Deed, Notarized Declaration as to the
3 | Unregistered Partnership constitution of Firm signed by all the Partners and Trade
License, GST Certificate and PAN
Certificate of Incorporation / Memorandum of Association
& Atrticles of Association
Certificate of Incorporation / Memorandum of Association
& Avrticles of Association
Certificate of Incorporation / Memorandum of Association
& Atrticles of Association

2 | Partnership

4 | Private Limited Company

5 | Public Limited Company

6 | Public Sector / Govt. org.

(b) Permanent Account Number (PAN): Bidder should have valid Permanent Account Number (PAN)
and a copy of PAN Card shall be enclosed.

(c) GST Registration Number: The bidder shall be registered with GST. The copy of GST certificate
shall be enclosed.

(d) UDYAM Registration Number: If the bidder is MSE Bidder, then the copy of UDY AM Registration
Certificate shall be enclosed.

112

PROOF OF EXPERIENCE:

1. Electrical License Requirement: Only those bidders/vendors possessing a valid ESB license or a higher-
grade Electrical Contractor License issued by the Tamil Nadu Electrical Licensing Board (TNELB) are
eligible to quote. Authenticated copies of the valid license must be submitted along with the technical
offer.

2. Experience Criteria: The bidder must have successfully executed "Similar Works" within the last seven
(7) years from the date of tender notification.

o Definition of Similar Works: Erection, maintenance, or commissioning of Electrical Power Distribution
systems/installations in Industrial or Commercial establishments, including industrial wiring,
underground (UG) cable laying, and end terminations.

3. Performance Credentials (Work order and Work Completion Certificate):

o For experience gained outside BHEL Tiruchirappalli (Trichy), bidders must submit a formal Work order
copy and Work Completion Certificate along with their technical offer.
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% Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

Clause Details
o This certificate must be issued on the respective Customer's official letterhead, confirming satisfactory
completion of the specified type of work.
o Note: Failure to submit valid completion credentials as stated above shall render the offer liable for
summary rejection.
BHEL reserves the right to verify the authenticity of the document(s) submitted as part of the qualification
process.
1.1.3 | Sign and sealed this Tender Document in all pages or digitally sign on First Page
Credentials furnished by the bidder against "PRE-QUALIFYING CRITERIA" shall be verified from the
issuing authority for its authenticity. In case, any credential (s) is/are found to be spurious, offer of the
bidder is liable to be rejected. BHEL reserves the right to initiate any further action as per extant guidelines
for Suspension of Business Dealings as applicable in BHEL.
Price Bids of only those bidders shall be opened who stand qualified after compliance of PQC — 1.1.1 to
1.1.3.
1.2 FINANCIAL: NOT APPLICABLE.
1.3 Submission of Integrity Pact duly signed (applicable for estimate > 2 Cr). : NOT APPLICABLE.
Bidder must not be admitted under Corporate Insolvency Resolution Process or Liquidation as on date,
14 by NCLT or any adjudicating authority/authorities, , and shall submit undertaking (Annexure-4) to this
effect.
15 Customer Approval (if Required). : NOT APPLICABLE.
13:)' SCOPE OF WORK QTY | UNIT Rate Amount
10 ARC-Addition&Alteration-Elec.Instin-LT 1 AU
10/10 | Excavation of earth- Ordi. Soil 419 M3 445.33 1,86,593.27

Excavation of earth in the ORDINARY SOIL to form a trench
upto a max. depth of 1 mtr and refilling the trench with already
excavated earth material, to facilitate laying or removal of
cable. After closing the trench, the cable route marker to be
erected on the cable route with regular intervals according to
the instruction of the area Supervisor.

Note: The cable route marker will be issued by BHEL at site. The
Excavation area inside/outside the factory.

10/20

Excavation of earth- Rock.Soil 126 M3 534.41 67,335.66

"Excavation of earth in the ROCKY SOIL to form a trench upto a
max. depth of 1 mtr and refilling the trench with already
excavated earth material, to facilitate laying or removal of
cable. After closing the trench the cable route marker to be
erected on the cable route with regular intervals according to
the instruction of the area Supervisor.

Note: The cable route marker will be issued by BHEL at site. The
Excavation area inside/outside the factory."

10/30

Excavation of earth- Tar road 36 M3 578.95 20,842.20
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
”#ﬂ the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

"Excavation of earth in the FORMED TAR ROAD to form a
trench upto a max. depth of 1 mtr and refilling the trench with
already excavated earth material, to facilitate laying or removal
of cable. After closing the trench the cable route marker to be
erected on the cable route with regular intervals according to
the instruction of the area Supervisor.

Note: The cable route marker will be issued by BHEL at site. The
Excavation area inside/outside the factory."

10/40

Excavation of earth- Conc. road

34

M3

801.61

27,254.74

"Excavation of earth in the CONCRETE ROAD/ CONCRETE
FLOOR to form a trench upto a max. depth of 1 mtr and refilling
the trench with already excavated earth material, to facilitate
laying or removal of cable with given pipe/existing pipe.

Note: The Excavation area inside/outside the factory. Pipe will
be issued by BHEL at site for laying the cable inside it."

10/50

Laying of UG cable-Exa.Trench

407

24.95

10,154.65

"Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured /un
armoured cables in the already excavated trench.

Size: from 4 sg.mm to 25 sq.mm .(Range:4/ 6/10/16/25
sq.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores."

10/60

Laying of UG cable-Exa.Trench

342

33.85

11,576.70

"Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured/ un
armoured cables in the already excavated trench.

Size: from 35 sq.mm to 95 sq.mm. (Range:35/50/70/95
sg.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores."

10/70

Laying of UG cable-Exa.Trench

349

42.76

14,923.24

"Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured/ un
armoured cables in the already excavated trench.

Size: from 120 sgq.mm to 185 sq.mm. (Range:120/150/185
sg.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores."

10/80

Laying of UG cable-Exa.Trench-upto 400sq

68

42.75

2,907.00

"Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured/ un
armoured cables in the already excavated trench.

Size: from 240 sq.mm. to 400 sq.mm. (Range: 240/300/400
sg.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores."

10/90

Laying of UG cable-Exa.Trench-upto 25sq

450

30.29

13,630.50

"Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured /un
armoured cables in the already excavated trench.

Size: from 4 sq.mm to 25 sg.mm. (Range:4/6/10/16/25 sq.mm).
Note: Cables laying outside the factory and cable will be
supplied by BHEL at stores."

10/100

Laying of UG cable-Exa.Trench-upto185sq

95

49.87

4,737.65

Laying of 3/3.5/4 core Alu./Copper/XLPE/armoured/ un
armoured cables in the already excavated trench Size: from 120
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
””H the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

sq.mm to 185 sq.mm. (Range:120/150/185 sq.mm). Note:
Cables laying outside the factory and it will be supplied by BHEL
at stores.

10/110

Supply and spreading of river sand

68

M3

1,033.19

70,256.92

Supply and spreading of river sand under and over the cables
laid in the trench inside/outside factory.

10/120

Removing and refilling of sand

18

M3

267.21

4,809.78

Removing and refilling of sand under and over the cable in the
formed trench/excavated trench inside/outside factory.

10/130

Supply and laying of Std. Brick

101

SET

961.94

97,155.94

Supply and laying of standard size construction bricks over the
cables laid in the trench for protection purpose inside/outside
the factory. Note: 1 SET (HN)= 100 Bricks.

10/140

Laying of UG cable-formed trench-upto25s

209

35.63

7,446.67

"Opening the trench cover at required interval, laying
/removing of 3/3.5/4 core PVC AA/Copper/XLPE/armoured/un
armoured cables in the trench and closing the trench cover to
make good. Size: from 4 sq.mm to 25 sq.mm (Range:4/ 6/ 10/
16/ 25 sq.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at Stores. /Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/150

Laying of UG cable-formed trench-upto95s

167

53.45

8,926.15

"Opening the trench cover at required interval, laying
/removing of 3/3.5/4 core PVC AA/Copper /XLPE/armoured/un
armoured cables in the trench and closing the trench cover to
make good. Size:35 sq.mm to 95 sq.mm. (Range:35/50/70/95
sg.mm).

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores./Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/160

Laying of UG cable-formed trench-upto185

509

62.36

31,741.24

"Opening the trench cover at required interval, laying
/removing of 3/3.5/4 core PVC AA/Copper/ XLPE/armoured/un
armoured cables in the trench and closing the trench cover to
make good. Size: from 120 sq.mm to 185 sg.mm (Range:
120/150/185 sq.mm).

Note:Cables laying inside the factory and it will be supplied by
BHEL at stores./Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/170

Laying of UG cable-formed trench-upto400

62.36

124.72

"Opening the trench cover at required interval,
laying/removing of 3/3.5/4 core PVC AA/ Copper XLPE/
armoured/un armoured cables in the trench and closing the
trench cover to make good.Size:240 sq.mm to 400
sq.mm(Range:240/300/400 sq.mm)

Note: Cables laying inside the factory and it will be supplied by
BHEL at stores./Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/180

Laying of UG cable-formed trench-upto95s

29

53.45

1,550.05

"Opening the trench cover at required interval,
laying/removing of 3/3.5/4 core PVC AA/ Copper/ XLPE
/armoured/un armoured cables in the trench and closing the
trench cover to make good. Size:35 sg.mm to 95 sq.mm
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
”#ﬂ the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

(Range:35/50/ 70/95 sq.mm).

Note: Cables laying outside the factory and it will be supplied
by BHEL at stores./Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/190

Laying of UG cable-formed trench-upto185

405

62.36

25,255.80

"Opening the trench cover at required interval,
laying/removing of 3/3.5/4 core PVC AA/ Copper/XLPE/
armoured/un armoured cables in the trench and closing the
trench cover to make good Size :from 120 sg.mm to 185 sq.mm
(Range:120/150/185 sq.mm).

Note: Cables laying outside the factory and it will be supplied
by BHEL at stores/Removed cable to be rolled and tied well. It
should be handed over to BHEL stores."

10/200

Laying of Earth wires-8/12 SWG

554

8.91

4,936.14

"Laying of No.8/12 SWG Gl wire(or)No.8/12 SWG bare copper
wire in the trench/ wall/ column/truss and connect the both
ends with earth points/body of the Electrical equipment’s/
Accessories.(along with the single/2/3/3.5/4 core PVC
AA/XLPE/Copper cables/ PVC wiring/ Separately.)

Note: Gl/Copper wires only will be supplied by BHEL at stores."

10/210

Laying of earth wire-14/16 SWG

338

8.91

3,011.58

"Laying of No.14/16 SWG copper (or)7/20 Gl wire in the
trench/wall/ column/truss and connect the both ends with
earth points/body of the Electrical equipment’s/Accessories.
(along with the single/ 2/3/3.5/4 core PVC AA/XLPE/Copper
cables/PVC wiring/Separately.)

Note:14/16 SWG copper (or)7/20 Gl wire only will be supplied
by BHEL at stores."

10/220

Making end termination-upto 16 sqmm

140

NO

133.61

18,705.40

"Making end termination of the following 3/3.5/4 core, PVC
AA/ XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp Size:
From 4 sg.mm to 16 sq.mm.(Range:4/6/10/16 sq.mm).

Note: All materials including glands, lugs, earthing clamps etc.,
are under the scope of the contractor."

10/230

Making end termination-upto 70 sqmm

72

NO

534.41

38,477.52

"Making end termination of the following 3/3.5/4 core, PVC
AA/ XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp. Size:
from 25 sq.mm to 70 sq.mm(Range:25/35/50/70 sq.mm).
Note: All materials including glands, lugs, earthing clamps etc.,
are under the scope of the contractor."

10/240

Making end termination-upto185 sgmm

38

NO

979.75

37,230.50

"Making end termination of the following 3/3.5/4 core,PVC
AA/XLPE/Copper, Armoured,

medium voltage cables with supply of suitable copper lugs,
glands and earthing clamp. Size: from 95 sq.mm to 185
sq.mm(Range:95/120/150/185 sq.mm).

Note: All materials including glands, lugs, earthing clamps etc.,
are under the scope of the contractor."

10/250

Making end termination-upto 400 sgmm

NO

1,068.82

7,481.74

"Making end termination of the following 3/3.5/4 core, PVC
AA/XLPE/Copper, Armoured,
medium voltage cables with supply of suitable copper lugs,
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
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glands and earthing clamp. size:240 sq.mm to 400
sq.mm.(Range:240/300/400 sq.mm).

Note: All materials including glands, lugs, earthing clamps etc.,
are under the scope of the contractor."

10/260

Fixing of 3 ph.Fuse/ MCB DB 6/8W,15/16 A

1,514.16

3,028.32

"Fixing of Three Phase Fuse/MCB distribution board with TPN
isolator as incomer on the column/Wall/ Floor with supply of
suitable angle iron frame work, fasteners etc., making
interconnections and, earthing. Type of DB:6/8 Way,15/16
Amps.

Note: Fuse/MCB distribution board and TPN isolator only will
be supplied by BHEL at Stores. All other materials are under
contractor's scope."

10/270

Fixing of 3 ph.Fuse/ MCB DB 12W,15/16 A

1,781.37

3,562.74

"Fixing of Three Phase Fuse/MCB distribution board with TPN
isolator as incomer on the column/Wall/Floor with supply of
suitable angle iron frame work, fasteners etc., making inter
connections and, earthing. Type of DB:12 Way,15/16 Amps.
Note: Fuse/MCB distribution board and TPN isolator only will
be supplied by BHEL at Stores. All other materials including
angle iron frame work, fasteners etc., are under contractor's
scope."

10/280

Fixing of 3 ph.Fuse/ MCB DB 6/8W,60/63 A

223 NO

2,672.05

5,95,867.15

"Fixing of Three Phase Fuse/MCB distribution board with TPN
isolator as incomer on the column/Wall/Floor with supply of
suitable angle iron frame work, fasteners etc., making inter
connections and, earthing. Type of DB:6/8 Way,60/63 Amps.
Note: Fuse/MCB distribution board and TPN isolator only will
be supplied by BHEL at Stores. All other materials including
angle iron frame work, fasteners etc., are under contractor's
scope."

10/290

Fixing of 1ph.Fuse/ MCB DB 6/12W,15/16 A

2,672.04

5,344.08

"Fixing of Single Phase Fuse/MCB distribution board with DP
isolator/switch/MCB as incomer on the Wall/column with
supply of suitable angle iron frame work, fasteners etc., making
inter connections and earthing. Type of DB:6 Way,15/16
Amps(or)12 Way, 15 Amps.

Note: Fuse/MCB distribution board and DP isolator/
switch/MCB only will be supplied by BHEL at Stores. All other
materials are under contractor's scope."

10/300

Supply & fixing of ad. box-1.6mm,63A

890.69

4,453.45

"Supply and fixing of adopter boxes(made up of 1.6 mm thick
sheet steel)to facilitate end termination of cable and suitable
for different makes,63A TP/TPN isolator/switch fuse units.
Note: All materials(MS sheet, fasteners, paint etc.,)are under
contractor's scope. The adaptor should be painted with one
coat of red oxide paint and two coats of grey colour enamel
paint."

10/310

Supply & fixing of ad. box-1.6mm,100A

1,603.22

3,206.44

"Supply and fixing of adopter boxes(made up of 1.6 mm thick
sheet steel)to facilitate end termination of cable and suitable
for different makes, 100 A TP/TPN isolator/switch fuse units.
Note: All materials(MS sheet, fasteners, paint etc.,)are under
contractor's scope. The adaptor should be painted with one
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coat of red oxide paint and two coats of grey colour enamel
paint."
10/320 | supply & fixing of ad. box-2mm,750/800A 2 NO | 5,344.08| 10,688.16
"Supply and fixing of adopter boxes(made up of 2.0 mm thick
sheet steel)to facilitate end termination of cable and suitable
for different makes,750A/800A TP/TPN isolator/switch fuse
units.
Note: All materials(MS sheet, fasteners, paint etc.,) are under
contractor's scope. The adaptor should be painted with one
coat of red oxide paint and two coats of grey colour enamel
paint."
10/330 | Fixing of 3 ph.iso/sw/sfu-63A —Frame 5 NO | 623.48 3,117.40
Fixing of 3 Phase 415 Volts,63 A TP/TPN Isolator/ Switch/Switch
Fuse Units on the existing angle iron frame works on the trench
/floor/column/wall with supply of required fasteners. Note:
TP/TPN lIsolator/Switch/Switch Fuse Units only will be supplied
by BHEL at Stores. All materials including fasteners etc., are
under contractor's scope.
10/340 | Fixing of 3 ph.iso/sw/sfu-100A —Frame 2 NO | 890.69 1,781.38
Fixing of 3 Phase 415 Volts,100 A TP/TPN
Isolator/Switch/Switch Fuse Units on the existing angle iron
frame works on the trench/floor/column/wall with supply of
required fasteners. Note: TP/TPN Isolator/Switch/Switch Fuse
Units only will be supplied by BHEL at Stores. All materials
including fasteners etc., are under contractor's scope.
10/350 | Fixing of 3 ph.iso/sw/sfu200/400A-Frame 2 NO |1,336.03| 2,672.06
Fixing of 3 Phase 415 Volts,200/400 A TP/TPN
Isolator/Switch/Switch Fuse Units on the existing angle iron
frame works on the trench/floor/column/wall with supply of
required fasteners. Note: TP/TPN lIsolator/Switch/Switch Fuse
Units only will be supplied by BHEL at Stores. All materials
including fasteners etc., are under contractor's scope.
10/360 | Fixing of 3 ph.iso/sw/sfu-63A on MP 2 NO | 1,781.37 | 3,562.74
"Fixing of 3 Phase 415 Volts,63 A TP/TPN
Isolator/Switch/Switch Fuse Units with supply of suitable angle
iron frame works, fasteners etc., on the
trench/floor/column/wall.
Note: TP/TPN Isolator/Switch/Switch Fuse Units only will be
supplied by BHEL at Stores. Angle iron frame works, fasteners,
paint etc. are under contractor's scope. The Angle iron frame
works should be painted with one coat of red oxide paint and
two coats of grey colour paint."
10/370 | Fixing of 3 ph.iso/sw/sfu-200/400A on MP 2 NO |6,234.76 | 12,469.52
"Fixing of 3 Phase 415 Volts,200/400 A TP/TPN
Isolator/Switch/Switch Fuse Units with supply of suitable angle
iron frame works, fasteners etc., on the
trench/floor/column/wall.
Note: TP/TPN Isolator/Switch/Switch Fuse Units only will be
supplied by BHEL at Stores. Angle iron frame works, fasteners,
paint etc., are under contractor's scope. The Angle iron frame
works should be painted with one coat of red oxide paint and
two coats of grey colour paint."
10/380 | Fixing of 3 ph.iso/sw/sfu-800A on MP 2 NO | 8,906.79 | 17,813.58
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"Fixing of 3 Phase 415 volts 800 A TP/TPN lIsolator
/Switch/Switch Fuse Units on the existing MP Board with
supply of suitable size intermediate adapter box, angle iron
frame works, fasteners, suitable rated copper conductor
cable/copper bus/Aluminium bus, bus sleevings etc., making
necessary inter connections and earthing with main earth bus
on MP Board.

Note: TP/TPN Isolator/Switch/Switch Fuse Units only will be
supplied by BHEL at Stores.

All other materials Angle iron frame works, fasteners, paint
etc., are under contractor's scope. The Angle iron frame works
and adapter boxes should be painted with one coat of red
oxide paint and two coats of grey colour paint."

10/390

Removing of cable(formed trench)-25 sgmm

236

44.55

10,513.80

"Opening the trench at required intervals, removing of 3/3.5/4
core XLPE/PVC AA/PVC Cu. conductor armoured/un armoured
cable, relaying back the given cable and closing the trench
properly. Size: From 4 sq.mm to 25 sq.mm(Range:
4/6/10/16/25 sg.mm).

Note: Removed cable to be rolled and tied well. It should be
handed over to BHEL stores. New cable will be issued by BHEL
at stores. Removal and relaying of cable inside/outside the
factory."

10/400

Removing of cable(formed trench)-185sqgmm

52

85.51

4,446.52

"Opening the trench at required intervals, removing of 3/3.5/4
core XLPE/PVC AA/PVC Cu. conductor armoured/un armoured
cable, relaying back the given cable and closing the trench
properly. Size: From 120 sq.mm to 185 sq.mm.(Range:
120/150/185 sgq.mm )

Note: Removed cable to be rolled and tied well. It should be
handed over to BHEL stores. New cable will be issued by BHEL
at stores. Removal and relaying of cable inside/outside the
factory."

10/410

Removing of cable(formed trench)-400sgmm

59

85.51

5,045.09

"Opening the trench at required intervals, removing of 3/3.5/4
core XLPE/PVC AA/PVC Cu. conductor armoured/un armoured
cable, relaying back the given cable and closing the trench
properly. Size: From 240 sg.mm to 400
sq.mm.(Range:240/300/400 sq.mm).

Note: Removed cable to be rolled and tied well. It should be
handed over to BHEL stores. New cable will be issued by BHEL
at stores. Removal and relaying of cable inside/outside the
factory."

10/420

Removing of cable(exctd trench)-25 sgqmm

27

71.27

1,924.29

"Removing of 3/3.5/4 core PVC AA/Copper/XLPE/armoured/un
armoured cables in the already excavated trench and relaying
back the given cable with replacement of available sand and
bricks Size: From 4 sq.mm to 25 sg.mm.(Range:4/6/10/16/25
sq.mm).

Note: Removed cable to be rolled and tied well. It should be
handed over to BHEL stores. New cable will be issued by BHEL
at stores. Removal and relaying of cable inside/outside the
factory."

10/430

Removing of cable(exctd trench)-185 sgmm

216

M

97.98

21,163.68
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
”#ﬂ the period of One year 2026-27.
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"Removing of 3/3.5/4 core PVC AA/Copper/XLPE/armoured/un
armoured cables in the already excavated trench and relaying
back the given cable with replacement of available sand and
bricks Size: From 120 sq.mm to 185 sq.mm.(Range:120/ 150/
185 sq.mm).

Note: Removed cable to be rolled and tied well. It should be
handed over to BHEL stores. New cable will be issued by BHEL
at stores. Removal and relaying of cable inside/outside the
factory."

10/440

Making strai. thro.joint(upto 185 sqgqmm)

NO

1,781.36

12,469.52

"Making straight through joint using heat shrinkable/Epoxy
joint kit for 3/3.5/4 core, XLPE/ PVC AA cable. size: From 120
sq.mm to 185 sq.mm.(Range:120/150/185 sq.mm)

Note: Cable joint kit only will be issued by BHEL at site. Other
all materials including consumables are under the scope of the
contractor. Cable joint work inside/outside the factory."

10/450

Making strai. thro.joint(upto 50 sgqmm)

11

NO

3,206.44

35,270.84

"Making straight through joint with supply of heat shrinkable
joint kit on 3/3.5/4 core XLPE/PVC AA

cable size: From 25 sg.mm to 50 sg.mm. (Range:25/35/50
sg.mm)

Note: All materials including joint kit, consumables etc., are
under the scope of the contractor. Cable joint work inside/
outside the factory."

10/460

Making strai. thro.joint(upto 95 sqmm)

NO

3,919.00

7,838.00

"Making straight through joint with supply of heat shrinkable
joint kit on 3/3.5/4 core XLPE/PVC AA

cable size: From 70 sg.mm to 95 sq.mm.(Range: 70/95 sq.mm)
Note: All materials including joint kit, consumables etc., are
under the scope of the contractor. Cable joint work inside/
outside the factory."

10/470

Making strai. thro.joint(upto 185 sgmm)

NO

5,700.35

28,501.75

"Making straight through joint with supply of heat shrinkable
joint kit on 3/3.5/4 core XLPE/PVC AA

cable size: From 120 sq.mm to 185 sq.mm.
(Range:120/150/185 sg.mm).

Note: All materials including joint kit, consumables etc., are
under the scope of the contractor. Cable joint work inside/
outside the factory."

10/480

Wiring upto runs(1.5/2.5sq.mm)

216

53.45

11,545.20

"Wiring with 2 runs of 1.5/2.5 Sq.mm PVC insulated,
unsheathed, multi strand, single core copper conductor cable
in 19/20mm dia. PVC, medium quality rigid conduit pipe with
continuous running of 14/16 SWG bare copper wire for
earthing for light, fan and socket points and connecting both
ends to the switches, equipment’s respectively. (1 Meter of
wiring consists of PVC pipe,2 runs of wire, earth wire &
required saddle clamps, PVC junction box, elbows, bends, Tees,
rawl plugs, screws etc.)

Note: PVC straight length pipe and PVC insulated, unsheathed,
multistrand, single core copper conductor cable,14/16 SWG
bare copper wire only will be supplied by BHEL at Stores. All
other materials are under contractor's scope."

10/490

Wiring of additional 1 run(1.5/2.5sq.mm)

68

M

21.39

1,454.52
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raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
”#ﬂ the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

"Wiring of additional single run of 1.5/2.5 sg.mm PVC insulated
single core copper wire in the existing wiring.

Note:1.5/2.5 sg.mm PVC insulated single core copper wires
only will be issued by BHEL at stores."

10/500

Wiring upto 2 runs(1.5/2.5sq.mm)

338

57

19,266.00

"Wiring with 2 runs 1.5/2.5 Sg.mm PVC insulated, unsheathed,
multistrand, single core copper conductor cable in
16/19/25/35/40 mm size PVC medium quality casing and
capping with continuous running of 2.5 sq.mm insulated
copper wire for earthing for lights, fans and socket points and
connecting both ends to the switches, equipment’s
respectively.

Note: Casing and capping and 1.5/2.5 sq.mm PVC single core
copper conductor cable, insulated copper wire for earthing
only will be supplied by BHEL at Stores. All other materials are
under contractor's scope."

10/510

Fixing of flush type switch 6 nos

SET

142.51

285.02

"Fixing of the following flush type switches up to 6 numbers on
hylam top of teak wood box with necessary inter connections
and including earth connection.

Note: Teak wood box with hylam top & switch only will be
supplied by BHEL at Stores. All other materials are under
contractor's scope."

10/520

Fixing of flush type switch 6 nos

SET

133.6

267.20

"Fixing of flush type switch 6 numbers on sheet metal box with
necessary interconnections and including earth connection.
Note: Sheet metal box and switches only will be supplied by
BHEL at Stores. All other materials are under contractor's
scope."

10/530

Fixing of flush type fanreg 1 no

SET

133.6

267.20

"Fixing of flush type fan regulators(electronic)1 number on
sheet metal box with necessary interconnections and including
earth connection.

Note: Sheet metal box and fan regulator only will be supplied
by BHEL at Stores. All other materials are under contractor's
scope."

10/540

Fixing of 5 A pin /5 pin flush socket

NO

178.15

890.75

"Fixing of 5 Amps 3 pin/5 pin flush type switched socket on
hylam top of teak wood box with necessary interconnections
and including earth connection.

Note: Flush type switched socket and TW Box with Hylum top
will be supplied by BHEL at Stores.All other materials are under
contractor's scope."

10/550

Fixing of 15 A/ 5 A 3/5 pin socket

NO

178.14

1,246.98

"Fixing of 15 Amps/3 pin(or)5 A/15 Amps 6 pin flush type
switched socket on hylam top of teak wood box with necessary
inter connections and including earth connection.

Note: Flush type switched socket and TW Box with hylum top
will be supplied by BHEL at Stores. All other materials are under
contractor's scope."

10/560

Fixing of 1/2 pole 16/32/63/100A MCB

NO

89.08

178.16

"Fixing of Single/Double pole 16/32/63/100 amps MCB's in the
Sheet metal box on the wall/column with supply of 20 x 3 mm
MS flat.
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Note: MCB only will be issued by BHEL at stores. All other
materials are to be supplied by the contractor."

10/570

Fixing of 3/4 pole 16/32/63/100A MCB

NO

178.14

1,246.98

"Fixing of Three Four pole 16/32/63/100 amps MCB's in the
Sheet metal box on the wall/column/ with supply of 20 x 3 mm
MS flat.

Note: MCB only will be issued by BHEL at stores. All other
materials are to be supplied by the contractor."

10/580

Fixing of ceiling fan(down rod 0.75-1m)

NO

267.21

534.42

"Assembling, fixing and commissioning of 1200/1400 mm
sweep ceiling fan with supply of MS down rod(0.75 to 1.0 M
long)on the existing hook on the ceiling.

Note: Ceiling fan only will be supplied by BHEL at Stores. All
other materials are under contractor's scope."

10/590

Fixing 300/350/380mm sweep exhaust fans

NO

890.69

1,781.38

"Fixing and commissioning of 300/350/380 mm sweep(light
duty/ heavy duty)exhaust fan with supply of suitable size iron
frame work, fasteners, masonry materials etc., on the
ventilator/Wall.

Note: Exhaust fans only will be supplied by BHEL at Stores. All
other materials including iron frame(duly painted) work,
fasteners, masonry materials are under contractor's scope."

10/600

Fixing of tube lights(ceiling)

NO

356.27

1,781.35

"Fixing and commissioning of 1x28/40 Watts(or) 2x28/40 Watts
Box/Industrial/Decorative fluorescent light fitting with lamps
on the Ceiling/ Wall using polished T.W round blocks by
embedding 4 inch long, % inch dia G.I bolts on the ceiling.

Note: Light fittings with lamps only will be supplied by BHEL at
Stores. All other materials (TW round blocks, Gl bolts & nuts,
screws etc.,)are under contractor's scope."

10/610

Fixing of tube lights(down rod 0.5-1m)

NO

623.48

3,117.40

"Fixing and commissioning of 1x28/40 Watts(or) 2x28/40 Watts
Box/Industrial/Decorative fluorescent light

fitting on the Ceiling/Fall ceiling using polished T.W round
blocks,0.5 to 1.0 m long down rods, ball and socket
arrangements, by embedding 4 inch long,% inch dia G.I bolts on
the ceiling for fixing the T.W round block. Note: Light fittings
with lamps only will be supplied by BHEL at Stores. All other
materials (Down rods, ball and sockets, TW round blocks, Gl
bolts & nuts, screws etc.,) are under contractor's scope."

10/620

Fixing of tube lights(down rod 1-2m)

NO

712.55

3,562.75

"Fixing and commissioning of 1x28/40 Watts(or) 2x28/40 Watts
Box/Industrial/Decorative type fluorescent

light fitting on the Ceiling/Fall ceiling using polished T.W round
blocks,1.0 to 2.0 m long down rods, ball and socket
arrangements, by embedding 4 inch long,% inch dia G.I bolts on
the ceiling for fixing the T.W round block.

Note: Light fittings with lamps only will be supplied by BHEL at
Stores. All other materials(Down rods, ball and sockets, TW
round blocks, Gl bolts & nuts, screws etc.,)are under
contractor's scope."

10/630

Removing old faulty wiring

203

44.54

9,041.62
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”#ﬂ the period of One year 2026-27.
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Removing of existing faulty/old wiring(wired in the Reaper/PVC
pipes/casing capping of sizes 16/19/20/25/32 mm) and
handing over the same to disposal stores.

10/640 | Laying cable in wall, truss(upto 25sgmm) 344 M 62.36 21,451.84
"Laying of 3/3.5/4 core PVC AA/Copper/XLPE/ armoured/un
armoured cable on the wall/column/ truss/celllar with supply
of suitable MS heavy duty clamps for every 0.25 mtr interval
including fasteners Size: From 4 sq.mm to 25
sq.mm.(Range:4/6/10/16/25 sq.mm).
Note: Cables laying inside/outside the factory and it will be
supplied by BHEL at stores. All other materials are under
contractor's scope."
10/650 | Laying cable in wall, truss(upto 95sgmm) 257 M 89.08 22,893.56
"Laying of 3/3.5/4 core PVC AA/Copper/XLPE/ armoured/un
armoured cable on the wall/column/ truss/cellar with supply of
suitable MS heavy duty clamps for every 0.25 mtr interval
including fasteners Size: From 35 sg.mm to 95 sq.mm
.(Range:35/50/70/95 sq.mm).
Note: Cables laying inside/outside the factory and it will be
supplied by BHEL at stores. All other materials are under
contractor's scope."
10/660 | Removing cable truss(4 to 25 Sq.mm) 182 M 35.63 6,484.66
Removing of 3/3.5/4 core PVC AA/Copper/ XLPE /armoured/un
armoured cable on the wall/column/ truss/celllar Size: From 4
sq.mm to 25 sq.mm. (Range:4/6/10/16/25 sq.mm). Note:
Removed cable to be rolled and tied well. It should be handed
over to BHEL stores.
10/670 | Providing Earth Electrodes 29 NO | 8,728.65| 2,53,130.85

"Providing earth electrodes as per IS standards as follows:
Excavation of earth, supply and installation of earth electrode
generally conforming to 1S:3043?1987.The electrode should be
of 50 mm dia.G.l.pipe,class C having wall thickness of 5 mm and
length 2500 mm with supply and filling of alternate layers of
Bentonite, river sand and charcoal around the electrode,
construction of masonry chamber and cover etc.,with supply of
masonry materials. Earth resistance value(to be measured
using earth megger),earth electrode No. and date of inspection
are to be painted inside the chamber wall and on the top of the
cover.

SPECIAL INSTRUCTIONS for making earth pits:-

a).Before commencement of work, contractor should discuss
with Electrical in charge and finalise the location plan for the
installation of earth pits.

b).After excavation of earth & before closing the same it should
be shown to Electrical in charge.

C).Contractor should fill bentonite, river sand, charcoal around
electrode with presence of Electrical in charge.

d).Unique earth pit number should be allotted for every earth
pit and same is to be painted with black colour paint on the
inside wall of masonry chamber and cover.

e).After erection of earth pit, the ohmic value to be measured
in the presence of Electrical in charge and final report to be
submitted. The value of the earth pit should be less than 2
ohms."
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10/680

Laying of 50x6 mm Gl Fla

306

65.91

20,168.46

Laying of 50 mm x 6 mm Gl Earth flat on the floor/ formed
trench/ excavated trench/wall by fixing/ welding and to be
connected the both ends to Main existing earth
connection/Earth pit/Electrical Equipment’s/ MP(or) ML boards
and other accessories. Only 50 mm x 6 mm Gl flat and welding
electrodes will be issued by BHEL at store/Electrical Section. All
other items like screws and clamps etc., should be supplied by
the contractor. Clamp should be coated with one coat of red
oxide paint.

10/690

Laying of 25x3mm Gl Flat

329

40.98

13,482.42

Laying of 25 mm x 3 mm Gl Earth flat on the floor/ formed
trench/ excavated trench/wall by fixing/ welding and to be
connected the both ends to Main existing earth
connection/Earth pit/Electrical Equipment’s/MP(or) ML boards
and other accessories. Only 25 mm x 3 mm Gl flat and welding
electrodes will be issued by BHEL at store/Electrical Section. All
other items like screws and clamps etc., should be supplied by
the contractor.

10/700

Removing end termination-upto 16 sqmm

108

NO

133.61

14,429.88

Removing end termination of the following 3/3.5/4 core, PVC
AA/ XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp Size:
From 4 sg.mm to 16 sq.mm. (Range:4/6/10/16 sq.mm)

10/710

Removing end termination-upto 70 sgmm

20

NO

534.41

10,688.20

Removing end termination of the following 3/3.5/4 core, PVC
AA/ XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp Size:
from 25 sq.mm to 70 sq.mm (Range:25/35/50/70 sq.mm).

10/720

Removing end termination-upto 185 sqmm

11

NO

979.75

10,777.25

"Removing end termination of the following 3/3.5/4 core, PVC
AA/XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp.
Size:from 95 sq.mm to 185 sq.mm (Range:95/120/150/185
sq.mm)"

10/730

Removing end termination-upto 400 sqmm

NO

1,068.82

7,481.74

Removing end termination of the following 3/3.5/4 core, PVC
AA/ XLPE/Copper, Armoured, medium voltage cables with
supply of suitable copper lugs, glands and earthing clamp
size:240 sg.mm to 400 sq.mm.(Range:240/300/400 sq.mm).

10/740

Fixing of 3 ph.Fuse/ MCB DB 12W,30/32 A

NO

1,781.37

3,562.74

"Fixing of 3 ph.Fuse/ MCB DB 12W,30/32 A

Fixing of Three phase Fuse/MCB distribution board with TPN
isolator as incomer on the column/Wall/Floor with supply of
suitable angle iron frame work, fasteners etc., making inter
connections and, earthing. Type of DB:8/12 Way,30/32 Amps.
Note: Fuse/MCB distribution board and TPN isolator only will
be supplied by BHEL at Stores. All other materials including
angle iron frame work, fasteners etc., are under contractor's
scope."

* For Unit of Measurement (UOM)- AU refers to Activity Unit, NO refers to Number, M refers to Meter, M3
refers to Cubic Meter and SET refers to Set respectively.
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TERMS & CONDITIONS TO EMPLOYEES ENGAGED BY THE CONTRACTOR
1. Terms & Conditions to Employees by the Contractor:

a) The contractor should follow and comply with Minimum wages, ESI, PF, Bonus (@ 8.33 %) and other statutory
regulations as stipulated in Factories Act and other applicable State/ Central Governments' rules and regulations.

PF Registration & ESI Registration
To be obtained before start of work if already not registered.

b) Contractor shall be solely responsible for non-payment, delayed payment of minimum contributions under EPF
& MP Act, ESI Act, Bonus, etc.

c) In case, the contactor fails to make payment of wages to his/ her employees or remittance of contribution to the
concerned authorities, the security deposit, other dues/ running bills under the contract can be utilized by BHEL to
discharge the liability of the contractor.

d) Necessary gate entry pass will be issued by BHEL Security department for Contract Workmen based on your
application duly forwarded by the Contract Executing Department and approved by HR/Welfare/ Contract Cell on
fulfilment of the Statutory Obligation by the Contractor.

e) Biometric Entry/ Exit System for Contract Workmen:

i. The Entry/ Exit of the employees engaged by contractor is to be regulated only through Biometric system.

ii. The Contractor initially will be issued with a temporary gang pass for his/ her employees for a period of ten days.
iii. The contractor should arrange photo coverage for all his/ her employees within the above stipulated time.

iv. The contractor has to submit FORM-I for all his/ her contract employees. All the particulars required in FORM-
| are to be provided by the contractor without fail, including police verification certificate.

v. Every employee of the Contractor shall be provided with Employment Card as per Form X1V (as per Rule 76 of
the Contract Labour (Central) Rules, 1971 and the contractor shall instruct its employees to carry the Employment
Card as well as Entry Card without fail, while entering/ exiting factory.

vi. The contractor should educate his employees in registering the attendance through the system.

vii. Whenever a contract employee migrates or leaves service of the contractor, the contractor has to surrender the
biometric card of the particular employee to Contract Cell with immediate effect, without

fail.

viii. On completion of the work, the contractor has to surrender all the biometric entry cards issued to its employees
immediately to the contract cell. Otherwise, an amount of Rs.100/ - per card will be deducted from the final bill/
security deposit of the contractor.

ix. If any contract employee loses his/ her entry card, the contractor shall arrange a duplicate entry card for the
employee by paying an amount of Rs.100/ -.

X. The Contractor is totally responsible for the biometric cards issued to his/ her employee.

xi. The Contractor has to indemnify BHEL for all the damages and losses caused by his/ her employees.

xii. Successful bidders have to submit filled forms forwarded by BHEL HR, i.e. Form-11l1 & Form-VII (shall be given
with WO copy) & submit to ALC, Pondicherry for License before commencement of work.

2.Payment to employees engaged by the contractor:

a) The Contractor shall remain liable for the payment of all wages and other payments in connection with the
employees engaged by him and with regard to the work.

b) The Contractor shall comply with the applicable provisions of Payment of Wages Act-1936, Minimum Wages
Act-1948, Employees’ Liability Act-1938, Employees’ Compensation Act-1923, Payment of Bonus, EPF and
Miscellaneous Provisions Act-1952, Employees’ State Insurance Act1948 and other relevant Acts and rules framed,
thereunder from time to time.

c) Contractor shall be responsible for making payment of wages within 7days from the last day of wage period and
shall obtain the signature at the end of entries in the wage register from area in charge of contract operating
department.

d) Contractor should ensure that at least the prevailing minimum wages, as per the rules of Government of Tamil
Nadu, which are applicable to General Engineering and Fabrication Industry are paid to his employees only in their
respective nationalized bank accounts by means of NEFT/RTGS/ IMPS.
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e) The contractor should remit the salary/ wages of their workmen only through nationalized Bank, directly to the
salary/ savings account of the employee concerned. monthly clearance will be given in respect of those contractors,
only if the salary/ wages to the workmen concerned has been remitted in the nationalized bank account of the
workmen. The relevant Bank statement/ proof for Bank payment should be produced along with PF and ESI challans
every month.

f) No other mode of payment (hand payment/ account transfer other than salary or any other) is acceptable as salary.
g) The contractor should pay the previous month salary in full to our employees before 7 of every month and will
not adjust with any advance/ loan / training cost / accommodation cost/repayment due by the employee to us.

h) If the Contractor employs more than twenty employees, he has to obtain License to this effect from the Factory
Inspectorate and renew the same periodically.

i) The Contractor should follow and comply with Minimum Wages, ESI, PF, Bonus and other statutory regulations
as stipulated in Factories Act and other applicable State / Central Governments' rules & regulations.

j) Each contract employees must have his own PF and ESI Codes and comply with the relevant Acts.

3 PRICE BASIS

“Package-wise L1 (Lowest bidder)” in INR should be quoted Excluding GST in NIC Portal.

4 TAXES & DUTIES

The Supplier/VVendor shall pay all (save the specific exclusions as enumerated in this clause) taxes, fees,
license, charges, deposits, duties, tools, royalty, commissions, other charges, etc. which may be levied on
the input goods & services consumed and output goods & services delivered in course of his operations in
executing the contract. In case BHEL is forced to pay any of such taxes/duties, BHEL shall have the right
to recover the same from his bills or otherwise as deemed fit along with the applicable overheads @5% and
interest on the total value (i. e. amount paid by BHEL + overhead).

However, provisions regarding GST on output supply (goods/service) and TDS/TCS as per Income Tax Act
shall be as per following clauses.

4.1

4.2 GST (Goods and Services Tax)

GST as applicable on output supply (goods/services) are excluded from Supplier/Vendor’s scope; therefore,
contractor’s price/rates shall be exclusive of GST. Reimbursement of GST is subject to compliance of
following terms and conditions. BHEL shall have the right to deny payment of GST and to recover any loss
to BHEL on account of tax, interest, penalty etc. for non-compliance of any of the following condition.

421

The admissibility of GST, taxes and duties referred in this chapter or elsewhere in the contract shall be
4.2.2 | limited to direct transactions between BHEL & its Supplier/VVendor. BHEL shall not consider GST on any
transaction other than the direct transaction between BHEL & its Supplier/Vendor.

Supplier/Vendor shall obtain prior written consent of BHEL before billing the amount towards such taxes.
Where the GST laws permit more than one option or methodology for discharging the liability of
tax/levy/duty, BHEL shall have the right to adopt the appropriate one considering the amount of tax liability
on BHEL/Client as well as procedural simplicity with regard to assessment of the liability. The option
chosen by BHEL shall be binding on the Contractor for discharging the obligation of BHEL in respect of
the tax liability to the Supplier/\VVendor.

4.2.3

Supplier/Vendor has to submit GST registration certificate of the concerned state. Supplier/VVendor also
4.2.4 | needs to ensure that the submitted GST registration certificate should be in active status during the entire
contract period.

Supplier/Vendor has to issue Invoice/Debit Note/Credit Note indicating HSN/SAC code, Description,
4.2.5 | Value, Rate, applicable tax and other particulars in compliance with the provisions of relevant GST Act and
Rules made thereunder.

Supplier/VVendor has to submit GST compliant invoice within the due date of invoice as per GST Law. In
case of delay, BHEL reserves the right of denial of GST payment if there occurs any hardship to BHEL in
4.2.6 | claiming the input thereof. In case of goods, Supplier/VVendor has to provide scan copy of invoice &
GR/LR/RR to BHEL before movement of goods starts to enable BHEL to meet its GST related compliances.
Special care should be taken in case of month end transactions.

Supplier/Vendor has to ensure that invoice in respect of such services which have been provided/completed
4.2.7 | on or before end of the month should not bear the date later than last working day of the month in which
services are performed.

Subject to other provisions of the contract, GST amount claimed in the invoice shall be released on

4.28 fulfilment of all the following conditions by the Supplier/Vendor: -

QD

Supply of goods and/or services have been received by BHEL.

b Original Tax Invoice has been submitted to BHEL
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Supplier/VVendor has submitted all the documents required for processing of bill as per contract/ purchase
order/ work order.

In cases where e-invoicing provision is applicable, Supplier/Vendor is required to submit invoice in
compliance with e-invoicing provisions of GST Act and Rules made thereunder.

Supplier/Vendor has filed all the relevant GST return (e.g. GSTR-1, GSTR-3B, etc.) pertaining to the
invoice submitted and submit the proof of such return along with immediate subsequent invoice. In case of
final invoice/ bill, contractor has to submit proof of such return within fifteen days from the due date of
relevant return.

Respective invoice has appeared in BHEL’s GSTR - 2A for the month corresponding to the month of invoice
and in GSTR-2B of the month in which such invoices has been reported by the contractor along with status
of ITC availability as “YES” in GSTR-2B. Alternatively, BG of appropriate value may be furnished which
shall be valid at least one month beyond the due date of confirmation of relevant payment of GST on GSTN
portal or sufficient security is available to adjust the financial impact in case of any default by the
Supplier/Vendor.

Supplier/Vendor has to submit an undertaking confirming the payment of all due GST in respect of invoices
pertaining to BHEL.

429

Any financial loss arises to BHEL on account of failure or delay in submission of any document as per
contract/purchase order/work order at the time of submission of Tax invoice to BHEL, shall be deducted
from Supplier/Vendor’s bill or otherwise as deemed fit.

4.2.10

TDS as applicable under GST law shall be deducted from Supplier/Vendor’s bill.

4211

Supplier/Vendor shall comply with the provisions of e-way bill wherever applicable. Further wherever
provisions of GST Act permits, all the e-way bills, road permits etc. required for transportation of goods
needs to be arranged by the contractor.

4.2.12

Supplier/Vendor shall be solely responsible for discharging his GST liability according to the provisions of
GST Law and BHEL will not entertain any claim of GST/interest/penalty or any other liability on account
of failure of Supplier/VVendor in complying the provisions of GST Law or discharging the GST liability in
a manner laid down thereunder.

4.2.13

In case declaration of any invoice is delayed by the vendor in his GST return or any invoice is subsequently
amended/altered/deleted on GSTN portal which results in any adverse financial implication on BHEL, the
financial impact thereof including interest/penalty shall be recovered from the Supplier/Vendor’s due
payment.

4.2.14

Any denial of input credit to BHEL or arising of any tax liability on BHEL due to non-compliance of GST
Law by the Supplier/Vendor in any manner, will be recovered along with liability on account of interest and
penalty (if any) from the payments due to the Supplier/Vendor.

4.2.15

In the event of any ambiguity in GST law with respect to availability of input credit of GST charged on the
invoice raised by the contractor or with respect to any other matter having impact on BHEL, BHEL’s
decision shall be final and binding on the Supplier/VVendor.

4.2.16

Variation in Taxes & Duties:

Any upward variation in GST shall be considered for reimbursement provided supply of goods and services
are made within schedule date stipulated in the contract or approved extended schedule for the reason solely
attributable to BHEL. However downward variation shall be subject to adjustment as per actual GST
applicability.

In case the Government imposes any new levy/tax on the output service/goods after price bid opening, the
same shall be reimbursed by BHEL at actual. The reimbursement under this clause is restricted to the direct
transaction between BHEL and its Supplier/VVendor only and within the contractual delivery period only.

In case any new tax/levy/duty etc. becomes applicable after the date of Bidder’s offer but before opening of
the price Bid, the Bidder/ Supplier/VVendor must convey its impact on his price duly substantiated by
documentary evidence in support of the same before opening of price bid. Claim for any such impact after
opening the price bid will not be considered by BHEL for reimbursement of tax or reassessment of offer.

4.3

Income Tax:

TDS/TCS as applicable under Income Tax Act, 1961 or rules made thereunder shall be deducted/collected
from Supplier/Vendor’s bill.

MATERIAL DISPATCH CLEARANCE CERTIFICATE (MDCC): Not Applicable.

(op]

INSPECTION / INSPECTION & TESTING AT SUPPLIERS WORKS: Not Applicable.

DELIVERY: Refer Tender document.
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8 TRANSIT INSURANCE: Not Applicable.

9 PAYMENT TERMS:

1. Payment will be made after completion of work on pro-rata basis based on actual work executed as per
BOQ after acceptance and certification of Area in charge (BHEL Executive). Payment shall be made
as follows on submission of bill complete in all respect.

90 days for Non MSME

60 days for Medium (UDYAM Certificate to be submitted)

45 days for MSE (for Micro and Small enterprises only- UDYAM

Certificate to be submitted). If UDYAM Certificate not submitted substantiating the same, payment will
be processed in Non MSME basis.

2. Along with bills, Contractors has to furnish copy of the following documents for further processing of
bills:

a. The Contractor shall submit the bill within a week after at the end of each month in triplicate
copies detailing the various items of work done during the month supported by the requisitions
issued from time to time

b. Any other relevant document which is required from time to time as per BHEL requirement.

a 3. The Contractor shall, once in every month, submit to the respective area HOD separately details of their
claims for the work done by them up to and including the previous. He should in addition furnish a
clear certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done up to and including the period under
report. Payment will be at the sole discretion of BHEL.

4. The proof of execution of work should be submitted along with each bill (printed form with covering

letter and proof for execution of work).

5. If the Contractor is not registered for any statutory obligation and not liable thereto, then a declaration

shall be submitted along with offer that they are within the threshold limit.

6. No advance may be paid for operational or any other expenses.

7. Goods and Services tax will be payable extra by BHEL at prevailing rates and corresponding TDS will

be made as per Government norms.

However, GST amount shall be reimbursed in line with compliance to Cl. No. 4 (Taxes & Duties) above.

NO INTEREST PAYABLE TO CONTRACTOR

No interest shall be payable on the security deposit or any other money due to the contractor”.

DOCUMENTS REQUIRED ALONG WITH DISPATCH OF MATERIAL/BILLING

DOCUMENTS:

The following documents are required to be submitted for Billing:

1. Original Tax Invoice

2. Proof of GSTR-1

3. Welfare Clearance (If Applicable)

(... any other documents ...)

10

CONTRACT BILL PROCESSING IN SUVIDHA PORTAL:

BHEL has launched SUVIDHA - Unified Supplier Portal to streamline the processing of supply /

Service payments to all vendors. The details are as follows:

1. Mandatory Registration of Invoices

s All supply / Service invoices, regardless of the invoice amount, must be registered in the

BHEL SUVIDHA portal.

2. For Net Invoice Amount Exceeding ¥5 Lakhs (Including Taxes):
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% Upload of a Class 3 Digitally Signed Tax Invoice (Class 3 Digital Signature Certificate
issued by a licensed Certifying Authority) is mandatory.
<+ All other documents as per the Purchase Order (PO) checklist must also be uploaded.
+ Ifany other digitally signed document is specified in the PO checklist, it must be uploaded
with a Class 3 Digital Signature.
3. For Net Invoice Amount Up to 5 Lakhs (Including Taxes):
% Upload of all documents as per the PO checklist is mandatory.
«* Documents can be uploaded without a digital signature.
% However, if a digitally signed document is specified in the PO checklist and a non-digitally
signed version is uploaded, a hard copy must be submitted.
BHEL request all suppliers to comply with the above requirement and upload invoices through the
SUVIDHA portal to ensure seamless payment processing.
»* Note: Materials / services will not be accepted at BHEL premises in the absence of the above
compliance. A detailed step-by-step procedure for uploading invoices and documents is linked for
your reference.
Portal Link: https://suvidha.bhel.in/suvidha/index1.jsp.
11 BANK DETAILS FOR EMD & PERFORMANCE SECURITY SUBMISSION:
For Electronic Fund Transfer the details are as below:
a) Name of the Beneficiary: Bharat Heavy Electricals Limited
b) Bank Particulars:
Name of the Company - BHARAT HEAVY ELECTRICALS LTD.
Address of the company — High Pressure Boiler Plant, Tiruchirappalli - 620014
Name of the bank — State Bank of India
Bank branch - HEAVY ELECTRICALS, KAILASAPURAM BRANCH
City - Tiruchirappalli
Branch code - 01363
Account Number — 10891588977
Account type - CC
IFSC code - SBIN0001363
MICR code — 620002004
12 EMD: Not Applicable.
13 PERFORMANCE SECURITY: Not Applicable.
14 BREACH OF CONTRACT, REMEDIES AND TERMINATION:
14.1 | The following shall amount to breach of contract:
I Non-supply of material/ non-completion of work by the Supplier/Vendor within scheduled delivery/
completion period as per contract or as extended from time to time.
The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons even before
I expiry of the delivery/ completion period to justify that supplies shall be inordinately delayed beyond
contractual delivery/ completion period.
i The Supplier/Vendor delivers equipment/ material not of the contracted quality.
v The Supplier/Vendor fails to replace the defective equipment/ material/ component as per guarantee clause.
\% Withdrawal from or abandonment of the work by the Supplier/\VVendor before completion as per contract.
VI Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written permission
resulting in termination of Contract or part thereof by BHEL.
VIl Non-compliance to any contractual condition or any other default attributable to Supplier/Vendor.
Any other reason(s) attributable to Vendor towards failure of performance of contract. In case of breach of
VIl contract, BHEL shall have the right to terminate the Purchase Order/ Contract either in whole or in part
thereof without any compensation to the Supplier/\VVendor.
IX Any of the declarations furnished by the contractor at the time of bidding and/ or entering into the contract
for supply are found untruthful and such declarations were of a nature that could have resulted in non-award
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of contract to the contractor or could expose BHEL and/ or Owner to adverse consequences, financial or
otherwise.

Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational activities or
any such offence that compromises the business ethics of BHEL, in violation of the Integrity Pact entered
into with BHEL has the potential to harm the overall business of BHEL/ Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of Supplier/Vendor, BHEL
shall notify the Supplier/VVendor by way of notice in this regard. Contractor shall be given an opportunity
to rectify the reasons causing the breach of contract within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction of BHEL,
BHEL shall have the right to take recourse to any of the remedial actions available to it under the relevant
provisions of contract.

14.2

Remedies in case of Breach of Contract.

Wherein the period as stipulated in the notice issued under clause 14.1 has expired and Supplier/\Vendor has
failed to remedy the breach, BHEL will have the right to terminate the contract on the ground of "Breach of
Contract" without any further notice to contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10% of the
Contract Value for the damages on account of breach of contract committed by the Supplier/Vendor. This
amount shall be recovered by way of encashing the security instruments like performance bank guarantee
etc available with BHEL against the said contract. In case the value of the security instruments available is
less than 10% of the contract value, the balance amount shall be recovered from other financial remedies
(i.e. available bills of the Supplier/Vendor, retention amount, from the money due to the Supplier/VVendor
etc. with BHEL) or the other legal remedies shall be pursued.

wherever the value of security instruments like performance bank guarantee available with BHEL against
the said contract is 10% of the contract value or more, such security instruments to the extent of 10% contract
value will be encashed. In case no security instruments are available or the value of the security instruments
available is less than 10% of the contract value, the 10% of the contract value or the balance amount, as the
case may be, will be recovered in all or any of the following manners:

In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount recoverable
then; a demand notice to deposit the balance amount within 30 days shall be issued to Supplier/\Vendor.

If Supplier/Vendor fails to deposit the balance amount within the period as prescribed in demand notice,
following action shall be taken for recovery of the balance amount:

a) from dues available in the form of Bills payable to defaulted Supplier/Vendor against the same contract.

b) If it is not possible to recover the dues available from the same contract or dues are insufficient to meet
the recoverable amount, balance amount shall be recovered from any money(s) payable to Supplier/VVendor
under any contract with other Units of BHEL including recovery from security deposits or any other deposit
available in the form of security instruments of any kind against Security deposit or EMD.

Vi

In-case recoveries are not possible with any of the above available options, Legal action shall be initiated
for recovery against defaulted supplier/\VVendor.

vii

It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages that BHEL
would incur in completion of balance contractual obligation of the contract through any other agency and
BHEL will not be required to furnish any other evidence to the Supplier/VVendor for the purpose of
estimation of damages.

viii

In addition to the above, imposition of liquidated damages, debarment, termination, de-scoping, short-
closure, etc., shall be applied as per provisions of the contract.

Note:

1) The defaulting Supplier/Vendor shall not be eligible for participation in any of the future enquiries floated
by BHEL to complete the balance work. The defaulting contractor shall mean and include:

(a) In case defaulted Supplier/Vendor is the Sole Proprietorship Firm, any Sole Proprietorship Firm owned
by same Sole Proprietor.

(b) In case defaulted Supplier/\Vendor is The Partnership Firm, any firm comprising of same partners/ some
of the same partners ; or sole proprietorship firm owned by any partner(s) as a sole proprietor.

LD against delay in executed supply in case of Termination of Contract:

LD against delay in executed supply shall be calculated in line with LD clause no. 18.0 below, for the delay
attributable to Supplier/VVendor. For limiting the maximum value of LD, contract value shall be taken as
Executed Value of supply till termination of contract.
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Method for calculation of “LD against delay in executed supply in case of termination of contract” is given
below.

i. Let the time period from scheduled date of start of supply till termination of contract excluding the period
of Hold (if any) not attributable to contractor = T1

ii. Let the value of executed supply till the time of termination of contract= X

iii. Let the Total Executable Value of supply for which inputs/fronts were made available to Supplier/Vendor
and were planned for execution till termination of contract =Y

iv. Delay in executed supply attributable to Supplier/Vendor i.e. T2=[1-(X/Y)] x T1

v. LD shall be calculated in line with LD clause (clause 18.0) of the Contract for the delay attributable to
Supplier/Vendor taking “X” as Contract Value and “T2” as period of delay attributable to Supplier/Vendor.

15 BILL TO/ SHIP TO ADDRESS: Not Applicable.

16 GUARANTEE/WARRANTY : Not Applicable.

17 MICRO AND SMALL ENTERPRISES (MSE):
Any Bidder falling under MSE category shall furnish the following details & submit documentary evidence/
Govt. Certificate etc. in support of the same along with their techno-commercial offer.

SC/ST Others (excluding SC/ ST
Type under MSE owned Women owned & Women Owned)
Micro
Small

Note: If the bidder does not furnish the above, offer shall be processed construing that the bidder is not
falling under MSE category.
a) MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods and
Services only (Definition of Goods and Services as enumerated by Govt. of India vide Office Memorandum
F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) only if they submit along with the
offer, attested copies of either Udyam Registration. Date to be reckoned for determining the deemed validity
will be the last date of Technical Bid submission. Non-submission of supporting document in NIC portal
will lead to consideration of their bids at par with other bidders. No benefits shall be applicable for this
enquiry if the above required documents are not uploaded at the time of bid submission. Documents
submitted by the bidder shall be verified by BHEL for rendering the applicable benefits.

18 LIQUIDATED DAMAGE

(i) Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to the
damages, not in the nature of penalty, which the contractor agrees to pay in the event of delay in delivery
of supplies, breach of contract etc. as the case may be.

(i) Liquidated Damages leviable upon the Supplier/\VVendor is a sum which is agreed by the parties as a
reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of
delay/breach on the part of the Supplier/\VVendor.

(iii) If the Seller/Service Provider fails to deliver any or all of the Goods/Services within the original/re-
fixed delivery period(s) specified in the contract/PO, the Buyer/BHEL will be entitled to deduct/recover the
Liquidated Damages for the delay, unless covered under Force Majeure conditions aforesaid, @ 0.5 % of
total order value per week of delay in execution of work as per scope of work or part thereof not exceeding
10% of the contract value without any controversy/dispute of any sort whatsoever.

(iv) In case of any amendment / revision, LD shall be linked to amended / revised PO value.

LD is not applicable for the period of work interrupted due to the following reasons that are not attributable
to the contractor: -

1. Local / National holidays declared by GOI and are applicable to that site,

2. Non- availability of work front.

3. Un-expected delays in site conditions- such as strikes, riots, political unrest, accidents and any

other acts of nature/God.
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No additional charges shall be Paid for the above said delay period.

19

INTEGRITY PACT (IP): Not Applicable

20

PREFERENCE TO MAKE IN INDIA:

For this procurement, the local content to categorize a Supplier/Vendor as a Class | local supplier/ Class Il
local Supplier/Non-Local Supplier and purchase preferences to Class I local supplier, is as defined in Public
Procurement (Preference to Make in India), Order 2017 dated 04.06.2020 issued by DPIIT. In case of
subsequent orders issued by the nodal ministry, changing the definition of local content for the items of the
NIC Bid, the same shall be applicable even if issued after issue of this NIC Bid, but before opening of Part-
Il bids against this NIC Bid.

23.1 Compliance to Restrictions under Rule 144 (xi) of GFR 2017:

I. Any bidder from a country which shares a land border with India will be eligible to bid in this tender only
if the bidder is registered with the Competent Authority. The Competent Authority for the purpose of this
Clause shall be the Registration Committee constituted by the Department for Promotion of Industry and
Internal Trade (DPIIT).

II. “Bidder” (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means any
person or firm or company, including any member of a consortium or joint venture (that is an association
of several persons, or firms or companies), every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency branch or office controlled by such person,
participating in a procurement process.

III. “Bidder from a country which shares a land border with India” for the purpose of this Clause means: -

a. An entity incorporated established or registered in such a country; or

b. A subsidiary of an entity incorporated established or registered in such a country; or

¢. An entity substantially controlled through entities incorporated, established or registered in such a
country; or

d. An entity whose beneficial owner is situated in such a country; or

e. An Indian (or other) agent of such an entity; or

f. A natural person who is a citizen of such a country; or

g. A consortium or joint venture where any member of the consortium or joint venture falls under any of
the above.

IV. The beneficial owner for the purpose of (111) above will be as under:

1. In case of a company or Limited Liability Partnership, the beneficial owner is the natural person(s), who,
whether acting alone or together or through one or more juridical person, has a controlling ownership
interest or who exercises control through other means.

Explanation

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty-five per cent of
shares or capital or profits of the company.

b. “Control” shall include the right to appoint majority of the directors or to control the management or
policy decisions including by virtue of their shareholding or management rights or shareholder’s agreements
or voting agreements.

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting alone or
together, or through one or more juridical person, has ownership of entitlement to more than fifteen percent
of capital or profits of the partnership.

3. In case of an unincorporated association or body of individuals, the beneficial owner is the natural
person(s), who, whether acting alone or together, or through one or more juridical person has ownership of
or entitlement to more than fifteen percent of the property or capital or profits of the such association or
body of individuals.

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the relevant
natural person who holds the position of senior managing official;

5. In case of a trust, the identification of beneficial owner(s) shall include identification of the author of the
trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any other natural
person exercising ultimate effective control over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in dealings with third
person.

Note:

(i) The bidder shall provide undertaking for their compliance to this Clause, in the format provided in
Annexure-13.

(i) Registration of the bidder with Competent Authority should be valid at the time of submission of bids
and at the time of acceptance of the bids.
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21

SETTLEMENT OF DISPUTE

If any dispute or difference of any kind whatsoever shall arise between BHEL and the Supplier/Vendor,
arising out of the contract for the performance of the work whether during the progress of contract
termination, abandonment or breach of the contract, it shall in the first place referred to Designated Engineer
for amicable resolution by the parties. Designhated Engineer (to be nominated by BHEL for settlement of
disputes arising out of the contract) who within 60 days after being requested shall give written notice of
his decision to the contractor. Save as hereinafter provided, such decision in respect of every matter so
referred shall forthwith be given effect to by the Supplier/VVendor who shall proceed with the work with all
due diligence, whether he or BHEL desires to resolve the dispute as hereinafter provided or not.

If after the Designated Engineer has given written notice of this decision to the party and no intention to
pursue the dispute has been communicated to him by the affected party within 30 days from the receipt of
such notice, the said decision shall become final and binding on the parties. In the event the Supplier/Vendor
being dissatisfied with any such decision or if amicable settlement cannot be reached then all such disputed
issues shall be resolved through conciliation in terms of the BHEL Conciliation Scheme 2018 as per Clause
21.1

21.1

Conciliation:

Any dispute, difference or controversy of whatever nature howsoever arising under or out of or in relation
to this Agreement (including its interpretation) between the Parties, and so notified in writing by either Party
to the other Party (the “Dispute™) shall, in the first instance, be attempted to be resolved amicably in
accordance with the conciliation procedure as per BHEL Conciliation Scheme 2018. The proceedings of
Conciliation shall broadly be governed by Part-111 of the Arbitration and Conciliation Act 1996 or any
statutory modification thereof and as provided in - “Procedure for conduct of conciliation proceedings” (as
available in www.bhel.com)).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding “Guidelines for
Arbitration and Mediation in Contracts of Domestic Public Procurement. In the said OM it has been
recommended that Government departments/

Entities/agencies are to encourage mediation under the Mediation Act. 2023. The said Act has not yet been
notified by the Government. Therefore, the clause “Settlement of Disputes™ shall be modified accordingly
as and when the Mediation Act 2023 gets notified.

21.2

ARBITRATION:

21.2.1

Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable settlement
(whether by Conciliation to be conducted as provided in Clause 21.1 herein above or otherwise) in respect
of any dispute or difference; arising out of the formation, breach, termination, validity or execution of the
Contract; or, the respective rights and liabilities of the Parties; or, in relation to interpretation of any
provision of the Contract; or. in any manner touching upon the Contract (hereinafter referred to as the
‘Dispute’), then, either Party may, refer the disputes to Arbitral Institution Madras High Court,
Arbitration Centre (MHCAC) and such dispute to be adjudicated by Sole Arbitrator appointed in
accordance with the Rules of said Arbitral Institution.

21.2.2

A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving notice to the
other party in terms of section 21 of the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the
‘Notice’) before referring the matter to arbitral institution. The Notice shall be addressed to the Head of the
Region, Power Sector/ Unit, BHEL, executing the Contract and shall contain the particulars of all claims to
be referred to arbitration with sufficient detail and shall also indicate the monetary amount of such claim
including interest, if any.

2.2.3

After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the Arbitration shall
submit that dispute to the Arbitral Institution Madras High Court, Arbitration Centre (MHCAC) and
that dispute shall be adjudicated in accordance with their respective Arbitration Rules. The matter shall be
adjudicated by a Sole Arbitrator who shall necessarily be a Retd Judge having considerable experience in
commercial matters to be appointed/nominated by the respective institution. The cost/expenses pertaining
to the said Arbitration shall also be governed in accordance with the Rules of the respective Arbitral
Institution. The decision of the party invoking the Arbitration for reference of dispute to Madras High
Court, Arbitration Centre (MHCAC) for adjudication of that dispute shall be final and binding on both
the parties and shall not be subject to any change thereafter. The institution once selected at the time of
invocation of dispute shall remain unchanged.

21.2.4

The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

21.2.5

The Arbitration proceedings shall be in English language and the seat and venue of Arbitration shall be
Tiruchirappalli, Tamil Nadu
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21.2.6

Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment thereof
shall be applicable. All matters relating to this Contract and arising out of invocation of Arbitration clause
are subject to the exclusive jurisdiction of the Court(s) situated at Tiruchirappalli, Tamil Nadu.

21.2.7

Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein, a. the
parties shall continue to perform their respective obligations under the Contract unless they otherwise agree.
Settlement of Dispute clause cannot be invoked by the Contractor, if the Contract has been mutually closed
or ‘No Demand Certificate’ has been furnished by the Contractor or any Settlement Agreement has been
signed between the Employer and the Contractor.

21.2.8

It is agreed that Mechanism of resolution of disputes through arbitration shall be available only in the cases
where the value of the dispute is less than Rs. 10 Crores.

21.2.9

In case the disputed amount (Claim, Counter claim including. interest is Rs. 10 crores and above, the parties
shall be within their rights to take recourse to remedies other than Arbitration, as may be available to them
under the applicable laws after prior intimation to the other party. Subject to the aforesaid conditions,
provisions of the Arbitration and Conciliation Act, 1996 and any statutory modifications or re-enactment
thereof as amended from time to time, shall apply to the arbitration proceedings under this clause.

21.2.10

In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any party to under
this contract, then the cumulative value of claims (including interest claimed or awarded) in all such
arbitrations shall be taken in account while arriving at the total claim in dispute for the subject contract for
the purpose of clause 21.2.9. Disputes having cumulative value of less than 10 crores shall be resolved
through arbitration and any additional dispute shall be adjudicated by the court of competent jurisdiction.

21.3

In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the following shall
be applicable:

In the event of any dispute or difference relating to the interpretation and application of the provisions of
commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port Trusts inter se and also
between CPSEs and Government Departments/Organizations (excluding disputes concerning Railways,
Income Tax, Customs & Excise Departments), such dispute or difference shall be taken up by either party
for resolution through AMRCD (Administrative Mechanism for Resolution of CPSEs Disputes) as
mentioned in DPE OM No. 05/0003/2019-FTS-10937 dated 14-12-2022 as amended from time to time.

22

JURISDICTION

Subject to clause 21 of this contract, the Civil Court having original Civil Jurisdiction at Tiruchirappalli,
Tamil Nadu. shall alone have exclusive jurisdiction in regard to all matters in respect of the Contract.

GOVERNING LAWS

The contract shall be governed by the Law for the time being in force in the Republic of India.

23

FORCE MAJEURE

23.1

"Force Majeure" shall mean circumstance which is:

a) beyond control of either of the parties to contract,

b) either of the parties could not reasonably have provided against the event before entering into the contract,
c) having arisen, either of the parties could not reasonably have avoided or overcome, and

d) is not substantially attributable to either of the parties

And

Prevents the performance of the contract,

Such circumstances include but shall not be limited to:

i. War, hostilities, invasion, act of foreign enemies.

ii. Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii. Riot, commotion or disorder by persons other than the contractor’s personnel and other employees of
the contractor and sub-contractors.

iv. Strike or lockout not solely involving the contractor’s personnel and other employees of the contractor
and sub-contractors.

v. Encountering munitions of war, explosive materials, ionizing radiation or contamination by radio-
activity, except as may be attributable to the contractor’s use of such munitions, explosives, radiation or
radio- activity.

vi. Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon, flood, fire,
cyclones etc.

vii. Epidemic, pandemic etc.

23.2

The following events are explicitly excluded from Force Majeure and are solely the responsibilities of the
non-performing party: a) any strike, work-to-rule action, go-slow or similar labour difficulty (b) late
delivery of equipment or material (unless caused by Force Majeure event) and (c) economic hardship.
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23.3

If either party is prevented, hindered or delayed from or in performing any of its obligations under the
Contract by an event of Force Majeure, then it shall notify the other in writing of the occurrence of such
event and the circumstances thereof within 15 (fifteen) days after the occurrence of such event.

23.4

The party who has given such notice shall be excused from the performance or punctual performance of its
obligations under the Contract for so long as the relevant event of Force Majeure continues and to the extent
that such party's performance is prevented, hindered or delayed. The Time for Completion shall be extended
by a period of time equal to period of delay caused due to such Force Majeure event.

23.5

Delay or non-performance by either party hereto caused by the occurrence of any event of Force Majeure
shall not

v) Constitute a default or breach of the Contract.

vi) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to the extent
that such delay or non-performance is caused by the occurrence of an event of Force Majeure.

23.6

BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force Majeure
in line with extant guidelines. In any case, Supplier/VVendor cannot consider deemed short-closure after 1
year of imposition of Force Majeure.

24

NON-DISCLOSURE AGREEMENT:

The bidders shall enter into the Non-disclosure agreement separately. (Format attached).

25

CARTEL FORMATION

The Bidder declares that they will not enter into any illegal or undisclosed agreement or understanding,
whether formal or informal with other Bidder(s). This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict
competitiveness or to introduce cartelization in the bidding process. In case, the Bidder is found having
indulged in above activities, suitable action shall be taken by BHEL as per extant policies/ guidelines

26

FRAUD PREVENTION POLICY

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants / service providers
shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com
and shall immediately bring to the notice of BHEL Management about any fraud or suspected fraud as soon
as it comes to their notice.

27

SUSPENSION OF BUSINESS DEALINGS WITH SUPPLIERS / CONTRACTORS

The offers of the bidders who are under suspension as also the offers of the bidders, who engage the services
of the banned firms / principal / agents, shall be rejected. The list of banned firms is available on BHEL web
site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award / execution /
post-execution stage indulges in any act, including but not limited to, mal-practices, cheating, bribery, fraud
or and other misconduct or formation of cartel so as to influence the bidding process or influence the price
or tampers the tendering process or acts or omits in any manner which tantamount to an offence punishable
under any provision of the Indian Penal Code, 1860( Bhartiya Nyaya Samhita 2023) or any other law in
force in India, or does anything which is actionable under the Guidelines for Suspension of Business
dealings, action may be taken against such bidder / supplier / contractor as per extant guidelines of the
company available on www.bhel.com and / or under applicable legal provisions. Guidelines for suspension
of business dealings is available in the webpage: http://www.bhel.com/vender_registration/vender.php.

28

Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation, cutting,
erasure or overwriting shall be valid only if they are attested under full signature(s) of person(s) signing the
bid else bid shall be liable for rejection. In the event of any Technical or Commercial queries, the same may
please be addressed to the BHEL concerned before Part | opening-

29

Order of Precedence:

In the event of any ambiguity or conflict between the Tender Documents, the order of

precedence shall be in the order below:

a. Amendments/Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by BHEL.
b. Buyer Added Bid Specific ATC

c. Bid Technical Conditions of Contract (TCC)

d GCC

30

NOTE:

1. In the event of our customer order covering this tender being cancelled /placed on hold /otherwise
modified, BHEL would be constrained to accordingly cancel / hold / modify the tender at any stage of
execution.

2. BHEL may negotiate the L1 rate, if not meeting our budget / estimated cost. BHEL may re-float the
tender opened, if L1 price is not acceptable to BHEL even after negotiation.
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Any deviation from the conditions specified in TECHNO-COMMERCIAL TERMS AND CONDITIONS
- Annexure-A, will lead to rejection of offer.

3. Any change in applicable rates of Tax or any other statutory levies (Direct / Indirect) or any new
introduction of any levy by means of statute and its corresponding liability for the deliveries beyond the
agreed delivery date for reasons not attributable to BHEL will be to vendors account. BHEL will not
reimburse the same and any subsequent claim in this respect will be summarily rejected.

4. BHEL reserves its right to reject an offer due to unsatisfactory past performance by the respective Vendor
in the execution of any contract to any BHEL project / Unit.

5. The offers of the bidders who are under suspension and also the offers of the bidders, who engage the
services of the banned firms /principal/agents, shall be rejected. The list of banned firms is available on
BHEL web site www.bhel.com.

6. Recovery / deduction as applicable as per Direct and Indirect taxes as notified by Govt. Of India from
time to time will be made and information/certificate for such deduction/recoveries shall be provided by
BHEL to the vendor.

31

Enclosure:

Annexure-1: Check List.

Annexure-2: Offer forwarding letter / tender submission letter

Annexure-3: No Deviation Certificate

Annexure-4: Declaration regarding Insolvency/ Liquidation/ Bankruptcy Proceedings
Annexure-5: Declaration by Authorized Signatory

Annexure-6: Declaration by Authorized Signatory regarding Authenticity of submitted Documents
Annexure-7: Non-Disclosure Certificate

Annexure-10: Declaration reg. Related Firms & their areas of Activities

Annexure-11: Declaration for relation in BHEL

Annexure- 12: Declaration reg. minimum local content in line with revised public procurement
Annexure- 13: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017
Annexure-15: Power of Attorney for submission of tender.

Annexure-17: Proforma of Bank Guarantee for Security Deposit.

Annexure-18: List of Consortium Bank.
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CHECK LIST

ANNEXURE-1

NOTE: - Suppliers are required to fill in the following details in their Letterhead and no column should be
left blank

Name and Address of the Supplier

GSTN No. of the Supplier (Place of
Execution of Contract / Purchase Order)

Details of Contact person for this Tender

Name: Mr./ Ms.
Designation:
Telephone No:
Mobile No:
Email ID:

EMD DETAILS

DESCRIPTION

APPLICABILITY (BY
BHEL)

ENCLOSED
BIDDER

BY

Whether Pre - Qualification Criteria is
understood and provided proper
supporting documents.

Applicable/ Not
Applicable

YES

Whether all pages of the Tender
documents including annexures,
appendices etc. are read and understood

Applicable/ Net
Applicable

YES

Audited Balance Sheet and profit & Loss
Account for the last three years

Apphicable-/ Not
Applicable

Not Applicable

Copy of PAN Card & GST registration

Applicable/ Net
Applicable

YES

Submission of MSE certificate as
specified in Tender

Applicable/ Not
Applicable

YES /NO

Vi.

Offer forwarding letter / tender
submission letter as per Annexure — 2

Applicable/ Net
Applicable

YES

Vii.

Submission of Certificate of No
Deviation as per Annexure — 3

Apphicable/ Not
Applicable

YES

viii.

Declaration regarding  Insolvency/
Liquidation/ Bankruptcy Proceedings as
per Annexure — 4

Applicable/ Net
Apphicable

YES

Declaration by Authorized Signatory as
per Annexure — 5

Applicable/ Net
Appheable

YES

Declaration by Authorized Signatory
regarding Authenticity of submitted
Documents Annexure — 6

Applicable/ Net
Applicable

YES

XI.

Submission of Non-Disclosure
Certificate as per Annexure — 7

Apphicable/ Not
Applicable

Not Applicable

Xil.

Submission of Integrity Pact as specified
in Tender as per Annexure — 8

Applicable/ Not
Applicable

Not Applicable

Xiii.

Declaration  confirming  knowledge
about Site Conditions as per Annexure —
9

Apphicable/ Not
Applicable

Not Applicable

XiV.

Declaration reg. Related Firms & their
areas of Activities as per Annexure — 10

Applicable/ Net
Applicable

YES

XV.

Declaration for relation in BHEL as per
Annexure — 11

Applicable/ Net
Apphicable

YES
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% Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

_ peglarat!on reg. minimum local content Applicable / Not YES
xvi. | inline with revised public procurement as .
per Annexure — 12 Apphieable
Declaration regarding compliance to . YES
xvii. | Restrictions under Rule 144 (xi) of GFR Appl_lcable/Net
2017 as per Annexure — 13 Apphicable
... | Bank Account Details for E-Payment as | Appheable/ Not .
xvill. per Annexure — 14 Applicable Not Applicable
Xix Power of Attorney for submission of | Applicable/ Net YES
" | tender as per Annexure — 15 Apphicable
Proforma of Bank Guarantee for Earnest | Appheable/ Not .
XX. Money as per Annexure — 16 Applicable Not Applicable
NOTE: Strike off ‘YES’ or ‘NO’, as applicable. Tender not accompanied by the prescribed above

applicable documents are liable to be summarily rejected.

DATE :
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ANNEXURE -2

OFFER FORWARDING LETTER / TENDER SUBMISSION LETTER

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

Offer Reference No: .......covvvnviiinn. Date: ...............

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Sub: Submission of Offer against ENQUIRY NO. 9452600002/27.06.2026.

Having examined the tender documents against your ENQUIRY NO.
9452600002/27.06.2026 and having understood the provisions of the said tender documents and having
thoroughly studied the requirements of BHEL related to the work tendered for, in connection with Annual
Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for the period of
One year 2026-27, we hereby submit our offer for the proposed work in accordance with terms and
conditions mentioned in the tender documents, at the prices quoted by us and as per the indicated delivery
schedule.

Should our Offer be accepted by BHEL for Award, I/we further agree to furnish ‘Security Deposit’ for the
work as provided for in the Tender Conditions within the stipulated time as may be indicated by BHEL.

I/We further agree to execute all the works referred to in the said Tender documents upon the terms and
conditions contained or referred to therein and as detailed in the appendices annexed thereto.

I/We have deposited herewith the requisite Earnest Money Deposit (EMD) as per details furnished in the
Check List.

Authorized Representative of Bidder

Signature:

Name:

Address:
Place:
Date:
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ANNEXURE- 3

CERTIFICATE OF NO DEVIATION
(To be Typed & submitted in the Letter Head of the Company/Firm of Bidder)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Subject: No Deviation Certificate

Ref:
1) ENQUIRY NO. 9452600002/27.06.2026.
2) All other pertinent issues till date

We hereby confirm that we have not changed/ modified/materially altered any of the tender documents as
downloaded from the website/ issued by BHEL and in case of such observance at any stage, it shall be
treated as null and void.

We also hereby confirm that we have neither set any Terms and Conditions and nor have we taken any
deviation from the Tender conditions together with other references applicable for the above referred Bid.

We further confirm our unqualified acceptance to all Terms and Conditions, unqualified compliance to
Tender Conditions.

We confirm to have submitted offer in accordance with tender instructions and as per aforesaid references.

Thanking you,
Yours faithfully,
(Signature, date & seal of authorized representative of the bidder)
Date:
Place:
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ANNEXURE-4

UNDERTAKING
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir/Madam,

Sub: DECLARATION REGARDING INSOLVENCY/ LIQUIDATION/ BANKRUPTCY
PROCEEDINGS

Ref: ENQUIRY NO. 9452600002/27.06.2026.

I/We, declare that, I/WWe am/are not under insolvency resolution process or liquidation or Bankruptcy Code

Proceedings (IBC) as on date, by NCLT or any adjudicating authority/authorities, which will render us
ineligible for participation in this tender.

Sign. of the AUTHORISED SIGNATORY (With Name, Designation and Company seal)

Place:
Date:
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ANNEXURE -5

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Sub: Declaration by Authorized Signatory

Ref:

1) ENQUIRY NO. 9452600002/27.06.2026.

2) All other pertinent issues till date

I/We, hereby certify that all the information and data furnished by me with regard to the above Tender
Specification are true and complete to the best of my knowledge. | have gone through the specifications,
conditions, stipulations and all other pertinent issues till date, and agree to comply with the requirements
and Intent of the specification.

| further certify that I am authorised to represent on behalf of my Company/Firm for the above mentioned
tender and a valid Power of Attorney to this effect is also enclosed.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder) Date:

Enclosed: Power of Attorney
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ANNEXURE -6

DECLARATION BY AUTHORISED SIGNATORY OF BIDDER
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Sub : Declaration by Authorized Signatory regarding Authenticity of submitted documents.

Ref:
1) ENQUIRY NO. 9452600002/27.06.2026.
2) All other pertinent issues till date

I/We, hereby certify that all the documents submitted by us in support of possession of “Qualifying
Requirements” are true copies of the original and are fully compliant required for qualifying / applying in
the bid and shall produce the original of same as and when required by Bharat Heavy Electricals Limited.

I / We hereby further confirm that no tampering is done with documents submitted in support of our
qualification as bidder. I / We understand that at any stage (during bidding process or while executing the
awarded contract) if it is found that fake / false / forged bid qualifying / supporting documents / certificates
were submitted, it would lead to summarily rejection of our bid / termination of contract. BHEL shall be at
liberty to initiate other appropriate actions as per the terms of the Bid / Contract and other extant policies of
Bharat Heavy Electricals Limited.

Yours faithfully,

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Date:
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ANNEXURE —10

DECLARATION
Date:
To,
T Senthil Kumar
Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir/ Madam,

Sub:  Details of related firms and their area of activities

Please find below details of firms owned by our family members that are doing business/ registered for
same item with BHEL, (NA, if not applicable)

1 Material Category/ Work Description | NA
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

2 Material Category/ Work Description
Name of Firm

Address of Firm

Nature of Business

Name of Family Member
Relationship

3

Note: | certify that the above information is true and | agree for penal action from BHEL in case any of
the above information furnished is found to be false.

Regards, ( )
From: M/s

Supplier Code:

Address:

Page 35 of 69 Sign & Seal of the Contractor


mailto:tsenthilkumar@bhel.in

7aam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

ANNEXURE —11

DECLARATION FOR RELATION IN BHEL

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing which the offer of
Bidder is liable to be summarily rejected)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,
Sub: Declaration for relation in BHEL

Ref:
1) ENQUIRY NO. 9452600002/27.06.2026.

I/We hereby submit the following information pertaining to relation/relatives of Proprietor/Partner(s)/
Director(s) employed in BHEL

Tick () any one as applicable:

The Proprieter, Partner(s), Director(s) of our Company/Firm DO NOT have any relation or relatives
employed in BHEL

OR

The Proprieter, Partner(s), or Director(s) of our Company/Firm HAVE relation / relatives employed in

BHEL and their particulars are as below:

(Signature, Date & Seal of Authorized
Signatory of the Bidder)

Note:

1. Attach separate sheet, if necessary.

2. If BHEL Management comes to know at a later date that the information furnished by the Bidder is
false, BHEL reserves the right to take suitable against the Bidder/Contractor.
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ANNEXURE —12

DECLARATION REGARDING MINIMUM LOCAL CONTENT IN LINE WITH REVISED
PUBLIC PROCUREMENT (PREFERENCE TO MAKE IN INDIA), ORDER 2017 DATED 04TH
JUNE, 2020 AND SUBSEQUENT ORDER(S)

(To be typed and submitted in the Letter Head of the Entity/Firm providing certificate as applicable)

To,

T Senthil Kumar
Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Sub: Declaration reg. minimum local content in line with Public Procurement (Preference to Make in India),
Order 2017-Revision, dated 04th June, 2020 and subsequent order(s).

Ref:

1) ENQUIRY NO. 9452600002/27.06.2026.

2) All other pertinent issues till date

We hereby certify that the items/works/services offered by BHEL Trichy has a local content of ........ %
and this meets the local content requirement for ‘Class-I local supplier’ / ‘Class II local supplier’ ** as
defined in Public Procurement (Preference to Make in India), Order 2017-Revision dated 04.06.2020 issued

by DPIIT and subsequent order(s).

The details of the location(s) at
follows:

Thanking you, Yours faithfully,

** _ Strike out whichever is not applicable.

Note:

which the local value addition is made are as

(Signature, Date & Seal of
Authorized Signatory of the Bidder)

1. Bidders to note that above format, duly filled & signed by authorized signatory, shall be submitted
along with the techno-commercial offer.

2. In case the bidder’s quoted value is in excess of Rs. 10 crores, the authorized signatory for this
declaration shall necessarily be the statutory auditor or cost auditor of the company (in the case of
companies) or a practising cost accountant or practicing chartered accountant (in respect of

suppliers other than companies).

3. In the event of false declaration, actions as per the above order and as per BHEL Guidelines shall

be initiated against the bidder.
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ANNEXURE —13

DECLARATION REGARDING COMPLIANCE TO RESTRICTIONS UNDER RULE 144 (xi) OF
GER 2017

(To be typed and submitted in the Letter Head of the Entity/ Firm providing certificate as applicable)

To,

T Senthil Kumar

Sr. Manager/Maintenance and Services,

Ground Floor, 2&4 Building, B.H.E.L., Tiruchirappalli — 620 014,
Tamilnadu. Phone: 0431-2576768, Email: tsenthilkumar@bhel.in

Dear Sir,

Sub: Declaration regarding compliance to Restrictions under Rule 144 (xi) of GFR 2017

Ref:
1) ENQUIRY NO. 9452600002/27.06.2026.
2) All other pertinent issues till date

I have read the clause regarding restrictions on procurement from a bidder of a country which shares a land
border with India. I certify that ............ (SPECIFY THE
NAME OF THE ORGANIZATION HERE), is not from such a country/ has been registered with the
Competent Authority (attach valid registration by the Competent Authority, i.e., the Registration Committee
constituted by the Dept. for Promotion of Industry and Internal Trade (DPIIT).

I hereby certify that we fulfil all requirements in this regard and is eligible to be considered.

Thanking you,
Yours faithfully,

(Signature, Date & Seal of

Authorized Signatory of the Bidder)

Note: Bidders to note that in case above certification given by a bidder, whose bid is accepted, is found to
be false, then this would be a ground for immediate termination and for taking further action in accordance
with law and as per BHEL guidelines.
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Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

ANNEXURE —15

POWER OF ATTORNEY for SUBMISSION OF TENDER

(To be typed on non-judicial stamp paper of minimum Rs. 100/- and Notarized)

KNOW ALL MEN BY THESE PRESENTS, that I/We do hereby make, nominate, constitute and appoint
Mr.

......................................................... , whose signature given below herewith to be true and lawful
AOrMeY OF M/s. ... hereinafter called ‘Company’, for submitting
Tender/entering into Contract and inter alia, sign, execute all papers and to do necessary lawful acts on
behalf of Company with M/s Bharat Heavy Electricals Ltd, Maintenance and Services (M&S), in connection
with Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
the period of One year 2026-27, vide ENQUIRY NO. 9452600002/27.06.2026.

And the Company do hereby agree to ratify and confirm all acts, deeds, things or proceedings as may be
lawfully done by the said attorney and by or on behalf of the company and in the name of the company, by
virtue of the powers conferred herein and the same shall be binding on the company and shall have full
force and effect.

IN WITNESS WHEREOF, the common seal of the company has been hereunto affixed in the manner
hereinafter appearing on the document.

Director/CMD/Partner/Proprietor

Signature of Mr. ............ (Attorney)

Attested by: Director/CMD/Partner/Proprietor

Witness

Notary Public
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Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

ANNEXURE -17

BANK GUARANTEE FOR SECURITY DEPOSIT
(On non-Judicial paper of appropriate value)

Bank Guarantee No: Date:

To
NAME
& ADDRESSES OF THE BENEFICIARY

Dear Sirs,
In consideration of Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted
assigns) incorporated under the Companies Act, 1956 and having its registered office

A ! through its Unit at....................... (name of the Unit) having
awarded to ( Name of the Vendor / Contractor / Supplier) with its registered office
| B 2 hereinafter referred to as the ' Vendor / Contractor / Supplier ', which expression
shall unless repugnant to the context or meaning thereof, include its successors and permitted assigns), a
contract Ref No........................ dated ....................l 3valued atRs............ 4 (Rupees --------------
—————————— ) / FC..................(in words...........) for LD (hereinafter called the
'Contract’) and the Vendor / Contractor / Supplier having agreed to provide a Contract Performance Bank
Guarantee, equivalent to ...... % (.... Percent) of the said value of the Contract to the Employer for the

faithful performance of the Contract,

We, oo , (hereinafter referred to as the Bank), having registered/Head office at ................
and inter alia a branch at ............ being the Guarantor under this Guarantee, hereby, irrevocably and
unconditionally undertake to forthwith and immediately pay to the Employer any sum or sums upto a

maximum amount of RS ---------===---=---- 6 ( Rupees ) without any demur, immediately

on first demand from the Employer and without any reservation, protest, and recourse and without the
Employer needing to prove or demonstrate reasons for its such demand.

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank
under this guarantee. However, our liability under this guarantee shall be restricted to an amount not
exceeding Rs. ..........oooiiviininn,

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes
raised by the Vendor / Contractor / Supplier in any suit or proceeding pending before any Court or Tribunal,
Acrbitrator or any other authority, our liability under this present being absolute and unequivocal.

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment
thereunder and the Vendor / Contractor / Supplier shall have no claim against us for making such payment.

Wethe .....oooooiiiiinnnn. bank further agree that the guarantee herein contained shall remain in full force
and effect during the period that would be taken for the performance of the said Contract/ satisfactory
completion of the performance guarantee period as per the terms of the Contract and that it shall continue
to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully
paid and its claims satisfied or discharged.
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We oo BANK further agree with the Employer that the Employer shall have the fullest liberty
without our consent and without affecting in any manner our obligations hereunder to vary any of the terms
and conditions of the said Contract or to extend time of performance by the said VVendor / Contractor /
Supplier from time to time or to postpone for any time or from time to time any of the powers exercisable
by the Employer against the said Vendor / Contractor / Supplier and to forbear or enforce any of the terms
and conditions relating to the said Contract and we shall not be relieved from our liability by reason of any
such variation, or extension being granted to the said Vendor / Contractor

/ Supplier or for any forbearance, act or omission on the part of the Employer or any indulgence by the
Employer to the said Vendor / Contractor / Supplier or by any such matter or thing whatsoever which under
the law relating to sureties would but for this provision have effect of so relieving us.

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the
Bank as a principal debtor, in the first instance without proceeding against the Vendor / Contractor

/ Supplier and notwithstanding any security or other guarantee that the Employer may have in relation to
the Vendor /Contractor / Supplier 's liabilities.

This Guarantee shall remain in force upto and including......................cooieenil " and shall be
extended from time to time for such period as may be desired by Employer.

This Bank Guarantee shall be governed, construed and interpreted in accordance with the laws of India.

Courts at .................. shall alone have exclusive jurisdiction over any matter arising out of or in
connection with this Bank Guarantee

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of
constitution or insolvency of the Vendor / Contractor / Supplier but shall in all respects and for all purposes
be binding and operative until payment of all money payable to the Employer in terms thereof.

Unless a demand or claim under this guarantee is made on us in writing on or before the
..................................... & we shall be discharged from all liabilities under this guarantee thereafter.

We, oo BANK lastly undertake not to revoke this guarantee during its currency except with the
previous consent of the Employer in writing.

Notwithstanding anything to the contrary contained hereinabove:

a. The liability of the Bank under this Guarantee shall not exceed.............................. 6
b. This Guarantee shall be validupto .................. !
c. Unless the Bank is served a written claim or demand on or before .................. 8 all rights under this

guarantee shall be forfeited and the Bank shall be relieved and discharged from all liabilities under this
guarantee irrespective of whether or not the original bank guarantee is returned to the Bank.

We, o Bank, have power to issue this Guarantee under law and the undersigned as
a duly authorized person has full powers to sign this Guarantee on behalf of the Bank.

For and on behalf of
(Name of the Bank)
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Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
the period of One year 2026-27.
Enquiry No.: 9452600002/27.06.2026

! NAME AND ADDRESS OF EMPLOYER i.e., Bharat Heavy Electricals Limited
2 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.

3 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE

4 CONTRACT VALUE

5> PROJECT/SUPPLY DETAILS

6 BG AMOUNT IN FIGURES AND WORDS

"VALIDITY DATE

8 DATE OF EXPIRY OF CLAIM PERIOD

Note:
1. Units are advised that expiry of claim period may be kept 3-6 months after validity date. It may be
ensured that the same is in line with the agreement/ contract entered with the Vendor.

2. The BG should be on Non-Judicial Stamp paper/e-stamp paper of appropriate value as per Stamp Act
prevailing in the State(s) where the BG is submitted or is to be acted upon or the rate prevailing in the State
where the BG was executed, whichever is higher. The Stamp Paper/e-stamp paper shall be purchased in the
name of Vendor/Contractor/Supplier /Bank issuing the guarantee.

3. Inline with the GCC, SCC or contractual terms, Unit may carry out minor modifications in the Standard
BG Formats. If required, such modifications may be carried out after taking up appropriately with the
Unit/Region’s Law Deptt.

4. In Case of Bank Guarantees submitted by Foreign Vendors-

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches in India) can
be accepted subject to the condition that the Bank Guarantee should be enforceable in the town/city or at
nearest branch where the Unit is located i.e. Demand can be presented at the Branch located in the town/city
or at nearest branch where the Unit is located.

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of the
Vendor country’s Bank)

b.1 In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank Guarantee
issued by any of the Consortium Banks only will be accepted by BHEL. As such, Foreign Vendor needs to
make necessary arrangements for issuance of Counter- Guarantee by Foreign Bank in favour of the Indian
Bank’s (BHEL’s Consortium Bank) branch in India. It is advisable that all charges for issuance of Bank
Guarantee/ counter- Guarantee should be borne by the Foreign Vendor. The tender stipulation should clearly
specify these requirements.

b.2 In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank (e.g. if
a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at sl.no. b.1 will
required to be followed.

b.3 The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 (as
amended from time to time). The BG Format provided to them should clearly specify the same.
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LIST OF CONSORTIUM BANK

% Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

ANNEXURE —18

Sl. No. NAME OF THE BANK
1 State Bank of India
2 Canara Bank
3 IDBI Bank Limited
4 ICICI Bank Limited
5 HDFC Bank Limited
6 AXxis Bank
7 Indusind Bank Limited
8 Bank of Baroda
9 Exim Bank
10 Indian Bank
11 Punjab National Bank
12 Union Bank of India
13 Yes Bank Limited
14 RBL Bank Ltd.
15 Standard Chartered Bank
16 Indian Overseas Bank
17 Kotak Mahindra Bank Limited
18 Federal Bank Limited
19 Hongkong and Shanghai Banking Corporation Ltd
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ANNEXURE-J-2
GENERAL CONDITIONS OF CONTRACT (GCCQC)

Clause Details

1 GENERAL INSTRUCTION TO TENDERERS

1.1 DESPATCH INSTRUCTION
The General Conditions of Contract form part of the Tender specifications. For this
tender, bidders shall use electronic Signature viz Digital Signature Certificate while
i) uploading the tender documents on the e-procurement portal. The information furnished
shall be complete by itself. The tenderer is required to furnish all the details and other
documents as required in the following pages.
Tenderers are advised to study all the tender documents carefully. Any submission of
tender by the tenderer shall be deemed to have been done after careful study and
examination of the tender documents and with the full understanding of the implications
thereof. Should the tenderers have any doubt about the meaning of any portion of the
Tender Specification or find discrepancies or omissions in the drawings or the tender
documents issued are incomplete or shall require clarification on any of the technical
i) aspect, the scope of work etc., he shall at once, contact the authority inviting the tender
well in time (so as not to affect last date of submission) for clarification before the
submission of the tender. Tenderer’s request for clarifications shall be with reference to
Sections and Clause numbers given in the tender documents. The specifications and terms
and conditions shall be deemed to have been accepted by the tenderer in his offer. Non-
compliance with any of the requirements and instructions of the tender enquiry may result
in the rejection of the tender.
Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This
IP shall be issued as part of the Tender documents and shall be submitted by the bidder
along with Techno-commercial bid duly filled, signed and stamped by the authorized
signatory who signs the bid. Entering into this pact shall be a preliminary qualification.
1.2. SUBMISSION OF TENDERS
The tenderers must submit their tenders to Officer inviting tender as per instructions in

i)

121 the NIT.
Tenders shall be submitted through E-Procurement portal as per instruction in NIT.
129 Tenderers to upload offers well in advance in order to avoid last minute congestion in e-

procurement website. However, after submission of the tender, the tenderer can re-submit
revised tender but before due date and time of submission of tender as notified.
Tenders shall be opened by Officer of BHEL at the time and date as specified in the NIT.
1.2.3 | For this tender, bidders may attend through online mode, if provisions are available in e-
procurement portal.
Tenderers whose bids are found techno commercially qualified shall be notified through
1.2.4 | e-procurement system about the date and time of opening of the Price Bids. BHEL’s
decision in this regard shall be final and binding.
The information given in the tender documents is for general guidance and shall not be
1.2.5 | construed as contractually binding on BHEL/ Owner. All relevant site data/ information
as may be necessary for bidding shall have to be obtained/ collected by the Tenderer.
The Tenderers are advised to physically visit the site to acquaint and satisfy themselves
about the weather conditions, working culture in the area, socio-political environment,
safety & security aspects, law & order situation, law of the land, transportation routes,
various distances, surroundings of plant/ project premises together with all statutory,
obligatory, mandatory requirements of various authorities and obtain for themselves all
necessary information as to the risks, contingencies and all other circumstances, which
may influence or affect the discharge of various obligations under the Contract during
contract period including extended period (if any).
The submission of bid will tantamount to due diligence having been done and it shall be
deemed that:
the Tenderer has obtained all necessary information as to risks, contingencies and other
a) . X .

circumstances which may influence or affect the Works
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wav7mam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
/74 the period of One year 2026-27.
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Clause Details

b) The Tenderer accepts total responsibility for having foreseen all difficulties and costs of

successfully completing the Works
the Tenderer accepts that, the Contract Price shall not be adjusted to take account of any
C) unforeseeable or unforeseen difficulties or costs and the Tenderer shall not raise any
claims/ disputes against BHEL and/ or Owner at later date in any manner whatsoever.
128 The Tenderer shall mandatorily be required to submit “Site Visit Confirmation
o Declaration” along with the Technical Bid

1.3 LANGUAGE
The tenderer shall quote the rates in English language and international numerals. These
rates shall be entered in figures as well as in words. Tenderers are requested to refer the
clauses of NIT/ Vol-II “Price Bid” for more details. For the purpose of the tenders, the
metric system of units shall be used.
All entries in the tender shall either be typed or written legibly in ink. Erasing and over-
1.3.2 | writing is not permitted and may render such tenders liable for rejection. All cancellations
and insertions shall be duly attested by the tenderer.
1.4 PRICE DISCREPANCY:
Price Bid opening: During opening of price bids, if there is any difference between the
1.4.1 | amount in figures and in words, the amount quoted by the bidder in words shall be taken
as correct.
Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to
1.4.2 | execute the work as per overall price offered by him during the Reverse Auction process.
(Guidelines as available on www.bhel.com on “supplier registration page”.).
1.5 QUALIFICATION OF TENDERERS
Only tenderers who have previous experience in the work of the nature and description
i) detailed in the Notice Inviting Tender and/or tender specification are expected to quote
for this work duly detailing their experience along with offer.
Offers from tenderers who do not have proven and established experience in the field

131

i) shall not be considered.
The offers of the bidders who are on the debarred list shall be rejected. Further, offer of

i) the bidders, who engage the services of the debarred firms or associated with the debarred
firm, for present bid, shall also be rejected. The list of debarred firms is available on
BHEL web site www.bhel.com. (Refer clause 28.0 of NIT).

iv) Offers from tenderers who do not comply with the latest guidelines of

Ministry/Commissions of Govt. of India shall not be considered.
1.6 EVALUATION OF BIDS
Technical Bids submitted by the tenderer will be opened first and evaluated for fulfilling

i) the Pre- Qualification criteria and other conditions in NIT/Tender documents, based on
documentary evidences submitted along with the offer.
i) In case the same qualifying experience is claimed by more than one agency, then:

The agency who has executed the work as per documentary evidence submitted shall only
be qualified. Scope of qualifying work should be totally with the agency who has executed
and in case it is only labour and consumables without T&P, then the credentials of
execution is assigned to the first agency and not to the agency who has executed only as
labour supply contractor. Further, BHEL reserves the right to ask for any other proof for
the said job.

However, if the same is on account of subletting, part of scope by one agency to another
b agency in a project of BHEL, experience of both the agencies may be considered for the
sublet portion of the work provided subletting has been done with the approval of BHEL.
Assessing Bidder’s Capacity for executing the current tender shall be as per Notice
Inviting Tender.

Price Bids of shortlisted bidders shall only be opened through the electronic price bid
opening with/without Reverse Auction, at the discretion of BHEL. Unless specified
V) otherwise in the tender, the L1 bidder amongst all the shortlisted bidders shall be
considered for award. However, the L1 bidder shall have no claim on the award & BHEL
reserves the right to award the tender at its sole discretion.
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Clause Details
Price Bids of unqualified bidders shall not be opened. Reasons for rejection shall be
vi) intimated in due course either through system generated e-mail or through letter/e-mail

after award to successful bidder.

Bidders are advised to also refer to clause no 2.9.4 regarding evaluation of their

performance in ongoing projects.

1.7 DATA TO BE ENCLOSED

Full information shall be given by the tenderer in respect of the following. Non-

submission of this information may lead to rejection of the offer.

i) INCOME TAX PERMANENT ACCOUNT NUMBER

Certified copies of Permanent Account Numbers as allotted by Income Tax Department

for the Company/Firm/Individual Partners etc. shall be furnished along with tender.

An attested copy of the Power of Attorney, in case the tender is signed by an individual

other than the sole proprietor.

iv) IN CASE OF INDIVIDUAL TENDERER:

His / her full name, address, PAN and place & nature of business.

V) IN CASE OF PARTNERSHIP FIRM:

The names of all the partners and their addresses, copy of the partnership deed/instrument

of partnership dully certified by the Notary Public shall be enclosed.

Vi) IN CASE OF COMPANIES:

Date and place of registration including date of commencement certificate in case of

a) Public Companies (certified copies of Memorandum and articles of Association are also

to be furnished).

b) Nature of business carried on by the Company and the provisions of the Memorandum
relating thereof.

1.8 AUTHORIZATION AND ATTESTATION

Tenders shall be signed by a person duly authorized/empowered to do so, for which a

Power of Attorney is to be submitted along with the tender offer. For company, a Power

of Attorney (as per format in Volume-1 D) shall be submitted.

1.9 EARNEST MONEY DEPOSIT

Every tender must be accompanied by the prescribed amount of Earnest Money Deposit

vii)

19.1 (EMD) in the manner described herein.
i EMD shall be furnished before tender opening / along with the offer in full as per the
amount indicated in the NIT.
i) The EMD up to an amount of Rs. 2 Lakh is to be paid only in the following forms:
a) Cash deposit as permissible under the extant Income Tax Act (before tender opening).
b) Electronic Fund Transfer credited in BHEL account (before tender opening).
) Banker’s cheque / Pay order / Demand draft, in favour of ‘Bharat Heavy Electricals

Limited’ and payable at Regional HQ issuing the tender (along with offer).

d) Insurance Surety Bonds

In case EMD amount is more than Rs. Two Lakhs, Tenderer has the option to submit the

amount in excess of Rs. Two lakhs in the forms described above in clause no. 1.9.1. ii)

e) (a) to (e) or in the form of Bank Guarantee from Scheduled Bank (along with the Offer).
The Bank Guarantee in such cases shall be valid for at least six months from the due date

of tender submission. The Bank Guarantee format for EMD shall be in the prescribed

formats.

iii) No other form of EMD remittance shall be acceptable to BHEL.

Proof of EMD: Bidder shall upload the scanned copy of EMD along with bid submission

through BHEL e-procurement Portal. However, for the purpose of realization, the bidder

iv) shall send the demand draft/ banker’s cheque/ pay order/ Bank Guarantee/Insurance

Surety Bonds, in original, to the designated officer through post/courier or by hand within

reasonable time.

1.9.2 | EMD by the Tenderer will be forfeited as per NIT conditions, if:

i After opening the tender and within the offer validity period, the tenderer revokes his
tender or makes any modification in his tender which is not acceptable to BHEL.OR
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Clause Details
The successful Contractor, on whom the work has been awarded, fails to deposit the
i) required Security deposit or commence the work within the period as per LOIl/ LOA/

Contract or refuse to accept the LIO/LOA/Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged
under the provisions of extant “Guidelines on Suspension of business dealings with
suppliers/ contractors” of BHEL and forfeited/ released based on the action as determined
under these guidelines.

1.9.3 | EMD shall not carry any interest.

19.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days
o of award of work.

Cash portion of EMD of successful tenderer will be retained as part of Security Deposit.
1.9.5 | EMD submitted in the form of Bank Guarantee shall be retained by BHEL until the receipt
of the Security Deposit.

1.10 | SECURITY DEPOSIT

Upon acceptance of Tender, the successful bidder shall be required to deposit the 5% of
1.10.1 | the contract value as Security Deposit towards fulfilment of any obligations in terms of
the provisions of the contract.

1.10.2 | The Security Deposit shall be furnished before start of the work by the contractor.

1.10.3 | The required Security Deposit may be accepted in the following forms.

i) Cash (as permissible under the extant Income Tax Act).
i) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/
Electronic Fund Transfer in favour of BHEL.

Securities available from Indian Post offices such as National Savings Certificates, Kisan
iii) Vikas Patras etc. (held in the name of Contractor furnishing the security and duly
endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL).

Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the
iv) Companies Act. The Bank Guarantee format for Security Deposit shall be in the
prescribed formats.

V) Insurance Surety Bonds.

Note:

BHEL will not be liable or responsible in any manner for the collection of interest or
renewal of the documents or in any other matter connected therewith.

In case of delay in submission of Security Deposit, enhanced security deposit which
i would include interest (Repo rate + 4%) for the delayed period, shall be submitted by the
bidder before submission of first bill

1.10.4 | The Security Deposit shall not carry any interest.

In case the value of work exceeds the awarded / accepted value, the Security Deposit shall
be correspondingly enhanced as given below:

The enhanced part of the Security Deposit shall be immediately deposited by the
Contractor or adjusted against payments due to the Contractor.

Contract value for the purpose of operating the increased value of Security Deposit due
iii) to Quantity Variation, shall be exclusive of Price Variation Clause, Over Run
Compensation and Extra works done on man-day rates.

The recoveries made from running bills can be released against submission of equivalent
iv) Bank Guarantee in acceptable form, but only once, before completion of work, with the
approval of competent authority of BHEL.

The validity of Bank Guarantees towards Security Deposit shall be valid till actual
completion of work + Guarantee Period + 3 months,

BHEL reserves the right of forfeiture of Security Deposit in addition to other claims,
damages and remedies in the event of the Contractor’s failure to fulfill any of the
1.10.7 | contractual obligations or in the event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off the Security Deposit against any
claims of other contracts with BHEL by giving prior notice to the contractor.

1.11 RETURN OF SECURITY DEPOSIT

1.10.6
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Clause Details

Security Deposit shall be released to the contractor upon fulfililment of contractual
obligations as per terms of the contract including completion of Guarantee Period after
deducting all expenses / other amounts due to BHEL under the contract.

1.12 BANK GUARANTEES

Where ever Bank Guarantees are to be furnished/submitted by the contractor, the
following shall be complied with

Bank Guarantees shall be from Scheduled Banks / Public Financial Institutions as defined

i) in the Companies Act. Bank Guarantees issued by Co-Operative Banks/ Financial
Institutions shall not be accepted.
i) The Bank Guarantees shall be as per prescribed formats.

It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for
the required period as per the advice of BHEL Site Engineer / Construction Manager.
BHEL shall not be liable for issue of any reminders regarding expiry of the Bank
Guarantees

In case extension/further extensions of any Bank Guarantees are not required, the bidders
iv) shall ensure that the same is explicitly endorsed by the Construction Manager and
submitted to the Regional HQ issuing the LOI/LOA.

In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the
V) right to invoke the same by informing the concerned Bank in writing, without any advance
notice/communication to the concerned bidder.

Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank,
only through an amendment in an appropriate non-judicial stamp paper.

The Original Bank Guarantee shall be submitted to Subcontracting Department of CPC
(Central Procurement Cell) - PSHQ of BHEL unless specified otherwise in TCC.

1.13 | VALIDITY OF OFFER

The rates in the Tender shall be kept open for acceptance for a minimum period of SIX
MONTHS from latest due date of offer submission (including extension, if any). In case
BHEL (Bharat Heavy Electricals Ltd) calls for negotiations, such negotiations shall not
amount to cancellation or withdrawal of the original offer which shall be binding on the
tenderers.

1.14 | EXECUTION OF CONTRACT AGREEMENT: Not Applicable.

1.15 REJECTION OF TENDER AND OTHER CONDITIONS

The acceptance of tender will rest with BHEL which does not bind itself to accept the
1.15.1 | lowest tender nor any tender and reserves to itself full rights for the following without
assigning any reasons whatsoever: -

vi)

vii)

a) To reject any or all of the tenders.

b) To split up the work amongst two or more tenderers as per NIT.

C) To award the work in part if specified in NIT.

d) In case of either of the contingencies stated in (b) and (c) above, the time for completion

as stipulated in the tender shall be applicable.

Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form
1.15.2 | specified or defective or have been materially altered or not in accordance with the tender
conditions, specifications etc. are liable to be rejected.

Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer
with BHEL or tenderer under suspension (debarred) by any unit / region / division of
BHEL or tenderers who do not comply with the latest guidelines of
1.15.3 | Ministry/Commissions of Govt of India. BHEL reserves the right to not consider a bidder
for further processing of tender in case it is observed that they are overloaded and may
not be in a position to execute this job as per the required schedule in line with clause no.
9.0 of the ‘NIT’. The decision of BHEL will be final in this regard.

If a tenderer who is a proprietor expires after the submission of his tender or after the
acceptance of his tender, BHEL may at their discretion, cancel such tender. If a partner
of a firm expires after the submission of tender or after the acceptance of the tender,
1.15.4 | BHEL may then cancel such tender at their discretion, unless the firm retains its character.
In case BHEL resolves to cancel the tender under this clause, BHEL will issue a notice
in this regard containing reasons as to the cancellation of tender. The contractor shall be
required to furnish his response to such notice within a period of 14 days from the date of
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receipt of such notice through any means (BHEL reserves the right to decrease the period
upto 05 days). BHEL after due consideration of the representation made by contractor
shall communicate its final decision within a reasonable period.

In case contractor fails to submit any response to the notice issued by BHEL within the
period stipulated in the notice, BHEL at its discretion may proceed to cancel the contract.
Contractor shall not be eligible for any compensation whatsoever for the cancellation of
contract under this clause

BHEL will not be bound by any Power of Attorney granted by changes in the composition
of the firm made subsequent to the execution of the contract. BHEL may, however,
recognize such power of Attorney and changes after obtaining proper legal advice, the
cost of which will be chargeable to the contractor concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
1.15.6 | rightto reject such tender at any stage or to cancel the contract if awarded and forfeit the
Earnest Money/Security Deposit/any other money due.

Canvassing in any form in connection with the tenders submitted by the Tenderer shall
make his offer liable to rejection.

In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender,
1.15.8 | has any relative or relation employed in BHEL, the authority inviting the Tender shall be
informed of the fact as per specified format, along with the Offer.

BHEL’s Construction Manager/Site in charge. BHEL, at its discretion, may consider the
written request from the Contractor and permit subletting of part scope. However, the
Contractor is solely responsible to BHEL for the work awarded to him.

The Tender submitted by a techno commercially qualified tenderer shall become the

1.15.5

1.15.7

1.15.10 property of BHEL who shall be under no obligation to return the same to the bidder.
Unsolicited discount received after the due date and time of Bid Submission shall not be
115.11 cpnsidered for evaluation. However, if the party who hgs s_ubmitted the unsolicited
o discount/rebate becomes the L-1 party, then the awarded price i.e. contract value shall be
worked out after considering the discount so offered.
115.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the
e tender irrespective of whether the tender is accepted or not.
116 INTIMATION OF CHANGE OF NAME/ RE-CONSTITUTION OF THE
' ORGANIZATION
In the event of the organization (Proprietorship/Partnership/Company) undergoing any
change of name or reconstitution, prior intimation of the same shall be given to BHEL.
Upon such changes coming into effect, the same is to be intimated to BHEL immediately
with supporting documents as applicable.
CHAPTER-2
Clause Details

DEFINITION: The following terms shall have the meaning hereby assigned to them except

2.1 where the context otherwise requires

BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian
i Companies Act 1956, having its Registered Office at BHEL HOUSE, SIRI FORT, NEW DELHI

— 110 049, and its office at .........cocveveeriiiiiereeee (inviting tenders) (Nome of the Unit or
Power Sector Regional Offices or its Authorized Officers.

“EXECUTIVE DIRECTOR” or “GENERAL MANAGER (In- charge)” or “GENERAL
i) MANAGER?” shall mean the Officer in Administrative charge of the respective UNIT/Power
Sector Region.

ii) “COMPETENT AUTHORITY” shall mean BHEL Officers who are empowered to act on behalf
of BHEL.

“ENGINEER” or “ENGINEER IN CHARGE” shall mean an Officer of BHEL as may be duly
appointed and authorized by BHEL to act as “Engineer” on his behalf for the purpose of the
iv) Contract, to perform the duty set forth in this General Conditions of Contract and other Contract
documents. The term also includes ‘CONSTRUCTION MANAGER’ or ‘SITE INCHARGE’
as well as Officers at Site or at the Headquarters of the respective Power Sector Regions. For
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the purpose of joint measurement, verification, certification and/ ar approval of the work and/
or documents under the contract the word "Engineer" or "Engineer Incharge" shall be deemed
to include the Engineers of the Customer and/ or his Consultant also.

“SITE” shall mean the places or place at which the plants/equipments are to be erected and
services are to be performed as per the specification of this Tender.

vi)

“CLIENT OF BHEL” or “CUSTOMER” shall mean the project authorities with whom BHEL
has entered into a contract for supply of equipments or provision of services.

vii)

“CONTRACTOR?” shall mean the successful Bidder/Tenderer who is awarded the Contract and
shall include the Contractor’s successors, heirs, executors, administrators and permitted assigns.

viii)

“CONTRACT” or “CONTRACT DOCUMENT” shall mean and includes the Agreement or
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, Offer submitted by
contractor including acceptance to General Conditions of Contract, Special Conditions of
Contract, Instructions to the Tenderers, Drawings, Technical Specifications, the Special
Specifications if any, the Tender documents, subsequent amendments /corrigendum to Tender
mutually agreed upon and the Letter of Intent/Award/Acceptance issued by BHEL. Any
conditions or terms stipulated by the contractor in the tender documents or subsequent letters
shall not form part of the contract unless, specifically accepted in writing by BHEL in the Letter
of Intent/Award and incorporated in the agreement or amendment thereof.

“GENERAL CONDITIONS OF CONTRACT” shall mean the ‘Instructions to Tenderers’ and
‘General Conditions of Contract’ pertaining to the work for which above tenders have been
called for.

“TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean
General Conditions, Common Conditions, Special Conditions, Price Bid, Rate Schedule,
Technical Specifications, Appendices, Annexures, Corrigendums, Amendments, Forms,
Procedures, Site information etc. and drawings/documents pertaining to the work for which the
tenderers are required to submit their offers. Individual specification number will be assigned to
each Tender Specification.

xi)

“LETTER OF INTENT/ AWARD” shall mean the intimation by a Letter/Fax/email to the
tenderer that the tender has been accepted in accordance with provisions contained in the letter.
The responsibility of the contractor commences from the date of issue of this letter and all terms
and conditions of the contract are applicable from this date.

xii)

“COMPLETION TIME” shall mean the period by ‘date/month’ specified in the ‘Letter of
Intent/Award’ or date mutually agreed upon for handing over of the intended scope of work, the
erected equipment/plant which are found acceptable by the Engineer, being of required standard
and conforming to the specifications of the Contract.

xiii)

“PLANT” shall mean and connote the entire assembly of the plant and equipments covered by
the contract.

Xiv)

“EQUIPMENT” shall mean equipment, machineries, materials, structural, electricals and other
components of the plant covered by the contract.

XV)

“TESTS” shall mean and include such test or tests to be carried out on the part of the contractor
as are prescribed in the contract or considered necessary by BHEL in order to ascertain the
guality, workmanship, performance and efficiency of the contractor or part thereof.

XVi)

“APPROVED?”, “DIRECTED” or “INSTRUCTED” shall mean approved, directed or instructed
by BHEL.

XVii)

“WORK or CONTRACT WORK?” shall mean and include supply of all categories of labour,
specified consumables, tools and tackles and Plants required for complete and satisfactory site
transportation, handling, stacking, storing, erecting, testing and commissioning of the
equipments to the entire satisfaction of BHEL.

Xviii)

“SINGULAR AND PLURALS ETC” words carrying singular number shall also include plural
and vice versa, where the context so requires. Words imparting the masculine Gender shall be
taken to include the feminine Gender and words imparting persons shall include any Company
or Associations or Body of Individuals, whether incorporated or not.

XiX)

“HEADING” — The heading in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken as instructions
thereof or of the contract.

XX)

“MONTH” shall mean calendar month unless otherwise specified in the Tender.
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XXi)

‘Day’ or ‘Days’ unless herein otherwise expressly defined shall mean calendar day or days of
twenty-four (24) hours each. A Week shall mean continuous period of seven (7) days.

XXii)

“COMMISSIONING” shall mean the synchronization testing and achieving functional
operation of the Equipment with associated system after all initial adjustments, trials, cleaning,
re-assembly required at site if any, have been completed and Equipment with associated system
is ready for taking into service.

XXiii)

“WRITING” shall include any manuscript type written or hand written or printed statement or
electronically transmitted messages, under the signature or seal or transmittal of BHEL.

XXiV)

“TEMPORARY WORK?” shall mean all temporary works for every kind required in or for the
execution, completion, maintenance of the work.

XXV)

‘CONTRACT PRICE’ or ‘CONTRACT VALUE’ shall mean the sum mentioned in the
LOI/LOA/Contract Agreement subject to such additions thereto or deductions there from as may
be made under provisions hereinafter contained.

XXVi)

‘EXECUTED CONTRACT VALUE’ shall mean actual value of works executed by the
contractor and certified by BHEL. This value shall not include PVC, ORC, Extra Works and
Taxes.

XXVili)

“COMMENCEMENT DATE” or “START DATE” shall mean the commencement/start of
work at Site as per terms defined in the Tender.

XXViii)

“SHORT CLOSING” or “FORE CLOSING” of Contract shall mean the premature closing of
Contract, for reasons not attributable to the contractor and mutually agreed between BHEL and
the contractor.

XXiX)

“TERMINATION” of Contract shall mean the pre mature closing of contract due to reasons as
mentioned in the contract.

XXX)

“DE MOBILIZATION” shall mean the temporary winding up of Site establishment by
Contractor leading to suspension of works temporarily for reasons not attributable to the
contractor.

XXXi)

“RE MOBILIZATION” shall mean the resumption of work with all resources required for the
work after demobilization.

XXXii)

“OVERRUN CHARGES (ORC)” shall mean and include all the costs incurred by the Contractor
during the extended period of the contract, including but not limited to any cost arising out of
idle labour, administrative cost, T & P and machinery.

2.2

LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

The contract shall be governed by the Laws of India. Subject to clause 2.21.1.1 of this contract,
the Civil Court having original Civil Jurisdiction at Tiruchirappalli, Tamil Nadu. shall alone
have exclusive jurisdiction in regard to all matters in respect of the Contract.

2.3

ISSUE OF NOTICE

2.3.1

Service of notice to the Contractor

Any notice to be given to the Contractor under the terms of the contract shall be served by
sending the same by Email/ Registered Post/Speed Post to or leaving the same at the
Contractor’s last known address of the principal place of business (or in the event of the
contractor being a company, to or at its Registered Office). In case of change of address, the
notice shall be served at changed address as notified in writing by the Contractor to BHEL. Such
dispatch or display posting or leaving of the notice as the case may be shall be deemed to be
good service of such notice and the time mentioned to the condition for doing any act after notice
shall be reckoned from the date so mentioned in such notice.

2.3.2

Service of notice to on BHEL

Any notice to be given to BHEL In-charge of the Region under the terms of the Contract shall
be served by sending the same by Registered/AD or Speed post to BHEL address or changed
address as notified in writing by BHEL to the Contractor.

24

USE OF LAND

No land belonging to BHEL or their Customer under temporary possession of BHEL shall be
occupied by the contractor without written permission of BHEL.

2.5

COMMENCEMENT OF WORK

251

The contractor shall commence the work as per the time indicated in the Letter of Intent/Award
from BHEL and shall proceed with the same with due expedition without delay.

252

If the contractor fails to start the work within stipulated time as per LOI/ LOA or as intimated
by BHEL, then BHEL at its sole discretion shall have the right to cancel the contract. The
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Earnest Money and/or Security Deposit furnished by the contractor to under this tender will
stand forfeited without any further reference to him and without prejudice to BHEL’s other
rights and remedies under this contract and the applicable laws in this regard.

253 All the work shall be carried out under the direction and to the satisfaction of BHEL.

2.6 MEASUREMENT OF WORK AND MODE OF PAYMENT:

All payments due to the contractors shall be made by e mode only, unless otherwise found
2.6.1 operationally difficult for reasons to be recorded in writing and approved by contract executing
department.

For progress running bill payments: - The Contractor shall present detailed measurement sheets
in triplicate, duly indicating all relevant details based on technical documents and connected
drawings for work done during the month/period under various categories in line with terms of
payment as per contract. The basis of arriving at the quantities, weights shall be relevant
documents and drawings released by BHEL. These measurement sheets shall be prepared jointly
with BHEL Engineers and signed by both the parties.

2.6.2

These measurement sheets will be checked by BHEL Engineer and quantities and percentage
eligible for payment under various groups shall be decided by BHEL Engineer. The abstract of
guantities and percentage so arrived at based on the terms of payment shall be entered in
Measurement Book and signed by both the parties.

2.6.3

Based on the above quantities, contractor shall prepare the bills, along with statutory documents,
in prescribed format and work out the financial value. These will be entered in Measurement
Book and signed by both the parties. Payment shall be made by BHEL after effecting the
recoveries due from the contractor.

2.6.4

All recoveries due from the contractor for the month/period shall be effected in full from the
2.6.5 corresponding running bills unless specific approval from the competent authorities is obtained
to the contrary.

Measurement shall be restricted to that portion of work for which it is required to ascertain the

2.6.6 financial liability of BHEL under this contract.

The measurement shall be taken jointly by persons authorized on the part of BHEL and by the

2.6.7 Contractor.

The Contractor shall bear the expenditure involved if any, in making the measurements and
2.6.8 testing of materials to be used/ used in the work. The contractor shall, without extra charges,
provide all the assistance with appliances and other things necessary for measurement.

If at any time due to any reason whatsoever, it becomes necessary to re-measure the work done
2.6.9 in full or in part, the expenses towards such re measurements shall be borne by the contractor
unless such re measurements are warranted solely for reasons not attributable to contractor.

Passing of bills covered by such measurements does not amount to acceptance of the completion
of the work measured. Any left out work has to be completed, if pointed out at a later date by
BHEL.

Final measurement bill shall be prepared in the final bill format prescribed for the purpose based
on the certificate issued by BHEL Engineer that entire works as stipulated in tender specification
has been completed in all respects to the entire satisfaction of BHEL. The Contractor shall
submit the final bill in line with WAM 7 format as per tender documents with an additional
recording of the dispute, if any and shall sign with the following declaration:

I/ We hereby certify that 1/We have performed the work as per the terms and conditions of
Contract Agreement/Work Order No............c.cocovevinin. dated.................. for which
payment is claimed as above and that I/We have no further claim under this agreement/work
order* except for the following (nature of claim with details & amount claimed, if any. NIL may
be mentioned if there are no further claims). —

2.6.10

It is agreed that the authorized signatory of Contractor shall necessarily record his claims/
dispute in Form WAM 7 only and any claim(s)/ dispute in any other form/ letter shall not be
taken cognizance of by BHEL and admissible before any forum. BHEL shall make the payment
of undisputed amount within the stipulated time without any unreasonable delay.
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All the tools and tackles loaned to him should be returned in satisfactory condition to BHEL.
The abstract of final quantities and financial values shall also be entered in the Measurement
Books and signed by both parties to the contract. The Final Bill shall be prepared and paid within
a reasonable time after completion of work.

2.7 RIGHTS OF BHEL

BHEL reserves the following rights in respect of this contract during the original contract period
or its extensions if any, as per the provisions of the contract, without entitling the contractor for
any compensation.

To withdraw any portion of work and/or to restrict/alter quantum of work as indicated in the
contract during the progress of work and get it done through other agencies to fulfil BHEL’s
commitment to its customer or the date of completion is advance due to other emergent reasons/
BHEL’s obligation to its customer.

Where the contractor fails to deploy adequate manpower to meet the contractual target, BHEL
reserves the right to deploy manpower to meet such shortfall, through any other agency for
expediting activities in the interest of the project. Supplied manpower shall be put on job by the
contractor. Fulfilling of all obligations towards payments and other statutory compliances
related to such manpower shall be the contractor’s responsibility. In case of contractor’s failure
to fulfill his obligations in respect of such manpower, BHEL shall be entitled to take action as
provided herein.

2.7.1

2.7.2 BREACH OF CONTRACT, REMEDIES AND TERMINATION

2.7.2.1 | The following shall amount to breach of contract:

Non-supply of material/ non-completion of work by the Supplier/\VVendor within scheduled
delivery/ completion period as per contract or as extended from time to time.

The Supplier/Vendor fails to perform as per the activity schedule and there are sufficient reasons
I even before expiry of the delivery/ completion period to justify that supplies shall be inordinately
delayed beyond contractual delivery/ completion period.

Il The Supplier/Vendor delivers equipment/ material not of the contracted quality.

The Supplier/Vendor fails to replace the defective equipment/ material/ component as per
guarantee clause.

Withdrawal from or abandonment of the work by the Supplier/Vendor before completion as per
contract.

Assignment, transfer, subletting of Contract by the Supplier/Vendor without BHEL’s written

Vi permission resulting in termination of Contract or part thereof by BHEL.

Non-compliance to any contractual condition or any other default attributable to Supplier/

Vil Vendor.

Any other reason(s) attributable to Vendor towards failure of performance of contract. In case
VI of breach of contract, BHEL shall have the right to terminate the Purchase Order/ Contract either
in whole or in part thereof without any compensation to the Supplier/Vendor.

Any of the declarations furnished by the contractor at the time of bidding and/ or entering into
the contract for supply are found untruthful and such declarations were of a nature that could
have resulted in non-award of contract to the contractor or could expose BHEL and/ or Owner
to adverse consequences, financial or otherwise.

Supplier/Vendor is convicted of any offence involving corrupt business practices, antinational
activities or any such offence that compromises the business ethics of BHEL, in violation of the
Integrity Pact entered into with BHEL has the potential to harm the overall business of BHEL/
Owner.

Note-Once BHEL considers that a breach of contract has occurred on the part of
Supplier/VVendor, BHEL shall notify the Supplier/\VVendor by way of notice in this regard.
Contractor shall be given an opportunity to rectify the reasons causing the breach of contract
within a period of 14 days.

In case the contractor fails to remedy the breach, as mentioned in the notice, to the satisfaction
of BHEL, BHEL shall have the right to take recourse to any of the remedial actions available to
it under the relevant provisions of contract.

LD against delay in executed work in case of Termination of Contract:
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LD against delay in executed work shall be calculated in line with LD clause no. 2.7.9 of GCC,
for the delay attributable to contractor. For limiting the maximum value of LD, contract value
shall be taken as Executed Value of work till termination of contract.

Method for calculation of “LD against delay in executed work in case of termination of contract”
is given below.

i Let the time period from scheduled date of start of work till termination of contract excluding
the period of Hold (if any) not attributable to contractor = T1

ii) Let the value of executed work till the time of termination of contract= X
ii) Let the Total Executable Value of work for which inputs/fronts were made available to
contractor and were planned for execution till termination of contract =Y

iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1

LD shall be calculated in line with LD clause (clause 2.7.9) of the Contract for the delay
V) attributable to contractor taking “X” as Contract Value and “T2” as period of delay attributable
to contractor.

2.7.2.2 | Remedies in case of Breach of Contract.

Wherein the period as stipulated in the notice issued under clause 14.1 has expired and
i) Contractor has failed to remedy the breach, BHEL will have the right to terminate the contract
on the ground of "Breach of Contract" without any further notice to contractor.

Upon termination of contract, BHEL shall be entitled to recover an amount equivalent to 10%
of the Contract Value for the damages on account of breach of contract committed by the
Contractor. This amount shall be recovered by way of encashing the security instruments like
i) performance bank guarantee etc available with BHEL against the said contract. In case the value

of the security instruments available is less than 10% of the contract value, the balance amount
shall be recovered from other financial remedies (i.e. available bills of the contractor, retention
amount, from the money due to the Contractor etc. with BHEL) or the other legal remedies shall
be pursued.

wherever the value of security instruments like performance bank guarantee available with
BHEL against the said contract is 10% of the contract value or more, such security instruments
to the extent of 10% contract value will be encashed. In case no security instruments are
available or the value of the security instruments available is less than 10% of the contract value,
the 10% of the contract value or the balance amount, as the case may be, will be recovered in
all or any of the following manners:

i)

In case the amount recovered under sub clause (a) above is not sufficient to fulfil the amount
iv) recoverable then; a demand notice to deposit the balance amount within 30 days shall be issued
to Contractor.

If Contractor fails to deposit the balance amount within the period as prescribed in demand
notice, following action shall be taken for recovery of the balance amount:

from dues available in the form of Bills payable to defaulted Contractor against the same
contract.

If it is not possible to recover the dues available from the same contract or dues are insufficient
to meet the recoverable amount, balance amount shall be recovered from any money(s) payable
b to Contractor under any contract with other Units of BHEL including recovery from security
deposits or any other deposit available in the form of security instruments of any kind against
Security deposit or EMD.

In-case recoveries are not possible with any of the above available options, Legal action shall
be initiated for recovery against defaulted Contractor.

It is an agreed term of contract that this amount shall be a genuine pre-estimate of damages that
BHEL would incur in completion of balance contractual obligation of the contract through any
other agency and BHEL will not be required to furnish any other evidence to the Contractor for
the purpose of estimation of damages.

vi)

In addition to the above, imposition of liquidated damages, debarment, termination, de-scoping,

vii) short-closure, etc., shall be applied as per provisions of the contract.

Note:

1) The defaulting contractor shall not be eligible for participation in any of the future enquiries
floated by BHEL to complete the balance work. The defaulting contractor shall mean and
include:
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(@) In case defaulted contractor is the Sole Proprietorship Firm, any Sole Proprietorship Firm
owned by same Sole Proprietor.

(b) In case defaulted contractor is The Partnership Firm, any firm comprising of same partners/
some of the same partners (but not including any new partner); or sole proprietorship firm owned
by any partner(s) as a sole proprietor.

In case Contractor fails to deploy the resources as per requirement informed by BHEL in writing
to expedite the work, BHEL can deploy own/hired/otherwise arranged resources and recover the
expenses incurred from the dues payable to contractor. Recoveries shall be actual expenses
incurred plus 5% overheads or as defined in TCC.

2.7.3

To terminate the contract or to restrict the quantum of work and pay for the portion of work
274 executed in case BHEL’s contract with their customer are terminated for any reason,
whatsoever.

Whenever any Claim or Claims for payment of any sum of money(s) arises under this or any
other contract against the contractor, BHEL shall be entitled to withhold and also have a lien to
retain such sum of money(s) in whole or in part from any money(s) payable to contractor and/or
security deposits furnished or deducted in cash from the bills of contractor, (if any) under this
contract. In the event of the securities or the amounts payable to Contractor, being insufficient
to cover BHEL claims, then BHEL shall be entitled to withhold and have a lien to the extent of
such claims from any sum or sums found payable or which at any time thereafter may become
payable to the contractor under this or any other contract with BHEL.

2.7.5

Claim or Claims for payment of any sum of money(s) arising from the Contractor under this or
any other contract against the contractor, shall mean, the sum of money(s) actually incurred by
a) BHEL in fulfilling the contractual responsibilities of contractor under the contract, to which he
has failed to fulfil plus applicable overheads (@ 5%) along with interest as applicable under the
Contract on total amount (i.e. money actually incurred plus overheads)

It is an agreed term of the contract that, the sum or sums of money so withheld or retained under
the lien by BHEL will be kept withheld or retained as such by BHEL till the claims arising out
of this or any other contract are finally adjudicated wither through Arbitration or a Court of
competent jurisdiction as the case may be in accordance with the terms of contract. Intimation
given by the BHEL Engineer regarding withholding of such money(s) shall be considered as
sufficient and relevant date for all purposes. No Interest shall be payable on such sum(s) of
money which becomes due or as the case may be adjudged to be due from BHEL to Contractor,
whether under contract or otherwise.

b)

Where the contractor is a partnership firm, BHEL shall be entitled to withhold and also have a
C) lien to retain towards such claims in whole or in part, from any other money(s) payable to any
partner, whether in his individual capacity or otherwise

If any money(s) shall, as a result of any claim or application made under the relevant provisions
of any Labour Welfare Act and/ or Rules, including but not limited to Contract Labour
d) Regulation & Abolition Act, Minimum Wages Act, Payment of Gratuity Act, BOCW (RE&CS
) Act, Provident Fund Act, Employee State Insurance Act, be directed to be paid by the BHEL,
such money shall be deemed to be moneys payable to the BHEL by the Contractor.

Where the Contractor fails to repay to BHEL such moneys along with applicable overheads (@
5%) and interest, as aforesaid within seven days of being demanded, BHEL shall be entitled to

€) recover the same from Contractor’s bills/ Security Deposit or any other money(s) payable to
Contractor under this Contract or any other Contract with BHEL.

While every endeavor will be made by BHEL to this end, yet BHEL cannot guarantee

276 uninterrupted work due to conditions beyond its control. The Contractor will not be normally

entitled for any compensation/extra payment on this account unless otherwise specified
elsewhere in the contract.

BHEL may permit or direct contractor to demobilize and remobilize at a future date as intimated
2.7.7 by BHEL in case of following situations for reasons other than Force majeure conditions and
not attributable to contractor:

)] suspension of work(s) at a Project either by BHEL or Customer, or
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where work comes to a complete halt or reaches a stage wherein worthwhile works cannot be
executed and there is no possibility of commencement of work for a period of not less than three
months

In such cases, charges towards demobilization and remobilization shall be as decided by BHEL
after successful remobilization by contractor at site, and decision of BHEL shall be final and
binding on the contractor. After remobilization, all conditions as per contract shall become
applicable. In case Contractor does not remobilize with adequate resources or does not start the
work within the period as intimated, then BHEL reserves the right to terminate the contract and
effect remedies under Clause 2.7.2.2. In case of any conflict, BHEL decision in this regard shall
be final and binding on the contractor.

In the unforeseen event of inordinate delay in receipt of materials, drawings, fronts etc. due to
2.7.8 which inordinate discontinuity of work is anticipated, BHEL on its own or contractor’s request
at its discretion may consider to short close the contract in any of the following cases:

The balance works (including but not limited to Trial Operation, PG Test etc.) are minor vis a
vis the scope of work envisaged as per the contract.

There has been no significant work in past 6 months OR no significant work is expected in next
b) 6 months (example in Hydro projects or in projects where work has stopped due to reasons
beyond the control of BHEL).

The balance works cannot be done within a reasonable period of time as they are dependent on
C) unit shut down or on other facilities of customer or any other such reasons not attributable to the
contractor.

At the point of requesting for short closure, contractor shall establish that he has completed all
works possible of completion and he is not able to proceed with the balance works due to
constraints beyond his control. In such a case, the estimated value of the unexecuted portion of
work (or estimated value of services to be provided for carrying out milestone/stage payments
like Trial Operation/PG Test etc.) as decided by BHEL, shall however be reduced from the final
contract value.

Note: The Contractor shall not be eligible for any compensation on account of Quantity
Variation arising out of short-closure of contract as per clause no. 2.7.8 (b) above.

2.7.9 LIQUIDATED DAMAGES

Liquidated Damages, wherever referred under this Tender/Agreement, shall mean and refer to
the damages, not in the nature of penalty, which the contractor agrees to pay in the event of
delay in delivery of stores, installation, commissioning, breach of contract etc. as the case may
be.

Liquidated Damages leviable upon the contractor is a sum which is agreed by the parties as a
reasonable and genuine pre-estimate of damages which will be suffered by BHEL on account of
delay/breach on the part of the contractor.

Liguidated Damages shall be calculated in the manner stipulated hereinafter:

In case the work is not completed within the stipulated time period, BHEL at its discretion may
grant provisional time extension to contractor for the sole purpose of completion of balance
works keeping its right reserved under the contract and law.

Grant of any provisional time extension shall by no means be considered as waiver of BHEL
rights under the contract or law.

After the completion of work, duly certified by Engineer Incharge, a comprehensive delay
analysis shall be carried out to ascertain the attribution of delays in the provisional time
extensions granted to contractor. The delay analysis shall record:

a) Delays solely attributable to contractor

b) Delays attributable to BHEL

c) Delays on account of Force Majeure (as specified elsewhere in the contract)

The total period under the final time extension shall be equal to the period between the scheduled
date of completion and the actual date of completion of contract. LD shall be imposed/ levied
for the portion of time extensions solely attributable to contractor and recoverable from the dues
payable to the contractor.

For the periods, wherein the delay as per the comprehensive delay analysis carried out is solely
attributable to contractor, BHEL shall have the right to impose Liquidated Damage at the rate
of 0.5% of the contract value, per week of delay or part thereof subject to a maximum of 10%
of the contract value.
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Contract Value for this purpose, shall be the final executed value exclusive of ORC, Extra Works
executed on Man-day rate basis, Supplementary/ Additional Items and PVC. Before levying LD,
the contractor shall be duly intimated the amount and reasons thereof for imposition of LD.

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS,

28 EMPLOYMENT OF WORKERS ETC.

The following are the responsibilities of the contractor in respect of observance of local laws,
employment of personnel, payment of taxes etc. The subcontractor shall fully indemnify BHEL
against any claims of whatsoever nature arising due to the failure of the contractor in discharging
any of his responsibilities hereunder:

As far as possible, Unskilled Workers shall be engaged from the local areas in which the work

281 is being executed.

The contractor at all times during the continuance of this contract shall, in all his dealings with
2.8.2 local labour for the time being employed on or in connection with the work, have due regard to
all local festivals and religious and other customs.

The contractor shall comply with all applicable State and Central Laws, Statutory Rules,
Regulations, Notifications etc. such as Payment of Wages Act, Minimum Wages Act, Workmen
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident
Fund and Miscellaneous Provisions Act, 1952, Employees State Insurance Scheme, Contract
Labour (Regulation and Abolition) Act, 1970, Payment of Bonus & Gratuity Act, Building and
Other Construction Workers (Regulation of Employment and Conditions of Service) Act 1996,
2.8.3 The Building and Other Construction Workers’ Welfare Cess Act 1996 and other Acts, Rules,
and Regulations for labour/workers as applicable and as may be enacted by the State
Government and Central Govt. during the tenure of the Contract and having force or jurisdiction
at Site. The Contractor shall also comply with provisions of and give all such notices to the local
Governing Body, Police and other relevant Authorities as may be required by the Law. The
Contractor shall without any fail maintain all the registers/records in proper formats as per all
the Acts, Rules and Regulations mentioned in this clause 2.8.3.

The Contractor shall obtain independent License under the Contract Labour (Regulations and
2.8.4 | Abolition) Act, 1970 for engaging contract labour as required from the concerned Authorities
based on the certificate (Form- V or as applicable) issued by the Principal Employer/Customer.

The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, tolls,
2.8.5 royalties, commission or other charges which may be leviable on account of his operations in
executing the contract.

While BHEL would pay the inspection fees and Registration fees of Boiler/Electrical
Inspectorate, all other arrangements for site visits periodically by the Inspectorate to site,
2.8.6 Inspection certificate etc. will have to be made by contractor. However, BHEL will not make
any payment to the Inspectorate in connection with contractor’s Welders/Electricians
qualification tests etc.

Contractor shall be responsible for provision of Health and Sanitary arrangements (more
2.8.7 particularly described in Contract Labour Regulation & Abolition Act), Safety precautions etc.
as may be required for safe and satisfactory execution of contract.

The contractor shall be responsible for proper accommodation including adequate medical

2:8.8 facilities for personnel employed by him.

The contractor shall be responsible for the proper behavior and observance of all regulations by

2.8.9 the staff employed by him.

The contractor shall ensure that no damage is caused to any person/property of other parties
2.8.10 | working at site/company” premises. If any such damage is caused, it is responsibility of the
contractor to make good the losses or compensate for the same

All the properties/equipments/components of BHEL/their Client/Customer loaned with or
2.8.11 | without deposit to the contractor in connection with the contract shall remain properties of
BHEL/their Client/Customer.

The contractor shall use such properties for the purpose of execution of this contract. All such
properties/equipments/components shall be deemed to be in good condition when received by
the contractor unless he notifies within 48 hours to the contrary. The contractor shall return them
in good condition as and when required by BHEL/their Client. In case of non-return, loss,
damage, repairs etc. the cost thereof as may be fixed by BHEL Engineer will be recovered from
the contractor.

2.8.12
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2.8.13

In case the contractor is required to undertake any work outside the scope of this contract, the
rates payable shall be those mutually agreed upon if the item rates are not mentioned in existing
contract.

2.8.14

Any delay in completion of works/or non-achievement of periodical targets/or non execution of
contract due to the reasons attributable to the contractor, the same may have to be compensated
by the contractor either by increasing manpower and resources or by working extra hours and/or
by working more than one shift. All these are to be carried out by the contractor at no extra cost.

2.8.15

The contractor shall arrange, coordinate his work in such a manner as to cause no hindrance to
other agencies working in the same premises.

2.8.16

All safety rules and codes applied by the Customer /BHEL at site shall be observed by the
contractor without exception. The contractor shall be responsible for the safety of the
equipment/material and works to be performed by him and shall maintain all light, fencing
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take such
additional precautions as may be indicated from time to time by the Engineer with a view to
prevent pilferage, accidents, fire hazards. Due precautions shall be taken against fire hazards
and atmospheric conditions. Suitable number of Clerical staff, watch and ward, store keepers to
take care of equipment/materials and construction tools and tackles shall be posted at site by the
contractor till the completion of work under this contract.

The contractor shall arrange for such safety devices as are necessary for such type of work and
carry out the requisite site tests of handling equipment, lifting tools, tackles etc. as per prescribed
standards and practices.

Contractor has to ensure the implementation of Health, Safety and Environment (HSE)
requirements as per directions given by BHEL/Customer. The contractor has to assist in HSE
audit by BHEL/Customer and submit compliance Report. The contractor has to generate and
submit record/reports as per HSE plan/activities as per instruction of BHEL/Customer.

2.8.17

The contractor shall be directly responsible for payment of wages to his workmen/labours before
the expiry of seven days from the last day of wage period and to ensure disbursement of wages
in the presence of the representative from BHEL A pay roll sheet giving all the payments given
to the workers and duly signed by the contractor’s representative should be furnished to BHEL
site for the purpose of maintaining the records for compliance, Contractor shall create awareness
amongst their workforce by helping & encouraging in opening bank accounts and to encourage
them to adopt digital mode of transactions. While releasing wages/ salary to their workers/
supervisors/ staff, Contractor shall comply with the GOI’s guidelines for maximizing such
transactions through Non-Cash / digital means.

2.8.18

In case of any class of work for which there is no such specification as laid down in the contract,
such work shall be carried out in accordance with the instructions and requirements of the
Engineer.

2.8.19

Also, no idle charges will be admissible in the event of any stoppage caused in the work resulting
in contractor’s labour and Tools & Plants being rendered idle due to any reason at any time.

2.8.20

The contractor shall take all reasonable care to protect the materials and work till such time the
plant/equipment has been taken over by BHEL or their Customer whichever is earlier.

2.8.21

The contractor shall not stop the work or abandon the site for whatsoever reason of dispute,
excepting force majeure conditions. All such problems/disputes shall be separately discussed
and settled without affecting the progress of work. Such stoppage or abandonment shall be
treated as breach of contract and dealt with accordingly.

2.8.22

The contractor shall keep the area of work clean and shall remove the debris etc. while executing
day-to-day work. Upon completion of work, the contractor shall remove from the vicinity of
work, all scrap, packing materials, rubbish, unused and other materials and deposit them in
places specified by the Engineer. The contractor will also demolish all the hutments, sheds,
offices etc. constructed and used by him and shall clean the debris. In the event of his failure to
do so, the same will be arranged to be done by the Engineer and the expenses recovered from
the contractor.

2.8.23

The contractor shall execute the work in the most substantial and workman like manner in the
stipulated time. Accuracy of work and timely execution shall be the essence of this contract. The
contractor shall be responsible to ensure that the quality, assembly and workmanship conform
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to the dimensions and clearance given in the drawings and/ or as per the instructions of the
Engineer.

2.8.24

The Contractor to note that some of BHEL’s T&Ps/MMDs may not be insured. The Contractor
will take necessary precautions and due care to protect the same while in his custody from any
damage/ loss till the same is handed over back to BHEL. In case the damage / loss is caused due
to carelessness/ negligence on the part of the contractor, the Contractor is liable to get them
repair/ replaced immediately and in case of his failure to do so within a reasonable time, BHEL
shall Ito recover the loss from the contractor.

2.8.25

For all works having contract value of Rs. 5,00,000/- or above, BHEL shall recover the amount
of compensation paid to victim(s) by BHEL towards loss of life/ permanent disability due to an
accident which is attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.

Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b)

Accident: Any death or permanent disability resulting solely and directly from any unintended
and unforeseen injurious occurrence caused during the manufacturing/ operation and works
incidental thereto at BHEL factories/ offices and precincts thereof, project execution, erection
and commissioning, services, repairs and maintenance, trouble shooting, serving, overhaul,
renovation and retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works/ during working at BHEL Units/ Offices/ townships and premises/
Project Sites.

Compensation in respect of each of the victims:

In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/-
(Rs. Ten Lakh).

In the event of other permanent disability: Rs.7,00,000/- (Rs. Seven Lakh)

Permanent Disablement: A disablement that is classified as a permanent total disablement under
the proviso to section 2 (I) of the Employee’s Compensation Act, 1923,

2.8.26

Contractor shall be fully responsible for the safety of their T&Ps and other material mobilized
at site. In any case, BHEL shall not be liable for any damage/loss/misuse of any item(s) belong
to the contractor.

2.8.27

Contractor will ensure that the work/job is executed through his/her employees on and under no
circumstances, the contractor shall subcontract the job without prior written permission from
BHEL.

2.8.28

The liability for any compensation on account of injury sustained by an employee of the
contractor will be exclusively that of the contractor.

2.9

EXECUTION PLAN, PROGRESS MONITORING, MONTHLY REVIEW AND
PERFORMANCE EVALUATION.
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A tentative plan/ programme for completion of the contractual scope of work as per the time
schedule given in the contract shall be made jointly by BHEL and Contractor, before
commencement of work. The above programme shall be supported by month wise deployment
of resources viz Manpower, T&P, Consumables, etc. Progress will be reviewed periodically
(Daily/Weekly/Monthly) vis-a-vis this jointly agreed programme.

Subsequently, every month, quarterly rolling plan will be made by BHEL based on budgeted
targets.

Monthly plan in F-14 format shall be drawn from this Quarterly plan. Monthly plan shall
necessarily include activities required for achieving targets/ milestones unless inputs/ fronts are
not available. While planning and arriving on asking rate all available inputs shall be taken into
consideration.

Vendor will be required to execute the monthly plan in that month in addition to make full efforts
29.1 to minimize the cumulative shortfall attributable to him up to the month.

BHEL may require monthly work plan up to one and half times of average monthly value and
demand matching manpower.

Where, Average Monthly Value = Total Contract Value (as per latest revision) / Period of
Contract (in months)

Provided, this requirement is reflected in the rolling quarterly plan two months in advance.

If the Contractor refuses to sign the F-14 format, those F-14 formats requiring Contractor’s
signature shall be deemed to have been signed and accepted by the Contractor, if communicated
to the Contractor through email or any other mode as stated in clause 2.3.1.

The Contractor shall submit periodical progress reports (Daily/Weekly/Monthly) and other
reports/information including manpower, consumables, T&P mobilization etc. as desired by
BHEL.

Monthly progress review between BHEL and Contractor shall be based on the agreed
programme as above, availability of inputs/fronts etc., and constraints if any, as per prescribed
formats (i.e. Form F-14). Manpower, T&P and consumable reports as per prescribed formats
shall be submitted by contractor every month. Release of RA Bills shall be contingent upon
certification by BHEL Site Engineer of the availability of the above prescribed formats duly
filled in and signed.

29.2

The burden of proof that the causes leading to any shortfall is not due to any reasons attributable
2.9.3 to the contractor is on the contractor himself. The monthly progress review shall record shortfalls
attributable to (i) Contractor, (ii) Force Majeure Conditions, and (iii) BHEL

Performance of the Contractor shall be assessed as per prescribed formats and shall form the
basis for ‘Assessment of Capacity of Bidder’ for Tenders where the Contractor is a bidder.
BHEL reserves the right to revise the evaluation formats during the course of execution of the
works.

294

2.10 TIME OF COMPLETION

The time for completion shall be as mentioned n the LOA/Contract. The time for completion
2.10.1 | shall be reckoned from the date of commencement of work at Site as certified/notified in writing
by BHEL Engineers.

Time being the essence of the contract, the entire work shall be completed by the contractor
2.10.2 | within the time schedule or within such extended periods of time as may be allowed by BHEL
under clause 2.11.

211 EXTENSION OF TIME FOR COMPLETION

2111 If the completion of work as detailed in the scope of work gets delayed beyond the contract
e period, the contractor shall request for an extension of the contract and BHEL at its discretion
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may extend the Contract. If the completion of work gets delayed for reasons not attributable to
the contractor, the contract period may be suitably extended at the sole discretion of BHEL.

Based on the F-14 formats, the works balance at the end of original contract period less the
backlog attributable to the contractor shall be quantified, and the number of months of ‘Time
extension’ required for completion of the same shall be jointly worked out. Within this period
of ‘“Time extension’, the contractor is bound to complete the portion of backlog attributable to
the contractor. Any further ‘Time extension’ or ‘Time extensions’ at the end of the previous
extension shall be worked out similarly.

2.11.2

However, if any ‘Time extension’ is granted to the contractor to facilitate continuation of work
and completion of contract, due to backlog attributable to the contractor alone, then it shall be
2.11.3 | without prejudice to the rights of BHEL to impose penalty/LD for the delays attributable to the
contractor, in addition to any other actions BHEL may wish to take under Clause 2.7.2 of GCC
i.e. Breach of Contract, Remedies and Termination.

Planning, progress monitoring, monthly review and performance monitoring shall be carried out
2114
as per clause 2.9 of GCC.

2.12 OVERRUN COMPENSATION: Not Applicable.

2.13 SECURED RECOVERABLE ADVANCES: Not Applicable.

2.14 QUANTITY VARIATION: Not Applicable.

2.15 EXTRA WORKS: Not Applicable.

2.16 SUPPLEMENTARY ITEMS: Not Applicable.

2.17 PRICE VARIATION COMPENSATION: Not Applicable.

2.18 INSURANCE

518.1 BHEL/their customer shall arrange for insuring the materials/properties of BHEL/customer
T covering the risks during transit, storage, erection and commissioning.

It is the sole responsibility of the contractor to insure his materials, equipment, workmen etc.
against accidents and injury while at work and to pay compensation, if any, to workmen as per
2.18.2 | Workmen’s compensation Act. The work will be carried out in a protected area and all the rules
and regulations of the client /BHEL in the area of project which are in force from time to time
will have to be followed by the contractor.

If due to negligence and or non-observation of safety and other precautions by the contractors,
any accident/injury occurs to the property / manpower belong to third party, the contractor shall
have to pay necessary compensation and other expense, if so decided by the appropriate
authorities.

2.18.3

The contractor will take necessary precautions and due care to protect the material, while in his
custody from any damage/ loss due to theft or otherwise till the same is taken over by BHEL or
customer. For lodging / processing of insurance claim, the contractor will submit necessary
documents. BHEL will recover the loss including the deductible franchise from the contractor,
2.18.4 | in case the damage / loss is due to carelessness / negligence on the part of the contractor. In case
of any theft of material under contractor’s custody, matter shall be reported to Police by the
contractor immediately and copy of FIR and subsequently police investigation report shall be
submitted to BHEL for taking up with insurance. However, this will not relieve the contractor
of his contractual obligation for the material in his custody.

2.19 STRIKES & LOCKOUT

The contractor will be fully responsible for all disputes and other issues connected with his
labour. In the event of the contractor’s labour resorting to strike or the Contractor resorting to
2.19.1 | lockout and if the strike or lockout declared is not settled within a period of one month, it may
be considered as ‘Breach of Contract’ under Clause 2.7 and the remedies under Clause 2.7.2.2
may be executed, at the discretion of BHEL.

For all purposes whatsoever, the employees of the contractor shall not be deemed to be in the
2.19.2
employment of BHEL.

2.20 FORCE MAJEURE

“Force Majeure” shall mean circumstance which is:

a) beyond control of either of the parties to contract,

b) either of the parties could not reasonably have provided against the event before entering into
the contract,

c) having arisen, either of the parties could not reasonably have avoided or overcome, and

d) is not substantially attributable to either of the parties

2.20.1

Page 61 of 69 Sign & Seal of the Contractor



raam Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for
””H the period of One year 2026-27.

Enquiry No.: 9452600002/27.06.2026

Clause Details

And
Prevents the performance of the contract,
Such circumstances include but shall not be limited to:

2) War, hostilities, invasion, act of foreign enemies.

ii) Rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war.

iii) Riot, commotion or disorder by persons other than the contractor’s personnel and other
employees of the contractor and sub-contractors.

iv) Strike or lockout not solely involving the contractor’s personnel and other employees of the
contractor and sub-contractors.

v) Encountering munitions of war, explosive materials, ionizing radiation or contamination by
radio-activity, except as may be attributable to the contractor’s use of such munitions,
explosives, radiation or radio- activity.

vi) Natural catastrophes such as earthquake, tsunami, volcanic activity, hurricane or typhoon,
flood, fire, cyclones etc.

vii) Epidemic, pandemic etc.

The following events are explicitly excluded from Force Majeure and are solely the
responsibilities of the non-performing party: a) any strike, work-to-rule action, go-slow or

2.20.2 similar labour difficulty (b) late delivery of equipment or material (unless caused by Force
Majeure event) and (c) economic hardship.
If either party is prevented, hindered or delayed from or in performing any of its obligations
5903 under the Contract by an event of Force Majeure, then it shall notify the other in writing of the

occurrence of such event and the circumstances thereof within 15 (fifteen) days after the
occurrence of such event.

The party who has given such notice shall be excused from the performance or punctual
performance of its obligations under the Contract for so long as the relevant event of Force
2.20.4 | Majeure continues and to the extent that such party’s performance is prevented, hindered or
delayed. The Time for Completion shall be extended by a period of time equal to period of delay
caused due to such Force Majeure event.

Delay or non-performance by either party hereto caused by the occurrence of any event of Force
Majeure shall not

a) Constitute a default or breach of the Contract.

b) Give rise to any claim for damages or additional cost expense occasioned thereby, if and to
the extent that such delay or non-performance is caused by the occurrence of an event of Force
Majeure.

2.20.5

BHEL at its discretion may consider short closure of contract after 1 year of imposition of Force
2.20.6 | Majeure in line with extant guidelines. In any case, Supplier/\Vendor cannot consider deemed
short-closure after 1 year of imposition of Force Majeure

2.21 SETTLEMENT OF DISPUTE

If any dispute or difference of any kind whatsoever shall arise between BHEL and the
Supplier/Vendor, arising out of the contract for the performance of the work whether during the
progress of contract termination, abandonment or breach of the contract, it shall in the first place
referred to Designated Engineer for amicable resolution by the parties. Designated Engineer (
to be nominated by BHEL for settlement of disputes arising out of the contract ) who within 60
days after being requested shall give written notice of his decision to the contractor. Save as
hereinafter provided, such decision in respect of every matter so referred shall forthwith be given
effect to by the Supplier/Vendor who shall proceed with the work with all due diligence, whether
he or BHEL desires to resolve the dispute as hereinafter provided or not.

If after the Designated Engineer has given written notice of this decision to the party and no
intention to pursue the dispute has been communicated to him by the affected party within 30
days from the receipt of such notice, the said decision shall become final and binding on the
parties. In the event the Supplier/Vendor being dissatisfied with any such decision or if amicable
settlement cannot be reached then all such disputed issues shall be resolved through conciliation
in terms of the BHEL Conciliation Scheme 2018 as per Clause 2.21.1

2.21.1 Conciliation:
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Any dispute, difference or controversy of whatever nature howsoever arising under or out of or
in relation to this Agreement (including its interpretation) between the Parties, and so notified
in writing by either Party to the other Party (the “Dispute”) shall, in the first instance, be
attempted to be resolved amicably in accordance with the conciliation procedure as per BHEL
Conciliation Scheme 2018. The proceedings of Conciliation shall broadly be governed by Part-
111 of the Arbitration and Conciliation Act 1996 or any statutory modification thereof and as
provided in — “Procedure for conduct of conciliation proceedings” (as available in
www.bhel.com)).

Note: Ministry of Finance has issued OM reference No. 1/2/24 dated 03.06.2024 regarding
“Guidelines for Arbitration and Mediation in Contracts of Domestic Public Procurement. In the
said OM it has been recommended that Government departments/

Entities/agencies are to encourage mediation under the Mediation Act. 2023. The said Act has
not yet been notified by the Government. Therefore, the clause “Settlement of Disputes” shall
be modified accordingly as and when the Mediation Act 2023 gets notified.

2.21.2 | ARBITRATION:

Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable
settlement (whether by Conciliation to be conducted as provided in Clause 21.1 herein above or
otherwise) in respect of any dispute or difference; arising out of the formation, breach,
termination, validity or execution of the Contract; or, the respective rights and liabilities of the
Parties; or, in relation to interpretation of any provision of the Contract; or. In any manner
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may,
refer the disputes to Arbitral Institution ( to be identified by the contract issuing agency (eg.
“IIAC” (India International Arbitration Centre) for Delhi/NCR offices) and such dispute to be
adjudicated by Sole Arbitrator appointed in accordance with the Rules of said Arbitral
Institution.

221.2.1

A party willing to commence arbitration proceeding shall invoke Arbitration Clause by giving
notice to the other party in terms of section 21 of the Arbitration & Conciliation Act, 1996
(hereinafter referred to as the ‘Notice’) before referring the matter to arbitral institution. The
Notice shall be addressed to the Head of the Region, Power Sector/ Unit, BHEL, executing the
Contract and shall contain the particulars of all claims to be referred to arbitration with sufficient
detail and shall also indicate the monetary amount of such claim including interest, if any.

2.21.2.2

After expiry of 30 days from the date of receipt of aforesaid notice, the party invoking the
Arbitration shall submit that dispute to the Arbitral Institution Madras High Court,
Arbitration Centre (MHCAC) and that dispute shall be adjudicated in accordance with their
respective Arbitration Rules. The matter shall be adjudicated by a Sole Arbitrator who shall
necessarily be a Retd Judge having considerable experience in commercial matters to be
2.21.2.3 | appointed/nominated by the respective institution. The cost/expenses pertaining to the said
Avrbitration shall also be governed in accordance with the Rules of the respective Arbitral
Institution. The decision of the party invoking the Arbitration for reference of dispute to Madras
High Court, Arbitration Centre (MHCAC) for adjudication of that dispute shall be final and
binding on both the parties and shall not be subject to any change thereafter. The institution once
selected at the time of invocation of dispute shall remain unchanged.

2.21.2.4 | The fee and expenses shall be borne by the parties as per the Arbitral Institutional rules.

The Arbitration proceedings shall be in English language and the seat and venue of Arbitration
2.21.2.5 . . . .
shall be Tiruchirappalli, Tamil Nadu

Subject to the above, the provisions of Arbitration & Conciliation Act 1996 and any amendment
thereof shall be applicable. All matters relating to this Contract and arising out of invocation of
Arbitration clause are subject to the exclusive jurisdiction of the Court(s) situated at
Tiruchirappalli, Tamil Nadu

2.21.2.6

Notwithstanding any reference to the Designated Engineer or Conciliation or Arbitration herein,
a. the parties shall continue to perform their respective obligations under the Contract unless
they otherwise agree. Settlement of Dispute clause cannot be invoked by the Contractor, if the
Contract has been mutually closed or ‘No Demand Certificate’ has been furnished by the
Contractor or any Settlement Agreement has been signed between the Employer and the
Contractor.

2.21.2.7
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Clause

Details

2.21.2.8

It is agreed that Mechanism of resolution of disputes through arbitration shall be available only
in the cases where the value of the dispute is less than Rs. 10 Crores.

2.21.2.9

In case the disputed amount (Claim, Counter claim including interest is Rs. 10 crores and above,
the parties shall be within their rights to take recourse to remedies other than Arbitration, as may
be available to them under the applicable laws after prior intimation to the other party. Subject
to the aforesaid conditions, provisions of the Arbitration and Conciliation Act, 1996 and any
statutory modifications or re-enactment thereof as amended from time to time, shall apply to the
arbitration proceedings under this clause.

2.21.2.10

In case, multiple arbitrations are invoked (whether sub-judice or arbitral award passed) by any
party to under this contract, then the cumulative value of claims (including interest claimed or
awarded) in all such arbitrations shall be taken in account while arriving at the total claim in
dispute for the subject contract for the purpose of clause 21.2.9. Disputes having cumulative
value of less than 10 crores shall be resolved through arbitration and any additional dispute shall
be adjudicated by the court of competent jurisdiction.

2.21.3

In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the
following shall be applicable:

In the event of any dispute or difference relating to the interpretation and application of the
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port
Trusts inter se and also between CPSEs and Government Departments/Organizations (excluding
disputes concerning Railways, Income Tax, Customs & Excise Departments), such dispute or
difference shall be taken up by either party for resolution through AMRCD (Administrative
Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 05/0003/2019-
FTS-10937 dated 14-12-2022 as amended from time to time.

2.21.4

NO INTEREST PAYABLE TO CONTRACTOR

Notwithstanding anything to the contrary contained in any other document comprising in the
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final
Bill, or any amount withheld and/or appropriated by BHEL. Etc., which becomes or as the case
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or
otherwise.

2.22

RETENTION AMOUNT: Not Applicable.

2.23

PAYMENTS: Refer Clause 9 of ANNEXURE-J-1.

2.24

PERFORMANCE GUARANTEE FOR WORKMANSHIP: Not Applicable.

2.25

CLOSING OF CONTRACTS

The Contract shall be considered completed and closed upon completion of contractual
obligations and settlement of Final Bill or completion of Guarantee period whichever is later.
Upon closing of Contract, BHEL shall issue a performance/ experience certificate as per
standard format, based on specific request of Contractor as per extant BHEL guidelines through
the online portal available at https://siddhi.bhel.in only.

2.26

SUSPENSION OF BUSINESS DEALINGS

BHEL reserves the right to take action against Contractors who either fail to perform or
Tenderers/Contractor who indulge in malpractices, by suspending business dealings with them
in line with BHEL guidelines issued from time to time.

The offers of the bidders who are under suspension as also the offers of the bidders, who engage
the services of the banned firms / principal / agents, shall be rejected. The list of banned firms
is available on BHEL web site www.bhel.com.

If any bidder / supplier / contractor during pre-tendering / tendering / post tendering / award /
execution / post-execution stage indulges in any act, including but not limited to, mal-practices,
cheating, bribery, fraud or and other misconduct or formation of cartel so as to influence the
bidding process or influence the price or tampers the tendering process or acts or omits in any
manner which tantamount to an offence punishable under any provision of the Indian Penal
Code, 1860 or any other law in force in India, or does anything which is actionable under the
Guidelines for Suspension of Business dealings, action may be taken against such bidder /
supplier / contractor as per extant guidelines of the company available on www.bhel.com and /
or under applicable legal provisions. Guidelines for suspension of business dealings is available
in the webpage: http://www.bhel.com/vender_registration/vender.php
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Clause Details

2.27 LIMITATION ON LIABILITY:

Notwithstanding anything to the contrary in this Contract or LOA or Work Order or any other
mutually agreed document between the parties, the maximum liability, for damages, of the
contractor, its servants or agents, shall under no circumstances exceed an amount equal to the
Price of the Contract or the Work Order. The Contractor shall not in any case be liable for loss
of profit or special, punitive, exemplary, indirect or consequential losses whatsoever. This shall
not be applicable on the recoveries made by Customer from BHEL on account of Contractor,
any other type of recoveries for workmanship, material, T&P etc. due from the contractor.

2.28 Non-Disclosure Agreement (NDA):

The bidders shall enter into the Non-disclosure agreement totally voluntarily, with full
knowledge of its meaning and without duress. (Format attached).

2.29 OTHER ISSUES: Not Applicable.

2.30 Cartel Formation

The Bidder declares that they will not enter into any illegal or undisclosed agreement or
understanding, whether formal or informal with other Bidder(s). This applies in particular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission of bids
or any other actions to restrict competitiveness or to introduce cartelization in the bidding
process. In case, the Bidder is found having indulged in above activities, suitable action shall be
taken by BHEL as per extant policies/ guidelines

2.31 Fraud Prevention Policy

Bidder along with its associate /collaborators /sub-contractors /sub-vendors / consultants /
service providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL
website http://www.bhel.com and shall immediately bring to the notice of BHEL Management
about any fraud or suspected fraud as soon as it comes to their notice.

2.32 Order of Precedence

a. Contract agreement with its Amendments/

b. Clarifications/Corrigenda/Errata etc. issued in respect of the tender documents by BHEL
c. Notice Inviting Tender (NIT)

d. Price Bid

e. Technical Conditions of Contract (TCC)—Volume-1A

f. Special Conditions of Contract (SCC) —Volume-1B

g. General Conditions of Contract (GCC) —Volume-1C

h. Forms and Procedures —Volume-1D

2.33 OTHER ISSUES

5331 Value of Non-judicial Stamp Paper for Bank Guarantees and for Contract Agreement shall be
T not less than Rs 100/- unless otherwise required under relevant statutes.

5339 In case of any conflict between the General Conditions of Contract and Special Conditions of
o Contract, provisions contained in the Special Conditions of Contract shall prevail.

2.33.3 | Unless otherwise specified in NIT, offers from consortium/ JVs shall not be considered.
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TECHNICAL BID FORM (Part-I)

Note: All relevant details should be filled by bidder and the same documents to be uploaded in NIC

portal. Ref tender document for details.

SI.
N
0

DESCRIPTION

RESPONSE

ATTACHMEN
T IN ONLINE
PORTAL

APPLICABI
LITY

Name of the Enterprise/ Company/
Firm

BHEL VENDOR CODE (IF ANY)

Address of the Firm/ Company

Name, Designation and Contact
details of person signing the Tender.
(In case of authorized signatory
signing the tender, the copy of Power
of Attorney (POA) should be uploaded
as per tender document Annexure -
15)

ATTACH (POA)

IF APPLICABLE

Contact Phone no. (Landline)

Mobile Number

EMAIL ID

UDYAM REGN. NO.

ATTACH

IF APPLICABLE

Quialifying Criteria:

Proof of Status of Enterprise/ Company/
Firm: - AS APPLICABLE:
eProprietorship:- PAN/GST registration
ePartnership:- Registered Partnership
Deed, PAN Copy of the firm. Also,
PAN copy of all partners be furnished.
ePvt Ltd. /Public Ltd. /Public Sector/
Govt. Orgn.:- Certificate of
Registration/ Memorandum of
Association & Articles of Association.
(Copy to be uploaded in NIC portal)

MANDATORY

1. Electrical License Requirement:
Only those bidders/vendors
possessing a valid ESB license or a
higher-grade Electrical Contractor
License issued by the Tamil Nadu
Electrical Licensing Board (TNELB)
are eligible to quote. Authenticated
copies of the valid license must be
submitted along with the technical
offer.

2. Experience Criteria: The bidder
must have successfully executed

Agreed

Not agreed

MANDATORY
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"Similar Works" within the last
seven (7) years from the date of
tender notification.

o Definition of Similar Works:
Erection, maintenance, or
commissioning of Electrical Power
Distribution systems/installations in
Industrial or Commercial
establishments, including industrial
wiring, underground (UG) cable
laying, and end terminations.

3. Performance Credentials (Work
order and Work Completion
Certificate):

o For experience gained outside
BHEL Tiruchirappalli (Trichy), bidders
must submit a formal Work order
copy and Work Completion
Certificate along with their technical
offer.

o This certificate must be issued on
the respective Customer's official
letterhead, confirming satisfactory
completion of the specified type of
work.

o Note: Failure to submit valid
completion credentials as stated
above shall render the offer liable
for summary rejection.

BHEL reserves the right to verify the
authenticity of the document(s)
submitted as part of the
qualification process.

Acceptance to Scope of work and
General Terms and conditions of
c | Contract. (Digitally/ Physically Signed MANDATORY
copy of Tender document to be
uploaded)

All Annexures (Annexure- 1 to 18)
duly filled, Signed & seal by bidder’s
D | Authorized signatory on bidder’s MANDATORY
letter head.

(Copy to be uploaded)

Income Tax Registration (PAN

| (UMEER) MANDATORY
(Copy to be uploaded)
GST Regn. No.

G (Copy to be uploaded) MANDATORY

Page 67 of 69 Sign & Seal of the Contractor




Name of work: Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for

affet

the period of One year 2026-27.

Enquiry No.: 9452600002/27.06.2026

% OF GST APPLICABLE TO THE
VENDOR FOR THIS WORK (In case of
GST exempted vendor they can put NIL).

%

MANDATORY

TO BE FILLED

EPF Registration
(Copy of EPF Registration to be uploaded)

MANDATORY

ESI Registration
(Copy of ESI Registration to be uploaded)

MANDATORY

10

In case of bid submitted by partnership
firm, PAN of all partners to be
uploaded.

(Copy to be uploaded)

ATTACH

IF APPLICABLE

11

DISCLAIMER CLAUSE: Neither the
Organization (Bharat Heavy Electricals
Ltd.) nor the service provider (M/s.
NIC.) is responsible for any failure of
submission of bids due to failure of
internet or other connectivity problems
or reasons thereof.

(To be Agreed by bidder)

To be “AGREED”
by bidder

12

Offer should be submitted as TWO part
bids (Techno-commercial bid + Price
bid) in the NIC portal. Sufficient notice
would be given by BHEL for
corrigendum / extensions and it will be
published in following websites-
https://eprocurebhel.co.in/nicgep/app,
http://bhel.com; After the scrutiny of
techno-commercial bids, the price bids
of only techno-commercially qualified
offers will be opened with prior
intimation.

(To be Agreed by bidder)

To be “AGREED”
by bidder

13

Declaration for website downloaded and
non-tampering of tender document:
I/We hereby declare that 1/We have
downloaded the Tender Document from
the website
https://eprocurebhel.co.in/nicgep/app
and 1/We have not tampered the tender
document. In case at any stage, if it is
found that the information given above
is false or incorrect, BHEL shall have
the absolute right to take any action as
deemed fit without any prior intimation.
(To be Agreed by bidder)

To be “AGREED”
by bidder

14

I / We confirm that none of its group
concern or affiliates etc., appears on the
list of banned firms/ companies by
BHEL (list available on www.bhel.com)
nor any of the Director / Partner /
proprietor of bidder / such group
concern or affiliate etc. are involved
with such company.

(To be Agreed by bidder)

To be “AGREED”
by bidder
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ANNEXURE-P1

PART-2
PRICE BID

(Vendor to quote the price in NIC e-Procurement Portal)

“No value/rate/percentage shall be quoted herein. The offer based on this
BOO shall be submitted online only in the prescribed Excel (XL) format
through the e-Procurement portal.”

Below (- %) / At par (0%) / Above (+ %) of the rates

S Approx. Value of work appended in Bill of quantities

No. (Excluding GST)

In Figures Total Value

Rs. 19,52,824.80/- Vendor to quote the total

10/10 This value shall be
to (Rupees Nineteen Lakh Fifty- Ipne ?r?lri];zg:x(:elloé;])egp :?]/ calculated automatically
10/740 | Two Thousand Eight Hundred in e-
Twenty-Four and gIji’aise Eighty | &-Procurement portal i e-procurement porel
Only.)

* For Unit of Measurement (UOM)- AU refers to Activity Unit, NO refers to Number, M refers to
Meter, M3 refers to Cubic Meter and SET refers to Set respectively.

NOTE:

1) The bidder is required to quote only the total percentage (+/0/-) in the online Excel sheet
provided in the e-procurement portal.

2) GST and all other taxes & duties are to be excluded in the quoted rate.

3) Detailed scope of work and other terms and conditions are specified in the SCOPE OF WORK
(ANNEXURE-J-1)

4) The work will be awarded on Total Package Wise L1 basis.

M BCTEE$FPercentage BoQ

Tender Inviting Authority:
Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for the period of One year 2026-27.

Contract No:

Name
of the
Bidder
!

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the
bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Percentage only )

NUMB TEXT # NUM | TEXT # NUMBER NUMBER # TEXT #
Sl Item Description Clua Units Estimated TOTAL AMOUNT |TOTAL AMOUNT
No. ntity Rate in Without Taxes in |In Words
Rs. P Rs. P
1 2 4 5 [ 53 55

1o|Annual Rate Contract (ARC) for LT Additions and Alterations on Electrical Installations for the period of One year 2026-27.
Total lumpsum value for Annual Rate

. Contract [4RC) for LT Additions and c IMR: Nineteen Lakh Fifty Two Thousand Eight
101 Alterations on Electrical Installations for 1 AU 19,52,824.80 19,52,824.80 Hundred & Twenty Four and Paise Eighty Onhy

the period of One year 2026-27.
Total in Figures INR Nineteen Lakh Fifty Two Thousand Eight

19.52,824.80 Hundred & Twenty Four and Paise Eighty Onhy
Quoted Rate in Figures
Select 0.000 INR Zero Only
Quoted Rate in Words INR Zero Only
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