

“ COMMERCIAL SCHEDULE -ANNEXURE-V ”
(Summary of Commercial Schedule" Annexure I" + "Annexure II" + "Annexure III"+ "Annexure IV")

Subject :- TENDER FOR SPECIFIC STRATEGIC TIE-UP FOR “ CONSTRUCTION OF 400 KV AND 220 KV TRANSMISSION LINE WORK (DETAILS AS BELOW) INCLUDING SUPPLY OF ALL EQUIPMENT/MATERIALS, ERECTION (INCLUDING CIVIL WORKS), ARRANGEMENT / SETTLEMENT OF RIGHT OF WAY, TESTING & COMMISSIONING ON EPC BASIS” FOR M/S RRVPNL AT PACHPADRA IN RAJASTHAN.

Details of Transmission line: -

- i) CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA (TWIN MOOSE) -(35KMS) ON TURNKEY BASIS (DEPOSIT WORK)**
- ii) CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – (3 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)**
- iii) CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – (28 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)**
- iv) CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA LINE AT 400KV GSS HRRL (RVPN LAND) – 10 KMS. ON TURNKEY BASIS (DEPOSIT WORK)**

Tender Spec. no.:- TBSM/STRATEGIC TIE -UP/ RRVPNL/TENDER/21-22 DATE: 08.07.2021

SI No.	Description	Amount (Rs.)
1	TOTAL AMOUNT AS PER THE RATES IN BOQ FOR " CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA (TWIN MOOSE) - (35KMS) ON TURNKEY BASIS (DEPOSIT WORK)". “ COMMERCIAL SCHEDULE - ANNEXURE-I ”	5608,87,943
2	TOTAL AMOUNT AS PER THE RATES IN BOQ FOR "CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – 3 KMS." “ COMMERCIAL SCHEDULE - ANNEXURE-II ”	382,17,611
3	TOTAL AMOUNT AS PER THE RATES IN BOQ FOR " CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – 28 KMS." “ COMMERCIAL SCHEDULE - ANNEXURE-III ”	2015,52,853
4	TOTAL AMOUNT AS PER THE RATES IN BOQ FOR " CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA LINE AT 400KV GSS HRRL (RVPN LAND) – 10 KMS. " “ COMMERCIAL SCHEDULE - ANNEXURE-IV ”	819,22,913
TOTAL AMOUNT IN RS.:- “ COMMERCIAL SCHEDULE -ANNEXURE-V ” (Commercial Schedule ("Annexure I" + "Annexure II" + "Annexure III"+ "Annexure IV") (Excluding GST)		8825,81,320

- Note :-**
- 1) The tenderer shall quote a percentage above/ below/At Par the rates shown in the “ **TOTAL AMOUNT IN RS.:- “ COMMERCIAL SCHEDULE -ANNEXURE-V ”** of subject tender.
 - 2) Price Bid format is uploaded on <https://eprocurebhel.co.in>. and also attached with the tender in section "price schedules". Bidders may please be noted that the price bid to be submitted in uploaded format only. Price bid submitted by the bidders in other formats are not acceptable to BHEL and the bid/offer shall not be considered for further evaluation.
 - 3) The quoted percentage will apply to the individual items of all the schedules (Commercial Schedule ("Annexure I" , "Annexure II" , "Annexure III" , "Annexure IV") uniformly.
 - 4) The offers will be evaluated on the basis of total price basis i.e as per “ **TOTAL AMOUNT IN RS.:- “ COMMERCIAL SCHEDULE - ANNEXURE-V ”** i.e (**Summary of Commercial Schedule" Annexure I" + "Annexure II" + "Annexure III"+ "Annexure IV")** .
 - 5) Bidders are advised to go through the **Various commercial schedules Annexures** carefully before submitting their offer.