
Sl No. Item Description Quanitity Units
Estimated Rate in 

Rs. 

Total Amount
 Without taxes 

(Rs.)
Total Amount ( in words) 

1 Total amount as per rates in BOQ (as per "Commercial Schedule -
Annexure-V ") for "TENDER SPECIFIC STRATEGIC TIE-UP FOR “
CONSTRUCTION OF 400 KV AND 220 KV TRANSMISSION LINE WORK (
DETAILS AS BELOW) INCLUDING SUPPLY OF ALL
EQUIPMENT/MATERIALS, ERECTION (INCLUDING CIVIL WORKS),
ARRANGEMENT / SETTLEMENT OF RIGHT OF WAY, TESTING &
COMMISSIONING ON EPC BASIS” FOR M/S RRVPNL AT PACHPADRA
IN RAJASTHAN.

Details of Transmission line: -

i) CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C
RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA
(TWIN MOOSE) -(35KMS) ON TURNKEY BASIS (DEPOSIT WORK)
ii) CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C
BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – (3
KMS.) ON TURNKEY BASIS (DEPOSIT WORK)
iii) CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM
PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – (28 KMS.) ON
TURNKEY BASIS (DEPOSIT WORK)
iv) CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA
LINE AT 400KV GSS HRRL (RVPN LAND) – 10 KMS. ON TURNKEY BASIS
(DEPOSIT WORK)

1.00 Nos 8825,81,320.00 8825,81,320.00

Rs. Eighty Eight Crore Twenty Five  
Lakhs Eighty One Thousand Three 
Hundred Twenty  only.

8825,81,320.00

Rs. Eighty Eight Crore Twenty Five  
Lakhs Eighty One Thousand Three 
Hundred Twenty  only.

Select Excess/Less/
at par

Annexure-II 

Quoted Rate in Words 

Total in Figures 

Quoted Rate in Figures 

Name of Bidder 
TENDER SPECIFICATION NO.:-TBSM/STRATEGIC TIE -UP/ RRVPNL/TENDER/21-22 DATE: 08.07.2021

NAME OF WORK :- TENDER SPECIFIC STRATEGIC TIE-UP FOR  “ CONSTRUCTION OF  400 KV AND 220 KV TRANSMISSION LINE WORK ( DETAILS AS BELOW)  INCLUDING SUPPLY OF ALL 
EQUIPMENT/MATERIALS, ERECTION (INCLUDING CIVIL WORKS), ARRANGEMENT / SETTLEMENT OF RIGHT OF WAY, TESTING & COMMISSIONING  ON EPC BASIS” FOR M/S RRVPNL 
AT PACHPADRA IN RAJASTHAN.

Details of Transmission line: -

i) CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA (TWIN MOOSE) -(35KMS) ON TURNKEY BASIS 
(DEPOSIT WORK)
ii) CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – (3 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)
iii) CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – (28 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)
iv) CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA LINE AT 400KV GSS HRRL (RVPN LAND) – 10 KMS. ON TURNKEY BASIS (DEPOSIT WORK)

(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is liable to be rejected for this tender. 
Bidders has to be fill the Bidder Name and values only)

Price Schedule / Price Bid


