

Price Schedule / Price Bid

NAME OF WORK :- TENDER SPECIFIC STRATEGIC TIE-UP FOR " CONSTRUCTION OF 400 KV AND 220 KV TRANSMISSION LINE WORK ( DETAILS AS BELOW) INCLUDING SUPPLY OF ALL EQUIPMENT/MATERIALS, ERECTION (INCLUDING CIVIL WORKS), ARRANGEMENT / SETTLEMENT OF RIGHT OF WAY, TESTING & COMMISSIONING ON EPC BASIS" FOR M/S RRVNPL AT PACHPADRA IN RAJASTHAN.

Details of Transmission line: -

- i) CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA (TWIN MOOSE) -(35KMS) ON TURNKEY BASIS (DEPOSIT WORK)  
 ii) CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – (3 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)  
 iii) CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – (28 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)  
 iv) CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA LINE AT 400KV GSS HRRL (RVN LAND) – 10 KMS. ON TURNKEY BASIS (DEPOSIT WORK)

TENDER SPECIFICATION NO.:-TBSM/STRATEGIC TIE -UP/ RRVNPL/TENDER/21-22 DATE: 08.07.2021

Name of Bidder						
(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is liable to be rejected for this tender. Bidders has to be fill the Bidder Name and values only)						
Sl No.	Item Description	Quantity	Units	Estimated Rate in Rs.	Total Amount Without taxes (Rs.)	Total Amount ( in words)
1	<p>Total amount as per rates in BOQ (as per "Commercial Schedule - Annexure-V ") for "TENDER SPECIFIC STRATEGIC TIE-UP FOR " CONSTRUCTION OF 400 KV AND 220 KV TRANSMISSION LINE WORK ( DETAILS AS BELOW) INCLUDING SUPPLY OF ALL EQUIPMENT/MATERIALS, ERECTION (INCLUDING CIVIL WORKS), ARRANGEMENT / SETTLEMENT OF RIGHT OF WAY, TESTING &amp; COMMISSIONING ON EPC BASIS" FOR M/S RRVNPL AT PACHPADRA IN RAJASTHAN.</p> <p>Details of Transmission line: -</p> <p>i) CONSTRUCTION OF LILO OF ONE CKT. OF EXISTING 400KV D/C RAJWEST – KANKANI LINE AT PROPOSED 400KV GSS PACHPADRA (TWIN MOOSE) -(35KMS) ON TURNKEY BASIS (DEPOSIT WORK)            ii) CONSTRUCTION OF LILO OF ALREADY CONSTRUCTED 220KV S/C BALOTARA – HRRL LINE AT PROPOSED 400 KV GSS PACHPADRA – (3 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)            iii) CONSTRUCTION OF 2X220 KV S/C LINE [ON D/C TOWERS] FROM PROPOSED 400KV GSS PACHPADRA TO M/S HRRL – (28 KMS.) ON TURNKEY BASIS (DEPOSIT WORK)            iv) CONSTRUCTION OF LILO OF 220KV S/C BALOTARA – BORANDA LINE AT 400KV GSS HRRL (RVN LAND) – 10 KMS. ON TURNKEY BASIS (DEPOSIT WORK)</p>	1.00	Nos	8825,81,320.00	8825,81,320.00	Rs. Eighty Eight Crore Twenty Five Lakhs Eighty One Thousand Three Hundred Twenty only.
Total in Figures					8825,81,320.00	Rs. Eighty Eight Crore Twenty Five Lakhs Eighty One Thousand Three Hundred Twenty only.
Quoted Rate in Figures			Select	Excess/Less/ at par		
Quoted Rate in Words						