
 

Bharat Heavy Electricals Limited                                      Tel. : +91(0) 891 668 1332 / 1345        

Heavy Plates & Vessels Plant                                                E-mail : yvrrao@bhel.in 

Visakhapatnam – 530 012,                                                                dgs@bhel.in 

Andhra Pradesh, INDIA.                                                                     

INVITATION TO TENDER 

Ref: OPS/OS/WS/RC/2020-21/99/096                                                                            Date: 16.02.2021 
 

 

Sub: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC Consignments 

from M/s. BHEL-HPVP, Visakhapatnam works to various project sites / customers on All India Basis 

for a period of two years - Reg.  

 Sealed tenders are invited in Two Part bid system, Techno-Commercial Bid (Part-I) and Price Bid 

(Part-II) from the reputed and experienced transport contractors with sound technical and financial 

capability for the subject work. 
 

SL. 

NO. 
NAME OF THE WORK 

ESTIMATE 

VALUE 

₹ 

EMD 

₹ 

LAST DATE 

FOR RECEIPT 

OF TENDER 

1 

Rate Contract for engaging vehicles for the 

transportation of ODC / Non - ODC Consignments 

from M/s. BHEL-HPVP, Visakhapatnam works to 

various project sites / customers on All India Basis 

for a period of two years 

99.30 

Lakhs 
2,00,000/- 

26.02.2021 

up to 

14.00 Hrs. 

 

 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16 

Annexure – II.  
 

1. ELIGIBILITY CRITERIA: 
 

 I)   Average annual turnover of the contractor duly certified by a practitioner chartered accountant 

during the last 3 years ending 31st March 2020 should be at least 30% of the estimated value (i.e. ₹ 

29.79 Lakhs). In case annual turnover for FY 2019-20 is not finalized or ITR is not submitted by the 

contractor, Average annual turnover during the last 3 years ending 31st March 2019 shall be 

considered. 
 

Tenderer should enclose PAN, GSTIN registration Certificate. and Income tax returns for last three 

years (AY- 2020-21 / 2017-18, 2018-19 & 2019-20) and Profit & Loss account and Balance Sheet 

certified by the Practicing Chartered Accountant for the last 3 years.  

. 
 

 II)  The Contractor should have experience of completing similar works during last 7 years ending 31st 

January 2021 as given below: 
 

(a) Three similar completed works costing not less than the amount equal to 40% of the estimated 

value (i.e. ₹ 40.00 Lakhs each) 

OR 

(b) Two similar completed works costing not less than the amount equal to 50% of the estimated 

value. (i.e. ₹ 50.00 Lakhs each) 

OR 

(c) One similar completed work costing not less than the amount equal to 80% of the estimated 

value. (i.e. ₹ 80.00 Lakhs) 
 

Job Completion Certificates from the customer shall be enclosed in support of successful and 

satisfactory completion of the orders. 
 

Note: Similar work means that the bidder should have executed transportation contract, 

transporting primarily of fabricated / machined steel consignments by mechanical Trailers / 

Hydraulic axle trailers, by road from originating place to destination place. 
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  III)   The works executed in the own name of the tenderer will only be considered for eligibility criteria.  
 

IV) The Transporter should have an IBA recommendation number on the date of opening of Tender. 

Whoever freshly applied for IBA recommendation and not got the IBA approval number is not eligible 

for participating in this enlistment process / price bid.  
 

Note: In case of award of Contract, if a Transporter is not found to be IBA approved at any time 

during the Contract period or fails to submit valid IBA approval extension within one month of expiry 

of validity, forfeiture of EMD / Security Deposit and Risk Purchase action on such carriers will be 

initiated.  
 

V)  The bidder shall have 2 own trailers capacity not less than 22 MT. Copy of R.C. Book (self certified) 

first page mentioning name of vehicle owner to be submitted. 
 

Note: The carriers who are having Trailer/s in the name of their company (public limited/ private 

limited company) or in the name of partners (in the case of partnership firm) or in the name of 

proprietor (in the case of sole proprietorship) only are eligible to participate in the tender. 
 

VI) The transporter must have valid Indian Bankers Association (IBA) certificate. 

 

2. SCOPE OF THE WORK:  
 

Consignment shall be transported to various project sites / customers on All India Basis from M/s. 

BHEL–HPVP, Visakhapatnam works by road by suitable vehicles like as per details mentioned in 

Annexure – I. 

 

Note: The intending tenderers are advised to visit BHEL- HPVP, Visakhapatnam for noting down the 

entry procedures, safety requirements etc. and satisfy themselves of all conditions prevailing there 

before submission of their tenders. 

 

3. EARNEST MONEY DEPOSIT: 
 

I. The tenderer shall submit EMD for ₹ 2,00,000/- (Rupees Two Lakhs) only in the following forms: 
 
 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 
 

II. EMD by the tenderer will be forfeited as per NIT conditions, if: 
 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or 

makes any modification in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the 

period as per LOI/ Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 

provisions of extant “Guidelines on Suspension of business dealings with suppliers/ contractors” and 

forfeited/ released based on the action as determined under these guidelines. 
 

III. EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work.  
 

IV. EMD shall not carry any interest. 
 

V. EMD of successful tenderer will be retained as part of Security Deposit. 
 

Note: Micro & Small Enterprises (MSEs) are eligible for exemption of EMD as per clause no. 1.16 

Annexure – II.  
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4. VALIDITY OF CONTRACT PERIOD:  
  

4.1 The Contract is valid for a period two years from the date of LOI/ date of entering   
                 into the rate contract agreement.   
 

4.2 The consignments, including self-consignments booked within the Contract period  
      fall within the scope of the Contract, irrespective of the date of delivery and   
      surrendering of the consignee copies of the LR / GRS. 

.  

5. PENALTY FOR NON PLACEMENT OF VEHICLES: 
 

Delay in delivery beyond the delivery period as described in clause 7 of Annexure-I, will attract a 

penalty of 1% of the freight per day subject to maximum of 10% of the total freight payable against 

a particular consignment.  
 

 

6. As HPVP is one of the units of BHEL, any transporter black-listed / banned / put under hold in any of        

the BHEL Units / Sites / Offices, will not be considered for award of transportation contract.  
 

     In this effect, bidder should give a certification on their letter head certifying that “bidder is not presently 

put on hold, suspended, de-listed, banned or black listed by any of the BHEL units / sites. Nor bidder 

have been booked by CBI and / or charged by a court of law in any criminal case relating to 

transportation”.  
 

7. SECURITY DEPOSIT:  
 

Security Deposit shall be collected from successful tenderer as per clause 1.10 of Annexure – II. 
 

8. PAYMENT TERMS: 
 

100 % of payment within 45 days after submission of bills at Logistics department with all documents 

as given below: 
 

1) Intimation Letter / mail from Logistics department 

2) Vehicle Placement letter on transporter letterhead 

3) Material Gate pass duly signed & stamped by M/s. BHEL-HPVP security staff 

4) Ack. LR copy signed & stamped at customer main gate entry  
 

Note: Ack. LRs along with vehicle placement letter, Material Gate Pass duly signed and stamped by 

M/s BHEL- HPVP security staff & duly signed and stamped at Customer`s Main Gate Entry on LR 

copies are considered for calculation of Detention & Transit time. 
 

9. INCOME TAX: 
 

Income tax as per statutory requirement will be deducted on each payment made to the contractor 

and TDS certificate will be issued to this effect. 
 

10. TDS ON GST: 
 

TDS on GST amount as per statutory requirement as applicable will be deducted on each payment 

made to the contractor. Present TDS on GST is 2%. 
 

11. RISK PURCHASE: 
 

In case the transporter fails to place the trailers as per contract, BHEL reserves the right to 

get the transportation job completed through some other party at the risk & cost of the 

transporter and any additional expenditure incurred due to the same shall be charged to the 

transporter. 
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12. VALIDITY OF OFFER: 
 

    The offer shall be valid for a period of 3 months from the last date for tender submission. 
 

13. PRICE SCHEDULE, TAXES & DUTIES:             
 

a. Prices shall be quoted in the price schedule attached to the tender for the complete scope of work.  
 

b. The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on last 

date of tender submission except GST.  

 

c. PVC clause applicable as per clause 15 of Annexure-I. 

 

d. In addition to existing taxes, any new taxes imposed by Central/ State Govt. shall be payable by 

the contractor and same shall be reimbursed on submission of relevant documents/proof of 

payment.  
 

e. In case, any new tax is imposed instead of existing tax, difference of the amount shall be 

reimbursed/ recovered on submission of documentary evidence. 
 

 

f. All terms & conditions of the contract in respect of taxes & duties are subject to new taxation laws 

introduced time to time by Govt. and terms & conditions will deemed to be modified in accordance 

with the provisions of New Laws (i.e., like GST) 
 

g. Bid should be free from correction, overwriting, using corrective fluid etc. Any interlineation, cutting 

erasure or overwriting shall be valid only if they are attested under full signature(s) of person(s) 

signing the bid else bid shall be liable for rejection. 
 
 

All overwriting/cutting, etc. will be numbered by bid opening officials and announced during bid 

opening. 
 
 

h. All rates shall be quoted in the tender format only. 
 

i. Tenderer should quote rates and amounts in figures. In case any mismatch between the quoted 

rates & amounts, the quoted rates shall be considered as final. 
 

14. COMPENSATION IN CASES OF DEATH / PERMENENT INCAPACITATION OF PERSON DUE TO 

UNINTENDED / UNFORESEEN OCCURENCES DURING MANUFACTURING / OPERATION AND 

WORK AT BHEL FACTORIES / OFFICES:             
 

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / 

permanent disability due to an accident which is attributable to the negligence of contractor, agency 

or firm or any of its employees as detailed below. 

 

a) Victim: Any person who suffers permanent disability or dies in an accident as defined below. 

 
 

b) Accident:  Any death or permanent disability resulting solely and directly from any unintended and 

unforeseen injurious occurrence caused during the manufacturing / operation and works incidental 

thereto at BHEL factories / offices and precincts thereof, project execution, erection and 

commissioning, services, repairs and maintenance, trouble shooting, servicing, overhaul, 

renovation and retrofitting, trail operation, performance guarantee testing undertaken by company 

or during any works/during working at BHEL units/offices/townships and premises/project sites. 

 

c) Compensation in respect of each of the victims: 
 

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs 10,00,000/- 

(Rs. Ten Lakhs)  
 

(ii) In the event of other Permanent disability: Rs 7,00,000/- (Rs. Seven Lakhs) 
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d) Permanent Displacement: A displacement that is classified as a permanent total disablement under 

the provision to Section 2(I) of the Employees Compensation Act,1923 
 

15.  REVERSE AUCTION:  
 

BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) for this 

tender. RA shall be conducted among all the techno-commercially qualified bidders.  
 

Price bids of all techno-commercially qualified bidders shall be opened and same shall be considered 

as initial bids of bidders in RA. In case any bidder(s) do(es) not participate in online Reverse Auction, 

their sealed envelope price bid along with applicable loading, if any, shall be considered for ranking. 
 

This will be decided after techno-commercial evaluation. Bidders have to give their acceptance with 

the offer for participation in RA. Non-acceptance to participate in RA may result in non-consideration 

of their bids, in case BHEL decides to go for RA. 
 

Those bidders who have given their acceptance to participate in Reverse Auction will have to 

necessarily submit ‘Process compliance form’ (to the designated service provider).  

If the lowest sealed envelope price bid is the starting price, then the lowest bidder in sealed envelope 

price bid shall be shown as current L1 automatically by the system. System shall have the provision 

to indicate this bid as current L1 for further bidding. 

Start price for RA shall be lower of: a) Lowest sealed envelope price bid  &  b) Estimate  
 

Note: Wherever more than one lowest sealed envelope price bids are identical and lower than the 

estimate, RA committee shall declare the start price by reducing the lowest sealed envelope price bid 

by maximum of one decrement. 
 

If the start price is lower than the lowest sealed envelope price bid, on acceptance of such start price 

by any bidder this bid would be indicated as current L1 for further bidding. 
 

In case of no further bidding, RA will be deemed to have been successful with current L1 bidder. 
 

For detail Guidelines visit our website: www.bhel.com 
 

16. GENERAL: 
 

 16.1 Bidders shall confirm their acceptance to all the terms & conditions of the tender enquiry.  

 

Deviations to the tender conditions are not acceptable and BHEL-HPVP reserves the right to reject 

such offers which do not meet Technical / Commercial requirements without any / further 

correspondence.  
 

Late / delayed bids, incomplete / conditional offers, bids not conforming to the terms & conditions 

specified in the tender documents are liable for rejection. 
 

16.2  BHEL reserves the right to modify or cancel or short close the tender at any stage at its 

discretion without assigning any reason thereof. 
 

16.3 The bidders shall study the Tender documents and all other relevant documents in detail for 

understanding the scope of work involved before submission of their offers. One complete set of 

all relevant documents pertaining to subject job covered in the scope of this tender is available at 

Outsourcing Dept. and the same can be referred during working hours from 9.00 AM to 4.00 PM. 
 

For any clarifications required on this tender document, scope of work etc., the bidders shall depute 

their authorized representatives to HPVP, Visakhapatnam with prior intimation to get clarifications 

from concerned authorities.  
 

16.4  Dy Manager (Logistics) shall be the Engineer-in-charge for herein after referred to as such in the 

tender.  
 

16.5 Lowest offer need not be the rate acceptable to BHEL-HPVP. BHEL-HPVP reserves the right to go 

for negotiation with the L1 bidder as per applicable guidelines. 
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16.6 The following documents (enclosed) shall form part of the contract including this Notice Inviting 

Tender.  
 

PART - I : TECHNO COMMERCIAL BID 
 

a) Special Terms & Conditions                           :  Annexure – I 

b) General Conditions of Contract (GCC)      :  Annexure – II  

c) Acceptance to the tender terms & conditions    :  Annexure – III 

d) Transporter Information        :  Annexure – IV 

e) Check List for submission of tender     :  Annexure – V 
 

PART - II : PRICE BID 
 

f) Price Bid (Schedule of items and Bill of Quantities)    :  Annexure – VI 
 

  16.7 Tender Documents can be downloaded from our Websites http://hpvp.bhel.in/ & 

http://www.bhel.com.  
 

17. TENDER SUBMISSION:  
   

 17.1 The Bid shall be submitted in two parts. 
   

Part-I: : Techno-Commercial Bid shall be sent by e-mail only to technicalbid-hpvp@bhel.in  by 

mentioning the Tender Enq. No. as Subject along with the following documents: 
 

(i) All pages of Tender documents after duly signed & stamped. 

(ii) Earnest Money Deposit  

(iii) Experience Certificates in line with eligibility criteria. 

(iv) Copy of PAN & GSTIN Registration certificate. 

(v) All other applicable documents as detailed in the tender. 

(vi) Valid Indian Bankers Association (IBA) certificate. 

(vii)  Copy of R.C. Book (self-certified) first page mentioning name of vehicle owner for 2 own 

trailers capacity not less than 22 MT.  
 

Part-II: Price Bid (Annexure-VII) in the prescribed format shall be sent by email only to pricebid-

hpvp@bhel.in as separate document.   
 

Note: All pages of tender documents and the various supporting documents enclosed by the 

bidder should be signed on all pages with seal. 

17.2 The tender completed in all respects shall be sent by email only latest by 14.00 Hrs. on 26.02.2021 

to following email address only:  

Part-I Bid (Technical bid)    : technicalbid-hpvp@bhel.in 

Part-II Bid ( Price bid)  : pricebid-hpvp@bhel.in  

Note:  

1) Please do not mark any CC / BCC in email address. If done so, the system will not 

receive the offer and liable for rejection. 

2) Attachment size limited to 20 MB only. Bidder can submit their offer in multiple emails 

within the due date by splitting the attachments if more than 20 MB 
       

Last date for receipt of tenders is 26.02.2021 up to 14.00 hrs. BHEL-HPVP is not responsible for any 

delays in submission of offers. 

 

Offers received in any other form will not be accepted. 
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SPECIAL TERMS & CONDITIONS 

::1:: 

Sub: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC Consignments 

from M/s. BHEL-HPVP, Visakhapatnam works to various project sites / customers on All India Basis 

for a period of two years – Reg. 

1. DETAILS OF CONSIGNMENTS:  

 Transportation of ODC / Non ODC Consignments from M/s. BHEL-HPVP, Visakhapatnam works to 
Various Sites All India Basis by road using suitable vehicles:   

  

a.  

If length exceeds stipulated length for a vehicle, 5% infringement charges on basic freight amount 

to be given for every 0.5 Mtr or part thereof.  

 
Illustration: length exceeds by 0m to 0.5 metre: 5% infringement charges 
                   length exceeds by 0.5m to 1.0 metre: 10% infringement charges  
  

b. If Width exceeds stipulated width for a vehicle, 5% infringement charges on basic freight amount 

will be given for every 0.25 Mtr or part thereof.  

 
Illustration: Width exceeds by 0m to 0.25 metre: 5% infringement charges 
                         Width exceeds by 0.25m to 0.5 metre: 10% infringement charges 

 

 
 

 

Contd 2… 

Category 
Dimensions/Approx. 
Weight 

Type of 
Vehicle 

For Transportation of consignments from 
BHEL-HPVP, VISAKHAPATNAM to 

Anywhere in India (Outward Transportation) 

Rate per KM in Rs. (1 
Km to 1000 Km) 

Rate per KM in Rs.    
(1000 Km to 

2000Km) 

1 

Length: 17 Feet  
Width: 6.5 Feet  
Height: 7 Feet  
Weight. 6 MT 

Suitable 
Truck / 
Van of 
6MT 
capacity 

  

2 

Length: 19 Feet  
Width: 7 Feet  
Height: 7 Feet  
Weight. 7.5 MT 

Suitable 
Truck / 
Van of 
7.5MT 
capacity 

  

3 

Length: 40 Feet  
Width: 8 Feet  
Height: 8 Feet  
Weight. 22 MT 

Suitable 
Trailer of 
22MT 
capacity 

  

4 

Length: 50 Feet  
Width: 8 Feet  
Height: 8 Feet  
Weight. 26MT 

Suitable 
Trailer of 
26MT 
capacity 
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::2:: 

c. If Height exceeds stipulated height for a vehicle, 5% infringement charges on basic freight 

amount will be given for every 0.25 Mtr or part thereof.  

Illustration: Height exceeds by 0m to 0.25 metre: 5% infringement charges.  
                        Height exceeds by 0.25m to 0.5 metre: 10% infringement charges. 

 

d.  If weight of the consignment exceeds contracted weight (indicated in the table above) 5% 

infringement charges for every 1MT or part thereof. Maximum weight is subject to load bearing 

capacity of the vehicle as per Vehicle Registration certificate). 

Illustration: Weight exceeds by 0MT to 1 MT: 5 % infringement charges 

                      Weight exceeds by 1MT to 2MT: 10% infringement charges. 

 

e. Minimum Chargeable distance: 250km. 

 

f. Penalty charges levied/imposed by statutory authorities for ODC consignments only to 

be paid by transporter and will be reimbursed at actuals by BHEL on submission of 

original receipt as evidence of payment made to statutory/ government authority. 

Penalty charges levied to be in compliance with G.O.s inforce. Reimbursement will be 

in addition to ODC charges payable under a, b, c, d indicated above. 

 
 2.0 RATE BASIS  

 2.1 The rates agreed between BHEL and the transporter will remain firm during the total period of 
the contract.   

 2.2 TAXES AND DUTIES    

2.2.1 While quoting their rates, the Bidders are advised to take into account the likely 

expenditure, taxes what so ever, etc., excluding GST which is incidental for transit and in 

deploying the vehicles during the operation of Transport Contract.  

2.2.2 The rates agreed shall be inclusive of all charges such as Surcharge, Hamali, Statutory 

charges, Loading and Unloading enroute etc., except GST and no extra claim whatsoever 

shall arise on any account over and above the accepted rates during the currency of 

Contract will be entertained.  

 

    3.0 Tenure of Contract  
3.1 The Contract is valid for a period two years from the date of LOI/ date of entering into the 
rate contract agreement.   

3.2 The consignments, including self-consignments booked within the Contract period fall within 
the scope of the Contract, irrespective of the date of delivery and surrendering of the consignee 
copies of the LR / GRS. 
 
3.3 Extension of Contract 
Extension of the Contract may be done with mutual agreement between BHEL, Visakhapatnam 
and the approved Transporters Such agreements shall be based on acceptance of same rates 
and terms & conditions of the Contract. 
 

     4.0 TYPE OF VEHICLE TO BE PLACED 

4.1 Vehicles with suitable capacity are required and applicable for executing this Contract. All BHEL 
consignments shall be transported only in fully insured vehicles. Any damage due to wrong 
deployment of vehicles is in the Transporter's account. 
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4.2 The Contractors shall at their own expense maintain the said vehicles in good condition and 
shall duly apply for and obtain all Licenses, Permits, TREM Card (wherever applicable), etc., 
necessary under the rules, in force and promptly pay all registration, License or other fees and 
all Taxes payable in respect of the said vehicles. The Contractors shall also appoint and provide 
at their own cost for each vehicle a driver, assistant and other staff as may be necessary. If 
demanded by BHEL Officials, the original RC Book, PUC (pollution under control certificate) 
and Driving License shall be produced for verification. The vehicle should have safety 
accessories like tyre blocks and it should display its carrying capacity. 

4.3 BHEL prefer their consignments, being carried in the Contractor’s own vehicles. If carried in a 
hired vehicle, the Contractor should ensure that the party is a reputed one, with well-maintained 
vehicles and valid permits / documents. Should any dispute arise in their deal, it would be viewed 
with disfavour. In any case, only the contractor will be solely responsible for the safe delivery of 
BHEL. Consignments without prejudice or any other rights or remedy, to proceed against the 
Contractor. 

5. LOAD DISTRIBUTION  
  

BHEL-HPVP reserves right to split the work order on two or more parties by giving counter offer at 
the same rates finalized with the L1 bidder to the next lowest bidders against each category. The 
next two lowest bidders who accept L1 rates will be treated as L2 & L3 respectively in that order.  

 In case, only one of the next lowest bidders accept for L1 rates in any category, L3 quota in load 
distribution will be given to L1 bidder in that category.  If L1 rates are not accepted by any of the 
next lowest bidders against each category, total 100% load will be given to L1 bidder in that 
category.   

 If rates are identical, Indian Banks Association(IBA) seniority will be followed to arrive ranking. This 
ranking will be applicable for load allocation and other purposes.   

  

Load distribution to L1 bidder is 50%, L2 bidder is 30 % & L3 bidder is 20% of the tendered value 

against each category.   
 

The e-mail will be suitably sent for vehicle placement by Logistics department to the eligible 
transporter. Against a particular shipment, if the original allottee fails to place vehicle within the 
stipulated time, then the same demand will be treated as “Open Demand” to all the Carriers available 
in the contract through e-mail communication, including the original allottee (duly recovering the Non 
placement penalty). For such open demands, allocation will be made on first come first serve basis 
i.e., vehicle reporting at Main security gate of M/s. BHEL-HPVP, Visakhapatnam. the original allottee 
lifts the same consignment in Open Demand, even then penalty charges will be applicable for the 
number of days delayed from the original allotment.  

6. CLUBBING AND DIVIDING OF LOAD:  
 

The consignment booked by two or more Transporters or two or more full load or certified full load 
consignments shall not be clubbed and transported in one vehicle and this practice is total violation 
of the Contract and will be suitably dealt with. The risk and cost and responsibility is totally to Carriers’ 
account till such time the consignment is released from statutory authorities and delivered to the 
consignee.   

 

   6A.  DOOR COLLECTION AND DOOR DELIVERY FOR ALL FULL LOADS:  
   

All dispatches to Power Stations, Sites, or any Supplier Works etc., must be door delivered at 

the consignee addresses (supplier works, BHEL Visakhapatnam, Sites etc.), in all Consignment 

Categories / All Applications / All Rate Schedules. Ex-Go down delivery is not permitted under 

this Contract with BHEL or for BHEL consignments all over India for all delivery points and shall 

be booked on door delivery basis only.   
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         6B.  DOOR COLLECTION: 

The Transport Contractors are to door collect Loads from BHEL-Vishakhapatnam complex or 
Suppliers’  Works in and around BHEL Visakhapatnam as desired by the Logistics Dept.    
   

   7. TRANSIT TIME AND PENALTY FOR DELAYED DELIVERY  
  

7.1 TRANSIT TIME  
BHEL attaches great importance to the timely delivery of the consignment and hence delivery 
should be effected without any delay. Hence penalties for delayed deliveries of consignments are 
levied as under.    

The permissible travel of vehicle per day for Full Load Consignments are given below: 
    

Sl. 

.No  
Type of Consignment Category  

Distance (km) to be travelled per 

day (average)   

1  Category - 1  300   

 2  Category- 2  300  

 3  
Category - 3 & Category - 4    Non- 

ODC load  
250  

 4  
Category - 3 & Category - 4   In 

case of ODC Load  
200  

   
7.1.1 Date of dispatch of consignments from the loading point and the date of reporting of vehicle at 

the unloading point will be excluded from the transit time.                                
  

7.1.2 Cases where Road Permit / Online Road permit is required, delivery time shall be reckoned from 
the date of issuance of Road Permit / Online permit to the Carriers. 

7.1.3 For determining the number of days for delivery, for the leftover distance which is below the km 

fixed per day, one additional day will be counted  

 
 7.1.4 In case the due date of delivery falls on Sunday/ Public holiday, next working day will be treated 

as due date of delivery.   

7.2    PENALTY FOR DELAYED DELIVERY:  

Delay in delivery beyond the above period as described above will attract a penalty of 1% of the 
freight per day subject to maximum of 10% of the total freight payable against a particular 
consignment. When the penalty is levied, the grace time of Two days will not be allowed. However, 
in deserving cases, Head of Logistics dept. shall have the powers to waive the penalty on case to 
case basis. In such cases, the carriers should have given timely intimation in writing with the 
reasons which caused delay and also with supporting documentary evidence.   

If vehicles are standing at the project sites and are not allowed IN, due to various reasons for number 
of days after reaching the site, the site officials invariably indicate the date of entry into the site as 
the date of reaching and in such cases the detention of the vehicle for the no. of days outside the 
gate is not accounted for and is not certified by the site officials. In such cases, on a case to case 
basis, the date of reaching the site and the date of unloading as certified by the respective in charge 
at Logistics, BHEL - Vishakhapatnam will be the basis for calculation of penalty.   
 
Frequent delays beyond the stipulated time by any carrier will be viewed seriously. BHEL will take 

suitable penal action against such carrier including suspension / foreclosure / termination of the 

Contract.   

Force majeure condition like cyclone, washout of roads, bridges, civil commotion and other aspects 
of the clause for all categories.  Mechanical failure of the vehicle is not considered as force majeure.  
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7.3. TENTATIVE DESTINATIONS:  

 The following are the tentative destinations and corresponding distances from BHEL HPVP:  

 S.NO TENTATIVE DESTINATION DISTANCE IN KM 

1 PANKI, UP 1345 

2 UPPUR, TN 1280 

3 ENNORE, TN 803 

4 NORTH CHENNAI, TN 793 

5 URAN, MAHARASHTRA 1336 

6 GAIL GANDHAR 1642 

7 YADADRI, TELANGANA 504 

8 PATRATU, JHARKHAND 952 

9 UDANGUDI, TN 1450 

10 VIJAYPUR, MP 1322 

11 CHENNAI PORT 804 

12 NEEPCO MONARCHAK TRIPURA 2478 

13 HRRL BARMER, RAJASTHAN 1940 

14 BHEL HYDERABAD, TELENGANA 678 

15 BHEL BHOPAL, MP 1143 

16 NALCO DAMANJODI 200 

17 IOCL MATHURA 1611 

18 IOCL BARAUNI 1238 

19 IOCL PANIPAT 1912 

20 DEE DEE ENGINEERING , TIRUCHY 1136 
 

8. DISTANCE CALCULATION FOR FREIGHT PAYMENT:  

  

All consignments should be transported through the shortest feasible route approved by BHEL 

VISHAKAPATNAM and freight payment will be restricted to the same.   

 

The shortest route as per the maps.google.com (co.in) shall be considered. In case the shortest 
route is not feasible and the feasible route is within 10% of shortest route, the contractor should 
absorb the cost.   

In case the shortest route is not feasible and the feasible route is 10% or more than shortest route, 
BHEL VISHAKAPATNAM distance committee constituted from Logistics, commercial & Finance 
shall finalize the alternate shortest feasible route and distance. Cost of additional distance beyond 
110% of the original shortest route will be to BHEL account.    
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9. TRANSHIPMENT AND PENALTY    

BHEL expect a full load / certified full load consignments to be transported in the same vehicles 

without transhipments enroute.    

For other categories of vehicles, if transhipment is inevitable enroute, the Carrier should inform 

the loading officials of LOGISTICS in advance and obtain prior permission from BHEL 

Executives, not below the rank of SR. MANAGER. Authorization permitting transhipment shall 

be attached along with the freight bill for payment. The transhipment shall be done in authorized 

transhipment centres only by deploying crane of suitable capacity and people with technical 

expertise.    

If consignments are transhipped without prior permission a token penalty of 10 % of the freight 

amount involved, will be levied. 

11.DETENTION CHARGES:   

Detention charges shall be paid extra if the vehicles are not loaded/unloaded in time.   

Free Period for Detention Charges: 

Free time: The free time (No of days) at loading & unloading points will be as follows:   

Sl. No  Category  No of Days  

1  Category 1 & 2  1  

2  Category 3 & 4  2  

  
          Detention charges beyond free time:  

a) For Trucks         -   Rs 750 per day of detention  

b) Trailer 40 Feet   -   Rs 1500 per day of detention  

c) Trailer 50 feet    -   Rs 2000 per day of detention.  

  
Note: For admitting the detention charges, the following documentary Evidence is to be produced 

with the freight bills.  

a) At Loading Point: Trailer placement letter & Material Gate pass duly signed and stamped with 

date & time by the concern Security staff for IN and OUT of each trailer.  

  
b) At Un-loading point: Trailer IN & OUT stamp with signature, date & time of security staff on the 

LR. and signature for the received Equipment/Items/Consignment by site-in-charge on the LR 
Copy.  

  
c) Detention charges shall be paid on certification of an Executive not below the rank of Dy. 

Manager, Logistics department in case of detention at BHEL, Visakhapatnam.  
  
d) Sundays & General Holidays will not be considered for calculation of period of detention.  
  
e) Reporting date of vehicle at loading/unloading points will be considered for calculating detention 

only if the vehicle reports before 10:00AM on a working day. If vehicle reports after 10:00 AM, 
that day will not be considered for calculation of detention.   

  

12. COMMUNICATION OF MOVEMENT:   

  

Day to day position of movement of the loaded Trailer need to be informed to BHEL-HPVP Logistics 
dept. by Email & SMS (both) during transit till it reaches the destination.  
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13. BILLS & PAYMENT  

 13.1    Dimensions of the Consignments for freight payment  

  13.1.1 In regard to the weight of the consignment booked, BHEL design weight / GMS Weight will be 
the authorized weight for freight billing wherever design / GMS weights are available. Loading 
will be done keeping special care about the volume capacity and weight capacity of suitable 
vehicle.  

 

13.2 TIME OF SUBMISSION OF BILLS  
 

Freight Bills to be submitted within one month immediately after delivery with proper 

acknowledgements and there should not be delay for more than THREE months. This is not 

applicable for dispatches where payment is through Bank.  However, BHEL will not honor 

such claims after a period of six months on expiry of the Contract unless substantiated with 

valid reasons for delayed submission of the bills.  Right of acceptance of such claims is with 

BHEL. Condonation for delay in this respect will require the approval of BHEL Officials not 

below the rank of DGM / Commercial / Logistics concerned.   

  
 13.3 MODE OF PAYMENT  

All payments to be made to the Transporter, shall be through NEFT (National Electronic Fund 
Transfer / RTGS (Real Time Gross Settlement). The transporter has to submit NEFT form 
enclosed in this tender signed by authorized signatory of the transporter and duly certified by 
Banker with seal.   

BHEL will deduct income tax at source at the applicable rates and issue necessary TDS 

certificate.  

 

14. RISK PURCHASE  
  

14.1 In the event of any failure of contractor to fulfill any of the tender / Contract obligations including 

non-lifting of consignment(s) as per Contract/ Agreement, BHEL may entrust the job to an 

alternate Transport Carrier and get it completed to meet the BHEL requirement and additional 

expenditure, if any, including consequential cost viz., demurrage etc., will be fully recovered 

from the Contractor who failed to complete the job in line with the Contract.   

14.2 The decision of BHEL with regard to the actual losses / consequential expenditure incurred by 

BHEL shall be final and binding on the Contractor.   
 

15. PRICE VARIATION CLAUSE: 
 

For the purpose of Diesel price escalation, 80% and 20% of the basic freight charges will be 
considered as fixed cost & variable cost respectively. Diesel price escalation will be calculated on 
variable cost only.  
 

Illustration: Distance between BHEL HPVP and BHEL Hyderabad is 678 Km. Assume per km Rate 
is Rs 70 for 22MT trailer. Basic freight charge is Rs 70/Km X 678Km = Rs 47460/-. Assume 
reference diesel price is Rs 80 and diesel escalated to Rs 85 at the time of dispatch. Therefore, 
diesel escalation is 6.25%.  
 

Variable Cost of Basic freight calculated above is = 20% of Rs 47460 = Rs 9492/-. 
Diesel escalation of 6.25% is taken on variable cost portion = 6.25% of Rs 9492 =Rs593.25/-. 
 

Total freight charges including diesel escalation is therefore = Basic freight + Diesel price 
escalation = Rs 47460 + Rs 593.25 = Rs 48053.25/-. 
 
Reference Diesel price will be prevailing diesel price in Visakhapatnam as on tender enquiry date. 
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16. MOTOR VEHICLE ACT : 
 

As per the Motor Vehicle Act with the latest amendments/notifications there to, overloading of the 

vehicles will not be allowed over and above the designated carrying capacity as per the registered 

document. The Transporter should carry the consignment complying with the applicable 

provisions of the relevant Motor Vehicle Act/State Act. No payment on account of violation of 

Motor Vehicle Act/State Act shall be payable.   

If any of the issues has not been dealt specifically in any schedule, then the same will be decided 

in line with the provisions of other schedules/terms and conditions dealing with the same issue.  
  

17. LOADING AND UNLOADING  
  

Loading and unloading is the responsibility of Consignor or Consignee at BHEL / Vendors / Sub- 

Contractors/ Sites will be taken care of by the respective Agency. No transshipment is permitted 

en-route.    

17.1 It shall be the responsibility of the Transporter to provide at his cost trained and licensed 

personnel for running the vehicles.   

17.2 The Transporter shall ensure placing vehicles of suitable category, capacity (i.e. size and 

load) and quality. Overloading of the vehicles will not be permitted under whatsoever may 

be the reasons / conditions.   

17.3 Proper loading and lashing of the consignments in most secured manner shall be done 

keeping in view extant government regulations and constraints en-route for safe 

transportation of consignments and its delivery to destination.   

17.4 Transporters shall ensure that Motor Vehicle Act 1989 (as amended up to date) is strictly 

followed as applicable. Vehicles must carry up to date fitness, road permit, insurance and 

related documents/ certificates.   

17.5 All drivers/concerned staff related to the transportation activities under this rate contract 

should be well aware about material safety, data sheet etc. and well conversant with the 

environmental impact arising from the specified activities pertaining to use of fuels, lube 

oils, its spillage and disposal of various harmful items used in automotive vehicles.   

17.6 Transporters shall follow all necessary instructions relating to ISO-14001 and ISO-18001 

obligations for environmental safety and occupational Health Safety.  
  

18. ROUTE PERMIT / NATIONAL PERMIT / CLEARANCE:  
  

The Transporter shall arrange required permits from RTO or other concerned authorities and 

ensure compliance of any other legal and statutory formalities connected with the transportation of 

goods at his cost. BHEL doesn’t take any responsibility in this regard.  
  

19. PROTECTION OF CONSIGNMENT DURING TRANSIT:  

  

19.1 To ensure safe transit, the consignment loading shall be done by BHEL in its HPVP Vizag 

Premises/Works. The Transporter shall ensure: -  

19.1.1 Placement of vehicles of good and roadworthy conditions having all welded structures and 

joints of vehicle chassis in sound condition.  
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19.1.2 That good quality lashing ropes in sufficient numbers (Minimum 4 to 6 Nos.), with suitable 

length and diameters and other items required to accompany the vehicle so as to securely 

lash the consignment as per lashing scheme to be provided /explained by BHEL unit to 

ensure its safer transit in the same condition and same vehicle. Whenever explicitly 

mentioned by BHEL.   

19.1.3 Compliance of all the safety precautions and other instructions required in road 

transportation e.g. red flags/lamps; pilot, escort etc. as may be required shall be the 

responsibility of the Transporter. 

19.1.4 Lashing to be proper and safe. The Transporter to check the same and to be satisfied before 

departing from work premises.  Complaints of unsatisfactory packing or lashing will not be 

entertained after the vehicle has departed from the loading point.   

20 SAFETY OF CONSIGNMENT:   

 

20.1 The Transporter shall be solely responsible for the safe custody of the consignments from 

the time the documents are handed over to him until the consignments are delivered at the 

destination, duly obtaining acknowledgement of delivery. 

20.2 Any failure in this regard shall be viewed seriously and BHEL shall be free to take 

deterrent/penal action on the Transporter concerned e.g. Suspension of business forthwith 

and future business dealings by BHEL and recovery of all losses suffered by BHEL from the 

Transporter. 

20.3 The Transporter will indemnify BHEL against any loss, damage, breakage, shortage and 

pilferage of any materials while in his custody. 

20.4 Transporter shall NOT auction the material belonging to BHEL where customer/ suppliers 

have defaulted in taking delivery for various reasons. The Transporter will give notice under 

registered post to BHEL and ask for instruction in the matter. The local manager of the 

Transporter concerned should follow up these cases with the consignee at one end and 

consignor at the other end. 

20.5 Where all measures have exhausted and still the consignment is held by the Transporter for 

a period of one year or more, material shall be rebooked to the Consignor, without waiting 

for instructions on freight "To Pay". But no demurrage payable basis. In such cases, liability 

for to & fro freight will rest with BHEL.  

 

21 STATUTORY OBLIGATIONS OF TRANSPORTER:  

 21.1The Transporter will observe and comply with the requirements of the Minimum Wages Act and 
all other Industrial & Labor legislation for the time being in force or that may hereafter be brought 
into force, governing the relationship between the employer and the employee.   

  

a. The Transporter shall indemnify BHEL against all claims, payments and losses that the 

company may have to make or suffer on account thereof. The Transporter shall whenever 

require to do so by the company or Govt. officials authorized under law, produce for inspection 

all forms, register and other papers required to be maintained under the various statutes.  
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b. The Transporter shall accept liability for compensation in accordance with the provision of the 

Indian Worker's Compensation Act 1923 read with Employees State Insurance Act 1948, 

amendments thereafter and or other law for the time being in force for personal injury caused 

to any workmen by accident arising out of and in the course of this contract.  

  

c. Should the company be held liable for any loss, damage or compensation to third parties arising 

from or in relation to transport operations done by the Transporters; the Transporters shall 

reimburse such loss, damage or compensation to the company together with the costs incurred 

by the company on any legal proceedings pertaining thereto. 

 

22. ROUTE SURVEY & PERMIT 

22.1 ROUTE  
  

All consignments should be transported through the shortest route established / declared by 

BHEL.  Where adoption of longer route becomes necessary for avoiding disturbed / riots 

prone or flood affected areas, the same shall be determined with reference to the areas to 

be passed through and weight and dimension of the consignment on case to case basis and 

such routes will be fixed by BHEL user agency or LOGISTICS and authorized.   

  

22.2 ROAD SURVEY  
  

It is the responsibility of the Carrier to have made a prior survey of the route through which 

the subject consignment has to be transported and ensure the technical feasibility of the 

consignment to be safely carried in that route by conducting route survey where ever 

necessary including documentation formalities. The Transporter shall clear while 

transporting any obstructions, as may arise, with the permission of the authorities involved. 

All expenses incurred in this connection have to be borne by them. Further any damage to 

Private / Public Property arises in the course of transportation by the Carrier's vehicle / 

consignment, the Carrier alone shall be liable for its indemnification.  

  

If any diversion of route becomes necessary en-route for operational reasons, no extra 

mileage will be allowed more than the standard distance as given / approved by BHEL. All 

risk & cost etc., incurred in this process of diversion / circuitous route taken, shall be wholly 

be borne by Carrier only.   

  

23 LASHING OF THE CONSIGNMENTS  

  

         23.1  Instructions for loading and lashing of consignments for transportation  
  

23.1.1 Lashing and securing of the consignments for transportation will be the responsibility of 
the Transporter   
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23.1.2 The Transporter should ensure that the lashing rope do not damage the surface of the 

materials and hence suitable padding to be given wherever required   
  
23.1.3 All the safety precautions required in transportation such as providing of Red Flags, Lights, 

etc., as may be required to comply with Motor Vehicle Act, shall be the responsibility of 
the Transport Carriers and they have to ensure the same.   

 
 23.1.4 Sheathed metallic chains / ropes to be used for lashing with adequate packing of sharp 

edges. These should be of adequate spacing to ensure proper transportation. 
Alternatively, fully plastic / nylon sheathed metallic chains or wire ropes may be permitted, 
provided at no place the sheath has been damaged.   

   23.1.5 Every component loaded in the trailer shall be tied to the truck base firmly. No welding/ 
tack welding of components to the base should be done.   

23.1.6 The wooden supports provided between coils and panels, when kept one over the other, 

shall be of equal height and shall be spaced not more than 3 meters apart, to prevent 

bowing of the coils and panels.   

23.1.7 Ensure that there is no metal to metal contact during loading and transportation on the 
sides. Metallic Channels used for such protective purpose shall be inserted with adequate 
size wooden piece, such that the component always contacts the wooden piece and never 
the metallic portion of the channel.   

23.1.8 When coils are crated and sent, proper stoppers and spacers are to be provided, so that 

coils do not move during transportation.  

23.1.9 When coils are crated and sent, there must be no bundles of tubes etc. kept over the 

crate. The crates are not designed to carry any load over them. 

 

23.1.10 The loading of multiple components one over the other shall not be done.   

  

23.1.11 Soft rubber pads shall be used to lash on the product metal surface.   

  
23.1.12 In the case of loose tubes bundling, soft rubber pads shall be used when the bundle is 

fastened with binding wire, so that there is no metal to metal contact.   

  
23.1.13 In the case of Headers, they are to be kept on wooden V Block / curved Wooden V Blocks 

with the stubs pointing to the top.   

  
23.1.14 In the case of crated coils, lashing shall be on the frame of the crating and not on the coil 

tubes.   

  
23.1.15 Overhanging of components beyond the trailer is not permitted; and in no case the 

unsupported length shall be more than 1.5m.   

  
23.1.16 Components loaded in the vehicle should be carried to the destination in the same vehicle. 

No trans-shipment to another vehicle is permitted.   

  
23.1.17 Components loaded in the vehicle should not be unloaded and stored in any other 

premises/ in the yards of the Transporter.  

  
23.1.18 The components, if found incompletely painted or having paint damage, the same shall 

be informed to Logistics before the components are loaded.   
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23.1.19 The tubes are all provided with end caps and it is the responsibility of the Transporter to 

see that the end caps are in place in all the coils. 

 

24 INSURANCE COVERAGE AND CLAIM        

24. INSURANCE 

24.1 Transit insurance of the consignment under transportation by the Transporter will be responsibility 
of BHEL/Consignee as the case may be and Transport Carrier shall ensure the insurance coverage 
and mark in the Lorry Way Bill. However, Transporter will be responsible for any external damages 
as per Sec. 8 of Carriers Act, 1865.  

24.1.1 The Contract as entered into between BHEL and the Transporter(s) shall in no way nullify, 
reduce, mitigate or absolve the parties of any responsibility, obligation or liability that may devolve 
upon them under the Carriers Act, 1865 as amended up to date. 

24.1.2 Position as above shall not absolve the Transporter of his responsibility for safe and proper 
transportation of the goods to the proper destination or his liability to compensate for the 
damage/ shortage / loss in respect of the consignments transported by him. 

24.1.3 The Transporter’s consignment note (LR) shall be acceptable to insurance company. In addition, 
the Transporter shall get ‘LEGAL LIABILITY’ from Insurance Company for insurance Cover.   

24.2 Damage / Loss  

24.2.1 If any remark is made by the Consignee while delivering the consignment with respect to 

damage / shortage or loss i.e. total or partial, the Transporter after delivery of the consignment 

shall inform the agency responsible for booking the consignment or LOGISTICS within a week 

of delivery and the Transporter should submit the Xerox copy of LR with covering letter to the 

Consignor or Consignee (Supplier or Customer or BHEL Unit, Region or Site and/ or 

LOGISTICS, as applicable.   
   

24.2.2 On receipt of this information, BHEL Visakhapatnam (LOGISTICS) will refer this to the 

concerned Commercial department. Commercial department will advise in writing, the value 

of damage / shortage or any other comments to LOGISTICS so that further action will follow.   
 

24.2.3 In case Commercial cannot assess the extent of damage / shortage immediately, they will advise 
accordingly so that, after taking necessary documents such as Indemnity Bond from Transport 
Carriers and Logistics shall process the bills accordingly.   

24.3 Open Delivery  

In case of any visible damage/ suspected damage in the consignment, the Carrier should arrange 
delivery of the consignment on "OPEN DELIVERY" and the open delivery certificate should be 
issued along with the consignment, duly signed by both parties.  

24.4   Non-acceptance of insurance claim lodged by BHEL and Carriers responsibility.  

24.4.1 Logistics / Loading Agencies are ensuring that the vehicle placed is loaded, taking 

cognizance of the passing weight of the RC book copy presented by the Carrier. However, 

Carrier has to own responsibility for the RC Book copy presented at the time of loading and 

also ensure that the loading is done in line with the passing weight of the RC Book of the 

vehicle. In the event of any accident / damage visibly seen or inflicted to the consignment 

which could not be seen visibly but that could be found at the site at any point of time, BHEL 

would take up with underwriters and lodge claim. If the underwriter observes during the 

course of survey or otherwise that the vehicle was overloaded beyond RC Book capacity, 

the claim will be out rightly rejected.  
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            In such case the Carrier is totally responsible and contractually bound to compensate 

fully the total damage, cost involved in rectification or the value of the insurance claim 

lodged as the case may be, within 30 days from the date of such communication received 

from BHEL for compensation.  
  

24.5    Accidents  
  

24.5.1 All accidents at any point shall be reported to agency concerned and LOGISTICS in writing 

through mail immediately within two days followed by hard copy. Failure to send 

communication will be viewed seriously resulting in suspension or termination of the 

Contract as deemed fit over and above the recovery of value of the consignment lost or 

damaged – total or partial.   
  

24.5.2 Further, any accident that occurs while the consignment which is booked in transit shall 

also be brought to the notice of Consignor or consignee and/ or LOGISTICS as applicable. 

Subsequently, the F.I.R. and Survey Report by authorized insurance agency (for the 

damage or loss of consignment en route) shall also be submitted. BHEL Site officials or 

concerned Loading agency shall be informed in writing through Mail, Fax or Letter and 

LOGISTICS for Incoming consignment and Purchase & Site for DTS consignment within 

48 hours of incident or accident or loss or damage to enable the agency responsible to 

lodge and settle the claims with Underwriters  
  

 24.5.3 The freight payment up to the point of accident, for the consignment met with accident, will 
be paid only after settlement of insurance claim by the Underwriters This payment is to be 
considered only in the case of the Carrier complying with the above two accident clauses.  

 24.6   Return freight payment for transporting the damaged consignment back to Visakhapatnam 
after BHEL QC Clearance.   

24.6.1 In case of transporting the damaged cargo (due to accident, mishap etc.) back to 
Visakhapatnam after insurance survey and BHEL QC clearance for returning such 
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule 
of Contract will be paid to the Transporters. 
In case, the Transporters fail to send communication in respect of accident or damage or 
loss or act on the above lines and insurance claim is not made or compensation obtained 
by the authorized agency, the recovery will be effected for the value of damage or loss – 
total or partial of the subject consignment. Suitable action including suspension, de-listing 
or termination of the Contract as deemed fit. Return freight payment for transporting the 
damaged consignment back to Visakhapatnam after BHEL QC Clearance.   
 

24.6.2 In case of transporting the damaged cargo (due to accident, mishap etc.) back to 
Visakhapatnam after insurance survey and BHEL QC clearance for returning such 
consignments to Visakhapatnam, the return freight, as per the applicable rate schedule 
of Contract will be paid to the Transporters.  
  
In case, the Transporters fail to send communication in respect of accident or damage or 
loss or act on the above lines and insurance claim is not made or compensation obtained 
by the authorized agency, the recovery will be effected for the value of damage or loss – 
total or partial of the subject consignment. Suitable action including suspension, de-listing 
or termination of the Contract as deemed fit. 
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25. GOODS CONSIGNMENT NOTE & EXCISE INVOICE: -  
  
     25.1GC / LR / LWB  

  
25.1.1 G.C. Note issued should bear printed serial numbers with IBA number allotted to them at 

the time of approval. Vehicle No. should be indicated in G.C Notes for all Full Load 
bookings. Original G.C copy only should be produced with acknowledgement of the 
consignee for billing. Erasing or over-writing etc. in the G.C Notes should not be done and 
will not be accepted, if not authenticated by the consignor. G.C Notes should be of good 
quality paper and in reasonable size to enable necessary details being written. Copies of 
G.C Notes submitted to BHEL & its customers should be legible.   

  
25.1.2 The Company takes a very serious view of issue of G.Cs. issued to the Suppliers without 

taking physical possession of materials and if any contravention is noticed, BHEL will have 
the right to terminate the Contract or take appropriate action.   

  
25.1.3 Once GC Note is issued, it is treated as physical acceptance of the consignment by the 

Carrier and in such cases, it shall be the responsibility of the Carrier for the safe and timely 
delivery of the consignment. Any dispute between the consignor and the Transport Carrier 
on this account will not be entertained.   

  
25.1.4 The G.C Notes shall be got countersigned by the Consignor at the time of booking of the 

consignment. Every consignment in a vehicle should be covered by G.C. Note.   
  

25.1.5 More than one delivery/ collection at the time destination/ point of collection should be 
accepted, while G.C. is to be prepared separately for each consignment giving cross 
reference of the G.C. the bill should be submitted for one load only enclosing all the G.C. 
involved.   
  

25.1.6 The Carrier should feed systematic information viz., GC Note No. & Date, booking stations, 
delivery date with place of delivery to User Departments of BHEL within time span as per 
terms of Contract failing which BHEL will have the right to stop further loads.   

  
25.1.7 The Carrier shall use the Lorry Way Bill of the approved Carrier only and shall not book in 

the name of sister concern or any other agency which is not approved. In case the bill is 
submitted or any dispute arises at the time of delivery, all the expenses incurred will be 
recovered from the running bill of the Transport Carrier and view the above as the violation 
of the Contract.  

 
26. DESPATCH & ENROUTE DOCUMENTS 
  
26.1 DISPATCH DOCUMENTS  

26.1.1 Consignment without BHEL Purchase Order reference should not be collected/ delivered at 

BHEL / Visakhapatnam or to any consignee without any written permission from LOGISTICS 

or stores or User Department. In such cases, the Transport Carrier is solely responsible for 

the safe delivery of the consignment at the right place.   

26.1.2 The documents handed over at the booking points and meant to be handed over to the 

consignee such as DELIVERY CHALLAN, INVOICE, TRANSPORTER LR etc., should be 

carefully brought and handed over to the consignee along with the materials. Any loss, delay, 

additional expenditure due to non-compliance of the above on this account, will be debited to 

the Carriers.  

26.1.3 The Transport Carrier should ensure the collection of Road permit / way bill at the time of 

booking the consignment and suppose the same is not made available, the matter should be 

brought to the notice of SM/ LOGISTICS by the Transport Carrier concerned.   
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26.1.4 Wherever Road permit / way bill is issued to Transport Carriers, the Carrier should get an 

acknowledgement from the consignee on the back of G.C itself that the "Counter Foil/Copy of 

Road permit / way bill received" while getting acknowledgement for receipt of goods.   

  
26.1.5 The Carriers at the time of booking of the consignments should mark each and every package 

with Customer name, LWB number etc., wherever necessary, so that the items are identifiable 

at the time of delivery.   

  
   26.2   EN-ROUTE DOCUMENTS  

  

26.2.1 While accepting the consignments for transportation, the Carriers should ensure, that 

necessary documents for check post are collected, so that the consignments are not 

detained en route for want of these documents.   

26.2.2 Any detention on this account will be the Carriers responsibility.   

26.2.3 If a consignment is detained en route by the check-post authorities due to insufficient 

documentation or for any other reason and penalty, such as advance tax, compound tax 

etc. are imposed, such payment will have to be borne by the Carriers and consignment 

have to be released and delivered in time. 

26.2.4 The Carriers should also collect at the time of booking, all the documents required such as 

forwarding notes/challans with descriptions of materials and value etc., to ensure safe 

transportation and easy identification at the time of delivery.   

26.2.5 While passing through States other than destination State, the transporter has to ensure 

that necessary entry is made in the first check post and last check post of the State in order 

to avoid any sales tax liability for BHEL. If this is not complied with any sales tax implication 

to BHEL will be recovered from the transporter’s bills.   

 

27. VEHICLE MONITORING   

 Day to day position of movement of the loaded Trailer need to be informed to BHEL HPVP Logistics 
dept. by Email & SMS (both) during transit till it reaches the destination. 
28. EMS, SECURITY AND SAFETY REGULATIONS   

  
Security, Safety and Environmental Management Systems (EMS) regulations should be 

observed while in BHEL complex, en-route and at consignee location. Ignorance of such 

regulations will not be accepted as an excuse and the risk and cost will be that of 

Transporter. 

29. ESCORT FOR CONSIGNMENTS   

 Where BHEL intends to depute an escort for certain important consignments, they should be 
allowed to travel in the vehicle to the destination free of cost and communication should be sent on 
day-to-day basis till the consignment reaches destination.  
 

30. INDEMNITY:  

30.1 The Transporter shall have to indemnify BHEL against all claims for injury or damage to any 

person or property caused by his negligence or negligence of his employees whilst in BHEL 

premises/sites.   
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30.2 The Transporter shall indemnify the company against all payments by way of compensation 

or otherwise which the company may be called upon to make under the provisions of the 

applicable Acts to any workmen as aforesaid, and any cost incurred by the company in 

connection with any claim preferred by such workmen and or against all actions, claims 

and demands whatsoever in respect thereof or in respect of any loss, injury or damages 

whatsoever to any third person arising out of or occasioned by the negligent, imperfect or 

improper performance of this Contract by the Transporters, their workmen servants or 

agents.   

    30.3 The Transporters approved and operating under the transportation rate Contracts shall further  
             indemnify BHEL against the following: -   

        30.3.1 Observance of Labor & Industrial Laws.   

  30.3.2 All claims by way of compensation and all other types of unforeseen claims, which may 

arise in the course of Contract.  

  30.3.3 Documentary compliance relating to freight billing.   

      30.3.4 Indemnity shall cover the entire transit right after loading to the unloading at destination.   

 31 ARBITRATION  

31.1.1 All disputes between the Transporter and BHEL arising out of or relating to this contract, shall, 

after written notice by either party to the contract to the other party, be referred for arbitration to the 

sole arbitrator to be appointed by the Head of the unit concerned at BHEL, Visakhapatnam in his 

sole discretion. There shall be no objection to any such appointment (i) that the arbitrator so 

appointed is an employee of BHEL, (ii) that he had to deal with the matters to which the contract 

relates and (iii) that in the course of his duties as BHEL's employee, he had expressed views on 

all or any of the matters in disputes or difference.   
 

31.1.2 In case, the arbitrator so appointed is transferred or vacates his office or neglects or refuses 

to act or is unable to act for any reason whatsoever or dies, the Head of unit concerned at BHEL 

Visakhapatnam, shall have power to appoint another person to act as arbitrator in his place. Such 

person shall be entitled in his discretion to proceed with the reference from the stage at which it 

was left by his predecessor or from any earlier stage considered proper by him. No person other 

than the one appointed to be arbitrator as aforesaid shall act as arbitrator, and if, for any reason, 

that is not possible, the matter shall not be referred to arbitration at all. The arbitrator shall have 

the power to extend time, from time to time, with the consent of the parties, for conducting the 

arbitration proceedings and making and publishing his award.   
 

 31.1.3 The decision of the arbitrator shall be final and binding on both the parties.  
  

 31.1.4 The arbitration proceedings will be held at BHEL Visakhapatnam or at such other place as the 
arbitrator may direct. Work under the contract shall be continued during the arbitration 
Proceedings unless otherwise directed in writing by BHEL. 

 
32. JURISDICTION: 

 
In case of any suit or other legal proceedings arising under or relating to this Contract, the courts 

at Visakhapatnam, Andhra Pradesh only shall have the Jurisdiction and is only after exhausting 

the, above Arbitration Clause.   

  
33. RIGHTS   

33.1 In case of breach of any of the terms and conditions of the Contract, BHEL will entrust the 

work to any other Transporters at the risk and cost of the Transporter and the Transporter 

shall be liable to pay the extra expenditure, damages, loss suffered on account of the 

cancellation of the Contract. 
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33.2 All amounts including the losses/damages/penalties/compensations and extra charges of freight, 

resulting from non-compliance with the terms of Contract, payable by the Transporter to BHEL 

under the Terms of the Contract will be recovered from the outstanding payments to Transporter 

either under this Contract or any other Contracts or from Security Deposit or from both. In case 

this amount is insufficient for such recoveries, the Transporter shall make good the balance 

amount by actual payment. In addition, BHEL, Visakhapatnam has the right to recover the said 

amounts through its sister concerns, from the payments due to the Transporter in any of the units 

of BHEL located in any part of India.   

33.3 The Transporter is not allowed to pass the responsibilities connected with the transportation to 

other agencies/Transporters. The Transporter shall not sublet or transfer the Contract or any part 

thereof, which tantamount to termination of the Contract and thereby attracting the penalty or 

forfeiture of security deposit. However, hiring of vehicles and services from other agencies/ 

Transporters is permitted.   

33.4 No Transporter should load his consignment in the vehicle of any other authorized Transporter, 

carrying consignment of BHEL. In such cases no freight charges shall be paid to either of the 

Transporters.    

33.5The Transporter shall have no right to demand at any time during the execution of         this     

       Contract any minimum quantity of load for transportation.   

 

 

 

SIGNATURE OF TENDERER WITH SEAL 
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CHAPTER -1 

GENERAL INSTRUCTION TO TENDERERS 

1.1. DESPATCH INSTRUCTION: 

i) The General Conditions of Contract form part of the Tender specifications. All pages of the tender documents shall 
be duly signed, stamped and submitted along with the offer in token of complete acceptance thereof. The 
information furnished shall be complete by itself. The tenderer is required to furnish all the details and other documents 
as required in the following pages. 

ii) Tenderers are advised to study all the tender documents carefully. Any submission of tender by the tenderer shall be 
deemed to have been done after careful study and examination of the tender documents and with the full understanding 
of the implications thereof. Should the tenderers have any doubt about the meaning of any portion of the Tender 
Specification or find discrepancies or omissions in the drawings or the tender documents issued are incomplete or shall 
require clarification on any of the technical aspect, the scope of work etc., they shall at once, contact the authority 
inviting the tender well in time (so as not to affect last date of submission) for clarification before the submission of the 
tender. Tenderer’s request for clarifications shall be with reference to Sections and Clause numbers given in the tender 
documents. The specifications and terms and conditions shall be deemed to have been accepted by the tenderer in his 
offer. Non compliance with any of the requirements and instructions of the tender enquiry may result in the rejection of 
the tender.  

iii) Integrity pact (IP) shall be applicable for all tenders / contracts if indicated in NIT. This integrity pact shall be issued as 
part of the Tender documents and shall be returned by the bidder along with Techno-commercial bid duly filled, signed 
and stamped by the authorized signatory who signs the bid. Only those vendors / bidders who have entered into such 
an IP with BHEL shall be considered qualified to participate in the bidding. Entering into this pact shall be a preliminary 
qualification 

1.2. SUBMISSION OF TENDERS: 

1.2.1 The tenderers must submit their tenders as per instructions in the NIT 

1.2.2 Tenders submitted by post shall be sent by ‘REGISTERED POST ACKNOWLEDGEMENT DUE / by COURIER’ and 
shall be posted with due allowance for any postal/courier delays. BHEL takes no responsibility for delay, loss or non-
receipt of tenders sent by post/courier. The tenders received after the specified time of their submission are 
treated as ‘Late Tenders’ and shall not be considered under any circumstances. Offers received by 
Fax/Email/Internet shall be considered as per terms of NIT. 

1.2.3 Tenders shall be opened by authorised Officers of BHEL at the place, time and date as specified in the NIT, in the 
presence of such of those tenderers or their authorised representatives who may be present 

1.2.4 Tenderers whose bids are found techno commercially qualified shall be informed the date and time of opening of the 
Price Bids and such Tenderers may depute their representatives to witness the opening of the price bids. BHEL’s 
decision in this regard shall be final and binding. 

1.2.5 Before submission of Offer, the tenderers are advised to inspect the site of work and the environments and be well 
acquainted with the actual working and other prevalent conditions, facilities available, position of material and labour, 
means of transport and access to Site, accommodation, etc. No claim will be entertained later on the grounds of lack of 
knowledge of any of these conditions. 

1.3. LANGUAGE:  

1.3.1 The tenderer shall quote the rates in English language and international numerals.  These rates shall be entered in 
figures as well as in words.    For the purpose of the tenders, the metric system of units shall be used. 

1.3.2 All entries in the tender shall either be typed or written legibly in ink. Erasing and over-writing is not permitted and may 
render such tenders liable for rejection. All cancellations and insertions shall be duly attested by the tenderer. 

1.4 PRICE DISCREPANCY: 

1.4.1   Conventional (Manual) Price Bid opening: In the case of price bid opening without resorting to Reverse Auction, if 
there are differences between the rates given by the tenderer in words and figures or in amount worked out by him, the 
following procedure for evaluation and award shall be followed: 

i) When there is a difference between the rates in figures and in words, the rates which corresponds to the amounts 
worked out by the contractor, shall be taken as correct 

ii) When the amount of an item is not worked out by the contractor or it does not correspond with the rate written either in 
figure or in words, then the rate quoted by the contractor in words shall be taken as correct 
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iii) When the rate quoted by the contractor in figures and words tallies but the amount is not worked out correctly, the rate 
quoted by the contractor shall be taken as correct and not the amount. 

iv) In case of lump sum price, if there is any difference between the amount in figures and in words, the amount quoted by 
the bidder in words shall be taken as correct. 

v) In case of omission in quoting any rate for one or more items, the evaluation shall be done considering the highest 
quoted rate obtained against the respective items by other tenderers for the subject tender. If the tenderer becomes L-
1, the notional rates for the omission items shall be the lowest rates quoted for the respective items by the other 
tenderers against the respective omission items for the subject job and the ‘Total quoted price (loaded for omissions)’ 
shall be arrived at. However, the overall price remaining the same as quoted originally, the rates for all the items in the 
‘Total quoted price (loaded for omissions)’ shall be reduced item wise in proportion to the ratio of ‘Original’ total price 
and the ‘Total quoted price (loaded for omissions)’’.  

vi) The ‘Final Total Amount’ shall be arrived at after considering the amounts worked out in line with ‘i’ to ‘iv’ above. 

1.4.2  Reverse Auction: In case of Reverse Auction, the successful bidder shall undertake to execute the work as per overall 
price offered by him during the Reverse Auction process. In case of omission of rates, the procedure shall be as per 
‘Guidelines for Reverse Auction’ enclosed.  

1.5. QUALIFICATION OF TENDERERS: 

i) Only tenderers who have previous experience in the work of the nature and description detailed in the Notice Inviting 
Tender and/or tender specification are expected to quote for this work duly detailing their experience along with offer.   

ii) Offers from tenderers who do not have proven and established experience in the field shall not be considered 

iii) Offers from tenderers who are under suspension (banned) by any Unit/Region/Division of BHEL shall not be 
considered. 

iv) Offers from tenderers who do not comply with the latest guidelines of Ministry/Commissions of Govt. of India shall not 
be considered. 

1.6. EVALUATION OF BIDS: 

i) Techno-commercial Bids submitted by the tenderer will be opened first and evaluated for fulfilling the Pre-Qualification 
criteria and other conditions in NIT/Tender documents, based on documentary evidences submitted along with the 
offer 

ii) In case the same qualifying experience is claimed by more than one agency, then the agency who has executed the 
work as per documentary evidence submitted shall only be qualified. Scope of qualifying work should be totally with 
the agency who has executed and in case it is only labour + consumables without T&P, then the responsibility of 
execution is assigned to the first agency and not to the agency who has executed only as labour supply contractor. 
Further, BHEL reserves the right to ask for further proofs including submission of TDS certificates for the said job 

iii) In case the qualifying experience is claimed by private organizations based on Work Order and completion certificates 
from another private organization, BHEL reserves the right to ask for further proofs including submission of TDS 
certificates for the said job 

iv) Assessing Bidder Capacity for executing the current tender shall be as per Notice Inviting Tender 

v) Price Bids of shortlisted bidders shall only be opened either through the conventional price bid opening or through 
electronic Reverse Auction, at the discretion of BHEL 

vi) Price Bids of unqualified bidders shall not be opened. After release of Letter of Intent / Work Order, the un-opened 
bids (including price bids) shall be returned to respective bidder along with reasons for not opening the bid. 

1.7. DATA TO BE ENCLOSED:  

Full information shall be given by the tenderer in respect of the following. Non-submission of this information may lead 
to rejection of the offer. 

i) INCOME TAX PERMANENT ACCOUNT NUMBER 

Certified copies of Permanent Account Numbers as allotted by Income Tax Department for the 
Company/Firm/Individual Partners, etc. shall be furnished along with tender. 

ii) GSTIN REGISTRATION NUMBER 

Certified copies of GSTIN Numbers for the Company/Firm/Individual Partners, etc. shall be furnished along with tender 

iii) ORGANIZATION CHART 

The organization chart of the tenderer’s organization, including the names, addresses and contact information of the 
Directors/Partners shall be furnished along with the offer. 

An attested copy of the Power of Attorney, in case the tender is signed by an individual other than the sole proprietor 

iv) IN CASE OF INDIVIDUAL TENDERER:  
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His / her full name, address and place & nature of business. 

v) IN CASE OF PARTNERSHIP FIRM 

The names of all the partners and their addresses, A copy of the partnership deed/instrument of partnership dully 
certified by the Notary Public shall be enclosed. 

vi) IN CASE OF COMPANIES:  

a. Date and place of registration including date of commencement certificate in case of Public Companies (certified 
copies of Memorandum and articles of Association are also to be furnished). 

b. Nature of business carried on by the Company and the provisions of the Memorandum relating thereof. 

1.8. AUTHORISATION AND ATTESTATION: 

Tenders shall be signed by a person duly authorized/empowered to do so.  An attested copy of the Power of Attorney, 
in case the tender is signed by an individual other than the sole proprietor shall be submitted along with the tenders 

1.9. EARNEST MONEY DEPOSIT:  

1.9.1   Every tender must be accompanied by the prescribed amount of   Earnest Money Deposit (EMD) in the manner 
described herein. 

a) Cash Deposit as permissible under the extant Income Tax Act (before tender opening). 

b) Electronic Fund Transfer credited in BHEL account (before tender opening). 

c) Banker’s Cheque/ Pay Order/ Demand Draft, in favour of BHEL, Visakhapatnam along with offer 

d) Fixed Deposit Receipt (FDR) issued by Scheduled Banks/ Public Financial Institutions as defined in the Companies 

Act (FDR should be in the name of the Contractor, a/c BHEL) 

In case total EMD amount is more than ₹ 20 Lakh, the amount in excess of ₹ 20 lakhs may be accepted in the form of 

Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid for at least six months. 

1.9.2    EMD by the tenderer will be forfeited as per NIT conditions, if: 

a) After opening the tender and within the offer validity period, the tenderer revokes his tender or makes any modification 

in his tender which is not acceptable to BHEL. 

b) The contractor fails to deposit the required security deposit or commence the work within the period as per LOI/ 

Contract. 

c) EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of extant 

“Guidelines on Suspension of business dealings with suppliers/ contractors” and forfeited/ released based on the 

action as determined under these guidelines. 

1.9.3   EMD given by all unsuccessful tenderers shall be refunded normally within 15 days of award of work. 

1.9.4   EMD shall not carry any interest. 

1.9.5   EMD of successful tenderer will be retained as part of Security Deposit. 

1.10. SECURITY DEPOSIT: 

A. Security deposit means the security provided by the contractor towards fulfillment of any obligations in terms of the 

provisions of the contract. 

B. The total amount of the security deposit will be 5% of the contract value. EMD of the successful tenderer shall be 

converted and adjusted towards the required amount of Security deposit. 

C. Modes of Deposit: 

The balance amount to make up the required Security Deposit of 5% of the contract value may be accepted in the 

following forms: 

a) Cash (as permissible under the extant Income Tax Act) 

b) Local Cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ Electronic Fund Transfer in 

favour of BHEL. 

c) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the company’s act. The bank 

guarantee format should have the approval of BHEL. 

d) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as defined in the company’s act (FDR 

should be in the name of the contractor, a/c BHEL. 
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e) Securities available from Indian Post offices such as National Savings Certificates, Kisan Vikas Patras etc. (held in the 

name of Contractor furnishing the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour of 

BHEL) 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents 

or in any other matter connected therewith) 

D. Collection of Security deposit: 

At least 50% of the required security deposit, including the EMD, should be submitted before start of the work. Balance 

security deposit can be collected by deducting 10% of the gross amount progressively from each of the running bills of 

the contractor till the total amount of the required security deposit is collected. 

If the value of work done at any time exceeds the contract value, the amount of Security Deposit shall be 

correspondingly enhanced and the additional Security Deposit shall be immediately deposited by the Contractor or 

recovered from payment/s due to the Contractor. 

The recoveries made from running bills (cash deduction towards balance SD amount) can be released against 

submission of equivalent Bank Guarantee in acceptable form, but only once, before completion of work, with the 

approval of the authority competent to award the work. 

(Note: In case of (a) small value contracts not exceeding ₹ 20 Lakh or (b) SAS jobs, work can be started before the 

required Security Deposit is collected. However, payment can be released only after collection/ recovery of initial 50% 

Security Deposit). 

E. Security deposit shall be released to the contractor upon fulfillment of contractual obligations as per the terms of the 

contract. 

F. The security deposit shall not carry any interest. 

1.10.1 The validity of Bank Guarantees towards Security Deposit shall be initially up to the completion period as stipulated in 
the Letter of Intent/Award + 3 months, and the same shall be kept valid by proper renewal till the acceptance of Final 
Bills of the Contractor, by BHEL 

1.10.2 BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and penalties in the event of the 
Contractor’s failure to fulfill any of the contractual obligations or in the event of termination of contract as per terms and 
conditions of contract. BHEL reserves the right to set off the Security Deposit against any claims of other contracts 
with BHEL. 

1.11. RETURN OF SECURITY DEPOSIT: 

Security Deposit shall be refunded/Bank Guarantee(s) released to the Contractor along with the ‘Final Bill’ after 
deducting all expenses/ other amounts due to BHEL under the contract / other contracts entered into with them by 
BHEL. 

1.12. BANK GUARANTEE: 

Where ever Bank Guarantees are to be furnished/ submitted by the contractor, the following shall be complied with    

i) Bank Guarantees shall be from Scheduled Banks/ Public Financial Institutions as recommended by BHEL time to time.  

ii) The Bank Guarantees shall be as per prescribed formats of BHEL. 

iii) It is the responsibility of the bidder to get the Bank Guarantees revalidated/extended for the required period (subject to 

a minimum period of six months), as per the advice of BHEL Engineer-in-Charge / Site Engineer / Construction 

Manager.  BHEL shall not be liable for issue of any reminders regarding expiry of the Bank Guarantees.  

iv) In case extension/further extensions of any Bank Guarantees are not required, the bidders shall ensure that the same 

is explicitly endorsed by the Engineer-in-Charge / Construction Manager and submitted to the BHEL Visakhapatnam. 

v) In case the Bank Guarantees are not extended before the expiry date, BHEL reserves the right to invoke the same by 

informing the concerned Bank in writing, without any advance notice/communication to the concerned bidder.  

vi) Bidders to note that any corrections to Bank Guarantees shall be done by the issuing Bank, only through an 

amendment in an appropriate non judicial stamp paper.  

vii) The Original Bank Guarantee shall be sent directly by the Bank to BHEL under Registered Post (Acknowledgement 

Due), addressed to the Finance Bills, BHEL, HPVP, Visakhapatnam – 530012 
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1.13. VALIDITY OF OFFER: 

The rates in the Tender shall be kept open for acceptance for a minimum period of THREE MONTHS from latest due 
date of offer submission (including extension, if any).  In case BHEL (Bharat Heavy Electricals Ltd) calls for 
negotiations, such negotiations shall not amount to cancellation or withdrawal of the original offer which shall be 
binding on the tenderers. 

1.14. EXECUTION OF CONTRACT AGREEMENT: 

The successful tenderer’s responsibility under this contract commences from the date of issue of the Letter of Intent / 
Work Order by Bharat Heavy Electricals Limited.  The Tenderer shall submit an unqualified acceptance to the Letter of 
Intent/Work order within the period stipulated therein. 

The successful tenderer shall be required to execute an agreement in the prescribed form, with BHEL, within a 
reasonable time after the acceptance of the Letter of Intent/Work Order, and in any case before releasing the first 
running bill. The contract agreement shall be signed by a person duly authorized/empowered by the tenderer. The 
expenses for preparation of agreement document shall be borne by Contractor. 

1.15. REJECTION OF TENDER AND OTHER CONDITIONS: 

1.15.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest tender or any tender and 
reserves to itself full rights for the following without assigning any reasons whatsoever:  

a. To reject any or all of the tenders. 

b. To split up the work amongst two or more tenderers as per NIT 

c. To award the work in part if specified in NIT 

d. In case of either of the contingencies stated in (b) and (c) above, the time for completion as stipulated in the tender 

shall be applicable. 

1.15.2 Conditional tenders, unsolicited tenders, tender which are incomplete or not in the form specified or defective or have 
been materially altered or not in accordance with the tender conditions, specifications etc., are liable to be rejected. 

1.15.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer with BHEL or tenderer under 
suspension (hold/banning /delisted) by any unit / region / division of BHEL or tenderers who do not comply with the 
latest guidelines of Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in case it is 
observed that they are overloaded and may not be in a position to execute this job’. The decision of BHEL will be final 
in this regard. 

1.15.4 If a tenderer who is a proprietor expires after the submission of his tender or after the acceptance of his tender, BHEL 
may at their discretion, cancel such tender.  If a partner of a firm expires after the submission of tender or after the 
acceptance of the tender, BHEL may then cancel such tender at their discretion, unless the firm retains its character. 

1.15.5 BHEL will not be bound by any Power of Attorney granted by changes in the composition of the firm made subsequent 
to the execution of the contract.  They may, however, recognize such power of Attorney and changes after obtaining 
proper legal advice, the cost of which will be chargeable to the contractor concerned. 

1.15.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to reject such tender at any 
stage or to cancel the contract if awarded and forfeit the Earnest Money/Security Deposit/any other money due. 

1.15.7 Canvassing in any form in connection with the tenders submitted by the Tenderer shall make his offer liable to 
rejection. 

1.15.8 In case the Proprietor, Partner or Director of the Company/Firm submitting the Tender, has any relative or relation 
employed in BHEL, the authority inviting the Tender shall be informed of the fact as per specified format, along with 
the Offer. Failing to do so, BHEL may, at its sole discretion, reject the tender or cancel the contract and forfeit the 
Earnest Money/Security Deposit. 

1.15.9 The successful tenderer should not sub-contract part or complete work detailed in the tender specification undertaken 
by him without written permission of BHEL’s Construction Manager/Site-in-charge / Engineer-in-Charge.  The tenderer 
is solely responsible to BHEL for the work awarded to him. 

1.15.10 The Tender submitted by a techno commercially qualified tenderer shall become the property of BHEL who shall be 
under no obligation to return the same to the bidder. However unopened price bids and late tenders shall be returned 
to the bidders. 

1.15.11 Unsolicited discount received after the due date and time of Bid Submission shall not be considered for evaluation. 
However, if the party who has submitted the unsolicited discount/rebate becomes the L-I party, then the awarded price 
i.e. contract value shall be worked out after considering the discount so offered.   

1.15.12 BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the tender irrespective of 
whether the tender is accepted or not. 



efRef: OPS/OS/WS/RC/2020-21/99/096, Date: 16.02.2021                                         ANNEXURE – II 

BHARAT HEAVY ELECTRICALS LIMITED 
Heavy Plates & Vessels Plant, Visakhapatnam 

GENERAL CONDITIONS OF CONTRACT (Works / Services)   PAGE 8 OF 24 
 

1.16. EMD EXEMPTION FOR MSME VENDORS: 

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested copies of either EM II 
certificate in similar works having deemed validity (five years from the date of issue of acknowledgement in EM II) or 
valid NSIC certificate or EM II certificate along with attested copy of a CA certificate (Format enclosed at annexure-A 
where deemed validity of EM II certificate of five years has expired) applicable for the relevant financial year (latest 
audited). Date to be reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two 
part bid). Non submission of such documents will lead to consideration of their bid at par with other bidders. No 
benefits shall be applicable for this enquiry if any deficiencies in the above required documents are not submitted 
before price bid opening. Documents should be notarized or attested by a Gazetted officer”. 

1.17. FRAUD PREVENTION POLICY: 

The bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service providers shall 
strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website http://www.bhel.com and shall 
immediately bring to the notice of BHEL management about any fraud or suspected fraud as soon as it comes to their 
notice 

***  
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CHAPTER-II 
2.1 IDEFINITIONS: 

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them except where 
the context otherwise requires: - 

(a) The “CONTRACT” means the documents forming the tender and acceptance thereof together with all the documents 
referred to therein including General and Special conditions of contract, CPWD specifications Vol. I to VII as amended 
up to date and the drawings. All the documents as applicable taken together shall be deemed to form one contract and 
shall be complementary to one another. 

(b) The “TENDER DOCUMENT” means the form of tender as applicable General and Special Conditions of contract, and 
the specifications and/or drawings as given to contractors for the purpose of preparing their tender including “Notice 
Inviting Tender”. 

(c) The “WORK” means the work described in the tender documents in individual work order and/ or accompanying 
drawings and specifications as may be issued from time to time to the contractor by the Engineer-in-Charge in writing 
the power conferred upon them, including all modifications or additional works and obligations to be carried out either at 
the site or in factory, workshop or any other place as may be essentially required for the performance of the work. 

(d) The “SITE” means the land and/ or other place on into or through which the work is to be executed under the contract or 
any adjacent land, part or structure which may be allotted to or used for the purpose of carrying out the contract. 

(e) The “CONTRACTOR” means the individual firm or company whether incorporated or not, undertaking the work and shall 
include the legal personal representatives of such individuals or the person(s) composing the firm or company and the 
permitted assigns of such individuals or firm or company. 

(f) The abbreviations “SE/ Dy. Mgr/ Mgr./ Sr. Mgr/ DGM/ Sr. DGM/ AGM/ GM” means Senior Engineer/ Deputy Manager/ 
Manager/ Senior Manager/ Deputy General Manager/ Sr. Dy. General Manager / Additional General Manager / General 
Manager respectively who will direct the contract. 

(g) The “ENGINEER-IN-CHARGE“ means the Engineer/ Sr. Engineer or any other executive deputed by BHEL to supervise 
the work or part of the work on behalf of the First Party. 

(h)  Accepting authority: As per BHEL Delegation of Power 

(i) “APPROVED” means the approval of directions of the Sr. Manager/ Manager/ Dy. Manager or person deputed by them 
for the particular purpose.  

“Bharat Heavy Electricals Limited” hereinafter referred to as BHEL shall mean the Head of the contracting / Outsourcing 
department / Other Administrator or other Administrative Officers of the said Company including the Engineer-in-Charge, 
Sr. Manager or other executive deputed by BHEL is authorized to invite tenders and enter into contract for works on 
behalf of the Company. BHEL means the Bharat Heavy Electricals Limited/ HPVP plant of the said Company at 
Visakhapatnam. 

(j) In the case of percentage rate contract, “Contractor’s percentage” shall if the context so permits means the uniform 
percentage tendered by the contractor and accepted by the Accepting Officer and expression “Contract Rates” shall 
refer to rates in the Schedule of Quantities & Rates (SOQR). 

(k) The “CONTRACT SUM” means the sum accepted or the sum calculated in accordance with the prices accepted in 
tender and/ or the Contract rate as applicable to the contractor for the entire execution and full completion of the work. 

(l) The “FINAL SUM” means the actual amount payable under the contract by BHEL to the contractor for the entire 
execution and full completion of the work.  

(m) The “TIME OF COMPLETION” is the date or dates for completion of the work or any part of the work as set out in or 
ascertained in accordance with the individual work or the tender documents or any subsequent amendments thereto. 

n)  A “WEEK” means seven days without regard to the number of hours worked in any day in that week. 

(o)  A ”DAY” means a day of 24 (twenty-four) hours irrespective of the number of hours worked or not worked in that day. 

(p)  A “WORK DAY” means day other than that prescribed by the Negotiable Instruments Act, as being a holiday and 
consists of the number of hours of labour as commonly recognized by good employers in the trade, in the district 
where the work is carried out or as laid in the BHEL Rules and Regulations. 

(q) “DEVIATION ORDER” means any order given by the Engineer-in-Charge to effect an alteration, addition or deduction, 
which does not radically affect the scope and nature of the contract. 
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(r) “EMERGENCY WORK “ means any urgent measures which in the opinion of the Engineer-in-Charge  become 
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary for 
security. 

(s)  “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump sum included by the BHEL in the work for which 
details are not available at the time of inviting tender. 

(t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender documents. 

SCOPE OF WORK 

2.2 HEADING OF THE CONDITIONS: 

The heading to these conditions shall not affect the interpretation thereof. The decision of BHEL regarding interpretation 
of any of terms and conditions set forth in this agreement shall be final and binding on the contractor 

2.3 CONTRACT DOCUMENTS: 

The accepting officer shall furnish to the contractor on demand, two copies of the signed drawings and schedule, and 
copies of all other relevant documents and specifications and the Engineer in- charge or his representative shall have, at 
all reasonable times, access to them. 

2.4 WORKS TO BE CARRIED OUT: 

The contractor shall, except as provided under schedule include all labour, materials, tools, plant, equipment & transport 
which may be required in preparation for, and in the entire execution and full completion of work. Schedule shall be 
deemed to have prepared in accordance with good practice and recognized principles & unless otherwise stated the 
descriptions given therein shall be held to include rate on materials, carriage, and cartage, lead, return of empties, 
hoisting, setting, fitting in position and all other labour necessary in and for the entire execution and full completion 
aforesaid. Any error in description or in quantity in schedule or any omission there from shall not vitiate the contract or 
release the contractor from the execution of the whole or any part of the work comprised there in accordance to the 
drawings and material workmanship but the articles or materials specified may be obtained from any other firm subject to 
the prior written approval of the Unit Head of the First Party. 

In case of any discrepancy between schedule, the specification and/ or the drawings, the Accepting Officer shall be the 
deciding authority as to which shall prevail and his decision shall be final and conclusive. If neither drawings nor 
specifications contain any mention of minor details of construction, which in the opinion of the Accepting Officer are 
essentially as are reasonably and obviously and fairly intended for the satisfactory completion of the work, whose 
decision shall be final and conclusive. Such details shall be provided by the contractor without any extra cost as if they 
were specifically mentioned and shall be deemed to be included in the contract. The contractor shall be deemed to have 
satisfied himself as to the nature of site, local facilities of access and all matters affecting the execution and completion of 
the work. No extra charges consequent on any misunderstanding in these respects or otherwise will be allowed by the 
First Party. 

2.5 DEVIATIONS: 

The contractor shall not make any alteration and addition to or omission from the work as described in the tender 
documents except in pursuance of the written instructions of the Engineer-in-Charge. No such DEVIATION from the work 
described in the tender documents shall be valid unless the same has been specifically confirmed in writing.  

The Accepting Officer may deviate, either by way of addition or deduction from the work so described provided that the 
contract sum thereby carried on the whole, by not more than the percentage set out in the tender documents. The value, 
of all additions and deductions will be added to or deducted from the contract sum. Whenever the Accepting Officer 
intends to exercise such a right, his intention shall specify the deviations, which are to be made on the lump sum 
assessment or the proposed basis of payment, the extra items allowed, if any, and the date for completion of entire 
contract. Any objection by the contractor to any matter consisting the order shall be notified by him in writing to Engineer-
in-Charge within seven days from the date of such order, but under no circumstance shall the work be stopped (unless so 
ordered by the Engineer-in-Charge) owing to such difference or controversy that may arise from such an objection by the 
contractor. The Contractor shall be deemed to have accepted the order and the conditions stated therein. In the event of 
the contractor failing to agree with Engineer-in-Charge regarding the terms of proposed deviation, the objection shall be 
referred to the Accepting Officer or officer authorized by Accepting Officer whose decision shall be binding on the 
contractor.  

2.6 TIME: 

Time is the essence of the contract and is specified in the tender document or in each individual work order. 

As soon as possible after the contract is let or any substantial work order is placed and before the work is to begin, the 
Engineer-in-Charge and the contractor shall (if so required by the Engineer-in-Charge) agree a time and progress chart 
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for completion of the work within the scheduled time. The chart in the work order shall have the completion date of the 
individual items thereof and/ or the contract or order as a whole. It shall indicate the forecast of the dates for 
commencement and completion of the various processes or sequences of the work, and shall be amended as may be 
required by agreement between Engineer-in-Charge and contractor writing the limitations of time imposed in the tender 
document or order. 

In the absence of any specific time and progress chart to be agreed to between the contractor and Engineer-in-Charge , 
the contractor shall ensure and maintain, uninterrupted progress of the work such that the entire work shall be completed 
within the time imposed in the tender documents or order and the proportion of work that shall be completed up to any 
time in relation to the entire work to be done under the contract or order shall not be less than the proportion that the time 
elapsed bears to the total time of completion provided in the tender documents or order. The contractor shall suspend the 
execution of the work or any part or parts thereof whenever called upon in writing by the Engineer-in-Charge. The 
contractor will be allowed an extension of time for completion limited to not less than the period of suspension but no 
other claim in respect for compensation or otherwise whatsoever will be admitted. Time may also be extended to allow for 
alteration of work made by the deviation order as may be decided upon by the Engineer-in-Charge in consultation with 
the contractor. 

2.7 STORE AND MATERIALS: 

The contractor shall, at his own expense, supply all stores and material required for the contract other than free issue 
materials provided by BHEL at the rates detailed therein subject to their availability at the place of issue indicated therein. 
All stores and materials to be supplied by the contractor shall be of the best kind as described in the specification and the 
contractor shall ensure that the stores and materials so comply with the specifications. The contractor shall, at his own 
expense and without delay, supply samples of stores and materials proposed to be used in the execution of the work for 
the approval of Engineer-in-Charge, who may reject all stores and materials not corresponding either in quantity or 
character to the approved samples. The stores and materials so rejected shall be duly replaced by the Contractor in time 
to ensure completion of the work as scheduled and the rejected stores/ materials shall also be replaced by him at his own 
cost and effort.  

In case of stores and material provided by BHEL, the contractor shall bear the cost of loading, transporting to site, 
unloading, storing under cover and as required, assembling and jointing the several parts together as necessary and 
incorporating fixing these stores and materials in the work including all preparatory work of whatever description that may 
be required, and returning empty cases or containers to the place of issue without any extra charge. 

2.8 DELAY AND TIME EXTENSION: 

If in the opinion of Engineer-in-Charge the work is delayed by any one or more of the following: 

1) By reason of abnormally bad weather, 

2) By reason of serious loss or damage by fire, 

3) By reason of civil commotion, local combination of worker, strike or lockout, affecting any of the trades employed on 

the work, 

4) By delay on the part of the agency or tradesmen engaged by B.H.E.L./ HPVP in executing work not performing part of 
this contractor, 

5) Earthquake & floods 

6) Busy of nation 

7) Riots 

8) Non-availability of stores which are responsibility of BHEL etc. the same shall be covered under force majeure. 

9) Any Other Reason. 

  By reason of any other cause, which in the absolute discretion of the Engineer-in-Charge (when he is the accepting 
officer of the contract), is beyond the contractor control. When in such case(s) the accepting officer, on recommendation 
of the Engineer-in-Charge (or higher authority) to be specified in this regard, may make fair and reasonable extension in 
the completion date of the individual items of work of the contract as a whole. Such extension, which will be 
communicated to the contractor by the Engineer-in-Charge in writing, but shall nevertheless use constantly his best 
endeavour to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer-in-Charge to proceed with the work. The delay caused on this account may be waived by the Accepting Officer 
on merit, based on the written request of the Contractor. 

2.9 PATENT RIGHTS: 
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The contractor shall fully indemnify BHEL or the agent servant or employees or BHEL against any action, claim or 
proceeding to infringement or the use of any patent or design or any alleged patent or design rights, and shall pay any 
royalties which may be payable in respect of article or part thereof included in the contract. In the event of any claims 
being made or action against BHEL in respect of any of the matters aforesaid, the contractor shall immediately be notified 
thereof for taking necessary action provided that the payment of indemnity shall not apply when such infringement has 
taken place, in complying with the specific direction issued by BHEL but the contractor shall pay any royalties payable in 
respect of any such use. 

2.10 TAXES & DUTIES: 

All charges on account of taxes and/or duties on materials obtained for the work (excluding materials provided by BHEL) 
shall be as per Notice of Inviting tender. 

2.11 ROYALTIES: 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, after which the contractor 
may be allowed to remove from quarries situated on land, which is in the charge of BHEL authorities. 

2.12 PLANT: 

The contractor, shall at his own expense, supply all tools plants and equipment (herein after referred to as T & P) required 
for the execution of the contract, as specified in the tender documents. 

2.13 ASSIGNMENT OR TRANSFER OF CONTRACT: 

The contractor shall not without prior written approval of the accepting officer, assign or transfer the contract or any part 
thereof or any share, or interest wherein to any other person. No sum of money which may become payable under the 
contract shall be payable to any person other than the contractor without prior written approval of Accepting Officer to the 
assignment or transfer of such money.  

SUB CONTRACT: The contractor shall not sub-contract any portion of the contract without the prior written approval of 
the Accepting Officer. 

2.14 LAWS GOVERNING THE CONTRACT: 

BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is found 
to be incorrect. This contract shall be governed by the Indian Laws for the time being in force. 

2.15 COMPLIANCE TO REGULATION AND BYE LAWS: 

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-laws of any 
local authority and of any water and lighting companies or undertakings with whom/whose systems the work is proposed 
to be connected. Before making any variation from the drawings or specifications so as to necessitate for such 
connections the contractor shall give notice to Engineer-in-Charge specifying the variations proposed to be made and the 
reasons thereof. Until he has received instructions from the Engineer-in-Charge in respect thereof, the contractor required 
shall be bound to give all notice by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to 
any authority in respect thereof. 

PERFORMANCE OF THE CONTRACT 

2.16 ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be given under the contract shall be in writing, typescript or printed and if sent by registered post 
to the address given in tender of the contractor, shall be deemed to have been on the date when in ordinary course they 
would have been delivered to him. The contractor shall carry out without delay all orders given to him. 

2.17 ADMISSION TO THE SITE: 

The contractor shall not enter on (other than for inspection purpose) or take possession of the site unless permitted to do 
so by Engineer-in-Charge. The portions of the site to be occupied by the contractor shall be clearly defined and marked 
on the site plan, and the contractor will not on any account be allowed to extend his operations beyond these areas. 

The contractor shall be provided if necessary or required at site, temporary access thereto and shall modify and maintain 
the same as required from time to time. He shall take out and clear away and access route when no longer required, 
restoring the area to its original condition. The Engineer-in-Charge shall have power to execute other works whether or 
not connected with the work in contract agreement on the site contemporaneously with the execution of the original work 
and the contractor shall give reasonable facilities for this purpose. 

BHEL reserves the right of taking over, at any times any portion of the site which they may require and the contractor 
shall at his own expense clear such portion forthwith. The photographs of the site of work or any part therein shall be 
taken, published or otherwise circulated with the prior approval of Engineer-in-Charge. 
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No such approval shall, however, exempt the contractor from complying with any statutory provision in regard to the 
taking and publication of such photograph. No such approval shall, however, exempt the contractor or shall give him the 
right to entry to the site at all time. The Engineer-in-Charge shall have the power to exclude from the site any person of 
the Contractor whose admission thereto may in his opinion be undesirable for any reason whatsoever. 

2.18 CONTRACTORS SUPERVISORS: 

The contractor shall either himself supervise the execution of the contract or shall appoint competent agent approved by 
the Engineer-in-Charge to act in his stead.  

The contractor shall employ such Agent having at least DEGREE of BACHELOR of Engineering from a recognized 
University for contract value exceeding rupees ten lacs, or having at least a diploma in engineering from a recognized 
college for contract value exceeding Rs.5 lacs but not exceeding Rs ten lacs. The employment of any agent as aforesaid 
shall not be necessary if the contractor himself is in possession of recognized technical qualification and is in opinion of 
the Engineer-in-Charge, capable of receiving instructions of the Engineer-in-Charge and for execution of the works to the 
full satisfaction of the Engineer-in-Charge. If the contractor fails to appoint a suitable Engineer/ agent as aforesaid, the 
Engineer-in-Charge shall have full power to suspend the execution of work and stop payment of any advance that may 
become due until such date till a suitable Engineer/ agent is appointed and the contractor shall be held responsible for the 
delay caused to the work and no extension of time on this account shall be given to him as stipulated in condition 
mentioned above. 

Orders given to contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. 

The contractor or his accredited agent shall attend whenever required and without making any claim for doing so, either 
to the office of the Engineer-in-Charge or the work site to receive instructions. The Engineer-in-Charge shall have full 
power and without assigning any reason, to require the contractor immediately and cease to employ in connection with 
this contract any agent, servant or employee whose continued employment is, in his opinion, undesirable. The contractor 
shall not be allowed any compensation on this account. 

2.19 LABOUR LAWS TO BE COMPLIED WITH BY THE CONTRACTOR: 

The contractor shall employ labour in sufficient number to maintain the required rate of progress and of quality required to 
ensure workmanship of the degree required by the specifications and to the satisfaction of the Engineer-in-Charge. 

Contractor shall decide the number of employees to be deployed for execution of the work awarded to him and he or his 
authorized representative will be solely entitled to dictate such workers about the manner of carrying out the work as per 
the prescribed specifications and quality plan. 

Contractor to ensure that the employees deployed in the premises of BHEL are physically and mentally fit and do not 
have any criminal record. Such employees should possess requisite skill, proficiency, qualification, experience etc. 
Contractor to provide employment card / identity with photograph duly verified and attested by the contractor to his 
employees. Contractor to indicate the name of the proprietary/ partnership firm/ company, place of work, contract no. and 
duration of validity of card. Contractor will be responsible for good conduct of his employees. In case of any misconduct / 
misbehaviour by any employee, the contractor will replace such employee(s) immediately. 

BHEL shall have the privity of the contract with the contractor only and will give instructions to the contractor or his 
authorized representatives. BHEL will have nothing to do or be concerned with the employment of employees working for 
the contractor. The relationship between BHEL and the contractor will be that of independent entities and nothing herein 
contained will amount to joint venture, partnership or an employer employee relationship. 

The contractor shall obtain a valid labour licence under the Contract Labour (R&A) Act 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid 
licence until the completion of work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act 1986. The relevant statutory provisions of the State Government of Andhra Pradesh shall also be 
applicable in toto. The contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest 
intervals, leaves and overtime to his employees. No work shall be done on second/ third shift, overtime, Sundays or on 
other declared holidays without written permission from BHEL.  

Any failure to fulfil this requirement shall attract the penal provisions of the Contract arising out of the resultant non-
execution of the work. 

Payment of wages: 

The contractor shall pay to labour employed by him either directly or through sub-contractors, in accordance with the 
provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the Contact Labour (Regulation and Abolition) 
Central Rules 1971 or Minimum Wages Act wherever applicable, including the relevant statutory provisions of the State 
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Government. The contractor shall ensure payment of wages to the Contract labour employed by him latest by 7th of the 
following month. The above payments shall be verified by the departmental supervisor under his name and designation. 

II. In respect of all labour directly or indirectly employed in the works for performance of the contractor’s part of this contract, 
the Contractor shall comply with or cause to be complied with the BHEL’s Contractor’s Labour Regulations made by 
BHEL from time to time or as per the provisions of the Contract Labour (Regulations and Abolition) Act 1970 and the 
Contact Labour (Regulation and Abolition) Central Rules 1971 and Minimum Wages Act wherever applicable. 

III. (A) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum 
required or estimated to be required for making good the loss suffered by a worker or workforce by reason of non-
fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions 
made from his or their wages which are not justified by their terms of the contract or non-observance of the 
regulations. 

B) Under the provisions of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the labours 
directly or indirectly employed in the works one-day rest for 6 days continuous work and pay wages at the same 
rates as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not 
paid on account of wages for weekly holidays to any labour and pay the same to the persons entitled thereto from 
any money due to the contractor by the Engineer-in-Charge concerned. 

IV. The contractor shall duly comply with the provisions of the Payment of wages Act-1936, Minimum Wages Act 1948, 
Employees liability Act-1938, Workmen’s compensation Act-1923, Industrial Disputes Act 1947, Maternity Benefits Act 
1961, EPF and MP Act 1952, Payment of Gratuity Act 1972, Income tax Act, Service Tax Act, Employees State 
Insurance Act, Payment of Bonus Act 1967 etc. and the Contract Labour (Regulations and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made there under from time to time. 

a)  Contractor must ensure payment of PF, pension dues under EPF and MP Act 1952 to the RPFC. 

b) Contractor must ensure payment of ESI contribution under ESI Act 1948 and provide ESI membership No. / Card of 
each employee. 

c) Contractor shall produce proof of deductions as well as remittances of PF, Pension, ESI contribution; administrative 
charges etc. wherever applicable and shall maintain proper records. Contractor to issue wage slip to his employees. 

d) The contractor shall furnish proper returns to the concerned statutory authorities like PF etc. and also provide a copy 
of the same to BHEL.  

e)  In case of non compliance of any of the labour laws e.g. payment of minimum wages to his employees or remittance 
of contribution to the concerned authorities etc., the contractor shall be responsible for all the expenses /liability 
occurring/ accruing on BHEL because of this including expenditure of legal proceedings. All such expenses shall be 
recoverable from the contractor from any of his running contracts / security deposit / other dues with BHEL or from 
any contract entered with BHEL thereafter. 

f)  Payment of bonus under the Payment of Bonus Act, payment of Gratuity under the Gratuity Act and retrenchment 
compensation under act will be the sole responsibility of contractor.  

g)  Contractor shall pay minimum wages as applicable from time to time including leave with wages to their workers as 
per rules /act. 

h)  Contractor will give three National Holidays to his workers. 

V. The contractor shall indemnify and keep BHEL indemnified against statutory payments to be made under for due 
observance of the laws aforesaid as well as the BHEL contractor’s Labour Regulations without prejudice to his rights to 
claim indemnity from his sub-contractors not affecting BHEL under any event or statutory violation by the contractor. 

VI. The laws aforesaid shall be deemed to be part of this contact and any breach thereof shall be deemed to be a breach of 
the contract. 

VII. Whatever is the minimum wage for the time being, such wage shall be paid by the contractor to the workmen directly 
without any intervention of jamadar and that jamadar shall not be entitled to deduct or recover any amount from the 
minimum wage payable to the workmen and by way of commission or otherwise. 

VIII. The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by that 
jamadar from the wages of workmen engaged by him in the work premises of BHEL. 

IX. All the registers and records shall be preserved in original for a period of 3 years from the passing of final bill and shall be 
produced on demand before any officer, inspector, etc. of the Government/ BHEL. 

In respect of all labours directly or indirectly employed in the work of the performance of the contractor’s part of the 
contract, the contractor shall its own expenses arrange for the safety provisions as per BHEL safety clause framed from 
time to time and shall its own expense provide for all facilities in connection therewith. In case the contractor fails to 
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make arrangement and provide necessary facilities aforesaid the Engineer-in-Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover in full the costs incurred in that behalf from the contractor. 

Should it appear to the Engineer-in-Charge  that the contractor is not properly observing and complying with the 
provisions of the BHEL Contractor’s Labour Regulations and Model Rules and the Contact Labour (Regulation and 
Abolition) Central Rules 1971, for the protection of health and sanitary arrangements for the workmen employed by the 
contractor, (hereinafter referred as “the said Rules”) the Engineer-in-Charge shall have the power to give notice in 
writing to the contractor requiring that the said rules be complied with and the amenities prescribed therein be provided 
to the workmen within a reasonable time to be specified in the notice. If the contractor shall fail within the period 
specified in the notice to comply with and/observe the said Rules and to provide the amenities to the workmen as 
aforesaid, the Engineer-in-Charge shall have the power to provide amenities herein before mentioned at the cost of the 
contractor. 

The Engineer-In charge may require the contractor to dismiss or remove from the site of the work any person or persons 
in the contractor’s employee upon the work who may be incompetent or misconduct himself and the contractor shall 
forthwith comply with such requirements. 

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody 
unauthorized during construction, and is handed over to the Engineer-in-charge with vacant possession of complete 
building. If such building though completed is occupied illegally, then the Engineer-in-charge shall have the option to 
refuse to accept the said building/ buildings in that position. 

However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal occupation any time 
on or before construction and delivery. The contractor will be liable for all payments to be made under the law and for 
the observance of the regulations aforesaid without prejudice to his right to claim indemnity from his subcontractor. 

2.20  ACCOMMODATION FOR LABOUR: 

The contractor shall during the progress of the work, provide, erect and maintain at his own expense and approved 
standards and scales, all necessary temporary living and sanitary accommodation required for his work people on the 
site, in connection with the execution of the work and also arrange for supply of wholesome drinking water for his work 
people. 

The planning, sitting, layout and erection of these temporary buildings shall be approved by the Engineer-in-Charge and 
the whole of such temporary accommodation shall at all times during the progress of the work be kept tidy and in clean 
sanitary conditions to the entire satisfaction of the Engineer-in-Charge and at the contractor’s expenses. The contractor 
shall confirm generally to the sanitary requirements of the local medical and health authority and at all times with such 
precautions that may be necessary to prevent soil pollution of the site. 

On completion of the work all such temporary buildings shall be cleaned away, all rubbish burnt, excrete or other disposal 
pits or trenches filled and effectively sealed off and the whole of the site left clean and tidy to the entire satisfaction of the 
Engineer-in-Charge and at the contractors expense. 

2.21 ANTI MALARIAL PRECAUTION: 

The contractor shall at his own expenses, conform to all anti-malarial instruction given to him by the Engineer-in-Charge 
including filling up of borrow pits, if any. 

2.22  CONSERVANCY: 

The contractor shall at his own expenses, carry out all instructions issued to him by Engineer-in-Charge to effect a proper 
disposal to night soil and other conservation work in respect of the contractors work people or his employees on the site. 

The contractor will bear the cost of any charges levied by the local authority for the execution of such work on his behalf. 

2.23 NUISANCE: 

The contractor shall not at any time do, cause or permit any nuisance on the site or do anything which may cause 
unnecessary disturbance or inconvenience to the owners, tenants or occupier of other properties near the site and to the 
public generally and shall secure the efficient protection of streams and water ways against pollution. 

2.24 WATER & ELECTRICITY: 

Water and electricity shall be supplied to the contractor by the department subject to the following conditions:  

a) One/ two source of supply of water/ electricity points, to be decided by Engineer-in-Charge, shall be provided by 
BHEL. However, contractor shall have to make their own arrangement for laying of pipelines/ connection from the 
main source of supply for working at site. 

b) Department do not guarantee to maintain uninterrupted supply of water/ electricity and it will be incumbent on the 
contractor to make alternative arrangement for proper supply of the same at their own cost in the event of any break 
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down in the government water/ electricity mains so that the progress of work is not held up for the want of the same. 
No claim of damage or refund will be entertained on account of such break down. 

c) In case of non-availability of above facilities at work place, contractor has to make his own arrangements at his cost 
or as mentioned in the NIT. 

2.25 TEMPORARY WORKSHOPS STORES etc.: 

The contractor shall, during the progress of work, provide, erect and maintain at his own expense all necessary temporary 
work-shops, stores, offices etc. required for the proper and efficient execution of work. The planning, sitting and execution 
of these buildings/ works shall have the approval of the Engineer-in-Charge and the contractor shall at all times keep 
them tidy in a clean and sanitary condition to the entire satisfaction of the Engineer In-charge. 

2.26 STORES AND MATERIALS ON SITE: 

All stores and materials for the work are to be deposited by the contractor only in places to be indicated by the Engineer-
in-Charge, where in accordance with the contract, stipulations certain stores and materials (for incorporation in the work) 
are to be issued to the contractor by BHEL as detailed. 

BHEL free issue items will be so issued only to the extent required for the actual completion of the work as stipulated in 
the contract. The decision of Engineer—in-Charge / Head of the department regarding the quantities to be issued as 
above shall be final and binding on the contractor. For any excess quantities consumed on the work, the cost will be 
recovered from the contractor at punitive rates, which will be as mentioned in Schedule “B”. 

As regard issue of material and stores to be issued to the contractor by BHEL, the contractor shall give the Engineer-in-
Charge reasonable notice in writing of his requirement of such stores/ materials and on the approval of his demand being 
notified to him, he shall make immediate arrangement for drawing the same. Such stores and materials shall be 
transported by the contractor at his own expense direct from the place of issue to the site of work with the prior written 
approval, obtained from the Engineer-in-Charge to take them to a store or work shop or elsewhere. BHEL officers 
connected with the contract shall have the power at any time to inspect and examine any stores or at any factory or 
workshop or other place where material intended to be used in or on the workshop, or other places such stores or 
materials are being fabricated or manufactured, or at any place where the same are lying and the contractor shall give 
necessary facilities for such inspection and examination. 

The Engineer-in-Charge shall be entitled to have tests made of any stores or materials supplied by the contractor who 
shall provide at his own expense all facilities which the Engineer-in-Charge may require for this purpose. If at the 
discretion of Engineer-in-Charge, independent expert is employed to make any such test, his charges shall be borne by 
the contractor only, if the test disclosed that the said stores or materials are not in accordance with the provisions of the 
contract. 

Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the expiry of the 
maintenance period that the stores or materials provided by the contractor are unsound or of a quality inferior to the 
constructed or otherwise and not in accordance with the contract (in respect whereof the decision of the Engineer-in-
Charge shall be final and conclusive). The contractor shall on demand in writing from the Engineer-in-Charge specifying 
the stores or materials complained or notwithstanding that the same may have been inadvertently passed, certified and 
paid for, forthwith remove the stores or materials so specified and provide other proper and suitable stores or materials at 
his own expense to the entire satisfaction of Engineer-in-Charge and in the event of his failing to do so within a period to 
be specified by Engineer-in-Charge in his demand aforesaid, the Engineer-in-Charge may replace with others, the stores 
or materials complained of, at the risk and expense in all respect of the contractor. 

The liability of the contractor under this condition shall not extend beyond the maintenance period aforesaid except as 
regard stores or materials, which the Engineer-in-Charge shall have previously given, notice to the contractor to replace 
that. (Maintenance period for any work under this organization will be TWELVE MONTHS from the date of actual 
completion of the particular work and handing over to BHEL in the case of building works and SIX MONTHS for all other 
works.). 

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be removed 
from the site without the prior written approval of the Engineer-in-Charge. However, when the work is finally completed, 
the contractor shall at his own expense forthwith remove from the site surplus stores and materials originally supplied by 
him and upon such removal the same shall revert and become the property of the fixing in the work and which after 
making due allowance for the reasonable wear and tear/ or waste have not on completion of the works been so 
incorporated or fixed, shall be returned by the contractor at his own expense to the place of issue. 

Credit for surplus stores and/ or material returned by the contractor to BHEL will be given to him at a price, based on the 
prevailing market rate but not exceeding that at which the said stores and materials were originally issued to him but due 
consideration shall be given to the allowance claimed by BHEL, in respect of any depreciation or damage suffered by the 
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stores and / or materials while in the custody of the contractor regarding which the decision of Engineer-in-Charge shall 
be final and conclusive. 

If in the opinion of the Engineer-in-Charge (which will be final and conclusive) any stores supplied by the BHEL have 
either during progress of work or after completion of work but under the custody of the contractor, become damaged to 
such an extent that they cannot be usefully utilized either in the same work or in other work, the Engineer-in-Charge shall 
not accept the stores and in the event of his so rejecting, the contractor shall be charged for the said stores at a rate fixed 
by the accepting officer. The contractor shall not be entitled to any claim whatsoever on this account. 

2.27 TOOLS AND PLANTS ON SITE: 

All tools, plants and equipment brought to site shall become the property of the BHEL and shall not be removed from the 
site without the prior written approval of the Engineer-in-Charge. When the work is finally completed or contract is 
terminated for reasons other than the default of the contractor, the contractor shall forthwith remove from the site all tools, 
plants and equipments (other than those as may have been provided by BHEL) and upon such removal the same shall 
become the property of the contractor. 

2.28 STATEMENT OF HIRE CHARGES: 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc. shall be given 
to the contractor by the Engineer-in-Charge. 

2.29 PRECAUTIONS AGAINST RISK: 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or damage from 
any and all risk and to minimize the amount of any such loss or damage and for necessary steps to be taken for the said 
purpose until the works have been handed over complete in all respect to the Engineer In-charge. 

The contractor shall provide all watchmen necessary for the protection of site, the work, the materials, tools, plants, 
equipment and anything else lying in the site during the progress of work. He shall solely be responsible for and shall take 
all responsible and proper steps for protecting, securing and watching all and/ or about the work and the site which may 
be dangerous to any person whatsoever. 

2.30 NOTICES AND FEES: 

The contractor shall give all notices required by any statutory provisions or by the regulations and/ or bye-laws or any 
local authority and/ or of any public service, company or authority affected by the work or with those systems if the same 
are or will be contracted. The contractor shall pay and indemnify BHEL against any fees and charges demandable by law 
under such Acts, Regulations and/ or bye-laws in respect of the work and shall make and supply all drawings and plans 
required in connection with any such notice. 

2.31 SETTING OUT OF THE WORK & PROTECTING/ MAINTAINING SIGNALS & MARKS: 

The Engineer-in-Charge shall supply dimensions, drawings, levels and other information necessary to enable the 
contractor to set out the work. The contractor shall at his own expense set out accurately according to the drawings, 
figures and dimensions there, on all the work in the contract and any extras or additions thereto and shall be solely 
responsible for their being so set out and executed. All bench marks, pegs, signals on surface, alignment stones, mile 
stones and all similar marks whether putting by BHEL authorities for the purpose of checking the contractor’s work in the 
tenure of the contractor, be put under the care of the contractor who shall, at his own expense take all proper and 
responsible precautions and care to preserve and maintain them in their true position. In the event of these marks being 
disturbed or obliterated by accident or due to any other cause whatsoever the same may, if deemed necessary, be 
replaced by Engineer-in-Charge / Head of the department to the contractor’s expense and the cost thereof deducted from 
any money thereon or/ after becoming due to the contractor. 

Where requested by the contractor, the level mark, centre line and chain age pegs corresponding to those as shown on 
the drawings, will be pointed out to the contractor on the ground but all bench marks or chain age pegs additional to these 
shown on the drawing shall be provided by the contractor at his expense. 

2.32 SITE DRAINAGE: 

All water that may accumulate on the site during the progress of the work or in trenches and excavations shall be 
removed by the contractor to the entire satisfaction of the Engineer-in-Charge at his own expense. 

2.33 EXCAVATION RELICS etc.: 

Material of any kinds obtained from excavation on the site shall remain the property of BHEL and shall be disposed off as 
the Engineer-in-Charge directs. All gold, silver, oil and other materials of any description and all precious stones, coins, 
treasures, relics, antiquities and other similar items which may be found on at/upon the site shall be the property of the 
BHEL. 

2.34 FOUNDATIONS: 
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The contractor shall not lay any foundation until the excavations for the same have been examined and approved in 
writing by the Engineer-in-Charge. 

 

 

2.35 COVERING OF WORK: 

The contractor shall give reasonable notices in writing to the Engineer-in-Charge whenever any work is to be permanently 
covered or cancelled, whether by earth or other means so that it can finally be inspected or measured if necessary. In 
default of doing so the contractor shall, if required by the Engineer-in-Charge uncover such work at his own expense. 

2.36 APPROVAL OF WORKS BY STAGES: 

All work embracing more than one process shall be subject to examination and approval at each stage and the contractor 
shall give due notice in writing to the Engineer-in-Charge when each stage is ready. In default of such notice being 
received, the Engineer-in-Charge shall be entitled to approve the quality and extent thereof at any time he may choose 
and in the event of any dispute, the decision of the Engineer-in-Charge thereon shall be final and conclusive. 

2.37 EXECUTION OF WORK: 

The work shall be executed in a workman like manner and to the satisfaction in all respect of the Engineer-in-Charge. The 
Engineer-in-Charge will communicate or confirm his instruction to the contractor in respect of the execution of the work in 
a “WORK SITE ORDER BOOK “ maintained at his office and the contractor shall visit this office, daily and shall conform 
receipt of such instructions by signing the relevant entries in this book. Such entries will rank as order notices in writing 
within the intent and meaning of these conditions. 

2.38 RESPONSIBILITY FOR BUILDINGS: 

In the event of any building or part of any building being handed over to the contractor for execution of work thereto under 
provisions of the contract, he shall give a written receipt for all fixtures, glasses etc. and shall be required to make good at 
his own expense all damage resulting from whatsoever cause while in his charge and on completion of the work to deliver 
up the said building or part thereof in a clean stage complete in every particular to the entire satisfaction of the Engineer-
in-Charge. 

2.39 INSPECTION OF WORKS: 

BHEL Officers / BHEL representatives concerned with the contract shall have power at any time in respect and examine 
any part of the work and the contractor shall provide such facilities as may be required for such inspection and 
examination. Should the Engineer-in-Charge consider at any time during the construction or reconstruction or prior to the 
expiry of maintenance period, that any work has been executed with unsound, imperfect or unskilled workmanship or of a 
quality inferior to that contracted for or not otherwise in accordance with the contract, in respect whereof the decision of 
the Engineer-in-Charge shall be final and conclusive. The contractor shall on demand in writing from the Engineer-in-
Charge specifying the fault notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and reconstruct, the work so specified, in whole or in part as the case may be, require at his 
own risk and expense to the entire satisfaction of Engineer-in-Charge, who may accept the work at reduced rate if 
deemed fit. However, the liability of the contractor under this condition shall not extend beyond the maintenance period 
except as regard workmanship, which the Engineer-in-Charge should have previously given notice to the contractor to 
rectify. 

2.40 DAMAGE AND LOSS TO PRIVATE PROPERTY AND INJURY TO WORKS: 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Engineer-in-Charge and pay 
compensation for any injury, loss or damage caused to any property or right what so ever including property or/ and rights 
of BHEL (or agent /servants/any outsider or employees of BHEL) and the injury, loss or damage arising out of or in any 
way in connection with the execution or purported execution of the contract and further the contractor shall indemnify 
BHEL, against all claims enforceable against BHEL) or which would be so enforceable against BHEL were BHEL a 
private person in respect of any such injury (including injury resulting in death, loss or damage to any person whatsoever 
or property, including all claims which may arise under Workman’s Compensation Act or otherwise. 

2.41 COMPLETION: 

The works shall be completed to the entire satisfaction of the Engineer In-charge and in accordance with contractor’s 
forecast of time and progress where operative and that, all unused stores and materials, tools, plant, equipment, 
temporary buildings and things shall be removed and the site and work cleared of rubbish and all waste material and 
delivered up clean and tidy to the satisfactions of the Engineer In-charge at the contractor’s expense on or before the 
scheduled date of completion. BHEL shall have power to take over from the contractor from time to time such section of 
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work as have been completed to the satisfaction of the Engineer In-charge. The Engineer-in-Charge shall certify to the 
state of the work at the end of the maintenance period where applicable. 

2.42 COMPENSATION AS LIQUIDATED DAMAGES FOR DELAY: 

If the contractor fails to complete and clear the site on or before the scheduled date of completion or does not achieve the 
progress as set out under the caption “TIME “ in clause 2.6 of these General Conditions, he shall without prejudice to any 
other right or remedy on BHEL on account of such breach, be liable to pay as compensation as liquidated damage an 
amount equal to 0.50 percentage of the total contract sum for every week (7 days) of extension sought beyond the 
scheduled date of completion of the contract provided always that the total amount of compensation as liquidated 
damages to be paid under this condition shall not exceed 10% of the contract sum. Such amount may be adjusted or set 
off against any sum payable to the contractor under this or any other contract. If delay is for 8 days, it will be counted as 
delay for 2 weeks for liquidated damages. In case any penalty is to be levied at any stage during the progress of work, 
reference shall be made to the clause as mentioned in special condition of tender. 

2.43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS: 

The Accepting Officer, whose decision shall be final and conclusive, shall without prejudice to any other right or remedy 
which shall have accrued or shall accrue thereafter, BHEL cancel the contract if any of the following cases and the 
contractor shall be liable to pay to BHEL for any loss or damage relating from any such cancellation to the same extent as 
provided in the case of cancellation of defaults. 

If the contractor--- 

a) Offer to give or agree to give to any person in BHEL service, any gift or consideration of any kind as an inducement 
or reward for doing or forbearing to do for having done or for borne to do any act in relation to obtaining or execution 
of this or any other contract for BHEL service 

OR 

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to be paid by him or 
with his knowledge, unless the particulars of any such commission and the terms of payment thereof have previously 
been disclosed in writing to the Accepting Officer. 

OR 

c) Obtain a contract with BHEL as a result of ring tendering or by non-bearing methods or competitive tendering without 
first disclosing the fact in writing to the Accepting Officer. 

OR 

d) Steel or misuse of any property of BHEL either by himself or through his workmen within his knowledge or convince. 

2.44 CANCELLATION OF CONTRACT DUE TO INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUBLETTING OF 
CONTRACT: 

The Accepting Officer, without prejudice to any other right or remedy, which shall have accrued or shall accrue thereafter 
to BHEL, shall cancel the contract in any of the following cases: 

If the contractor ----- 

a) Being an individual or if a firm, or any partner thereof shall at any time to be adjudged bankrupt or having a receiving 
order or order for administration of his estate made against him or shall take any proceedings for liquidation or 
composition under any Bankruptcy Act for the time being enforce or make any connivance or assignment or makes 
unauthorized or illegal arrangement for the benefit of his creditors or propose to do so, or if any application be made 
under any bankruptcy and for the time being in force for the sequestration of his estate or if a trust deed be granted 
by him on behalf of his creditors, 

OR 

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs, or a 
receiver or Manager on behalf of the debenture holders shall be appointed or circumstances shall arise which entitle 
the court of debenture holders to appoint a receiver or Manager. 

OR 

c) Assigns, sublets or attempts to assign, transfer or sublet any portion of the work without the prior written approval of 
the Accepting Officer, 

Whenever the Accepting Officer exercises his authority to cancel the contract under this condition, he may complete the 
work by any means at the contractor’s risk and expense, provided that, in the event of the cost of completion (as certified 
by Engineer-in-Charge, which is final and conclusive) being less than the contract cost the advantage shall accrue to the 
BHEL, and that if the cost of completion exceeds the money due to the contractor under the contract, the contractor shall 
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either pay the excess amount ordered by the Engineer-in-Charge or the same shall be recovered from the contractor by 
other means 

In case BHEL completes the work under the provisions of this condition, the cost of such completion to be taken into 
account in determining the excess cost to be charged to the contractor under this condition shall consist of the cost of 
materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover superintendence and 
establishment charges as may be decided by the DGM / GM, whose decision shall be final and conclusive. 

2.45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S DEFAULT: 

If the contractor— 

a) Makes default in commencing the work within a reasonable time from the date of handing over of the site and 
continues in that state after a reasonable notice from the Engineer-in-Charge. 

OR 

b) In the opinion of the Engineer-in-Charge at any time, whether before or after the date or extended date for completion, 
makes default in proceeding with the work with due diligence and continues in that state after reasonable notice from 
Engineer-in-Charge. 

OR 

b) Fails to complete the work, without prejudice to any other right or remedy which shall have accrued, or shall accrue 
thereafter to BHEL contract. 

OR 

c) Fails to comply with any of the terms and conditions of the contract after reasonable notice in writing with order 
properly issued. 

OR 

d) Fails to complete the work, work order, and items of work with individual dates for completion and clear the site on or 
before the date of completion, or if fails to achieve the conditions of contract, the Accepting Officer, may without 
prejudice to any other right or remedy which shall have accrued or shall accrue thereafter or do only such work order 
or items of work in default from the contract at the expense and cost of the contractor. Whenever the Accepting 
Officer exercises his authority to cancel the contract as a whole or in part under this condition, he may complete the 
work as a whole or part to under this contract, the contractor shall either pay the excess amount ordered by 
Engineer-in-Charge or the same shall be recovered from the contractor by other means. 

In case of BHEL completes the work or any part thereof under the provisions of this condition, the cost of such completion 
to be taken into account in determining the excess cost to be charged to the contractor under this condition, shall consist 
of the materials purchased and/ or labour provided by BHEL with an addition of such percentage to cover 
superintendence and establishment charges as may be decided by the DGM whose decision shall be final and 
conclusive. 

In the event of termination of contract for any reason whatsoever, the contractor shall withdraw all his employees from the 
establishment of BHEL. In case contractor decides to terminate services of his employees he should settle all terminal 
dues including retrenchment compensation. 

2.46 TERMINATION OF CONTRACT DUE TO DEATH: 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Accepting Officer shall 
have the option of terminating the contract without compensation to the contractor authorized survivors. 

2.47 SPECIAL POWERS OF TERMINATION: 

If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not require the whole or any part 
of the work, to be carried out, the Engineer-in-Charge shall give notice in writing of the fact to the contractor, who shall 
have no claim to any payment of compensation or otherwise, howsoever on account of any profit or advantage which he 
might have derived from the execution of the work in full but which he did not derive in consequence of the foreclosing of 
the work. 

The contractor shall be paid at contract rates for the full amount of the work executed including such additional work i.e., 
cleaning of site etc. as may be rendered necessary by the said foreclosing. He shall also be allowed a reasonable 
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and material collected 
but which could not be utilized on the work as verified by the Engineer-in-Charge but the contractor shall not have any 
claim for compensation on account of any alterations having been made in the original specifications, drawings, designs 
and instructions involving and curtailment of the work as originally contemplated. 

2.48 FAIR WAGE: 
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Refer clause 2.19 of General terms and conditions of Contract. 

*** 

 

 

 

CHAPTER-III 

VALUATION AND PAYMENT 
 

3.1    RECORDS AND MEASUREMENTS: 

All items having a financial value shall be entered in the BHEL Measurement book so that a complete record is obtained 
on all work performed under the contract. 

Measurement shall be carried out as per unit mentioned in the bill of quantity (price-bid). 

The measurements shall be taken jointly by any person or persons duly authorized on the part of the BHEL and the 
contractor. 

The Engineer-in-Charge shall give reasonable notice in writing to the contractor of appointments for measurements. 

The contractor shall without extra charge, provide assistance with appliance and other things necessary for 
measurements. 

The contractor shall bear all the cost of measurement of his work. 

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties each day on the 
site on completion of measurement. If the contractor objects to any of the measurement recorded on behalf of BHEL in 
the Measurement Book or against the item or items objected to, and such note shall be signed and dated by both parties 
engaged in taking the measurements. 

If as a result of such objection it becomes necessary to remeasure the work wholly or in part, the expense of such 
measurement shall be borne by the party requiring the measurement to be retaken provided that net error found by this 
remeasurement amount to less than 5 % (five percent) of the value as recorded by the first measurement. 

If the contractor’s representative fails to attend when required, the Engineer-in-Charge shall have power to proceed by 
himself to take measurements, and in that case these measurements shall be accepted by the contractor as final.  

The contractor shall once in every month, submit to the Engineer with a copy to the concerned Engineer-in-Charge details 
of his claims for the work done by him up to and including the previous month which are not covered by his contract 
agreement in any of the following respects: - 

a) Deviation from the item and specification provided in the contract documents. 

b) Extra items / new items of the work. 

c) Quantities in excess of those provided in the contract agreement. 

d) Items in respect of which rates have not been settled, in addition furnish a clear certificate to the effect that the claims 
submitted by him as aforesaid cover all his claims and that no further claims shall be raised by him in respect of the 
work done up to and including the period under report. 

3.2    FINAL BILLS: 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor shall 
forward a certified final account on BHEL forms in duplicate. It shall be accompanied with all abstracts; vouchers etc. in 
support thereof and shall be prepared, in the manner prescribed by the Engineer-in-Charge. No claims will be entertained 
after the receipt of the final bills. 

The contractor shall be entitled to be paid the final sum less the value of payments already made on account subject to 
certification to the final bill by the Engineer-in-Charge. No charge shall be allowed to the contractor on account of the 
preparation of the final bills. 

3.3    PAYMENTS OF BILLS: 

The payment of final bill will be made only after successful proving. All payments to be made to the contractor under this 
contract shall be through online payment i.e., RTGS/ NEFT within a reasonable time after the certification by the 
Engineer-in-Charge. 

3.4    RECOVERY FROM THE CONTRACTOR: 
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Whenever under the contract any sum of money shall be recoverable from or payable to the contractor, the same may be 
deducted from any sum then due or which at any time thereafter may become due to the contractor under the contract or 
under any other contract with BHEL or from his security deposit, or he shall pay the claim on demand. 

3.5    POST TECHNICAL AUDIT OF WORK & BILLS: 

BHEL reserves the right to carry out a post payment audit and technical examination of the work and bill including all 
supporting vouchers, abstracts etc. and to enforce recovery of any sums becoming due as a result thereof in the manner 
provided into the proceedings sub-paragraph provided, however, that no such recovery shall be enforced after three 
years of passing the final bills. 

3.6    REFUND OF SECURITY DEPOSIT: 

After expiration of the maintenance period, provided always that the contractor shall first have been paid final bill and 
have rendered a "No Demand" certificate, the security deposit mentioned shall be released after satisfactory completion 
of the maintenance period of the work duly verified by Site In charge. The maintenance period of work is 3 months from 
the date of actual completion of work. 

3.7    ARBITRATION: 

All disputes between the parties to the contract arising out of or relating to the contractor other than those for which the 
decision of the Engineer-in-Charge / Accepting Officer or any other person is by the contract expressed to be final and 
conclusive, shall after written notice by either party to the contract, the other party be referred to the sole arbitration of 
Unit Head or any other officer of BHEL in his sole discretion unless the parties otherwise agree, such reference shall not 
take place until after the completion, alleged completion or abandonment of the work or the determination of the contract. 
The venue of arbitration proceedings will be at Visakhapatnam. The arbitrator shall have the power to extend, from time 
to time, the time for making his award with the consent of the parties. The award of the Arbitrator shall be final, conclusive 
and binding on both the parties to the contract. Any matter arising out of or in connection with the agreement shall be 
under jurisdiction of Visakhapatnam court. The Head of HPVP Unit of BHEL, Visakhapatnam shall appoint the Arbitrator. 
No person other than a person so appointed shall act as Arbitrator. 

3.8    IMPLEMENTATION OF PROVISION OF THE APPRENTICE ACT: 

Contractor shall comply with the provisions of Apprentice Act-1961, and the Rules and Orders issued there under from 
time to time. If he fails to do so his failure will be a breach of the contract and the Accepting Authority may, in his 
discretion cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provision of the Act. 

3.9   SAFETY AND SECURITY: 

1. BHEL reserves the right to take penal action as deemed fit if any information provided by the vender / contractor is 
found to be incorrect. 

2. Other safety related conditions: 

a) The contractor shall ensure proper safety of all the workmen, materials, plant and belonging to him or to BHEL or to 
others, working at or near the site. The contractor shall also be responsible for provision of all safety notices and 
safety equipment required both by the relevant legislation and the Engineer-in-charge as he may deem necessary. 

b) The contractor shall adopt adequate safety measures and use of protective clothing by all the workmen at site/work 
place whether engaged or not in actual of work or supervision thereof. The contractor shall ensure that the workmen 
on site use safety belt, gloves, helmets, masks etc. as are necessary for their safety. 

c) The contractor shall be responsible for safety arrangements of all equipment used in connection with the execution of 
the work and shall ensure employment of only trained person to operate the equipment. Only tested equipment, tools, 
wires, ropes etc. shall be used and shall periodically be tested to the satisfaction of the BHEL. All test certificates shall 
be made available to the BHEL at site as and when required. 

d) The contractor shall ensure provision and maintenance of lights, guards, fencing with gates and watching when and 
where necessary or required by the BHEL or by any one duly constituted authority for the protection of the work and / 
or for the safety and convenience of the public or others. 

e) The contractor shall take adequate safety precautions for prevention of accidents at site. The contractor shall also 
ensure that their employees / workmen comply with the statutory safety rules and regulations as and also those laid 
down by BHEL from time to time. 

f) The contractor shall provide at his cost necessary watch and ward force as may be approved by the BHEL to ensure 
security and safety of all buildings, structures, equipments and materials under their custody at the site of work. 

g) The contractor shall abide by all security regulations at site by the BHEL from time to time. The contractor shall provide 
identify badges to their personnel and workmen, which must be properly displayed by them at site. 
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h) In order to facilitate issue of exit gate permits by the BHEL for materials and equipments either during execution or the 
maintenance period, the CONTRACTOR shall submit to the BHEL list of construction / erection equipment etc. and / 
or other materials that shall be taken by them inside the site from time to time. Such movement of materials, 
equipment, tools, tackles etc. shall be subject to certification by the Engineer-in-Charge. 

i) The contractor and his personnel / workmen shall be subject to security check by BHEL's own security force or Central 
Industrial Security Force if engaged by the BHEL for the overall protection of the project. 

j) The contractor shall not allow any visitors on the works except with the written permission of the BHEL. 

k) From the commencement to the completion of work, the contractor shall take full responsibility for the care of the work, 
constructional plant and equipment and all temporary works and in case any damage or loss shall happen to the work, 
constructional plant and equipment or to plant temporary work from any cause whatsoever, the contractor shall at his 
own cost replace or repair and make good the same. 

l) The contractor will notify well in advance to the Engineer-in-charge of his intention to bring to site any container filled 
with liquid or gaseous fuel explosive or petroleum substance or such chemicals, which may involve hazards. The 
Engineer-in-charge shall have the right to prescribe the conditions under which such containers are to be stored, 
handled and used during the performance of the works and the contractor shall strictly adhere to and comply with 
such instructions. The Engineer-in-charge shall have to right at his sole discretion to inspect any such container or 
such construction plant / equipment, for which material in the container is required to be used and if in his opinion, its 
use is not safe, he may forbid its use. No claim due to such prohibition shall be entertained by BHEL nor shall BHEL 
entertain any claim of the contractor towards additional safety provisions/ conditions to be provided for/ constructed as 
per Engineer-in-Charge instructions compliance to statutory in respect of such conditions will be the sole responsibility 
of the contractor. 

m) Further any such decision of the Engineer-in-Charge shall not in any way absolve the contractor of his responsibilities 
for safety provisions and in case, use of such a container or entry thereof into the site area is forbidden by Engineer-
in-Charge without any cost implications to BHEL or extension of work schedule. 

n) Where it is necessary to provide and/ or store petroleum products or petroleum mixtures and explosive, the contractor 
shall be responsible for carrying out such provision and / or storage in accordance with the rules and regulations laid 
down in Petroleum Act 1934, Explosives Act 1948 and Petroleum and Calcium Carbide Manual published by the Chief 
Inspector of Explosives of India. All such storage shall have prior approval of the Engineer-in-charge. In case, any 
approval is necessary from the Chief Inspector (Explosives) or other statutory authorities, the contractor shall be 
responsible for obtaining the same. 

o) All equipment used in construction & erection by the contractor shall meet Indian/ International Standards and where 
such standards do not exist, contractor shall ensure these to be absolutely safe. All equipment shall be strictly 
operated and maintained by the contractor in accordance with manufacturer’s operation manual and safety 
instructions and as per guide lines/ rules of BHEL in this regard. 

p) Periodical examination and all tests for all lifting/ hoisting equipment and tackles shall be carried out in accordance with 
the relevant provisions of Factories Act 1948, Indian Electricity Rules 1910 and associated Law/ Rules in force from 
time to time. A register of such examinations and tests shall be promptly produced as and when desired by Engineer-
in-charge or Safety Officer. 

q) Contractor shall provide suitable safety equipment of prescribed standard to all employees and workmen according to 
the need at his own cost as may be directed by Engineer-in-charge who will also have the right to examine these 
safety equipments to determine their suitability, reliability, acceptability and adoptability. 

r) The contractor shall provide safe working conditions to all workmen and employees at the site including safe means of 
access, railings, stairs, ladders, scaffolding, safety belts etc. the scaffoldings shall be erected under the control and 
supervision of an experienced and competent person. 

s) The contractor shall not interfere with or disturb electric fuses, wiring and other electrical equipment belonging to BHEL 
or other contractors under any circumstances whatsoever, unless specially permitted in writing by BHEL to handle 
such fuses, wiring or electrical equipment. 

Before the contractor connects any electrical appliances to any plug or socket belonging to the other contractor or 
BHEL, he shall: 

i)    Satisfy the Engineer-in-charge that the appliance is in good working condition. 

ii)   Inform the Engineer-in-charge of the maximum current rating voltage and phases of the appliances. 

iii)  Obtain permission of the Engineer-in-charge detailing the sockets to which the appliances may be connected.  

The Engineer-in-charge will not grant permission to connect until he is satisfied that: 
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i) The appliance is in good condition and is fitted with a suitable plug. 

ii) The appliance is fitted with suitable cable having two earth conductors, one of which shall be an earthed metal 
sheet surrounding the cores. 

iii) No electrical cable in use by the contractor will be disturbed without prior permission. No weight of any 
description will be imposed on any cable and no ladder or similar equipment will rest against or attached to it. 

iv) No repair work shall be carried out on any live equipment, the equipment must be declared safe by the Engineer-
in-charge and a permit to work shall be issued by Engineer-in-charge before any repair work is carried out by the 
contractor. While working on electric lines/ equipment whether alive or dead suitable type and sufficient quantity 
of tools will have to be provided by contractor to electricians/ workmen/ officers. 

t)  The contractor shall employ necessary number of qualified full time electricians/ electrical supervisors to maintain his 
temporary electrical installations. 

u)  In case any accident occurs during the construction/ erection or other associated activities undertaken by the 
contractor thereby causing any minor or major or fatal injury to his employees due to reason whatsoever, it shall be 
the responsibility of the contractor to promptly inform the same to BHEL Engineer-in-Charge in prescribed from. The 
contractor will be responsible for all pecuniary liability if any under such circumstances. 

v) The Engineer-In charge and Safety Officer shall have the right at his sole discretion to stop the work, if in his opinion, 
the work is being carried out in such a way that it may cause accidents and endanger the safety of the person and/ or 
property and/ or equipments. In such cases, the contractor shall also be informed in writing about the nature of 
hazards and possible injury/ accident and he shall remove the shortcomings promptly. The contractor after stopping 
the specific work can, if felt necessary, appeal against the order of stoppage of work to the respective General 
Manager within 3 days of such stoppage of work and decision of GM in this respect shall be conclusive and binding on 
the contractor. 

w) Notwithstanding anything contrary to this, in the event of his workmen, the contractor shall be required to fill Injury 
Report and submit to the Shop Manager/ Engineer-in-Charge of BHEL immediately and ensure due compliance of 
Workmen Compensation Act 1923 and Rules made there under. 

x) The contractor shall not be entitled to any damages/ compensation for stoppage of work due to safety reasons as 
provided above and the period of such stoppage of work will not necessarily be taken as an extension of time for 
completion of work and will not be the ground for waiver of levy of liquidated damages. 

y) The contractor shall follow and comply with all BHEL safety rules, relevant provision of applicable law pertaining to the 
safety of workmen, plant and equipment as may be prescribed from time to time without any demur protest or contest 
or reservation. In case of any unconformity between statutory requirement and BHEL Safety Rules referred above, the 
later shall be binding on the contractor unless the statutory provisions are more stringent. 

z) If the contractor fails in providing safe working environment as per the statutory requirements and / or BHEL Safety 
Rules or continue to work even after being instructed to stop the work by Engineer-in-charge or Safety Officer as 
provided above, the contractor shall promptly pay to BHEL, on demand, compensation at the rate of Rs. 500/- per day 
or part thereof till instructions are complied with and so certified by Engineer-in-charge/ Safety Officer. However, in 
case of accident taking place causing death/ injury to any individual the statutory provisions shall apply in addition to 
compensation mentioned in this para; and the contractor will be solely liable on account of this. 

* * * 



 

 

ANNEXURE –III 

 

Ref: OPS/OS/WS/RC/2020-21/99/096                                                                            Date: 16.02.2021 

 

 

Sub: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC Consignments 

from M/s. BHEL-HPVP, Visakhapatnam works to various project sites / customers on All 

India Basis for a period of two years - Reg. 

 

 

ACCEPTANCE TO TENDER TERMS & CONDITIONS 

  

 

I / We hereby confirm that the Tender documents, all Annexures etc. have been studied in 

detail and we have fully understood the scope of work. 

 

I / We accept to all the Terms and Conditions of the Tender Enquiry and the prices quoted are 

in accordance with the same.  

 

I / We accept to Risk Purchase as per clause no: 11 of tender. 

 

I / We accept to offer valid for a period of 3 months from the last date for tender submission. 

 

I / We give our acceptance to participate in Reverse Auction in case BHEL decides to go for 

reverse auction for this tender. 

 

Tender documents along with supporting documents duly signed on all the pages by the Owner 

/ authorized representative of the bidder are attached herewith.  

 

        

 

 

 

 

SIGNATURE OF TENDERER WITH SEAL 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE- IV 
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TRANSPORTER INFORMATION 

 

     

SIGNATURE OF TENDERER WITH SEAL 

 

Sl. No. Particulars To be Filled by Bidder 

01. Name of the Contractor  

02. 

Nature of Firm / Concern 
(Proprietor/Partnership/Pvt. 
Limited/Public Ltd.) 
Note: In case of partnership 
concern, please enclose photo 
copies of the partnership deed 

 

03. Full address 

 
 
 
 

04. Name of the Proprietor/Partner  

05. 
Name of the Person(s) and 
designation authorized for signing 
the contract/dealing with BHEL 

 

06. Telephone No. of the firm  

07. Fax No.  

08. Mobile No.  

09. E-mail ID  

10. HSN Code/ SAC Code  

11. 
Organizational structure with name 
and designation 

 



 

ANNEXURE- V 
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CHECK LIST 

 

     

 

SIGNATURE OF TENDERER WITH SEAL 

 

 

 

 

Sl.  

No. 
Particulars 

Enclosed 

(Yes / No) 
Document No Page No 

01. 
Signed  Tender Document along 

with all supporting documents 
 

  

02. 
Company Registration No. (Proof 

of registration shall be enclosed) 

03. Earnest Money Deposit (EMD)          

04. GSTN Registration Document 

05. PAN Card 

06. 

Annual Turnover Certificate for 

last 3 years certified by practising 

charted accountant 

 

 

  

07. 
Income Tax Returns Certificates 

for Last 3 years 
 

  

08. 

Experience Certificates in line 

with tender eligibility conditions 
 

Note :  Work order & Job 

Completion certificates to be 

submitted as a proof of document 

 

  

09. 
Valid Indian Bankers Association 

(IBA) certificate 
 

  

10. 

Registration Copy of minimum 2 

Nos. of Self-owned Trailers 

having capacity not less than 22 

MT. 

 

11. 

Certification on letter head 

regarding  black listing / Hold in 

other BHEL units 

 

12. 

Submission of Affidavit cum 

undertaking reg. Group concerns 

etc., 

 



 

ANNEXURE- A 

 

CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD 

 

          This is to certify that M/S …………………………………………………………………………………. 

(hereinafter referred to as ‘company’) having its registered office at ……………………………… 

………………………………………………………….  is registered under MSMED Act 2006, (Entrepreneur 

Memorandum No (part-II) …………………………………….………………dated ………………………., 

Category: …………………………………….… (Micro/small).  (Copy enclosed). 

 

                  Further verified from the Books of Accounts that the investment of the company as per the 

latest audited financial year …………………………………. as per MSMED Act 2006 is as follows: 
 

1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 

and building and the items specified by the Ministry of small scale industries vide its notification 

No.S.O.1722(E) dated October 5, 2006: 

₹………………………………. Lakh 
 

2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 

Furniture, fittings and other items not directly related to the service rendered or as may be notified under 

the MSMED Act, 2006: 

₹………………………………………Lakh 
 

(Strike off whichever is not applicable) 

 

The   above investment of    ₹………………………………Lakh is within permissible limit of 

₹……………………………………………. Lakh for ………………………………………Micro/   Small (strike 

off which is not applicable) Category under MSMED Act 2006.  
 

Or 
 

The company has been graduated from its original category (Micro/ Small) (Strike off which is not 

applicable) and the date of graduation of such enterprise from its original category is ……………….. 

(dd/mm/yyyy) Which is within the period of 3 years from the date of graduation of such enterprise from its 

original category as notified vide S.O. No. 3322(E) dated 01.11.2013 published in the gazette notification 

dated 04.11.2013 by Ministry of MSME. 

 

 

Date: 

 

 

(Signature) 

Name - 

Membership number – 

Seal of Chartered Accountant 

 

 

 

 

 

 

 

 

 

 



 

 

ANNEXURE– B 

 

ACCEPTANCEFOR ELECTRONIC FUND TRANSFER / RTGS / NEFT TRANSFER 
 

01 
NAME & ADDRESS OF THE 

SUPPLIER / SUBCONTRACTOR 
 

02 
VENDOR CODE ASSIGNED BY 

BHEL,HPVP LTD 
 

 

DETAILS OF BANK ACCOUNT 

03 NAME & ADDRESS OF THE BANK  

04 NAME OF THE BRANCH  

05 BRANCH CODE  

06 MICR CODE  

07 ACCOUNT NUMBER  

08 TYPE OF ACCOUNT  

09 BENEFICIARY’S NAME  

10 IFSC CODE OF THE BRANCH  

11 EMAIL ID  

12 TELEPHONE / MOBILE NUMBER  

 

CERTIFICATE 
 

I / We here by agree to receive the payments due from M/s Bharat Heavy Electricals Ltd., by the National 

Electronic Fund Transfer / or RTGS Transfer mode by credit to my / our above mentioned Bank account.  

I / We also agree that payments made to the above mentioned account are a valid discharge of the liability 

of M/s Bharat Heavy Electricals Ltd.  I / We also agree to bear the applicable Bank charges for the above 

mode of transfer.  A copy of the cheque leaf/ cancelled cheque leaf of the above account is sent herewith. 

 

                                          (Authorized Signatories with Name & Seal) 

 

BANKER’S CERTIFICATION 
 

We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the 

account number of____________________________________________________________ (name of 

account holder), the signature of authorized signatory and the MICR and IFSC codes of our branch 

mentioned above are correct. 

 

Place:         Bank Manager / Officer 

Date:        Signature with Bank stamp and Name seal 

 

 

FORWARDED TO ACCOUNTS DEPARTMENT / CASH SECTION 

 

We confirm the above details are verified with the records available with us 

 

        Signature of BHEL Official with name & seal 

Operating the contract / Services 

 

 



 

 

ANNEXURE- GST 
 

GST COMPLIANCE FOR INDIGENOUS SUPPLIERS / CONTRACTORS 

 

1. In Response to Tenders for Indigenous supplier will be entertained only if the vendor has a valid 

GSTIN which should be clearly mentioned in the offer. If any specific exemption is available, a 

declaration with due supporting documents need to be furnished for considering the offer.  

2. Supplier shall mention their GSTIN in all their invoices and invoices shall be in the format as 

specified/prescribed under GST laws. Invoices shall necessarily contain Invoice number (in case of 

multiple numbering system is being followed for billing like SAP invoice no, commercial invoice no 

etc., then the Invoice No which is linked/uploaded in GSTN network shall be clearly indicated), item 

description as per P0, Quantity, Rate, Value, applicable taxes with nomenclature (like IGST, SGST, 

CGST & UTGST) separately, HSN/ SAC Code, etc.  

3. All invoices shall bear the HSN Code for each item separately (Harmonized System of 

Nomenclature)/ SAC code (Services Accounting Code).  

4. A declaration to the effect that all invoice particulars are/were uploaded in the GSTN network/ portal 

& all tax liability as per GST rules and regulations have been and will be discharged, shall be 

mentioned in the invoice. If not mentioned in the invoice, a separate declaration shall be submitted 

as per the requirement of BHEL.  

5. All documents like Test Certificate, LR copy, Guarantee/Warrantee certificate, work completion 

certificate, any other document mentioned in PO, shall be sent along with the vehicle/consignment 

where ever applicable. For all consignments received within the calendar month, input credit will be 

availed within that month in line with monthly returns filing cycle. In case of any discrepancy in the 

document or non-submission of documents mentioned in the PO, then BHEL will not be able to 

accept or account the material, in such case availing of tax credit will be deferred to next month or 

so.  

6. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case of any 

shortages or rejection in the supply, then BHEL will not be able to avail the tax credit and will notify 

the supplier of the same. Supplier has to rectify the data discrepancy in the GSTN portal or issue 

credit note (details to be uploaded in GSTN portal) for the shortages or rejections in the suppliers, 

within the calendar month notified by BHEL.  

7. For any such delay in availing of tax credit for reasons attributable to supplier (as mentioned above), 

interest (calculated @ SBI Base Rate + 6%) along with penalty if any will be deducted for the delayed 

period i.e. from the month of receipt till the month tax credit is availed, from the running bills.  

8. Under GST regime, BHEL has to discharge GST liability on LD recovered from suppliers/contractors. 

Hence applicable GST shall also be recoverable from suppliers/contractors on LD amount. For this 

Debit note will be issued by BHEL indicating the respective supply invoice number. 

9. This is to inform that GST portion of invoice, shall be released only upon Vendor declaring such 

invoice in his GSTR-1 and receipt of goods and Tax invoice by BHEL and Confirmation of payment 

of GST thereon by vendor on GSTN portal. Alternatively, BG of appropriate value may be obtained 

from vendor which shall be valid At least one month after the confirmation of date of payment of GST 

by vendor on GSTN portal and receipt of Tax invoice and receipt of goods, whichever is later. Above 

is subject to receipt of goods/service and tax invoice thereof along with vendor declaring invoice in 

his return and paying GST within timeline prescribed for availing ITC by BHEL.  

10. That in case vendor delays Declaring such invoice in his return and GST credit availed by BHEL is 

denied or reversed subsequently as per GST law, GST amount paid by BHEL towards such ITC 

reversal as per GST law shall be recoverable from vendor/contractor along with interest levied/ 

leviable on BHEL. 

Note: The above will be followed strictly for Processing vendor payments to ensure GST Compliance. 

 

*** 



 

 

 

ANNEXURE- VI 
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PART – II 
  

 

(PRICE BID) 
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ANNEXURE- VI 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

 

 

NAME OF WORK: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC 

Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites 

/ customers on All India Basis for a period of two years - Reg. 
 

 

Tender Enquiry No:  OPS/OS/WS/RC/2020-21/99/096, Date: 16.02.2021 

 

NOTES:  

 

1) Tenderers are advised to visit the site before submitting their tenders and go through the site conditions, 

nature and quantum of the job to be done and in general shall themselves obtain all necessary 

information as to risks, safety precautions, contingencies and other circumstances.  A tenderer shall be 

deemed to have full knowledge of the site, whether he inspects it or not, no claim shall be allowed. 
 

2) The quantity indicated below is approximate and may vary on both sides subjected to the requirement. 

However, payment shall be made for the actual quantity only.  
 

3) PVC clause applicable as per clause 15 of Annexure-I. 
 

4) L1 shall be evaluated based on total quoted price against each SOQR item wise. BHEL-HPVP 

reserves the right to go for negotiation with the L1 bidder   

 

5) LOAD DISTRIBUTION 
 

BHEL-HPVP reserves right to split the work order on two or more parties by giving counter offer at the 

same rates finalized with the L1 agency to the next lowest bidders against each category. The next two 

lowest bidders who accept L1 rates will be treated as L2 & L3 respectively in that order.  
 

In case, only one of the next lowest bidders accept for L1 rates in any category, L3 quota in load 

distribution will be given to L1 bidder in that category.  If L1 rates are not accepted by any of the next 

lowest bidders against each category, total 100% load will be given to L1 bidder in that category.  
 

If rates are identical, Indian Banks Association(IBA) seniority will be followed to arrive ranking. This 

ranking will be applicable for load allocation and other purposes.  
 

Load distribution to L1 bidder is 50%, L2 bidder is 30 % & L3 bidder is 20% of the tendered value against 

each category.  
 

6) The quoted prices shall be inclusive of all applicable taxes & duties as applicable as on date of tender 

submission except GST.  
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ANNEXURE – VI 
 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

 

NAME OF WORK: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC 

Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites 

/ customers on All India Basis for a period of two years - Reg. 

Tender Enquiry No:  OPS/OS/WS/RC/2020-21/99/096, Date: 16.02.2021 

Schedule of Quantities & Rates (SOQR) 

 

Sl 

No. 
 

Dimensions/  

Approx. 

Weight 

Type of Trailer 

For Transportation 

of consignments 

from BHEL-HPVP, 

Visakhapatnam to 

Anywhere in India 

(Outward 

Transportation) 

Total 

Distance in 

Km 

(Approx) 

Rate 

per 

KM  

in ₹ 

Total 

Amount in ₹ 

1 

1 (a) 

Length: 17 Feet  

Width: 6.5 Feet  

Height: 7 Feet  

Weight. 6 M T 

Suitable Truck 

/  Van of 6 M T 

capacity 

1 Km to 1000 Km 10745  

 

1 (b) 

Length: 17 Feet  

Width: 6.5 Feet  

Height: 7 Feet  

Weight. 6 M T 

Suitable Truck 

/  Van of 6 M T 

capacity 

1001 Km to 2000 

Km 
31585  

 

2 

2 (a) 

Length: 19 Feet  

Width: 7 Feet  

Height: 7 Feet  

Weight. 7.5 M T 

Suitable Truck 

/  Van of 7.5 

M T capacity 

1 Km to 1000 Km 10545  

 

2 (b) 

Length: 19 Feet  

Width: 7 Feet  

Height: 7 Feet  

Weight. 7.5 M T 

Suitable Truck 

/  Van of 7.5 

M T capacity 

1001 Km to 2000 

Km 
31405  

 

3 

3 (a) 

Length: 40 Feet  

Width: 8 Feet  

Height: 7 Feet  

Weight. 22 M T 

Suitable 40 

Feet 22 M T 

Capacity 

Double Axle 

M echanical 

Trailer 

1 Km to 1000 Km 18947  

 

3 (b) 

Length: 40 Feet  

Width: 8 Feet  

Height: 7 Feet  

Weight. 22 M T 

Suitable 40 

Feet 22 M T 

Capacity 

Double Axle 

M echanical 

Trailer 

1001 Km to 2000 

Km 

 

 

70784 
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ANNEXURE – VI 
 

BHARAT HEAVY ELECTRICALS LIMITED 

HEAVY PLATES & VESSELS PLANT 

VISAKHAPATNAM – 530 012 

 

NAME OF WORK: Rate Contract for engaging vehicles for the transportation of ODC / Non - ODC 

Consignments from M/s. BHEL-HPVP, Visakhapatnam works to various project sites 

/ customers on All India Basis for a period of two years - Reg. 

Tender Enquiry No:  OPS/OS/WS/RC/2020-21/99/096, Date: 16.02.2021 

Schedule of Quantities & Rates (SOQR) 

 

Sl 

No. 
 

Dimensions/  

Approx. 

Weight 

Type of Trailer 

For Transportation 

of consignments 

from BHEL-HPVP, 

Visakhapatnam to 

Anywhere in India 

(Outward 

Transportation) 

Total 

Distance in 

Km 

(Approx) 

Rate 

per 

KM  

in ₹ 

Total 

Amount in ₹ 

4 

4 (a) 

Length: 50 Feet  

Width: 8 Feet  

Height: 7 Feet  

Weight. 26 M T 

Suitable 

50Feet 26 M T 

Capacity 

Double Axle 

M echanical 

Trailer 

1 Km to 1000 Km 5440  

 

4(b) 

Length: 50 Feet  

Width: 8 Feet  

Height: 7 Feet  

Weight. 26 M T 

Suitable 

50Feet 26 M T 

Capacity 

Double Axle 

M echanical 

Trailer 

1001 Km to 2000 

Km 
6696  

 

 

   Note:  Bidders are requested to quote price SOQR item wise. 

 

 

 

 

SIGNATURE OF TENDERER WITH SEAL 
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