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BILL OF QUANTITIES FOR UNDER GROUND EARTHING AND ELECTRODES

: 50 MVAR ON/ OFF TYPE CONTROLLED SHUNT REACTOR (CSR) AT 400KV Dhule S/STN

Description

Unit

Qty.

Rate

Amount

Remarks

-

Unloading, storing and laying of 50mmx08mm MS Flat at
a depth of ------ 600------ mm measured from the top of
FGL (either top of gravel or top of land as the case may
be) for bringing out risers just below gravel level near the
equipment foundations as per requirement including
following works:

- excavation of trenches

- laying of MS Flat

- welding of Flats (refer Drg No. TB-STD-316-Rod
Welding Rev 00 for Welding details of rods)

- backfilling of soil

- any other work necessary to complete the laying of
earthmat

(50mmx08mm MS Flat will be supplied by BHEL
Quantity may vary by +/- ----30-----% at contract stage.)

MT

14

Flat for extension of main
earthmat and for risers

N

Fabrication & laying of Auxiliary Mat of 50mmx08mm MS
Flat at a depth of 300 mm from top of FGL including
excavation & backfilling as per Drg No. TB-STD-316-
Auxiliary mat Rev 00.

- any other work necessary to complete the laying of
earthmat

(50mmx08mm MS Flat will be supplied by BHEL
Quantity may vary by +/------30-----% at contract stage.)

Nos.

24

w

Installing of 150mm dia Cast Iron Pipe Electrode(to be
driven - 3.0 Mtr) with Watering facility including
following works:

- excavation

- installing the pipe electrode with alternate layers of Coke
& charcoal, salt

- backfilling and compaction

- Casting the Test Pit with Cast Iron covers

- any other work necessary to complete the work

(Gl Pipe, Nuts, Bolts & Washers and funel with wire mesh
will be supplies by BHEL.

Quantity may vary by +/------- 50-------- % at contract
stage).

Nos.

26

13 no.

[for grounding of CSR Neutrals
(08 nos.), Lightning Arrester (10
nos), Tower with Peak (4 nos) &
Valve & BETM/ controller
Room ( 4 nos.)]

Total Amount (Rs)




