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BILL OF QUANTITIES

Name of Project : 765/400kV Substation at Raichur.
Name of Work : Yard & Building Civil Works
Item No. Description of Item Unit Quantity | Unit Rate (Rs) Amount (Rs)

A|WORKS BASED ON EMPLOYER/BHEL SUPPLIED DRAWINGS

1|Excavation in all types of soil and rock including backfilling| Cu Mtr 46000
disposal etc. for all leads and lifts

N

Providing and laying of Plain Cement Concrete (PCC) (1:4:8) | Cu Mtr 1350

w

Providing and laying of Plain Cement Concrete (PCC) (1:2:4) | Cu Mtr 580

4|Providing and laying of Reinforced Cement Concrete (M25)| Cu Mtr 9600
including pre cast, shuttering, Grouting of pockets &
underpinning but excluding steel reinforcement

a

Providing and laying Plain Cement Concrete 1:5:10 (1 cement| Cu Mtr 50
: 5 sand : 10 brick aggregate)

)]

Steel reinforcement -Cold twisted bars /TMT- Fe 500 (To be
procured from SAILTISCO, [ISCO, RINL or rerollers
approved by main producers.)

(a)|Including supply and straightening, cutting, bending, binding, MT 40
(i/c cost of binding wire), placing in position, etc., all labour &
material, complete.

(b)|Excluding supply but including straightening, cutting,bending, MT 760
binding, (i/c cost of binding wire), placing in position, etc., all
labour & material, complete.(See Note 4)

7[Misc. Structural steel including rails, embedments, edge MT 160
protection angles, gratings etc. but excluding the
reinforcement steel and steel for lattice and pipe structures.

8.0[Supplying & laying hume pipe of grade (NP-3) excluding
concrete and reinforcement
(a)|250 mm dia RM 20
(b)[300 mm dia RM 60
(c)|450 mm dia RM 10
(d)[600 mm dia RM 10
9.0[Supplying and dewatering pumps
(a)|5 HP Nos 2
(b)|0.5 HP Nos 2
10.0{Supplying and laying of external water supply system
(2)[80 mm dia pipe RM 100
(b)]50 mm dia pipe RM 200
(c)]40 mm dia pipe RM 100
(d)]25 mm dia pipe RM 100
11.0|External sewerage system
(a)[NB 150mm RM 200
12|All civil works as per drawing and specifcation but excluding
excavation, PCC, RCC, reinforcement and external finishing
of the following buildings
(a)[Control Room Building No 1
(b)[FFPH Building No 1
(c)|Water Tank for fire fighting No 1
(d)[Transit camp No 1
(e)[Car Parking shed
(i)|{for 8 cars No 1
(f)|Switchyard Panel Room
(i)[765 kV Nos 3
(ii)[400 kV Nos 4
13|External finish as per specification for following buildings:
(a)[Control Room Building No 1
(b)[FFPH Building No 1
(c)|Transit camp No 1
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Item No. Description of Item Unit Quantity | Unit Rate (Rs) Amount (Rs)
(d)|Car Parking shed
(i)|{for 8 cars No 1
(f)|Switchyard Panel Room
(i)[765 kV Nos 3
(ii)[400 kV Nos 4
14|Septic Tank and soak pit complete as per the drawing
(a)[Transit camp LS 1
(b)|Control Room Building LS 1
15|Rain water harvesting LS 1
16|Fixing (all dia & length) foundation bolts in position with help MT 115

of proper templates including nuts and washers all complete
as per drawings & directions of Engr-in-Charge. (See Note
No:3)

Total Amount (Rs.)

Note:

1 The rates shall be deemed to be inclusive of cost against all activities covered in specification & drawings against that item.

2 PGCIL drawings provided may not be totally exhaustive. Any minor details required as per site requirement or for the sake of
system completion shall be issued by PGCIL during construction stage. The rates shall be deemed to be inclusive of such

contingencies.

3 For Iltem No: 16 foundation bolts shall be supplied by BHEL free of cost at site. Fixing shall be paid under Iltem No:16

4 For ltem No : 6(b) reinforcement steel shall be supplied by BHEL free of cost as per norms indicated in conditions of contract.
The rate quoted against ltem No: 6 (b) above shall be deemed to be inclusive of cost against all activities required including
transportation of material from (SAIL,TISCO, IISCO, RINL or rerollers approved by main producers) stockyard.
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