
Sl No. Item Description Quanitity  Units
Estimated Rate in 

Rs. 

Total Amount

 Without taxes 

(Rs.)

Total Amount ( in words) 

1 Total amount as per rates in BOQ (as per Annexure‐I) for

"Receipt of equipment/ material at site, unloading,

reconciliation, inspection, verification, storage, up‐keeping

during storage, erection, testing, commissioning and handing

over of 400 kV GIS Switchyard at Ennore TPP in Tamilnadu. "‐

Excluding GST

1.00 Nos 259,73,905.76 259,73,905.76

Rs. Two Crore Fifty Nine Lakhs Seventy 

Three Thousand Nine Hundred Five and 

paisa Seventy Six Only 

259,73,905.76

Rs. Two Crore Fifty Nine Lakhs Seventy 

Three Thousand Nine Hundred Five and 

paisa Seventy Six Only 

Select  % (Percentage) 

Excess/Less/

at par

Annexure‐II 

Quoted Rate (Rs.) in Words after considering % (percentage) Excess/Less/at par

Total in Figures 

Quoted Rate in Figures 

Name of Bidder 

TENDER SPECIFICATION NO.:‐TBSM/ENNORE/BALANCE ETC/TENDER/21‐22  DATE 19.07.2021

NAME OF WORK :‐ RECEIPT OF EQUIPMENT/MATERIAL AT SITE, UNLOADING, RECONCILIATION, INSPECTION, VERIFICATION, STORAGE, UP‐KEEPING DURING STORAGE, 

ERECTION,TESTING, COMMISSIONING AND HANDING OVER OF 400 KV GIS SWITCHYARD AT ENNORE TPP IN TAMILNADU

(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is liable to be rejected for 

this tender. Bidders has to be fill the Bidder Name and values only)

Price Schedule / Price Bid


