

Annexure-II						
Price Schedule / Price Bid						
NAME OF WORK :- RECEIPT OF EQUIPMENT/MATERIAL AT SITE, UNLOADING, RECONCILIATION, INSPECTION, VERIFICATION, STORAGE, UP-KEEPING DURING STORAGE, ERECTION, TESTING, COMMISSIONING AND HANDING OVER OF 220KV GIS SUBSTATION AT IOCL PANIPAT REFINERY IN HARYANA.						
TENDER SPECIFICATION NO.:- TBSM/IOCL PANIPAT/ETC/TENDER/21-22 DATE 03.08.2021						
Name of Bidder						
(This BOQ template must not modified/ Replaced by the bidder and same shall be uploaded after filling the relevant columns , else the bidder is liable to be rejected for this tender. Bidders has to be fill the Bidder Name and values only)						
Sl No.	Item Description	Quantity	Units	Estimated Rate in Rs.	Total Amount Without taxes (Rs.)	Total Amount ( in words)
1	Total amount as per rates in BOQ (as per Annexure-I) for "Receipt of equipment/ material at site, unloading, reconciliation, inspection, verification, storage, up-keeping during storage, erection, testing, commissioning and handing over of 220 kV GIS Substation at IOCL Panipat Refinery in Haryana. "- Excluding GST	1.00	Nos	135,24,313.00	135,24,313.00	Rupees One Crore Thirty Five Lakh Twenty Four Thousand Three Hundred Thirteen Only.
Total in Figures					135,24,313.00	Rupees One Crore Thirty Five Lakh Twenty Four Thousand Three Hundred Thirteen Only.
Quoted Rate in Figures			Select	% (Percentage) Excess/Less/ at par		
Quoted Rate (Rs.) in Words after considering % (percentage) Excess/Less/at par						