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BHARAT HEAVY ELECTRICALS LTD.

(A Government of India Undertaking)
CORPORATE FINANCE DEPARTMENT
BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.

TENDER NO. BHEL: CO: FIN: INS: ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN

IMPORTANT NOTE

RECEIVER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT TO THE ISSUING
AUTHORITY ANY DISCREPANCY IN TIME FOR CORRECTIVE ACTION, IF ANY BEFORE
27.09.2022. THE TENDERER IS REQUIRED TO SPECIFICALLY MENTION IN A DEVIATION
STATEMENT THE CLAUSES OF THE TENDER THAT ARE NOT ACCEPTABLE IN THEIR
PRESENT FORM AND ALSO THE DEVIATION SOUGHT, IF ANY. IN CASE THERE ARE NO
DEVIATIONS, THE TENDERER SHALL CLEARLY CERTIFY THE SAME IN THE NO-DEVIATION
STATEMENT AS WELL AS THE FORWARDING LETTER. IT IS EXPECTED THAT THE
DEVIATIONS (IF ANY) SHALL BE BARE MINIMUM AND OFFERS WITH UNACCEPTABLE
DEVIATIONS ARE LIABLE TO BE REJECTED WITHOUT ANY FURTHER DISCUSSIONS.

Note: 1) All the queries on the tender may please be sent to us latest by 27.09.2022 through
email to kamlesh.agarwal@bhel.in and neeraj@bhel.in so as to avoid any delays at the later
date. Clarifications/amendments, if any, shall be sent to the Underwriters.

(2) The Insurance Co(s). with whom litigation / arbitration are going on or with whom BHEL
is having unresolved disputes for settlement of genuine claims may not be considered for the
tender.

(3) In case bids are received from more than one branch of an Insurance Company, only one
bid shall be considered for opening. In this regard, the choice of bid to be opened shall be at
the sole discretion of BHEL.
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BHARAT HEAVY ELECTRICALS LTD.

(A Government of India Undertaking)
CORPORATE FINANCE DEPARTMENT
BHEL HOUSE, SIRI FORT
NEW DELHI — 110 049.
By Courier / Hand /Regd. Post
LETTER INVITING TENDER

REF: BHEL: CO: FIN: INS: ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN, PSSR
Dated: 21.09.2022

M/s

Sub: Contractor’s All Risk Insurance Policy for ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL,
TUTICORIN, PSSR '

Dear Sirs,

Sealed tenders are invited in two-bid system where Part-l shall form the Techno-
Commercial Bid and Part-1l shall form the Price Bid. A set of tender documents is enclosed for
submission of your most competitive offer as well as for the information asked for in the tender
specifications, on GeM portal, latest by 16:00 hrs on 05.10.2022. Techno-Commercial Bid shall
be opened at 16:30 hrs on the same day on GeM portal. The date of opening of the Price Bid
will be intimated subsequently. Bidders may be called for Techno-Commercial discussions, if so
required, before price-bid opening. They are requested to keep in touch with BHEL for knowing the
date and time of Price Bid opening. However, in case there is no deviation, Price Bid is likely
to be opened immediately after opening of the Techno-Commercial bid. Otherwise, the date
-of opening of Price Bid will be intimated subsequently.

All the queries on the tender may please be sent to us latest by 27.09.2022 through
email to kamlesh.agarwal@bhel.in , neeraj@bhel.in, so as to avoid any delays at the later
date. Clarifications/amendments, if any, shall be sent to the Underwriters.

BHEL reserves the right to accept or reject any tender including lowest one, in part or full,
without assigning any reason whatsoever. We also reserve the right to choose the Co-Insurer(s)
and percentage sharing.

The bidders are also to note the following:
a) The rates should be quoted net of the discounts and exclusive of Goods and service tax.
b)  No subsequent increase in premium rates will be allowed under any circumstances.
c) Secrecy of BHEL information/documents to be ensured at all times.
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Guidelines issued by IRDA/TAC time to time with regard to Insurer’s responsibility & liability
towards insured shall be automatically applicable to this Insurance contract to the extent they
improve upon the stipulation of this tender from BHEL'’s view.

Unsolicited Price bid shall not be entertained.

In case two provisions to the tender are considered to be contradictory, the same shall be
pointed out as a part of Techno-Commercial bid. BHEL'’s decision in this respect will be final.
The offer of the Bidder shall have to be kept valid for a period of 3 (three) months from the
date of opening of Techno-Commercial Bid.

The CAR cover shall start from the date of unloading of first consignment at site or
date of first instalment premium payment whichever is later. The approximate date of
likely arrival of first consignment is detailed elsewhere in the enquiry.

The final date of cover shall accordingly vary and provision for extensions will be
available in the policy.

The tender should be submitted through Govt. e-Marketplace (GeM).

Kindly note that in case you are not interested to submitting the offer for any reasons, you may
please send a regret letter indicating reasons for the same immediately not later than the due date.
Clarifications if any, on the tender shall be sought by the bidders on or before 27.09.2022

For the sake of understanding, it is clarified that the contents of the Letter inviting Tender is part of
Tender terms and conditions.

Thanking you,

erely/_')
for & on behalf of BHEL \ S\/\T

=

r DGM/Fln

Encl: One set of documents
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PROJECT INFORMATION

Salient features of the Project site:

1. Site location: Harbour Estate, Tuticorin, Tamilnadu

2. Approach: ) Tuticorin (Also known as Thoothukudi) is a port city and an industrial city
in Thoothukudi district. Tuticorin sea port is located adjacent to the plant.
The city lies in the Coramandel coast of Bay of Bengal. The nearest
railway station is port trust railway yard at a distance of 1 KM. It is located
about 590 KMs south-west of Chennai. The nearest town is tuticorin,
which is located 5.5 KMs away from the plant and nearest city is
pallayamkotai,60 KMs away from the plant. The National Highway-7A
connects Thirunelveli to Tuticorin.

3. Nearest Airport: Pudukottai (16.5 KM from project location)

4. Railway Station: Port Trust railway yard (1 KM from project location)

5. Seismic data: Seismic zone llI

6. Capacity: 2x500 MW

7. Fuel: Thermal (Coal)

The tenderers are however, advised to acquaint themselves with the site conditions, before submitting their

offer. No complaints whatsoever, on account of non- familiarization with the site conditions, will be
entertained.
BHEL is awarded All Civil and Structural works for One (1) no. RCC Chimney 150 m high with External
Platforms, ladders, Rack & Pinion elevator etc. complete with all accessories and other associated system
/subsystem. The scope includes Design, engineering, construction (including supply of cement and steel and
all other material) fabrication, shop testing (for bought out items), packing transportation, unloading, storage
at site, insurance, erection, site testing, final painting, commissioning including all connected civil, structural,
electrical, instrumentation works, material handling, and freight for the bi-flue RCC chimney with Borosilicate
lining and Rack & Pinion elevator.

For the purpose of erection of these projects, BHEL engages sub-contractors of high competence level and

proven capability. Selection of major sub-contractor is done with a stringent system involving BHEL's client.
All construction activities are carried out strictly in accordance with field quality plan approved by client. Client
is also very actively involved during execution of the work at site with the well-experienced team of BHEL
specialists.
As a result of consistent good practices and being an 1ISO 9000 (Quality Mgmt system), 1ISO 14001
(Environmental Mgmt. system) and OHSAS 18001 (Occupational Health & Safety system) certified
organisation, BHEL has achieved remarkable result in this field and also committed to achieve better in times
to come.

Scope of Work by BHEL:

1. BHEL is awarded with Design, engineering, construction (including supply of cement and steel and all
other material) fabrication, shop testing (for bought out items), packing, transportation, unloading, storage
at site, insurance, erection, site testing, final painting, commissioning including all connected civil,
structural, electrical, instrumentation works, material handling, and freight for the bi-flue RCC chimney
with Borosilicate lining and Rack & Pinion elevator.The scope includes Completion of Facilities,
Consumables, Delivery/Supply, Design, Drawing, Data & Documentation, Engineering, Erection, Pre-
commissioning & Commissioning, Guarantee / Warranty/,,irl_a_n_ding Over, Installation including
Construction, Insurance /Storage-cum-Erection Insurance i Mardatery /Start up Spares, Marking
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/Painting/Tagging, Packing & Forwarding/Despatch, Preservation/Storage, Project Management, Receipt
& Unloading at Site.

2. Milestone

SL.NO MILESTONE ACTIVITY TENTATIVE DATES
1 START OF ERECTION ACTIVITY October 2022
2 PROVISIONAL TAKE OVER 18 Months from the commencement
of the Erection activity
3 TRIAL OPERATION (Integrated Operation of RCC | 2 weeks from Provisional Take Over
Chimney with FGD)
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SECTION - |
GENERAL INSTRUCTIONS TO TENDERERS
This tender, shall be duly signed & stamped on each page and sent in a sealed cover.

The Bid/tender may be sent by "COURIER / REGISTERED POST / BY PERSONAL
REPRESENTATIVE” with adequate allowance for any delivery delays. The bids shall be
addressed to AGM (Finance), and shall be submitted/dropped in the Tender box placed at
the 5" Floor, Corporate Finance, BHEL House, Siri Fort, New Delhi. The tenders received
after the Due Date and time of Submission are liable to be rejected.

In exceptional cases, where due to bulky size of the tender documents it is not possible to
drop the bids/tender in the tender box, the Tender documents may be handed over to Mr.
Neeraj Kumar, Sr. Dy General Manager (Finance/Ins.) OR/AND Mr Kamlesh Agarwal, Dy
Manager Finance (Fin./Ins).

Tenders shall be opened at the time and date as specified in the tender notice in the presence
of such of those Underwriters or their authorized representatives who may choose to be
present.

The Underwriters shall closely peruse all the clauses and specifications indicated in the
Tender Documents before quoting. Only such clarifications that are issued after discussions
on technical deviations and which affect the tender stipulations in a substantial manner will
be made known to rest of the tenderer before opening the bid. Bidders may contact us
before scheduled opening of the Price Bid to find out whether any clarifications have
been issued or not, so as to eliminate chances of the same having not reached the
right person/ office despite their dispatch by us.

Underwriters must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification, failing which tender is liable
to be rejected.

The bidders shall quote the rates both in English words as well as in Figures.

a) |If, in the price structure quoted for the required goods/ services/ works, there is
discrepancy between the unit price and the total price (which is obtained by multiplying
the unit price by the quantity), the unit price shall prevail and the total price corrected
accordingly, unless in the opinion of the purchaser there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern
and the unit price corrected accordingly.

b) Ifthere is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (a) andib) above.

(= —— = WA
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d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with target
date up to which the bidder has to send his acceptance on the above lines and if the bidder
does not agree to the decision of BHEL, the bid is liable to be ignored.

7. All corrections and insertions shall be duly counter-signed by the authorized signatory of the
underwriter.

8. The underwriter will not change the dealing office without prior approval of BHEL.

9. Documents to be submitted by the successful bidder: In addition to other requisite
documents, the following will also be submitted by the successful bidder.

(i)  Sets of claim forms for various covers viz. Theft, Erection claims in adequate number.

(i)  Sets of documents needed for settlement of each type of Claim

(i) Nomination of offices/representatives from Delhi and the site location who will attend
to the requirements of respective offices, reply to all the queries and coordinate with
the serving office/ officials.

10.Documents to be submitted in the Techno-Commercial Bid:

(i)  Deviation Statement — Annexure |. Deviations, if any, are to be mentioned in the
deviation statement only. The deviations mentioned elsewhere in the techno-
commiercial bid or the Price bid shall not be considered by BHEL.

(i)  Declaration sheet — Annexure Il

(i)  Certificate of Declaration for Confirmation of IRDA / TAC guidelines — Annexure l|

(iv) Declaration — Annexure IV

(v) List of Internationally accepted exclusions — Annexure V

(vi)  Discount in Premium beyond Policy period — Annexure VI

(vii) Un-Priced Price Schedule — Annexure-VII

The following documents are also to be annexed as part of the Techno-Commercial Bid:

(i) Original tender document to be signed and returned as a token of acceptance of
tender condition subject to technical deviation mutually agreed between BHEL and
successful bidder.

(i) Valid Power of Attorney

11. The terms and conditions regarding Cancellation of Policy and its Consequences shali be in line
with the IRDA Guidelines / TAC governed Policy wordings. All provisions in the Tariff in this
regard will be applicable.

12. The selected Underwriter will be liable to meet all requirements of the Regulator (IRDA) inclusive
of penalties / payment of difference in premium arising out of violations (if any), committed by
the Underwriter prior to / during / after the commencement / expiry of coverage of risk under
this Policy and BHEL in no way will be responsibie for such violations.
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13. Validity of offer:

THE OFFER SUBMITTED BY THE UNDERWRITER SHALL BE KEPT VALID FOR
ACCEPTANCE FOR A PERIOD OF THREE MONTHS FROM THE DATE OF OPENING OF
TECHNO-COMMERCIAL BID. In case we call party(ies) for negotiations, such negotiations
shall not amount to cancellation or withdrawal of the original offer which shall be binding on
the Tenderers unless otherwise agreed upon.

14. FORMATION OF CONTRACT

All the documents issued by BHEL as well as accepted by it up to the stage of premium
payment will form part of the contract. Some of the examples are: Tender Document, Techno-
Commercial/ Price Bid, MOM, MOU, Deviation Statement etc

15. BHEL will not be bound by any Power of Attorney granted by the Underwriter or by changes in
the composition of the firm made subsequent to the execution of the contract. BHEL may,
however, recognize such Power of Attorney and changes at its discretion proper legal advice.

16. If the Underwriter gives wrong information in his tender, BHEL reserves the right to reject such
tender at any stage or to cancel the contract, if awarded. The MOU which will be evolved out
of the documents exchanged is from tender to expression of intent will be required to be
signed within 3 days of LOI. The Policy document complete with endorsement etc will be
made available to the site and Region office within a week of issuance of cheque, as
submission of insurance policy is a pre-requisite of the payment by the customer.

17. Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Underwriter who resorts to canvassing are liable to be rejected.

18. STEPS IN THE PROCESS OF THE TENDER BY BHEL

18.1 Technical Qualification: As a first step of evaluation process, Techno-Commercial bid
of all the bidders shall be opened & scrutinized with a view to determine technical
acceptability of the offers and to check submission of the required documents. If
required, bidders shall be called for technical discussions.

18.2 Issue of clarifications, if applicable

18.3 Opening of price bids

18.4. Price Bid Evaluation:.

Party quoting lowest Premium (incl. GST) in the Price Bid and adhering to tender
stipulations in an unqualified manner will normally be declared L-1.

19.0 Business Sharing:
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The Consortium of Insurance Companies for the purpose of award of work will consist
of Lead Insurer and three Co-Insurers. The business will be shared in the ratio of 70:30
between the Lead Insurer and one Co-Insurers provided Co-Insurers match L1 rate.

19.1 However, in case L2 bidder, who is offered co-insurance share, fails to accept the share
of co-insurance, BHEL reserves the right to ask L1 bidder to underwrite 100% policy.

19.2 In the event of Private Sector Insurance Company becoming Lead Insurer or L2 and are
offered co-insurance share, they will be required not to retain more than 40% of their
share. The balance will be re-insured with GIC and/or at least A+ rated international re-
insurer.

20.0 MODE OF PAYMENT OF PREMIUM INSTALMENT

BHEL will pay the premium in quarterly instalments as per market convention. All premium
instalments except the first one which shall be paid by this office, will be paid by PSSR,
Kolkata. Insurer shall send Bill/notice for payment of premium instalments at least 30 days
before the Instalment due date. BHEL shall inform insurer telephonically to depute their
representative to collect the cheque from concerned officials of BHEL. In case Insurer fails
to collect premium on or before due date the same will be dispatched through Registered
Post on due date. BHEL shall not take any responsibility for late receipt of cheque sent
through post. BHEL reserves the right to make payment electronically through ECS / RTGS.

21.0 Rights of BHEL: BHEL reserves to itself the following rights in respect of this proposal
/ contract without entitling the insurer to any compensation. In case, due to any of the reasons
/ causes mentioned below, BHEL decides to cancel the Policy, the consequences for the
same shall be as per Clause 11.

21.1 If the Underwriter gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage or to cancel the contract, if awarded.

21.2 To short close/ terminate the policy after due notice in the event of claims not getting
settled in time/ Service not being rendered to BHEL's satisfaction.

21.3 To get the policy serviced through another Insurance Co. in the event of poor servicing
of the policy.

21.4 All the works shall be carried out under the directions and to the satisfaction of BHEL.

21.5 If the services of the division / branch of the Insurance Company selected are found to
be deficient, BHEL reserves the right to change the division/branch of insurance
company during the cover period.

21.6 In case a particular branch of the underwriter fails to give service to the entire satisfaction
of the unit concerned, the coordinating office of the underwriter in Delhi will serve the
unit directly. If this arrangement does not work to BHEL's satisfaction, the policy will
be shifted to another underwriter of BHEL'’s choice.

ST -
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21.7 The acceptance or non-acceptance of tender will entirely rest at the sole discretion of
BHEL and does not bind BHEL to accept the lowest tender or any other tender and to
reject any or all of the tenders without assigning any reasons whatsoever. The decision
of BHEL in this regard shall be final.

21.8 Those Insurance Cos. with whom litigation / arbitration are going on or with whom BHEL
is having unresolved disputes for settlement of genuine claims may not be considered
at the sole discretion of BHEL for award of any fresh job till resolution of the same and
the decision of BHEL in this regard shall be final and binding on all bidders.

22.0 BHEL shall be issuing enquiry to insurance company and all dealings prior to award and
after award policy will be only with underwriter directly. No broker/agent will be allowed.

23.0 ARBITRATION

23.1 The arbitration shall be conducted in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 for disputes related to the quantum of the claim. All disputes,
related to the quantum of claim, between the parties to the contract arising out of or in relation
to the contract other than those for which the decision of the Engineer or any other person is
by the contract expressed to be final and conclusive, shall after written notice by either party
to the contract to the other party be referred to sole arbitration of the General Manager or his
nominee. The parties to the contract understand and agree that it will be no objection that the
General Manager or the person nominated as Arbitrator has earlier in his official capacity to
deal directly or indirectly with the matters to which the contract relates or that in the course of
his official capacity to deal directly or indirectly with the matters to which the contract relates
or that in the course of his official outlet had expressed on all or any of the matters in dispute
or difference.

23.2 In the event of the Arbitrator dying, neglecting or refusing to act or resigning or being unable
to act for any reason or his award being set aside by the Court for any reason, it shall be lawful
for the General Manager or his successor, as the case may be, either to act himself as the
Arbitrator or to appoint another Arbitrator in place of the outgoing Arbitrator in the manner
aforesaid.

23.3 The Arbitrator may, from time to time, with the consent of both the parties to the contract,
enlarge the time for making the award.

23.4 Work under the contract shall be continued during the arbitration proceedings. The venue of
the arbitration shall be the place from which the contract is issued or such other place as the
Arbitrator at his discretion may determine.

23.5 All the above clauses will apply to the extent and in the manner that is'commensurate with the
Arbitration Act.

24. Administrative Mechanism for Resolution of CPSEs Disputes (AMRCD).
(Applicable to PSU Bidders only)
"In the event of any dispute or difference relating to the interpretation and application of
the provisions of commercial contract(s) between Central Public Sector Enterprises

11
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25,

26.

27.

(CPSEs) inter se, such dispute or difference shall be taken up by either party for
resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-DPE(GM)/FTS-
1835 dated 22-05-2018".

Fraud Prevention: The bidder along with its associates/ collaborators/ sub-contractors/sub-
vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention Policy
displayed on BHEL website http://www.bhel.com and shall immediately bring to the BHEL
management about any fraud or suspected fraud as soon as it comes to their notice.

Shifting of Policy:

In the event of insured shifting his office from the present location of Kolkata/ Delhi to other
place due to any reasons, the policy will be shifted to the Divisional Office of Insured’s new
location by mutual agreement.

The underwriter will not change the dealing office without prior approval of BHEL.

Responsibility for re-insurance arrangement

It will be the responsibility of Tenderer to go for suitable re-insurance arrangement. It is
mandatory on the part of insurer to furnish the details of re-insurance arrangement.
However, for all purposes, the Tenderer shall deal only with insured parties who shall be
responsible for this insurance as a whole. Re-insurance is to be done with GIC in India and/or
A+ rated international re-insurers.

28.0 PARTIES WHOSE INTERESTS ARE INSURED

(FOR CAR & THIRD PARTY LIABILTY POLICY COVERS)

1. Principal Beneficiary: NLC India Ltd,
Office of the chief general manager/Contracts,
Corporate Contracts Division,
Corporate office, Block-1,
Neyveli, Tamilnadu-607801.

2. Executing Agency: M/s. Bharat Heavy Electricals Ltd.,
Power Sector Southern Region,
Tek Towers, No.11, Old Mahabalipuram Road,
Okkiyam Thoraipakkam,
Chennai-600097
AND
SUB-CONTRACTORS/ Vendors/ BHEL Units

12
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1.0

1.1

1.2

il

1.4

1.5

1.6

1.7

1.8

s

SECTION -l
GENERAL TERMS AND CONDITIONS

The following terms and expressions shall have the meaning hereby assigned to them except
where the context otherwise requires.

BHEL /INSURED shall mean Bharat Heavy Electricals Limited, a Company registered
under the Indian Companies Act.1956, with its Registered Office at BHEL HOUSE,SIRI
FORT, NEW DELHI-110049 or its authorized Officers or its Engineers or other employees
authorized to deal with any matters with which these persons are concerned, on its behalf.

'GENERAL MANAGER' shall mean the Officer in Administrative chafge of the Project for
which insurance is being arranged.

'ENGINEER or 'ENGINEER-IN-CHARGE!' shall mean Engineer deputed by BHEL. The terms
includes Deputy General Manager, Construction Manager, Resident Manager, Site Engineer,
Resident Engineer and Assistant Site Engineer of BHEL at the site as well as the officers in
charge at Head Office.

'SITE' shall mean the place or places at which the plants/equipment are to be erected and
services are to be performed and '"UNIT' shall mean BHEL units and their vendors supplying
the plant / material to site as per the specifications of this Tender.

'CLIENTS OF BHEL' or 'CUSTOMER' shall mean the respective project authorities to whom
BHEL is rendering supply, erection and commissioning the equipment/services.

‘Insurer / Bidders / Tenderers / Underwriters shall mean the company who submits the
tender and enters into contract with BHEL and shall include their executors, administrators,
successors and permitted assigns.

'‘CONTRACT or 'CONTRACT DOCUMENT' shall mean and include the policy, the work
order, the accepted appendices of rates, Instruction to tenders, General Conditions of
Contract. Special conditions of contract and the Letter of Intent / Acceptance letter issued by
BHEL. Any conditions or terms stipulated by the Underwriter. In the tender documents or
subsequent letters shall not form part of the Contract unless specifically accepted in writing
by BHEL.

'GENERAL CONDITIONS OF CONTRACT' shall mean the 'Instructions to Tenderers 'and
'‘General Conditions of Contract' pertaining to the work detailed.

'TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical Specifications,
appendices and Site information pertaining to the work for which the Underwriters are
required to submit their offers. Individual Specifications Number will be assigned to each
tender specifications.

‘TENDER DOCUMENTS" shall mean the General Conditions of contract (clause no.1.8

above) and Tender Specifications (clause no.1.9 above)./,.-:fﬁﬁ:}iﬁg;}\
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1.13

1.14

1.156

1.16

1.18

11449

1.20

1.21

'LETTER OF INTENT' shall mean the intimation by a letter / fax to the Underwriter that the
tender has been accepted in accordance with provisions contained in the letter. The
responsibilities of the Underwriter commence from the date of issue of this letter and all the
terms and conditions of contract are applicable from this date.

'COMPLETION TIME' shall mean the policy period by date specified in the Letter of Intent or
date mutually agreed upon for handling the policy and found acceptable by the Engineer
being of required standard and conforming to the specifications of the contract.

'PLANT' shall mean and connote the entire assembly of the plant and equipment covered by
the Contract.

'EQUIPMENT' shall mean all equipment, Machineries, Materials, Structures, electrical and
other components of the plant covered by the Contract.

'PRE-COMMISSIONING', 'COMMISSIONING' & 'TESTING' shall mean and include such
test or tests to be carried out by BHEL or their subcontractor as considered necessary by
BHEL in order to ascertain the quality, workmanship, performance and efficiency of the
erected equipment. "

'APPROVED', 'DIRECTED' or 'INSTRUCTED' shall mean approved, directed or instructed
by BHEL.

'WORK' OR 'CONTRACT WORK' shall mean and include rendering of all categories of
services required for complete and satisfactory settlement of claims arising during inland
transportation, further site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment to the entire satisfaction of BHEL.

‘SUB-CONTRACTOR ‘shall mean the agency/agencies appointed by BHEL/PS-ER for
Handling at Site, Storage, Assembly, Erection and Commissioning of the equipment at site.

‘CLAIM’ shall mean intimation of loss communicated to the Insurer verbally / telephonically
followed by written communication.

‘SURVEYOR'’ shall mean, the Independent Loss Assessor appointed by the Insurer with the
consent of Insured to assess the loss within the frame work of MOU and policy document
only. Insurer has to provide a Panel of Surveyors with their credentials to BHEL for approval
after placement of order on them.

'SINGULAR' and 'PLURAL' etc. Words carrying singular number shall also include plural
and vice versa where the context so requires. Words imparting masculine gender shall be
taken to include the feminine gender and words imparting persons shall include any Company
or Association or Body of Individuals, where incorporated or not.
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1.22 'HEADINGS' The headings in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof or be taken into consideration
in the interpretation or construction thereof or the contract.

1.23 'MONTH' shall mean calendar month.

1.24 "WRITING' shall include any manuscript, type written or printed statement under the signature
or seal as the case may be.

1.25 ‘FIRM ESTIMATES’ shall mean the estimates provided by BHEL after a thorough review of
~ damage and the work involved in bringing the goods / Plant / Machinery / equipment / other
materials and consumables in its original condition as it was just prior to the accident/mishap.

2.0 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

2.1 The Contract shall be governed by the Law for the time being in force in the Republic of India.
The Civil Court at New Delhi, having ordinary Original Civil Jurisdiction shall alone have
exclusive jurisdiction in regard to all claims in respect of this Contract.

3.0 ISSUE OF NOTICE

3.1 The Underwriters shall furnish to the Engineer, the name, designation and address of his
authorized agent. All complaints, notices, communications and references shall be deemed
to have been duly given to the Underwriters, if delivered to the underwriter or his authorized
agent or left at or posted to the address either of the underwriter or his authorized agent and
shall be deemed to have been so given in the case of posting on the day on which they would
have reached such address in the ordinary course of post or at which they were so delivered
or left.

4.0 USE OF LAND

4.1  No land belonging to BHEL or its customer under temporary possession of BHEL shall be
occupied by the Underwriter without the written permission of BHEL.
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SECTION Il
SPECIAL CONDITIONS OF CONTRACT
1.0 OVERALL SCOPE OF THE POLICIES:
Scope of these specifications cover issuance and servicing of
1. Contractor’s All Risk (CAR) Insurance Policy

The above policy shall be for providing Cover on "ALL RISKS" basis in the best interest of "insured"
(BHEL) against physical loss or damage to the subject plant and machinery insured in consideration
of premium paid, thereby protect the "Insured" (BHEL) by providing indemnity or make good of the
loss in monetary terms against all uncertain contingencies.

This cover i.e.CAR Cover can be arranged in the joint names of M/s NLC Tamilnadu Power Limited
(A joint Venture Between NLC India Ltd and Tamilnadu Electricity Board) and BHEL, PSSR covering
interests and risks of M/S NLC Tamilnadu Power Limited (A joint Venture Between NLC india Ltd and

Tamilnadu Electricity Board) as the principal, M/s BHEL, PSSR as the Contractor and including all
the sub-contractors employed by BHEL.

The scope of work to be executed by BHEL, PSSR is indicated elsewhere in the tender enquiry.

The risk Coverage under the policies so issued by the "Underwriter" shall be applicable from the
moment goods/consignments are unloaded at site of erection and shall remain in force during
storage at site (including materials already received at site), erection, testing and commissioning
and until completion of trial operation of all connected systems in respect of equipment covered.
Basically "All Risks" arising out of the following perils shall deem to have been covered under the

policy.
In brief but not limited to, the following shall be covered under the policy.

Location Risks: Such as Fire, Lightning, Theft, Burglary, Pilferage, Short delivery, Non
delivery, Breakage etc.

Handling Risks: Such as Impact of falling objects, Transportation, Collision, failure of
cranes, Denting, Bending, Tearing, bursting etc. whether caused by
BHEL itself, its sub-contractors, customers or other parties.

Operation/Maintenance: Such as Failure of safety devices, Leakage of electricity or water,
' Insulation failures, short circuits, tearing apart on account of centrifugal
forces, entry of foreign material/ substances, explosion, fire while
carrying out welding / gas cutting, damage to plant & equipment under
erection and surrounding properties of the owner etc.

Risks of Human: Such as Carelessness, Negligence (excluding wilful negligence),
Faults in Element Erection, RSMD (Riot, Strike, Malicious Damage),
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Acts of God: Such as Storm, Flood, Tempest, Hurricane, Inundation, Subsidence,
Land slide, Rock slide, Earthquake.

1.1 BASIS OF SUM INSURED:

The "Sum to be insured" is the value of the goods / Plant / Machinery / equipment / other
materials and consumables dispatched from BHEL Units / Divisions and their
Vendors/suppliers in India and abroad at the time and condition it was just prior to the
accident/Mishap. It is the duty of the "underwriter" to put back the "insured" (BHEL) in the
same position as was prior to the accident/ mishap.

1.1a.1) Storage, Erection, Testing Cover

>

YV V YV VYV VYV v

YV VVV

100% of Ex-manufacturing works Supply of Main
equipment and mandatory spares and applicable Taxes &
duties plus packing and forwarding plus freight plus all
other expenses within the employer country plus cost of
storage, erection and testing which, inter-alia, includes:
Erection, Testing and Commissioning Charges including
Charges towards Insurance, supervision and other
incidental services by Vendors and BHEL Units/divisions.
Testing period of 14 Days after commissioning.
Temporary civil works covering project office building,
storage sheds, storage yard.

Project Office Buildings and all office equipment and
furniture

Enabling facilities like temporary roads, temporary
lighting, Construction Power Distribution Network and
construction water etc.

Miscellaneous Erection and testing expenses.

Cost of material handling at site.

Cost of contingencies such as requirement of foreign
experts at site in case of damage/ loss to connected
plants.

Cost of lubricants, consumables.

Supervision charges for BHEL engineers.

Permanent Civil Works such as Buildings, Foundations,.
earthwork including materials for the construction thereon.
Free Issue Materials

Should there be any act of "addition" or "omission" of the factors on the part of the “insured" which
in the opinion or in view of the "underwriter" is "not required" or "required to be accounted for" the
same shall be brought to the notice of the "insured" before Submission of Offer to enable BHEL

clarify the matter, failing which BHEL will not accept rejection/ shorts

@ment of claim.
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1.1a.2) Escalation required under the CAR Policy: 10% of Sum Insured
1.2 PROCEDURE FOR CLAIM SETTLEMENT

1.2.1. The underwriter will put in place such a claim procedure that is positive prompt transparent
and targets for ‘zero’ pendency status. Towards this end the underwriter will endeavour to
educate the BHEL officials w.r.t. procedures and documentation requirement. A joint meeting
between potential surveyors, underwriters and BHEL will be organized at the time and place
suggested by BHEL for discussing this matter. The underwriter will take a fortnightly report
from the surveyor to ensure the success of the procedure and keep BHEL posted.

1.2.2 The Insurer shall immediately depute or authorize the Insured to call a surveyor(s) from the
approved panel but not later than 2 working days of receipt of intimation from the Insured in
exceptional cases.

1.2.3 The surveyor shall call for all the documents in support of claim in one go but not in piece
meal manner for expeditious settlement of claim, preferably at the time of visit or within 3
days thereafter.

If for any reasons BHEL does not respond/ provide all the particulars required by the surveyor,
the insurer or surveyor as the case may be shall remind within 2 weeks in writing the site with
a copy to their Regional Headquarters. In exceptional situations copy may be sent to this
office also.

1.2.4 The surveyor shall send his findings to the Insurer within 15 days of his getting documents.

1.2.5 In case the claim is not found tenable or not settled for the claimed amount. He will seek the
comments of BHEL within a week of receiving the survey report. The final view shall be taken
within 15 days of receipt of reply.

In normal circumstances the claim has to be settled within 30 days from the date of first
information, net of the time taken by BHEL for responding to surveyor's/ underwriter's
comments.

1.2.6 In order to minimize the procedural formalities and in view of the insignificance of amount
w.r.t. the project size, all the claims up to Rs 20,000/- over and above the excess/ deductible
franchise will be settled on the basis of statement signed by two officials of BHEL.

1.2.7 The insured will give required relevant document to the extent possible for settlement of
claims. However, in case of non-availability of required documents Insurer will settle the
claims based on the market information and engineering estimates. In short the emphasis
should be on the spirit of indemnity and not on procedures.

1.3 EXTRA PREMIUM:

Underwriter to Indicate

O :
Y ‘w 1‘& \‘
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i Rates for extension of Erection and Testing period. Rates must be inclusive of Premium
for Add-on covers.

IMPORTANT NOTE:
a) The premium rates should be quoted net of discount and exclusive of GST.
b) No subsequent increase in premium rate during entire policy period will be allowed.
2.0 EXCESS/ DEDUCTIBLE
For Storage and Construction Cover:
> 5 % of the claim amount subject to a minimum for Normal Period: Rs. 50,000 EEL

> AOG/Major Perils/ Collapse: 10 % of the claim amount subject to maximum of Rs 2,00,000
per event

> Fire / Explosion Claims: Minimum Excess as per Tariff.

For Third Party Liability:
The policy excess for Storage /Erection and Testing Cover as above shall apply for Third
Party Liability property damage claims also.

For third party liability claims arising out of Acts of God perils, the excess applicable to AOG
claims shall apply.

3.0 SELF-SURVEY LIMIT:
For all claims this limit will be Rs. 20,000 over and above the excess applicable.
4.0 DOCUMENTS FOR REPLACEMENT / REPAIR COST.

The contract price is the sale price agreed with Additional Chimney Package of 2x500 MW
NTPL, Tuticorin. The cost includes dismantling, production, procurement, erection cost plus
taxes and other expenses. The items supplied to site are billed by BHEL progressively based
on notional/ pro-rata per Kg rate also the amounts in the invoices to M/s NLC Tamilnadu
Power Ltd. (NTPL)/ Excise Gate Pass are based on such pro-rata/ notional rates. In the event
of a loss, replacement / repair cost will be furnished by BHEL through Cost Certificates
reflecting actual cost/ expenses inclusive of expenses incurred on visit of officials/ experts
(including foreign experts) as well as testing charges, if any, and the supervision cost by
BHEL engineers to site. The claims shall be settled on the basis of cost indicated in the Cost
Certificate by concerned BHEL Units and the site office that carry out such
repair/replacement.

Excise and taxes/duties will be payable by the underwriter based on actuals, which shall
include payment or reversal of the same.
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5.0 COST OF REPAIR / RECTIFICATION OF DAMAGED ITEMS:

6.0

6.1

7.0

el

It is usual that certain Repair / Rectification works arise due to damages to project materials.
The required Repair/ Rectification may be carried out by BHEL or by Vendors of BHEL at
their works under the supervision of BHEL Engineers.

The expenses incurred on Repair/Rectification such as Cost of Material, Cost of Labour,
Other Direct Cost of Repair / Rectification, All Indirect Costs apportioned in Repair /
Rectification Activity of Concerned Repair / Rectification Agency, Testing Charges,
Supervision Charges of Technicians/Engineers of BHEL, etc. are to be borne by the
underwriter.

For this purpose, Cost Certificate will be issued by the concerned Unit of BHEL and the same
will be accepted by the underwriter without any dispute for settlement of insurance claims.

Supervision Charges at site, if applicable for Re-erection/Dismantling etc., will be paid along
with the Site Overheads (which will be calculated @ 30% on Labour/Service Charges
incurred on Dismantling/Re-erection Services at Site).

The supervision charges of BHEL Engineers are to be taken on Man-day Rate basis less
10% as applicable for site as per prevailing Head Office/ Corporate Office circular at the time
of Repair/Rectification. These Man-day Rates are subject to revision every financial year.
The same shall be reimbursed by underwriter in the event of insurance claim.

In certain cases, the site may call the Technicians/Engineers from Manufacturing Units/their
vendors for repairs/rectification at Site. Charges for such visits of Technicians/Engineers will
also be reimbursed by the underwriter.

The above said provision of Cost of Repair/Rectification will apply to damage to items at any
stage i.e. transit, storage, erection, commissioning, testing and maintenance.

CHARGES FOR MATERIAL PROCUREMENT

In case any of the BHEL's Region/Project Site procures any materials on behalf of supplying
units for repair/replacement of damaged material from outside BHEL, 10% incidentals over
and above the procurement cost shall also be payable by the underwriter.

INTEREST ON DELAYED PAYMENTS:

The Underwriter shall settle all claims within 30 days from the date of submission of Final
Claim Bill accompanied by necessary documents. List of such necessary documents shall
be furnished for each type of claim by the underwriter at the time of start of the Policy.
Any delay in settlement of claims beyond 30 days, shall attract a penal interest at TWO
percent above the ruling Bank rate of interest for the period of delay (Ref. Insurance
Regulatory and Development Authority Notification dated 26t April 2002)
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8.0

8.1

9.0

9.1

10.0

10.1

10.2

10.3

10.4

11.0

ON-ACCOUNT PAYMENTS AGAINST CLAIMS:

In case of net claims exceeding Rs. 10 Lakhs, BHEL will request for On-Account payment.
On account payment will become due on establishment of prima facie admissibility of the
claim. The Underwriter shall promptly make an on-account payment on the basis of firm
estimates provided by BHEL. The underwriter will ensure that the surveyor releases his
recommendations for On Account Payment promptly after submission of firm estimates
by BHEL and documents required for establishing the admissibility of the claim.

THEFT / PILFERAGE CLAIMS:

The security / watch and ward arrangement in the project is in the purview / scope of the
owner who has engaged his own security for the watch and ward of the project. Theft /
pilferage are reported to them as per procedure. As for filing report with police is
concerned, sending information to the police by registered post will be considered
adequate in case FIR cannot be lodged with Police. In case the final report cannot be
obtained, indemnity bond will be furnished which shall be acceptable to the underwriter.
However, the complaint so lodged with the security agency for such stolen items will be
with brief description of the item and other details such as weight, value and exact time of
notice of loss where available shall form the basis for settlement of claims by the
Underwriter.

DEPUTATION OF SURVEYORS:

Within a reasonable time from the commencement of Policy the Underwriter shall discuss
and furnish the list of surveyors containing their relevant details. Normally surveyors from
that list only shall be deputed. BHEL reserves the right to review the list and can ask the
Underwriter - not to depute a particular surveyor in case BHEL management feels that his
deputation may jeopardize company’s interest.

The Underwriter shall depute the surveyor within 2 working days on receipt of the
intimation of the occurrence of the accident. In the event of any delay in deputation of
surveyor; BHEL reserves the right to engage any other surveyor from panel at the cost
of the underwriter.

In case the surveyor causes undue delay, the underwriter will have to effectively and
promptly intervene to expedite the process or to change the surveyor. In case surveyor
loses the documents or does not pass them to the underwriter for any reason, photocopy
will be asked from BHEL and the same shall be acceptable as if these are original papers.

The underwriter shall provide a copy of the survéey report to BHEL if and when asked for.
The surveyor shall be advised by the underwriter to directly submit his report on the
causes and ways to avoid losses in future. However, BHEL will not pay any remuneration
in this behalf. Potential reduction of claim due to such analysis will help to reduce the
future claims

ESTABLISHMENT OF SITE OFFICE:
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Underwriter shall either establish his site office at the Project site or make available a
knowledgeable authorized representative, who shall be responsible for managing the day-
to-day affairs pertaining to the claims. He shall also guide BHEL and expedite the
settlement of claims apart from interacting with the external agencies. He shall also act
as a catalyst, organize the visit of surveyors to site timely and arrange to settle the claims
expeditiously. All expenses with regard to the above will be to the account of Underwriter.
The representatives should be placed at such a location that he can reach the site within
a day’s time of getting the call. He will also be required to go to the site regularly,
periodicity of which will be decided in consultation with the site management.

PROGRESS REPORTING AND REVIEW:

The Underwriter shall submit progress reports regarding the status of claims settled &
pending for settlement, premium received and the claim amount settled etc. as and when
called for. Periodic progress review meetings will be held at site/HQ during which the
status of all the pending claims will be discussed and action plan drawn to liquidate the
pending claims. The Underwriter shall depute their senior representative to attend such
meetings, who are empowered to take spot decisions in respect of settlement of claims,
whenever feasible. They shall also constantly update/review their work program to match
the liquidation of pending claims vis-a-vis scheduled site/contract closing program.

PURCHASE PREFERENCE TO CENTRAL PUBLIC SECTOR UNDERTAKINGS:

If applicable, purchase preference shall be given to Central Govt. PSU organizations
involved in Insurance business as per the Govt. of India guidelines in this regard.

14.0 CLAIM RELATED STIPULATIONS:

14.1

INDIRECT COST ON ACCOUNT OF ADMINISTRATIVE AND FINANCING COST ON
PROCUREMENT OF MATERIAL FROM VENDORS OUT SIDE BHEL:

Indirect Cost (applicable to all supply of repair parts & equipment except supply of parts
& equipment from BHEL manufacturing units) will be charged on the total cost of
procurement of repairs/ replacement material towards administrative and financing cost.

Underwriter may hereby note that the Erection price indicated has elements of “sum
insured” inclusive of contingency and such indirect cost These are payable against all
repairs/rectification claims lodged by BHEL.

" The rate of such indirect cost is calculated énnuaHy by Units/Regiohs of BHEL based

upon the last year actual expenses. A certificate from concerned Unit/Region which is
procuring such material will be provided for such indirect cost. No request for other
supporting documents/dispute in this regard will be entertained by BHEL at any point of
time in respect of claim settlement.
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15.0 STORAGE, ERECTION & TESTING COVERS:

15.1 Underwriter to ensure and confirm that the scope of cover for the "Risks at site during Storage
Erection & Testing” is comprehensive except for a few Internationally accepted "Exclusions”.
All underwriters will submit the list of these exclusions and the successful bidder will apply
only those which are included in the list of all underwriters.

15.2 The Underwriter to indicate clearly exclusions of the Policies to avoid any dispute at a later
date. In the event of any ambiguity in his proposal with regard to this aspect, the interpretation
will be done to the advantage of the insured.

15.3 Covers shall include all risks in the course of movement of goods, Storage at site, Pre-
assembly, Erection, Pre-commissioning, Commissioning and Trial operation of the
equipment/facilities/Package as per the contract with the customer. Bidders can go through
the relevant portion of the said contract if they so wish. However, for the reason of
confidentiality, copy cannot be provided.

16 Erection Cover:

> All activities till Erection of complete unit & prior to Synchronization with FGD shall be treated
as Pre-commissioning activities & shall continue under the erection cover.

> In case the unit after the synchronization with the FGD System is under shutdown for
attending to commissioning problems, the period of shutdown shall be considered as Erection
period.

>  The operation of any individual equipment /system prior to synchronization with FGD System
will be covered and considered as erection cover.

17 Testing Period Cover:

The testing period cover or cover during testing period will be till handing over of the plant/facilities
by BHEL.

The testing, commissioning, trial run and handing over are as described below.

Description of “Trial Operation” as per Customer contract is:

“Trial operation shall mean the integrated operation of the RCC biflue chimney with
borosilicate lining covered under the Contract with Boiler along with FGD for a period of two
weeks at specified load for providing trouble free operation of the RCC Bi-flue chimney with
Borosilicate lining.”

17.1 DEFECT LIABILITY PERIOD COVERAGE REQUIRED: Not Required

18.0 PERIOD OF COVER: The cover for CAR policy will start either from the date of
unloading of first consignment of material or the date of payment of It instalment
premium whichever is later. However, all con3|9nmants! work done till date of
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(A)

(B)

19.0

commencement will be jointly inspected by the insurer and insured and damages/ losses
already suffered will not be to the account of the insurer.

Commencement Contractor’s All Risk Policy:

The risk for each project will commence from the date of unloading of first consignment at
site/ start of physical work/storage at site or payment of premium whichever is later.

Commencement of the Testing Period:

The Chimney shall be on initial operation with due permission from the purchaser during
which all necessary adjustment shall be made by the contractor while operating, over all full
load range enabling the Chimney to be made ready for the trail run.

The testing period shall start after completion of all pre-commissioning activities (which shall
mean erection and testing of individual equipment/ system/ sub-assemblies individually and/
or in the group) in a manner that result into synchronization of each individual unit.

PREMIUM FOR EARTHQUAKE.

Premium for Earthquake as per location (Seismic zone) , if any, is to be indicated in the price
bid in the appropriate column

20.0 ADD-ON COVERS

In addition to the add-ons that may be available for projects as per market conventions as
well as the ones that bidders may offer (which may be mentioned in the list of all add-ons
available free of cost), BHEL also wishes to cover the following. The Premium, if any, for
these add-on covers may be built up in the price quoted by the bidders in the price bid:

a) Third Party liability including cross liabilities for a sum Insured Rs. 8.5 crores
(AOA/AQY-Rs.8.5 Crores per occurrence)
b) Surrounding Properties with FLEXA for 10% of Policy Sum Insured.
c) STFI
d) Debris removal upto 50 lakhs
e) Expediting cost including Express freight.
f) Escalation for 10% of the policy sum insured
g) Fragile ltems like glass, insulation, refractory, insulators, mineral wool mattress, fire
bricks etc.(in boxes or loose as may be) - with Sum Insured up to Rs. 12 crores.
h) Civil Engineering Works — To cover the risk of loss or damage to the property brought
on to the Site of Erection for the performance of the contract, as follows: -
1. All permanent Civil Englneerlng Works such as bu1ld|ngs foundations,
earthwork including materials for the constructions thereon
2. All temporary civil works such as buildings, sheds.
i) Waiver of Subrogation Clause
j) 72 hours clause
k) Free automatic reinstatement clause up to 10% of the Sum Insured.
1) Loss minimization expenses

!
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m) Professional fees
n)" Waiver of contribution clause
0) Amendment in firefighting endorsement wordings

21.0 Endorsements for Free Covers and Discounts

The underwriter is to separately incorporate the free covers and discounts in the form
of endorsement attached to the policy.

22.0 Other important conditions/points to be noted by the tenderers and necessarily
agreed

22.1 Supervision is included in the sum insured and accordingly the supervision charges
shall be paid while settling the claim. Replacements claims will be settled based on
the certificates/invoices for the Replacements from BHEL'’s supplying units who are
the suppliers.

22.2 If the taking over period is completed prior to the policy period, insurer shall refund
proportionate premium.

22.3 If the testing period included is not fully consumed during the normal policy period or
extended period, the same shall be taken into account during further extended period
and extensions arranged accordingly.

22.4 Division/ Branch of the underwriter shall be chosen by BHEL.
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1.

2.

ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN
ANNEXURE |

DEVIATION STATEMENT
(Pl. strike off the clause which is not applicable and ticks the other)

THIS IS TO DECLARE THAT WE DO NOT HAVE ANY DEVIATIONS IN THE STIPULATIONS
OF YOUR TENDER AND ACCORDINGLY ACCEPT ALL THE STIPULATIONS WITHOUT ANY
RESERVATIONS WHATSOEVER.

OR

THE FOLLOWING DEVIATIONS ARE BEING TAKEN..

a) Parano....... section .......
b) Para no....... section .......
c) Parano....... section .......
d) Parano....... section .......

hereby certify that except the deviations

mentloned above, we do not have any other deviations to the TENDER NO. BHEL: CO:FIN:INS:
ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN.PSSR dated 21.09.2022
Deviations, if any, mentioned elsewhere in our bid (whether Techno-commercial bid or Price bid)
may be treated as null and void by BHEL.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN

ANNEXURE - 1l

DECLARATION SHEET

[;
hereby certify that all the information and data furnished by me with regard to this Tender

Specification No. BHEL: CO: FIN: INS: ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN-PSSR
dated 21.09.2022 are true and complete to the best of my knowledge. | have gone through the
specifications, conditions and stipulations in detail and agree to comply with the requirements and
intent of specification.

I, further certify that | am the duly authorized representative of the under mentioned tenderer and a
valid power of attorney to this effect is also enclosed.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN.
ANNEXURE 1ll

CERTIFICATE OF DECLARATION FOR CONFIRMATION OF IRDA/TAC
GUIDELINES

hereby certify on behalf of uuwswssrisrnrmmnEreEs s s that our offer
)y 5 5 e g S . | By o] T against tender specification No BHEL.: CO:
FIN: INS:1X660 MW ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL,
TUTICORIN,PSSR date 21.09.2022 does not breach of Insurance Act/IRDA/TAC and applicable
guidelines. | further confirm that in the event of disclosure at a later stage that the same is in
breach and BHEL is put to any disadvantage or face cancellation of the Policy or any claim
becomes substandard/untenable, the whole liabilities arising out of this shall lie wholly on us and
will bear all consequences thereof.

, further certify that | am the duly authorized representative of the underwriter and competent to
agree as above and a valid power of attorney to this effect is enclosed.

[, further certify that there is no tariff violation. In case some violation is pointed out at a later date,
the same shall be taken care of in line with clause 12 of Section I.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN
Annexure- IV

DECLARATION

W v vt o e e e A A A i A it A Will go for a suitable re-insurance
arrangement and will furnish the details of re-insurance arrangement in the event of becoming a
successful bidder. Re-insurance will be done with GIC in India and/or A+ rated international re-
insurers.

For and on behalf of underwriter

(Signature & seal of authorized signatory)
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ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN
Annexure -V

LIST OF INTERNATIONALLY ACCEPTED EXCLUSIONS

For and on behalf of underwriter

(Signature & seal of authorized signatory)



ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW NTPL, TUTICORIN

ANNEXURE - VI

Discount in Premium to be allowed beyond Policy Period in case of
Claim Amount being less than the Premium already paid

(Not to be considered for Price Bid Evaluation)

CLAIM RATIO

DISCOUNT OFFERED

Upto 10 %

more than 10 % upto 30 %

more than 30 % upto 60 %

more than 60 % upto 100 %

For and on behalf of underwriter

(Signature & seal of authorized signatory)

Note: The above discounts offered by the bidders are not to be considered for Price Bid

evaluation.



£t

FTNA3IHOS F0IMd d3DRIdANN

syuow
X | XOOXXXXXXXXXXX AERE 8l e ORIl 0lS TR
B SO R jeuslew Jo Jisuel] ‘uonodale ‘ebelols
Buipnjou]) SYIO [IAID 10§ JBA0D MVD | 0'Z
SpIoM U] salnBiy ul pouad
(saxe} Buipnjoxa ‘ (se1019 19A09)
s9adny u]) wniwsaid Jo Junowy uj 'sy) painsu| wing 19A09 jo uonduosag | NS

(43IAO0D MSIY TV S:HOLIVHINOD HO4 ADITO0d IDNVHNSNI)
S31VY 40 ITNAIHDS
aig 3214d

"NIMOOLLNL “TdLN MIN 00SXZ 40 IDVMOVd AINIWIHO TVNOLLIAaV
3TNA3IHOS FDIRMd dIDRAdNN

IMA-HINXHANNY

T20T°60°TT Pa1eA NIYOJILNL “IdLN MIA 00SXZ 40 I9WIDVd AINWIHD TYNOLLIAAV :SNI :NI4 ‘0D “13Hd "ON ¥3aNdL



143

uoalayl
SUOIIONJJSUOD B} IO} S|eLlsjew
Buipnjoul yiomypes ‘suoljepunoy
‘sBulpjing se yons S}IOAA
Buusauibuz j1n19 Jusuewad ||y (I

- :SMOJ|0} SE ‘}OBIUOD

3y} Jo @ouewlopad sy} Joy uoljoslg
JO 8} ay} 0} uo jybnoliq Auadoud
ay} o) ebewep Jo SSO| JO YSU By}
XXXXXXXXXXXXXXXXXXX XXXXXXXXXXXXXXXXX J1an00 0] — sYIOAA Buuesuibug ng | (B

(g Aew se 8s00|
JO saxoq Uu1)'2)8 SsHouq 8y ‘ssaipewl
[oOM |esauiw  ‘siojelnsul  ‘Alojoelsel

XXXXXXXXXXXXXXXXXXX XXOOOXXXXXXXXXXXX ‘'saloin zIL oy dn | ‘uonensur ‘sse|b oy} sway spbeiq |
XXXXXXXXXXXXXXXXXXX XXOXOXXXXXXXX XXX XXX painsu| wng Adljod au} Jo %01 VX314 Uim saipadold Buipunoung | (8
XXOOXXXXXXXXXXXXXX XXX XXXXXXX painsul wins Ad1j0od 8y} Jo %01 ss040 Buipnjoul Ayjiger; >twmnu_:m__h_u”_r_ (p
XOOOOOOXKXXX XXX XOOOOOXKKIOKX painsul wns Ad1jod 8y} JO %01 uoneeoasy | (o
XXXXXXXXXXXXHXXXXXXX XXXXXXXXXXXXXXXXX painsul wns Adljod . I41S | (g
XXXXXXXXXXXXXXXXXXX XXX XXX XXX painsul wns Adjjod ayenbyuey | (e
SH3IAOD
JONVAINSNI T¥YNOILIdaV | 0°€
spiom uj saunbiy uj
(soxey ("s¥)

Buipnjoxa saadny u]) wnjwaid Jo Junowy painsuj wng Jar0) jo uonduasag | NS

2202°60°TZ Pa1ed NIYOIJILNL “TdLN MIA 00SXZ 40 IDWIIVd AANWIHD TYNOLLIAAY :SNI :NI4 ‘0D T13Hg "ON 43AN3L



33

slappig 8y} JO [eas pue ainjeubis

‘ajqeo)dde se § g5 Buipn|dul Ing sjunoasip BuiAidde Jaye pajonb aq 0} s1 wniwaid ay] (q)

sasiwaid jue|d oy} apisul swajsAs Buiybi4 a4 Jo Alljigelieae Jo MaIA Ui palapisuod aq asea|d Aew jJunoosip 34 (e)

9)ON

XXOOOOOAOOBOKXXX XXX XXX XXX XXXXXXXXXXX (Sp1om u)) [ 03 | "oN °IS] winiwaid |ejo)

XOOOONXXXXXXX XXX XX XXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX (S94nBi4 u)) [y 03 | "ON "|S] wniwaid jejo]

200000 XX 00O X %81 @ 1S9 B 4

XXOOOOXXXXXXXXXXXXK | XXOOOOXXXXXNNKK asne|) uoneboligng jo Jenlepy | (U

"spays ‘sbuip|ing
se yons syiom jIalo Aueltodway |y (i

€Z0T°60°TZ P31ea NIYODILNL “TdLN MIN 00SXZ 40 IDVIIVd AINWIHD TYNOILLIAAY :SNI :NId (0D :13HE "ON ¥3IANIL



UNPRICED PRICE SCHEDULE

Appendix |

As Tenderer at times commit errors of calculation, we are not asking for premium rates.
These will be worked out subsequently. However, if a tenderer gives the same, it will be
dealt in accordance with point no 6 of the section-| to.the tender.

We will endeavour to give advance notice, as early as feasible, for extension and/or
completion of a cover. However, no stipulation by the bidders for the minimum notice period
will be accepted.
It is normal in case of a project that policy extension is sought by the insured. However, risk
profile during such extension fundamentally remains the same.
The rate for extension beyond the policy period shall be specified by the Underwriter as
below-.
RATE FOR EXTENSION
Rate / Month in mille *
CAR Cover - 1 0.9.0.0.9.9.9.0.0.0.90.9.9.9.9.9.0.¢
*CAR Cover Premium rate should be inclusive of premium for Add-on covers opted
under the Policy. The Premium rate is to be quoted after applying discounts but before

applying GST as applicable.

Bidders are required to specify as to what %age of premium they will be willing to offer
during the extension of the policy depending on the claim experience in the Annexure VI.

It may be please noted that since 90% of the material would have been erected, premium
on storage during extended period should be for the balance 10% of material only.



BHARAT HEAVY ELECTRICALS LIMITED

TENDER SPECIFICATION

FOR
CONTRACTOR'S ALL RISK POLICY

2X500 MW THERMAL POWER PLANT - CHIMNEY PACKAGE.
For

NLC Tamilnadu Power Ltd. (NTPL), Tuticorin, Tamilandu

TENDER NO. BHEL: CO: FIN: INS: ADDITIONAL CHIMNEY PACKAGE OF 2X500 MW
NTPL,TUTICORIN.PSSR

VOLUME - I
PRICE - BID

BHARAT HEAVY ELECTRICALS LTD.
CORPORATE FINANCE
BHEL HOUSE, SIRI FORT
NEW DELHI - 110 049.
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Appendix |

. As Tenderer at times commit errors of calculation, we are not asking for premium rates. These will be
worked out subsequently. However, if a tenderer gives the same, it will be dealt in accordance with
point no 6 of the section-I to the tender.

. We will endeavour to give advance notice, as early as feasible, for extension and/or completion of a

policy period is over. However, no stipulation by the bidders for the minimum notice period will be
accepted. ‘

It is normal in case of a project that policy extension is sought by the insured. However, risk profile
during such extension fundamentally remains the same.

. The rate for extension beyond the policy period shall be specified by the Underwriter as below-.
RATE FOR EXTENSION
Rate / Month in mille *

CAR Cover -

*CAR Cover Premium rate should be inclusive of premium for Add-on covers opted under the
Policy. The Premium rate is to be quoted after applying discounts but before applying service tax as
applicable.

Bidders are required to specify as to what %age of premium they will be willing to offer during the
extension of the policy depending on the claim experience in the Annexure VI.

It may be please noted that since 90% of the material would have been erected, premium on storage
during extended period should be for the balance 10% of material only.



