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R BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL

TRANSFORMER SERVICES DEPARTMEN
Phone: +91-755-2503377/3195 E-mail: aniruddh@bhel.in

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

Sub.: Overhauling of 100 MVA, 400 /132/ 33 KV, 3-Phase ICT at UPRVUNL Anpara “B” Thermal Power
Project, Anpara, Sonebhadra, State: Uttar Pradesh.
[ Painting of ICT during overhauling is not covered in scope of work]

Dear Sir(s),

Sealed tenders are invited for carrying out the subject work. The tender submission and opening details are as follows:
o DATE & TIME OF RECEIPT OF THE TENDER: 29/10/2022 Till 11.00 Hrs.
e DATE & TIME OF TENDER OPENING: 29/10/2022 after 14.00 Hrs.

e PLACE OF TENDER SUBMISSION: “GREEN COLOURED WORKS CONTRACT TENDER BOX” placed in
Tender Room, Administrative Building, Ground Floor, BHEL, Bhopal - 462 022.

The details of the work shall be as per the Scope of Work (Clause No. 4.0). Prices are to be submitted as Price-
bid format (Annexure-l). The other conditions and details of tender are as follows:

1.0) PROJECT:
UPRVUNL, Anpara “B” Thermal Power Station, Distt. Sonebhadra, State: Uttar Pradesh.

2.0) DETAILS OF EQUIPMENTS:

100 MVA 400/132/ 33 KV 3-@ Transformer at UPRVUNL, Anpara, Power Station Distt: Sonebhadra

3.0) APPROXIMATE SHIPPING WEIGHT & DIMENSIONS OF MAJOR PARTS:

ﬁ:)'. Description 100 MVA Transformer
1. Shipping Weight transformer tank 110.0 Ton

2, Weight of Accessories 23.0 Ton

3. Quantity of oil 57.0 KL

Note: Values given above are approximate values.
4.0) SCOPE OF WORK:

This project consists of complete overhauling of Transformer along with testing prior to Overhauling
and after completion of work along with dismantling - overhauling, Re-erection and replacement of
Tank Rim Gasket by lifting Top Tank and handing over of ICT after complete overhauling and testing
to Customer.

The total overhauling work is divided in six stages comprising some activities of overhauling of ICT.
The work content to be carried out by the Contractor will broadly comprise of following:

» Overhauling of ICT contains following activities :
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4.1 Preliminary inspection and testing (Stage-I) :

This stage of work comprises of physical inspection of ICT and scheduling of the activities for execution
in overhauling and checking the condition of available gasket with UPRVUNL to be used during
overhauling. This also involves shifting of Storage Tank provided from UPRVUNL to appropriate
location after flushing and thorough cleaning of Tanks before it’s usage.

Preliminary test to be carried out before start of dismantling activity of ICT at site- i) IR value of
Winding and Core ii) Voltage ratio Test iii) Short Ckt test iv) Magnetic balance and magnetizing current
v) Tan delta test of Bushing and Winding.

Arrangement for shifting of oil drums required for top-up oil approximately 8-10KL from store to
execution location and attaining its filtration value of BDV >80 KV and Moisture content < 10 ppm
during entire overhauling process and its testing from NABL accredited lab/ Customer agreed lab is in
the scope of Bidder. Arrangement of Filter M/c of 10-12 KL with arrangement of required cable for
Power supply from nearest available point shall be in scope. Bidder may however check the availability
of Filter M/c of required capacity and its condition available at Power Station, same can be used
additionally to expedite the process. {Disconnection of HV- IV and LV jumpers before start of
overhauling works is not in scope of Bidder}.

4.2  Overhauling - Dismantling of Main Tank - Internal inspection (Stage-Il):
i) Dismantling -

Activity comprises of draining of oil in storage Tank in presence of Dry Nitrogen /Dry Air of -60°C Dew
point or better measured from vaisala or similar type Dew point meter. Dismantling of OAB pipe works,
Turret and Bushings of HV-1V- LV-Neutral to be carried out in presence of Dry Air of Dew point -60°C
or better. This is followed by blanking of all opening of ICT Main Tank with criteria of Minimum
exposure (blanking plates were provided from customer). Other associated interconnecting pipes
between Main Tank & conservator, oil circulation pipes between Turret and Main ICT Tank, OLTC pipe
also to be dismantled.

Dismantling-lifting of Top Tank cover for replacement of Tank Rim Gasket, required Crane for lifting
to be arranged (if Crane was available at site same can be availed from site). Replacement of Tank
Gasket (Top- Bottom) with new set of gasket either provided from Customer or can be fabricated at
site with available material. While replacement of Tank rim Gasket arrangement of water proof Tripal
/ Tarpaulin for complete covering of Transformer active part assembly along with all necessary
arrangement of enclosure for safe execution of overhauling activities at site as per instruction on
BHEL Engineer incharge needs to be arranged by E&C agency if not available at site.

i) Internal inspection: Internal inspection of Transformer by BHEL experts along with overhauling
activity comprising of tightening of TG, Active part assembly and carrying out all required work inside
ST Tank assembly. Followed by flushing of core and winding through hot centrifuged oil. All activities
inside ST to be executed in presence of Dry Air of Dew point -60°C or better arrangement for same
shall be arranged at site. Execution and attending all observations/repair works as per internal
inspection of ST requires skilled and experienced Manpower and same need to be arranged by
Contractor. Attending all the observation / repair works as per observation of internal inspection of
Transformer is included

Arrangement of Dry Air Generator /Dry Cylinder of Dew point better than -60°C during entire
overhauling works is in scope of Contractor. ICT Tank pressure to be maintained at 0.25 Kg/cm2 with
dry air of dryness not less than (-) 500 C dew point. The log books need to prepared of dry air / N2
pressure and dew point of dry air/ N2 filled Main tank till commencement of overhauling activities.

4.3 Overhauling of associated accessories (Stage-lll):

i) Dismantling of complete Radiator’s, Header and its associated B/f valve along with oil pipe lines,
pump motor set, MOG, flow indicator, Buchholz and its re installation with replacement of new
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Gasket at required location (If required Gasket were not available same needs to prepared and
used from available material at site).

ii) Dismantling and overhauling of cooling fan, pump set includes cleaning, greasing and if required
arrangement and replacement of defective bearing and its reassembly under guidance of
customer and its final testing after completion of overhauling activities at site.

iii) Cleaning of contact and changeover mechanism of OLTC Diverter/selector switch and Motor Drive
Unit (MDU) and any other required work including installation and alignment if required to be
carried out.

iv) Changing of complete gaskets of Transformer & accessories.

4.4 Overhauling - Re- assembly of ICT (Stage-IV):

i) After replacement of Tank rim gasket by lifting Top Tank, Tank shall be assembled properly. Pre-

erection testing of Turret CT and Bushing to be carried out . Re-erection of tested Turrets and Bushings

and associated pipe work after replacement of new Gasket and “O Rings”. All required necessary

arrangements of materials for attending any leakage or alignment issue needs to be arranged at site.

ii) Overhauling of cooler control cubicle i.e. cleaning of thermal relays, contactors, switches associate
from CRC and associated testing in presence of customer official.

iii) After complete assembly of the Tank, Pipe works with new Gasket as available with customer or its

fabrication from available material with customer, Pressure test on Main Tank shall be carried out as per

standard BHEL procedure from Dry Nitrogen having Dew point -60°C or better @ 0.25-0.30 Kg/cm2.

iv) All Radiator - Header Erection with replacement of B/f valve Gasket and necessary required repair

work to attend the leakage from the radiator needs to be carried out as per site requirement.

v) After complete assembly Cabling and termination and earthing of all associated accessories with

earthing Grid is in scope of Contractor.

vi) Providing assistance during Pre charging checks and protection system and preparation and submission

of checklist and Test records at each stage of work shall be in scope of contractor.

4.5 Overhauling - Commissioning process of ICT (Stage-V):

i) Dry out Process - After successful pressure Test of Main tank, Dry out process to be carried out i.e.
achieving vacuum of 1 torr or better followed by vacuum Drop Test. After clearing the vacuum drop test
- vacuum cycle of minimum 1 torr continuous vacuum maintained for 48-72 hrs followed by Dry Nitrogen
insertion of -60°C or better Dew point @0.25-0.35 Kg/cm2 shall be carried for 24 hrs. Same process cycle
of Dry out to be carried out till achieving the Dry out of -20°C Dew point of the Main Tank. Arrangement
of Dry Nitrogen cylinder and T&P with manpower for continuous multiple cycle of Dry out to achieve Dry
out values is a part of process, Amount payable is as per clause No 6, which include charges of all dry
out cycle executed to achieve required Dry out values. No extra amount is payable.

ii) Oil filtration in Storage Tank and oil filling - Drained oil in Storage Tanks (as required arranged by E&C
agency) to be filtered to achieve the BDV of Greater than 80 KV and Moisture content lesser than 10 ppm.
Testing of oil sample of individual Storage tank shall be carried out from UPRVUNL Test lab /NABL
accredited test lab/CPRI test lab. After achieving the oil parameters, the oil filling in ICT shall be carried
out under vacuum of 1torr or better maintained for minimum 24 hrs.

iii) Hot QOil Circulation - Dry out process to be achieved by carrying out Hot oil circulation process in
which oil needs to filtered for minimum 72 hrs after achieving the outlet temperature of minimum 57°C
from the Main Tank. Process of Hot oil circulation to be continued till achieving the IR values of winding
as per standard values and achieving the final oil parameters of BDV greater than 80 KV and Moisture
content less than 10ppm. HOC process shall be continued till clearance from BHEL is provided to stop the
HOC process.

4.6 Testing and Handing over for Charging (Stage-1V):

1) After HOC separate oil sample from Main Tank and Diverter Chambers to be send for final oil Testing from
UPRVUNL Test lab /NABL accredited test lab/CPRI test lab. Final oil sample of Main Tank shall be tested
for BDV, Moisture content, Tan delta, Resistivity, IFT and DGA. Oil sample of OLTC diverter to be tested
for BDV and Moisture. In case of deviation in oil parameters from acceptable values as per IS 1886, re-
filtration followed by retesting of oil needs to be carried out to achieve the required oil parameters
without any additional charges by bidder.
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2) Pre commissioning Electrical Test - After desired oil parameters are achieved and completion of settling
time, the pre-commissioning tests shall be conducted from calibrated instrument on ICT as per tentative list
to be carried out.

i) Isolation test, magnetization current, Polarity, Insulation Resistance and Pl of Winding measurement.

ii) Measurement of turns Ratio and Resistance at all tap positions and short circuit Test.

lii) Measurement of capacitance & tan delta for Winding and Bushings and SFRA in all combinations.

List of test mentioned above is indicative only and it may vary as per BHEL norms/ customer requirements.
Any other requirement other than mentioned along with all required test for successful Overhauling works of
ICT at site would be in scope of Contractor without any additional cost.

3) Submission of all records of various stages of overhauling work in the prescribed BHEL format signed by
contractor and BHEL/ Customer representative in the form of bound booklet & scanned copy (Erection
checklist shall be provided at time of award of contract), after completion of final commissioning and handing
over equipment and closure of all punch point.

5.0 FACILITIES AND OTHER REQUIREMENTS AT SITE:

The facilities available at site and other requirements to be adhered at site while executing the work shall be
as follows:

5.1 Contractor shall appoint minimum 7 nos. of Fitter, rigger, Electrician well-qualified, knowledgeable and having
proven experience to lead/guide overhauling activities at site along and 1 Supervisor for execution/monitoring
activities at site. Contractor needs to provide Manpower status on daily basis while execution of works at site.
While day to day management of the site and supervision of the works shall be the responsibility of
Contractor’'s Engineer-In-charge/authorized representative, he will report to BHEL executive to assist him to
discharge the overall responsibility of the execution of the project. He will have to regularly interact with BHEL
and customer officials and appraise them on all aspects/developments at site.

5.2 The contractor will have to appraise BHEL officials on the progress of activities on site on daily basis and
shall send the written progress report by email/fax to BHEL on weekly basis or as required by them.

5.3 Contractor is responsible to employ required number of skilled/semi-skilled and unskilled workmen as per site
requirements to complete the entire project as per schedule. In order to expedite the work at site as per
customer schedule — contractor is required to augment the Manpower and complete the work on priority basis
is in the scope of work.

5.4 Contractor will have to ensure that the Health, Safety and Environment (HSE) requirements are clearly
understood and faithfully implemented at all levels at site. They will have to ensure adequate safety
precautions at site as per the various statutes and shall be entirely responsible for the complete safety
of their workmen/employees & deploy qualified safety person to monitor entire E&C activities at site.
Necessary Personal Protection Equipment’s (PPE’s) (such as Helmets, Goggles, safety Belts, Gloves,
First aid box etc.) shall be provided to the worker/staff as per requirement during erection work.

* While execution of work all COVID / pandemic related guideline as issued by local administration /
central government need to be followed at site.

55 On award of contract, site documents as mentioned below shall be collected compiled, arranged by contractor
from customer.

i) Particulars of each employee employed by Contractor before start of work.

ii) Lorry receipt certificate of equipment, accessories received at site.

iii) Material verification and material receipt certificate.

iv) Site opening certificate.

v) Completion certificate

vi) Operational acceptance certificate

vii) Intimation of insurance claim on account of transit damage or erection damage must be obtained from
site duly signed by customer & contractors on behalf of BHEL.

viii) Site closing certificate.

Further any other document required as per contract for installation services portion must also be obtained/
furnished to customer for fulfillment of contractual commitment.
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5.6

5.7

5.8

5.9

All the instruments/equipment’s required for erection, conducting all tests throughout E&C period shall be
arranged by the contractor. All the instruments to be used shall be of reputed make and shall have valid
calibration certificate.

Construction supply at one point will be provided by BHEL/Customer on free of cost basis. However, the
Contractor will have to arrange for Energy meter and required cable to tap the power supply from the
point/distribution board provided at site by customer. All further distribution point of utilization as
required shall also be contractor’s responsibility.

In the event of halt in work for whatsoever reason, if the BHEL requires for demobilization of the T&P from
the site and re-deployment as per requirement then Contractor has to do so after receipt of such information
from BHEL in writing and hence, Contractor shall keep the provision for 1 (one) time mobilization and re-
deployment in their scope for such contingencies

The Contractor will have to adhere and follow all the local rules and statutory requirements and as given in
Annexure-lll, IV, V.

6.0 TERMS OF PAYMENT:

The payment shall be made to the contractor in parts after successful completion of activities as per the Scope
of Work (Clause 4.0) mentioned above. The total quoted price in price schedule (Annexure-l) is divided into
06 (Six) stages containing group of activities as per clause 4.1 to 4.6. The party can claim payment after
successful completion of respective stage of work. An activity completion certificate stage wise endorsed by
BHEL person shall be required to be attached with every bill to be raised.

Payment stage per transformer is as under:

Sl.no. | Details of activities as per Scope of Work Break-up of Price (in %)

After completion of activities as mentioned in clause 4.1

6.1 15
( Stage-) of scope of work above.
After completion of activities as mentioned in clause 4.2

6.2 15
( Stage-l) of scope of work above.
After completion of activities as mentioned in clause 4.3

6.3 15
( Stage-ll) of scope of work above.

6.4 | After completion of activities as mentioned in clause 4.4 15
(Stage —1V) of scope of work above.
After completion of activities as mentioned in clause 4.5

6.5 20
( Stage-V) of scope of work above.

6.6 After completion of activities as mentioned in clause 4.6 20

) ( Stage-VI) of scope of work above.
Total 100%

Payment shall be released normally, within 60days after submission of the bills, with meeting all formalities in
advance. All payment shall be release through electronic pay mode only. Party has to submit its bill within 30
days of the completion of service.

6.1 The Contractor has to submit the following documents with every bill:

i)  Wage sheet of manpower deployed.

i)  Workmen insurance policy for workers at deployed at site.

i) PF deposit challan.

iv) Stage of Activity completion certificate endorsed by BHEL representative & duly filled checklist of each
stage of activity. (Checklist will be issued along with work order)

All the payment shall be made as per BHEL norms and is subject to deduction of Security Deposit and
Income Tax at source as per the applicable rules and TDS will also be deducted under Income tax act.
Security Deposit recovered shall only be refunded after completion of defect liability period (as
mentioned in clause 7.5 below).
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6.2 HSN code /SAC, rate of tax under GST and Applicable GST (IGST, CGST/SGST/UT/GST) and GSTIN shall
he clearly mentioned by the bidder on invoice.

6.3 Bidder has to give his undertaking that GST portion of the invoice shall be released only upon:

a) Allinvoices raised by contractors /vendors must be GST complaint Tax invoices as per GST invoices rules.

b) Contractor declaring such invoices in his GSTR-1 or any modified return as notified by government. Also a
declaration is to be given that the GSTR 3B has been filed / to be filed in month, year as per provision of GST
Act.

c) Receipt of good /services and tax invoices by BHEL and

d) Confirmation of payment of GST thereon by contractor on GSTN portal.

e) Contractor has to give an undertaking to BHEL that they have declared invoice in his return and paying
GST within timeline prescribed for availing ITC by BHEL.

Payment to Contractor for GST portion will be released only after completion of above activity and on availment
of ITC by BHEL.

6.4 In case GST credit is delayed/denied to BHEL due to non/delayed receipt of services /goods and /or tax
invoices or expiry of the timeline prescribed in GST law for availing such ITC, or any other reasons not
attributable to BHEL, GST amount shall be recoverable from contractor along with interest levied /leviable on
BHEL.

6.5 Reverse Charge under GST

6.5.1 Inrespect of services, reverse charge liability shall arise at the earliest of date of payment to service provider
or 60 days from the date of issue of invoice by service provider. Contractor has to submit bill for payment
within 30 days from the date of invoice. Any interest or penalty implications attributable to the contractor shall
be recovered from them.

6.5.2 Any GST liability arising on BHEL under reverse charge before actual receipt of goods and /or invoice thereof
would be subject to recovery of interest leviable for the period between the date of such liability and actual
date of eligibility of ITC based on receipt of goods, receipt of invoices and other condition specified in GST
Law.

6.6 Penalty
6.6.1 Penalty if chargeable from suppliers/ contractors as per NIT.

6.7 Tax Deduction at sources

6.7.1 TDS as per extent provisions of the GST Law shall be deducted from supplier/contractor bill.

7.0 SCHEDULE OF WORK (COMPLETION PERIOD):

7.1 The completion time for Transformer overhauling shall be 1 (one) month after getting written intimation from
BHEL for commencement of work. Completion period as mentioned is based on the assumption that work will
proceed uninterruptedly and all spares, consumables, T&Ps required at site shall be available in time.

7.2 The bidder will have to ensure before submission of his bids, that adequate manpower and resources are
available at his disposable to be deployed at site in the above given time frame. Contractor has to mobilize
man power and T&P within 7days, after receiving communication from BHEL TXX, Bhopal. If side conditions
required augmentation of Man power same shall be arranged by Contractor in order to complete the work in
work in scheduled time frame.

7.3 PENALTY: Penalty for intentional delay in work due to non-deployment of Manpower — T&P for start of E&C
works / Stopping E&C works during in between / non-following the instruction of BHEL execution Engineer /
Delay in deployment of testing agency at site shall be liable for penalty of 10%. In case of delay in work on
account of non-arrangement of Nitrogen gas / insufficient manpower / delay in arrangement of oil/electrical
testing which affects the completion of work will result in imposition of penalty @ 0.5% per week subject to
maximum of 10% of the contract price shall be levied for the delay in completion of E&C work within contract
period as stipulated period mentioned in clause 7.1.

7.4 Defect liability period will be applicable for a period of 6 months from the date of commissioning of the
equipment. During the Defects Liability Period, the contractor shall at his own cost and initiative, correct, repair
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7.5

8.0

8.1

8.1.1

8.2
8.3
8.4

8.5

8.6

and/or rectify all defects of the work that may arise due to poor/ defective workmanship. Mobilization of T & P
including crane, filter m/c etc., for attending erection deficiencies, will be contractor’s responsibility. In event of
failure to do so, BHEL may proceed to have such rectifications made by the others at the contractor’s risk and
cost.

BHEL reserve right to execute all activities mention in contract in risk and cost of contractor in case of non-
mobilization of T&P and other required facilities during execution of E&C work at site. If the work is not executed
by or partly executed in absence of required facilities in absence of facilities within the informed time schedule,
same shall be executed from alternate source available at site at the Risk and Cost of the Contractor along
with overheads of BHEL. BHEL reserves the right to cancel the Work order and get the work executed from
the alternate source(s) at Risk and Cost of the Contractor if there are instances in which Contractor stops the
works without any reason or delaying the execution of work than penalty for delayed time period shall be as
per clause 7.3 along with BHEL overheads. In such an event, it shall be obligatory on the part of contractor to
make good any loss suffered by BHEL.

MANDATORY REQUIREMENT FOR CONSIDERING THE OFFER:

The tender shall be governed by following mandatory requirements for considering the offer:

QUALIFYING CRITERIA: Only those parties who fulfill the following eligibility criteria shall be considered for
participating in the tender:

Average Annual financial turnover of the frim for last 3 Financial years upto 31st March’2022, should be at
least Rs 3.22 Lakhs.
Following documentary proof must be submitted as proof of Average Annual Turnover:

a. Audited Profit & Loss Account and Balance Sheet must be submitted as proof of Average Annual
Turnover. The financial statements must be signed by the owner and the auditor. Auditors seal, name,
fire name, Membership No., FRN No., UDIN and the capacity in which he is signing (Proprietor/ Partner),
must be mentioned on the Profit & Loss A/c and Balance Sheet.

b. In case of proprietorship and partnership where Audited Profit and Loss A/c and Balance Sheet is not
available, CA certificate certifying turnover for the required financial years must be submitted, which
must be on his letter head mentioning his and his firm name, membership number, FRN no, UDIN,
capacity in which he is signing (Proprietor / Partner), date and place of signing.

Experience of having successfully completed similar works during last 7 years ending last day of month
previous to the one in which applications are invited should be either of the following:

a. One similar completed work costing not less than the amount equal to Rs 8.60 Lakhs.
OR
b. Two similar completed each works costing not less than the amount Rs 5.37 Lakhs.
OR
c. Three similar completed each works costing not less than the amount equal Rs 4.30 Lakhs.

Similar works means erection, testing & commissioning of 400kV or higher class Transformers / Reactors The
parties will have to furnish following documents in support of their firm meeting anyone of the above criteria:

i) Complete copy of letter of award (LOA)/ work order.
i)  Work completion certificate / MOM of respective LOA / work order.

Note: Bidders may note that only the cases in which the work has been awarded directly by
manufacturer/utility/Importer of transformer/reactor shall be considered and all other works, which has been
sub-let by another contractor, will not be accepted for qualifying in the tender.

Permanent Income tax account number (PAN) and Goods & Services Tax Identification Number (GSTIN).
Copy of Permanent Provident Account Number.

The contractor shall possess valid Electrical License.

All the workmen deployed at site shall be covered under workmen compensation insurance. The insurance
policy will have to be taken after award of work its copy shall be submitted on award of contract. An undertaking
in this regards will have to be given along with the offer.

Tender cost of Rs. 500/- in favor of BHEL Bhopal as per Annexure-1l/Clause 2.9. GST shall be extra.
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8.7 Earnest Money Deposit as per Annexure-ll/Clause 3.0

8.8 A “No Deviation Certificate” in the prescribed format as per Annexure-VI will have to be compulsorily attached
with the offer.

The price schedule format, rates of optional activities, Terms and Conditions stipulating tendering procedure, EMD,
Security Deposit, General Conditions of Contract, Special Conditions of Contract, Instructions to Contractor Code for
Safety Management at Sites, Statutory Liabilities of the Contractor, No deviation format, Organizational information
and Acceptance certificate for Reverse Auction are enclosed in Annexure-| to VII. The tenderer is advised to study
these annexures and put up signature with seal as acceptance of various clauses.

For and on behalf of BHEL Bhopal,

g éwm- singh
1Menager
 Drvisson.

:‘:“_@_4 wivaret / BHEL, BHOPAL

(Manager/TXX)
Enclosures: Annexure-l to Annexure-VIl, as above

ol
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ANNEXURE-I|
PRICE SCHEDULE

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022
Sub.: Overhauling of 100 MVA, 400 /132/ 33 KV Class 3-Phase ICT at UPRVUNL Anpara “B” Thermal Power
Project, Anpara, Sonebhadra, State: Uttar Pradesh.
[ Painting of ICT during overhauling is not covered in scope of work]

1. Break-up of Unit Price (in %)

Sl.No. DETAIL OF WORK QUOTED PRICE IN Rs.

1.0 Overhauling of BHEL make 100 MVA, 400/ 132 /33 KV 3 Phase Transformer at BTPS, UPRVUNL
Anpara (Sonebhadra) State Uttar Pradesh.

Price for overhauling of 1 No. 100 MVA 400
1.1 kV 3 Phase Transformer.

(Scope of work as per clause 4.0 tender) 100 %

£
(Quoted price to be exclusive of GST)
Total quoted price in words RS e

( Exclusive of GST)

Note :

1) Applicable GST shall be paid extra. Any loss of tax credit due to the reason attributable to contractor shall
be recovered from them along with interest.

2) The offers will be evaluated on the basis of total lump sum price quoted above in Row “1.1”. The quoted
rate shall remain firm throughout the contract period and no variation/escalation what so ever during the
contract period shall be allowed and also in case of change in India.

3) The unpriced Price Bid mentioning “Quoted” against above rates shall be submitted in the offer along with
the signed copy of the NIT with all the Annexures.

4) If, in the price structure quoted for the required services/ works, there is discrepancy between the unit price
and the total price (which is obtained by multiplying the unit price by the quantity), the unit price shall prevail
and the total price corrected accordingly, unless in the opinion of the BHEL there is an obvious misplacement
of the decimal point in the unit price, in which case the total price as quoted shall govern and the unit price
corrected accordingly.

5) If there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall
prevail and the total shall be corrected: and

6) If there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail subject
of (4) & (5) above.

7) Ifthere is such discrepancy in an offer, the same shall be conveyed to the bidder with target date upto which
the bidder has to send his acceptance on the above lines and if the bidder does not agree to the decision of
the BHEL, the bid is liable to be ignored.

8) Bid should be free from correction, overwriting, using corrective fluid etc. any interlineation, cutting or
overwriting shall be valid only if they are attested under full signature (s) of person (s) signing the bid, else
bid shall be liable for rejection.

9) All overwriting/ cutting etc. will be numbered by bid opening officials and announced during Bid opening. In
the course of evaluation, if more than one bidder happens to occupy L-1 status, effective L-1 will be decided
by soliciting discounts from the respective L-1 bidders (party has to be submit revised discounted price bid
in tender room box). In case more than one bidder happens to occupy the L-1 status even after soliciting
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discounts, the L-1 bidder shall be decided by a toss / draw of lots, in the presence of the respective L-1
bidder(s) or their representative(s). Ranking will be done accordingly. BHEL’s decision in such situations
shall be final and binding.

(Signature & seal of Bidder)
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ANNEXURE-II

TERMS AND CONDITIONS

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

1.0

1.1

1.2

1.3

1.4

1.5

1.6

1.7

2.0

2.1

DEFINITIONS:

The following terms and expressions shall have the meaning hereby assigned to them, except where the
context otherwise requires:

‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the Indian Companies Act,
1956 with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through its office at Piplani,
Bhopal — 462022 or its authorized Officers or its Engineers or other employees authorized to deal with any
matters with which these persons are concerned on its behalf.

‘CONTRACTOR'’ or ‘FIRM'’ shall mean the individual, firm or Company providing the services and shall include
their executors, administrators, successors and permitted assigns.

‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include guidelines and declarations of the
registration, the General Terms & Conditions and Statutory Compliances, schedules of quantities, accepted
appendices of rates, if any, technical specifications, special specifications, if any, Letter of Intent, agreement &
the work order, issued by BHEL.

Any conditions or terms stipulated by the bidder in the tender documents or subsequent letters shall not form
part of the Contract unless specifically accepted in writing by BHEL and incorporated in the work order.

‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & Conditions, Special Conditions,
Tender Specifications including drawings and any other documents issued to the bidder against invitation of bid.

‘LETTER OF INTENT ‘shall mean the intimation by a letter / email / fax to the bidder that the tender has been
accepted in accordance with provision contained in that letter. The responsibility of the Contractor commences
from the date of issue of this letter and all the terms and conditions of Contract are applicable from this date.

‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed by BHEL concerned
authorities.

‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant work category by the
firm or as specified in the Tender documents.

TENDERING PROCEDURE :

The tender shall be accepted and processed as follows:
The Tender shall be submitted in TWO PARTS, as described below:
PART-I: (TECHNO-COMMERCIAL BID) : This part shall consist of the following

i) EMD of amount, equivalent to value as per Annexure-lll/Clause No. 3.0 below, drawn in favor of “Bharat
Heavy Electricals Limited” payable at Bhopal shall be enclosed. In the absence of submission of EMD, the
offer will be summarily rejected.

i) Tender Fees of Rs. 500/- in favor of “Bharat Heavy Electricals Limited” shall be accepted through
electronic-Mode only in favor of BHEL as detailed in Annexure-lll/clause 2.9 —below. In the absence of
submission of same, the offer will be rejected. GST shall be extra.

iii) Techno-commercial offer comprising of:

a) Confirmation of Scope of Work, Supporting documents for qualification criteria and other clauses as
applicable etc.

b)  Un-priced copy of PRICE FORMAT. The un-priced copy of the Price bid format shall be the same as
the Price bid but without the Prices. All the quoted Prices/Rates etc. shall be replaced with the word
‘QUOTED” or ‘Q’, in the un-priced copy.
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2.2 PART-II: (PRICE BID)

i) Format containing PRICES only (to be furnished in the enclosed Price Schedule format only). Prices
shall be quoted in Indian Rupees only. Price Bid should not contain any technical details and/or Commercial
Terms & Conditions as the same are supposed to be contained in PART-I only so that the same can be
evaluated before opening of Price Bid(s).

ii) Price bids of only techno-commercially short listed vendors will be opened.

iii) The above two bids (Part-l and Part-ll) shall be enclosed in a sealed envelope and shall have tenderer’s
distinctive seal and shall be super-scribed with the TENDER REF. NO and DUE DATE.

2.3 The Tender shall be addressed to the following:
To,

THE TENDER ROOM (‘GREEN COLOURED WORKS CONTRACT TENDER BOX’)
ADMINISTRATIVE BUILDING, GROUND FLOOR,

BHARAT HEAVY ELECTRICALS LTD,

P.O. PIPLANI, BHOPAL (M.P.) Pin-462022.

2.4 The tender shall be dropped in the above stipulated tender box positively before 11.00 hrs on the due date (as
mentioned above). It will be bidder’s responsibility to ensure submission of tender in the designated “Green
Coloured Works Contract Tender Box” before expiry of due date and time. Any tender which is received after
11.00 Hrs on the due date and subsequently shall not be considered and will be returned to the sender. No
explanation/ reasoning for late submission/receipt of tender will be entertained.

2.5 In case, Bidders wants to deputing their representative at BHEL Bhopal for dropping their offer in the tender box
then bidder has to obtain security gate pass for reaching at tender box. In such case, bidders shall have to send
personal details to BHEL at least one day in advance for obtaining security gate pass.

2.6 Bidders may note that the PART-I: (TECHNO-COMMERCIAL BID) of the tender shall be opened in tender room
of BHEL Bhopal on tender due date after 14.00 hrs in presence of those tenderer's who choose to be present.
PART-II (PRICE BID) of only those bidders whose offers will be techno-commercially short listed after scrutiny
will be opened later.

2.7 The tenderer is advised to satisfy themselves for work environments & be acquainted with the actual working
and other prevalent conditions regarding organizing resources to various sites across the country prior to
submission of tender. No claim will be entertained later on grounds of lack of knowledge.

2.8 In case of any query/doubt on the tender specifications, bidder can contact the concerned authority for
clarification before tender submission. No modification/ deviation w.r.t. any clause, terms & conditions etc shall
be acceptable after opening of tender.

2.9 Cost of the Tender documents is Rs. 500/- (Rupees Five Hundred only) & GST rate as applicable shall be
extra, shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB
Collect etc.). The procedure of tender fee deposit is given in Clause 5.0 below. Tender received without
remittance of tender cost will not be considered & will be rejected.

3.0 EARNEST MONEY DEPOSIT (EMD) :

Earnest Money Deposit will be as per the tender documents. EMD is to be paid by each tenderer for securing
fulfillment of any obligation in terms of NIT.

3.1 Rates of EMD shall be as under:
3.1.1 For works / services: Rs 21,499/-

The bidder can also opt for submission of one time EMD of Rs. 5 Lakhs which will qualify him to participate
in all other tenders.

3.2 MODES OF DEPOSIT:

EMD shall be accepted through Electronic-Mode only in favor of BHEL (NEFT/RTGS/Net Banking/POS/SB Collect
etc.). The procedure of EMD deposit is given in Clause 5.0 below.
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EMD can also be accepted in the form of FDR issued by Schedule Banks/ Public Financial Institutions as defined
in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL.

In case total EMD amount is more than to Rs. 2 Lakhs, the amount in excess of Rs. 2.0 Lakhs may also be
accepted in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be valid
for at least six months.

3.3

3.4

3.5

3.6

4.0

4.1

4.2

4.3

FORFEITURE OF EMD:
EMD of the Tenderer shall be forfeited as per NIT conditions, if:

i)  After opening of the tender and within the offer validity period, the Tenderer revokes his tender or makes any
modification in his tender which is not acceptable to BHEL.

i) The contractor fails to deposit the required Security Deposit or commence the work within the period as per
LOI / Contract.

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the provisions of
extant “Guidelines on Suspension of business dealings with Suppliers / contractors” and forfeited / released based
on the action as determined under these guidelines.

EMD given by all unsuccessful tenderer shall be refunded.
EMD shall not carry any interest.

EMD of the successful Bidder shall be converted and adjusted against the security deposit and shall be refunded
after the expiry of the warranty period / defects liability period as applicable.

SECURITY DEPOSIT (SD) :

The Security Deposit means the security provided by the Contractor towards fulfillment of any obligations in
terms of the provisions of the contract.

The total amount of Security Deposit will be 3% of the contract value. EMD of the successful Bidder shall be
converted and adjusted towards the required Security Deposit.

Bidder has to submit performance security (SD) required for execution of the contract within the time period
mentioned. In case of delay in submission of performance security, enhanced performance security which would
include interest (SBI rate + 6 %) for the delayed period shall be submitted by bidder. Further, if performance
security is not submitted till such time the first bill become due, the amount of performance security shall be
recovered from the bills along with due interest.

MODES OF DEPOSIT:

The balance amount to make up the required Security Deposit (SD) of 3% of the contract value may be accepted
in the following forms:

i) SD shall be accepted through electronic-Mode only in favor of BHEL (NEFT/RTGS/Net
Banking/POS/SB Collect etc.). The procedure of SD deposit is given in Clause 5.0 below.

i) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the Companies
Act. The Bank Guarantee Format should have the approval of BHEL

iii) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the
Companies Act (FDR should be in the name of the contractor, A/c BHEL).

iv) Securities available from Indian Post Offices such as National Savings Certificates, Kisan Vikas
Patras etc. (held in the name of the Contractor furnishing the security and duly endorsed /
hypothecated / pledged, as applicable in favour of BHEL).

Note: Acceptance of Security Deposit against Sl. no. (iii) and (iv) above will be subject to hypothecation or

endorsement on the documents in favour of BHEL. However, BHEL will not be liable or responsible in any manner
for the collection of interest or renewal of the documents or in any other matter connected therewith.
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4.4 COLLECTION OF SECURITY:

i) At least 50% of the required Security Deposit, including the EMD, should be collected before start of
the work. Balance of the Security Deposit can be collected by deducting 10% of the gross amount
progressively from each of the running bills of the Contractor till the total amount of the required
Security Deposit is collected.

ii) If the value of work order at any time exceeds the contract value, the amount of Security Deposit
shall be correspondingly enhanced and the additional Security Deposit shall be immediately
deposited by the contractor or recovered from payment/s due to the contractor.

iii) The recoveries made from running bills (cash deductions towards SD amount) can be released
against submission of equivalent Bank Guarantee in acceptable form, but only once, before
completion of work.

iv) EMD of the successful tenderer shall be converted and adjusted against the security Deposit

V) Security Deposit shall be released to the contractor upon fulfillment of contractual obligations as per
the terms of contract.

vi) The Security deposit shall not carry any interest.

5.0 PROCEDURE OF DEPOSITING EMD/SD/TENDER FEE

6.0

6.1

6.2

6.3

6.4

EMD/SD/ Tender Fee will be accepted only in electronic Mode, which can be deposited on line through following
link as mentioned below: https://www.bhelbpl.co.in/gcins/iccs.htm.

The procedure of depositing EMD/SD/Tender Fee is below:

a.

For depositing amount online, depositor has to open SB- collect through Online E-Payment option available
on Internet (www.bhelbpl.co.in under caption new link).

After reading the instruction for depositing the amount; EMD & Tender Fee amount shall be deposited. EMD
and Tender Fee may please be deposit together under EMD module where the EMD & Tender Fee both
are applicable.

After the successful payment DU No. shall be generated from the banking system.

After depositing the amount, Depositor has to fill Deposit slip available on Internet (www.bhelbpl.co.in under
caption new link) by selecting required Enquiry number. Tender Fee and EMD may please be enter
separately.

As and when credit received in BHEL account, automatic mail sent to the depositor.

Note: - After submitting the Deposit Slip a control number will be generated through system which can be used
for getting print out from the system, Bidder’s has to submit this printout of deposit slip along with their offer.

GENERAL CONDITIONS OF CONTRACT

The agencies which are currently under hold/ban/suspension of business dealing with BHEL and
communicated thereof shall not be considered in this tender.

The tenderer has to confirm all clauses of as mentioned above, Deviations, if any, have to be recorded clearly,
against the respective serial number. All the documents of the tender shall be signed by tenderer on every
page and sent with the offer.

Offers will be evaluated on the basis of total lump sum price at each site as per schedule of prices.
The break up of price (in percentage as mentioned in “Terms of payment”) is for the purpose of payment after
successful completion of each activity by the contractor.

For the Extra Work / Activities, the applicable rates are mentioned in Annexure-ll-Rates of Extra Work/

Activities. These rates are mentioned against each activity as a percentage of total Contract price of one
Transformer mentioned in price schedule (Annexure-l)
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6.5

6.6

6.7

6.8

6.9

6.10

6.11

6.12

6.13

All the quoted prices shall be exclusive of GST.

The offer should be valid for minimum of 90 days from the date of opening the bid.

The bidders shall be required to submit furnish their organizational information in the format attached herewith
as Annexure-VIII.

Over run charges shall not be applicable.

If the tenderer attaches any other conditions in the offer, than due to its implications prices may be loaded to
the quoted price during evaluation.

All tender papers dully filled in and signed by the tenderer must be returned with the offer as proof of the
acceptance of the conditions of the Contract.

Official Secret Act: The firm shall give an undertaking under the official secret Act for maintaining secrecy of
the drawings, documents or other records connected with the work given to them. The firm shall return all the
drawings/documents given to them.

Mode of Communications: Generally, all communications, references etc. shall be delivered through email,
fax or given to the authorized supervisor. It will be undertaken that the firm has read and understood the
message, within 3 days of the delivery, even if they have not received / not opened/ having any problems on
their side. Firm shall communicate their change of authorized supervisor, email address in advance.

All communications shall be made by/addressed to on behalf of BHEL by following officer or his authorized
representatives. Any change will be informed time to time.

Addl. General Manager, Transformer Service Department, Bharat Heavy Electricals Ltd, P.O. Piplani, Bhopal
(M.P.) Pin-462022, Tel./Fax : 0755-2503780/2500485, Email : txx.bpl@bhel.in.

7.0 SPECIAL CONDITIONS OF CONTRACT:

The tender shall be governed by general conditions which are as follows:

7.1

7.2

7.3

7.4

7.5

7.6

7.7

7.8

BHEL does not bind themselves to award the work to lowest tenderer or any other bidder. It will be it
sole discretion to process or cancel the tender and no reason/explanation shall be given for their decision.

The tenderer should engage only those workers for the works, which are covered under their P.F. & E.S.I.
Registration, Payment of premium for P.F., PAN No. & E.S.I. of engaged workers shall be the responsibility of
the contractor and they should submit documentary proof of the same to BHEL.

The prices shall be firm and final and shall be quoted strictly in the price-bid format provided in the Annexure-
I. Applicable GST shall be paid extra against proof of their deposition in the accounts of government.

The Contractor shall follow all the statutory compliances and all the prevailing Industrial / Labour laws/ Govt.
laws, statutory safety clauses as amended from time to time including as per Annexure-IV to VI.

In order to expedite the work required additional Manpower and T&P needs to be arranged by Contractor
without any extra charges. failure in doing so, BHEL reserve the right to expedite the work at risk and cost of
Contractor (in that respect whereof the decision of the BHEL shall be final and binding) becomes necessary,
the Contractor shall execute the same as may be directed.

The firm shall ensure that no damage is caused to any person/any existing work/property of BHEL/other parties
working inside the customer premises. If any such damage is caused, it shall be the responsibility of the firm
to make good the losses and compensate the affected parties at his own cost.

The Contractor shall not sublet, transfer or assign the whole or any part of the work under the Contract.
The decision of BHEL regarding interpretation of any terms and conditions set forth in the Agreement shall be
final and binding on the Contractor. In case the Contractor does not carry out the Contractual/statutory

obligations or the services rendered by him are found to be unsatisfactory, it will be brought to HIS notice first
to rectify the deficiency/ anomaly within (15) days failing which BHEL reserves the right to impose the penalty
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7.9

7.10

7.11

7.12

7.13

7.14

7.15

7.16

maximum 10% of the Contract price in the and/or terminate the Contract without assigning any reason
whatsoever. In such an event, no damages will be payable for short closure of the Contract.

Without prejudice to the aforesaid clause, BHEL reserves its right to terminate the Contract without assigning
any reason thereof by giving 30 days’ notice in writing to the Contractor.

The cancellation of Contract may be either for whole or part of the Contract at BHEL’s option. In the event of
termination of Contract in whole or part BHEL may procure upon such terms and in such manner as deemed
appropriate, supplies or services similar to those so terminated and the Contractor shall be liable to BHEL for
any excess costs for such similar supplies or services provided that the Contractor shall continue
the performance of this Contract to the extent not terminated under the provisions of this clause.

All disputes arising in connection with the Contract shall be settled by mutual consultation. If no agreement is
reached the dispute shall be settled in accordance with the provisions of the Arbitration and Conciliation Act,
1996 and the rules made there under. The dispute shall be referred for arbitration to any arbitrator to be
appointed by the Head of the Unit. The award of the arbitrator shall be final and binding on both the Parties. The
venue of the Arbitration shall be Bhopal in India. The Award to be given by the Arbitration shall be a speaking
award. All questions, disputes, differences arising under, out of or in connection with this Contract shall be to
the exclusive jurisdiction of Hon’ble Court of Madhya Pradesh.

The firm will be required to sign a Contract with BHEL on a proper Non-judicial stamp paper, in a prescribed
format before start of work. The cost towards agreement shall be borne by the firm.

The bidder will have to ensure before submission of his bids, that adequate manpower and resources are
available at his disposable to be deployed at site in the above given time frame. The final work schedule may
vary depending on the prevalent site conditions and customer requirements and may be revised for early
completion of respective activities/readiness of charging during the course of execution. These revised targets
shall be informed to Contractor by BHEL time to time. Accordingly, Contractor has to meet such targets set
out by the customer/BHEL by augmenting their resources. The Contractor shall have to work in parallel at
more than one Transformer as may be required during execution of work to meet the targets for readiness of
charging set out by the customer and informed by BHEL to Contractor time to time.

In the event of schedule is delayed for the reason beyond Contactor’s control, the Contractor shall keep the
provision for continuing the work upto one year beyond above completion period if so considered by BHEL for
time extension of Contract Agreement. In such case, the rates as quoted in Price Schedule will be applicable
for the extended period.

BHEL may also increase/decrease the quantity of equipment’s/items included in the work content. Pro-rata
rates shall be paid to the Contractor for the same.

RIGHTS OF BHEL:

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation: -

Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses from the
Security Deposit and the Contract amount, forfeiting the Security Deposit, getting the work done through other
agencies at the cost of the Contractor, cancellation of registration, banning the business with BHEL etc., in any
event of the followings:

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except in force
majeure conditions.

b) Serious lapse in performance, Persistence disregard of the BHEL instructions.

C) Insolvency of the Contractor.

d) Assignment, transfer, subletting of the Contract work without BHEL’s written permission.
e) Non-fulfillment of any Contractual obligations or obligations under the law.

7.17 FORCE MAJEURE:

The following shall amount to force majeure conditions: Acts of God, act of any Government, War, sabotage,
riots, civil commotion, police action, flood, fire, cyclone, earthquake, epidemic and other similar causes over
which, no Contractor has any control. In such cases, firm shall resume their operations after reasonable and
mutually agreed time.
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Notwithstanding anything contained in the contract, neither BHEL nor the Contractor shall be held responsible
for total or partial non-execution of any of the contractual obligations, should the obligation become
unreasonably onerous or impossible due to occurrence of a ‘Force Majeure’ which directly affects the
obligations to be performed by the BHEL or the contractor; Such events include war, military operations of any
nature, blockages, revolutions, insurrections, riots, civil commotions, insurgency, sabotage, acts of public
enemy, fires, explosion, epidemics, quarantine restrictions, floods, earthquake, or acts of God, restrictions by
Govt. authorities; over which the BHEL or the contractor has no control.

The party claiming to be affected by force majeure shall notify the other party in writing without delay, within
two weeks from the occurrence of such situation and on the cessation thereof. Extension of time sought by
the contractor along with supporting evidence and so granted by BHEL for the work affected, if any, shall not
be construed as waiver in respect of remaining execution. Rescheduling of execution on account of force
majeure conditions, if so agreed by BHEL, will not entail the contractor to claim any increase in the price on
whatsoever account.

Notwithstanding above provisions, BHEL shall reserve the right to cancel the Contract, wholly or party, in order

to meet the overall project schedule and make alternative arrangements. If deemed necessary, BHEL may
takeover partly processed work at a mutually agreed price
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ANNEXURE- llI

INSTRUCTIONS TO CONTRACTOR

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

1.

BHEL shall have the privity of the Contract with the Contractor only and will give instructions to the Contractor
or his authorized representative. BHEL will have nothing to do or be concerned with the employment of
employees working for the Contractor. The relationship between BHEL and the Contractor will be that of
independent entities and nothing herein contained will amount to joint venture, partnership or an employer-
employee relationship.

The Contractor shall maintain regular contact with the designated employee(s) of BHEL and will interact on
matters relating to the work awarded under this Contract.

Contractor will ensure that the job is executed through his employees on his rolls and under no circumstances
the Contractor will deploy any casual employee to carry out the job nor shall sub-Contract the job without prior
written permission.

Contractor shall observe Provisions of the relevant labour law in respect of working hours, holidays, rest intervals,
leave and overtime to his employee. .

Contractor shall obtain Police Verification of all his workers.

Contractor shall submit following Certificate for each Contract separately.

“It is certified that PF challans of the amount -------------------- pertains to my workers whose names are appearing
in the wage sheet of the month ------------------- and these workers are engaged in (type of
work) against work order no. in (name of department).

Signature of Contractor

PAYMENT OF WAGES

Contractor shall be responsible for making payment of wages through Bank/Cheque before expiry of 7 days from
the last day of wage period and to ensure disbursement of wages and shall record under his signature at the
end of entries in the Register of wages in the following form. This will not be related with payment by BHEL to
contractor.

“Certified that the amount shown in column no. .......... has been paid to the workers concerned in my presence
ondate .............. attime.............. ?

In case Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit /other dues under the Contract can be utilized by BHEL to discharge
the liability of the Contractor.

SAFETY AND DISCIPLINARY ACTION

1.

Contractor shall ensure that his employee do not indulge in any unsafe or hazardous practices. They use safety
equipment such as safety belts, safety shoes, goggles, helmet and masks where use of such equipment is
required in day-to-day operations. All such safety gadgets will be provided by the Contractor failing which BHEL
will provide safety equipment to such Contractor employees and cost of which including overheads as deemed
fit shall be recovered from Contractor bills/dues. Contractor shall fully indemnify BHEL against any claim for
damages for injury to person or property resulting from such accidents.

Contractor to ensure that employee deployed in the premises is physically and mentally fit and do not have any
criminal record.

Contractor will be responsible for good conduct of his employees. In case of misconduct, Contractor shall take
prompt disciplinary action as per "Model Standing Orders" on the advise of Contracting officer.

The Contractor has to provide a distinct uniform different from BHEL employees. The Uniform should have logo
of the Contractors firm / company. The uniform shall be kept in neat, tidy and wearable condition. Wherever
necessary, the Cap shall be integral part of the uniform.
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7.

BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of life / permanent
disability due to an accident which is attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any unintended and unforeseen
injurious occurrence caused during the manufacturing/ operation and works incidental thereto at BHEL
factories/ offices and precincts thereof, project execution, erection and commissioning, services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial operation, performance
guarantee testing undertaken by the company or during any works / during working at BHEL Units/ Offices/
townships and premises/ Project Sites.

c) Compensation in respect of each of the victims:

(i) In the event of death or permanent disability resulting from Loss of both limbs: Rs. 10,00,000/- (Rs.
Ten Lakh)
(i) In the event of other permanent disability: Rs. 7,00,000/- (Rs. Seven Lakh)

d) Permanent Disablement: A disablement that is classified as a permanent total disablement under the proviso
to Section 2 (l) of the Employee’s Compensation Act, 1923.”

Contract awarded is liable for termination for any contravention of statutory provisions or any other reasons
without assigning any explanation or notice to the Contractor.

Contractor shall fully comply provisions of various applicable labour laws.

RECORDS & INFORMATION TO BE FURNISHED BY CONTRACTOR

1.

Contractor shall maintain neatly, completely and legibly registers, records, reports and returns for inspection by
various authorities at short notice.

Contractor shall submit the details of work awarded to him by other departments indicating work order No., nature
of work and maximum number of workers employed etc.

Contractor shall provide information as required in respect of all his employees employed by him to enable the
Contract operating division to monitor compliance of P.F./ESI and also to enable him to furnish information to
Ministry and Labour deptt. as may be required.

Contractor shall provide full particulars of each employee employed by him before start of the work and from
time to time. He will also endorse a copy of returns furnished by him to the Labour Department under the Contract
Labour (Regulation and Abolition) Act 1970.

COMPLIANCE OF STATUTORY PROVISIONS

Contractor shall fully comply various labour laws and other enactments as applicable for such Contracts.

Contract Labour (R&A) Act 1970 and rules 1971.

Payment of Wages Act.

Minimum Wages act 1948, M.P. Rules 1958

Employees State Insurance Act 1948, Rules and regulations 1950

Employees Provident Fund Act 1952 and Pension Scheme 1995

Workmen’s Compensation Act 1923

Maternity Benefit Act 1961

Equal Emolument Act 1976

Payment of Bonus Act 1963: Price shall be quoted by bidders excluding Bonus. Bonus shall be payable
as per Payment of Bonous Act 1965, on actual basis for the contract period
on submission of proof of payment with the last bill of the contract and shall
be restricted to the amount of Rs......... /per hr/ per day as applicable.
Instant arrangement nowhere intends to affix responsibility of payment of
bonus on BHEL.

Inter State Migrant Act.
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STATUTORY INSTRUCTIONS TO CONTRACTOR

STATUTORY REGISTRATIONS AND CLEARANCES

Contractor shall commence the work only after obtaining:

Labour License (If applicable)

Provident fund code no.

ESI code no

Registration no.

Notice of commencement in Form 6-A & Maintain Register of workers Form 13.

SAEN A

CONTRACTOR SHALL ENSURE FOLLOWING WHILE EXECUTING CONTRACT

1. Employment card as per rule no 76 of Contract labour (Regulation & Abolition) MP rules, 1973

2. Appointment letter to his employees.

3. Annual leave with wages including EL, CL, National Holiday & Festival holiday.

4. Leave record register.

5. Shall engage only adult workers who have attained the age of 18.

7. Obtain insurance cover for his employees/ equipment’s, tools etc & third party insurance coverage at his
own cost.

8. Remit Provident fund contributions in prescribed 3A & 6A forms

9. ESI contributions in Form 6

10. Submit challans of PF & ESI contributions every month.

11. Provide Personal protective equipment’s for his employees

12. Distribute wage slip each month to his employees,

13. Ensure payment as per minimum wages act, 1948,.

14. Preferably Uniform to labours different from BHEL employees

15. Submit employee and employer contribution as per Shram Kalyan Nidhi Adhiniyam 1982.

ON COMPLETION OF WORK:_Submission of PF & inspection report

CONCILIATION PROCEEDINGS UNDER THE BHEL CONCILIATION SCHEME, 2018

The Parties agree that if at any time (whether before, during or after the arbitral or judicial proceedings), any
Disputes (which term shall mean and include any dispute, difference, question or disagreement arising in
connection with construction, meaning, operation, effect, interpretation or breach of the agreement, contract
or the Memorandum of Understanding (delete whichever is inapplicable), which the Parties are unable to
settle mutually), arise inter-se the Parties, the same may, be referred by either party to Conciliation to be
conducted through Independent Experts Committee to be appointed by competent authority of BHEL from
the BHEL Panel of Conciliators.

Notes:

1.No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.

2.Any other person(s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.

The proceedings of Conciliation shall broadly be governed by 7.11 of the Arbitration and Conciliation Act
1996 or any statutory modification thereof and as provided in Annexure to this SCC.

(The Conciliation Proceedings hereunder, supersede the relevant terms & conditions given in “Special Terms
& Conditions and Statutory Compliances” or any other Tender document, where ever applicable).
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ANNEXURE - IV

CODE FOR SAFETY MANAGEMENT AT SITES

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

It may please be noted that the following practices are to be observed during execution the work:

GUIDELINES FOR SAFE WORK PRACTICES

Personal Protective Equipment: Provision & use of personal protective equipment conforming to Indian or
equivalent standards to all employees of BHEL & its sub-contractors working at sites shall be ensured as specified
below:

Safety Helmets Conforming to IS: 2925 shall be worn by all at sites where there is any possibility of any object
falling from overhead.

Safety Belts (Type 2) Conforming to IS: 3521 shall be used with the life line properly tied, by any person who is
required to work at an elevated location from where there is possibility of fall of the person by more than two
meters.

Person who might be exposed to any hazards to his eyes & face during the course of his work shall use 2.1.3 Eye
& Face Protection Device Conforming to I1S: 8940 or 8520.

Ear protection Device Conforming to IS: 6229 shall be used by any person exposed to excessive noise in his
work.

Hand & Body Protection Devices IS: 2573 or 6994 or 8519 or 8807 as applicable shall be used by a person who
might be exposed to the possibility of Injury to his hand or body while executing a particular task.

Foot Protection Devices: Safety shoes or good quality covered shoes, depending on the degree of hazard one is
likely to be exposed to, shall be worn by persons engaged at servicing sites.

HOUSE KEEPING

Materials, equipment’s etc. shall not be placed or left work area so as to obstruct safe movement of people or
cause any other mishap.

Work places & passageways that are slippery due to oil, water etc. shall be cleaned up or strewn with sand/ similar
substance.

Action shall be taken to discourage the practice of throwing materials/ equipment’s for elevated locations to lower
levels.

ILLUMINATION

Adequate & suitable artificial lighting shall be provided at all work places and their approaches.

Lamps shall be protected by suitable guards where necessary to prevent danger, if the lamp breaks.

Hand-held lamps shall be powered by either 24V supply or dry cells.

Emergency lighting provisions for night work shall be made to minimize danger in case of power failure.
Insertion of electrical wires directly into socket holes without proper plug top for drawing power shall not be
allowed.

Proper earthing & insulation of all temporary electrical lines laid for servicing jobs shall be ensured.

FIRE HAZARDS/ ACCIDENTS AND THEIR CONTROL

BHEL employees should ensure that first aid fire- fighting equipment, arranged by customer, is available in the
vicinity of work place.

Arrangements shall be made to contain sparks generated during welding, cutting or other operations and sparks
shall not be allowed to fall down on combustible materials, if any, kept below.

Every scaffold shall be of safe design for the purpose for which it is to be used and shall be of safe and sound
constructions and maintained in good conditions.

Switching off of power supply to welding machines etc. shall be ensured during non-working period.

Rolling & dragging gas cylinder shall be allowed but suitably designed cage system shall be sued for lifting of gas
cylinders to elevated work locations and also for lowering them.

FIRST AID

BHEL/ sub-contractor shall be required to maintain a first aid box with essential items. The box shall be available
for use at all hours of work.
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ANNEXURE -V

STATUTORY LIABILITIES OF THE CONTRACTOR

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

All statutory requirement under Minimum Wages Act 1948, Payment of Wages Act 1936, Workmen Compensation
Act 1923, EPF & MP Act 1952, Payment of Gratuity Act 1972, ESI Act 1948, Contract Labour (R&A) Act 1970,
Payment of Bonus Act 1965, Income Tax Act, Service Tax Act and all other applicable Act etc shall be complied
by the Contractor

Contractor shall comply with all statutory requirement, rules, regulations & notification etc in relation to employees
issued from time to time by the concerned authorities

Contractor shall ensure payment of statutory prescribed minimum wages as applicable from time to time in the
presence of authorized representative of BHEL and maintain proper records of their timely disbursement. These
records need to be preserved for a minimum period of at least 3 years and should be made available even after
the contract is over for any verification by statutory / BHEL authority

Contractor to provide PF Pass Book to his employees ensure payment of PF, EDLI, pension dues under EPF and
MP Act 1952 to the RPFC

Contractor shall ensure payment of ESI contributions under ESI Act 1948, and provide ESI membership no. of
each employee

Contractor shall produce proof of deductions as well as remittance of PF, EDLI, Pension, ESI contribution,
administrative charges etc where ever applicable and shall maintain proper records

Contractor shall furnish proper returns to the concerned statutory authorities

Contractor shall be solely responsible for non-payment, delayed payment of wages, contribution under EPF & MP
Act, ESI Act etc.

In case the Contractor fails to make payment of wages to his employees or remittance of contribution to the
concerned authorities, the security deposit / other dues under the contract can be utilized by BHEL to discharge
the liability of the contractor

Payment of bonus under Bonus Act, payment of gratuity under Gratuity Act and retrenchment compensation under
Act will be sole responsibility of the Contractor

Over & above the daily wage rate, payment shall be made for leave with wages

Contractor shall observe provisions of the Factories Act in respect of working hours, holidays, rest intervals, leave
& overtime to his employees. No work shall be done on second / third shift, overtime, Sundays or on other declared
holidays without written permission

In case a contractor employs women as employee, he will discharge his obligation under law in respect of such
women workers such as prohibition of engaging them during night hours, prohibition of employing them for more
than 9 hours per day, provision of creche facility, grant of maternity leave as per rules etc

Contractor shall be responsible for making payment of wages before expiry of 7 days from the last day of wage
period and to ensure disbursement of wages in the presence of the authorized representative of the contract
operating division & HR representative who shall record under his signature to the end of entries in the register of
wages and give certificate to this effect which shall be enclosed with the bill for claiming payment

In case the Contractor fails to make payment to his employees within the stipulated date / time, security deposit
can be utilized for payment of wages etc. In case of such an eventuality the Contractor shall replenish such an
amount immediately

Contractor shall indemnify BHEL against all claims and losses under various statues or any civil or criminal law in
connection with the employees deployed by him

The contractor shall issue all the necessary Personal Protective Equipment’s (PPEs) to all his workmen involved
in the job. The liability for any compensation on account of any injury sustained by an employee of the contractor
shall be exclusively of the Contractor

Contractor to obtain insurance cover for his employees / equipment, tools & tackles etc and take third party risk
insurance coverage at his own cost. BHEL shall not be responsible for any loss, damage, pilferage of his property
under employees

Contractor should have independent code numbers under EPF & MP Act 1952 and ESI Act 1948 Service Tax and
shall cover his employees under the said codes

Contractor to obtain license under CL(R&A) Act 1970

Adherence to all local, state and central legislation on safety measures as applicable to the work at site shall be
ensured.

This document may be treated as a part of the NITs and your acceptance of these requirements will be essential
for qualifying to work as our sub-contractor.
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ANNEXURE-VI

FORMAT FOR
“NO DEVIATION CERTIFICATE”

TENDER NOTICE NO. TXX/TN/2022-23/13 DATED: 18/10/2022

NO DEVIATION CERTIFICATE

This is to certify that our offer is exactly in line with your Tender Enquiry No.

. This is to expressly certify that we have read all the clauses of tender and

our offer contains no deviation either Technical or Commercial in either direct or indirect form.

Signed By :

Name

Designation

Organization

Date & Place

Phone/Fax/Email

Stamp & Seal

(Signature & seal of Bidder)
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ORGANIZATIONAL INFORMATION

TENDER NOTICE NO. TXX/TN/2022-23/13

ANNEXURE-VII

DATED: 18/10/2022

SI. Description Bidder’s Information
1 Bidder's Name, Full Address / Pin Code
5 Name(s) of Contact Person(s) Mobile No(s). of authorized
signatory of bid document
3 Tel. No. / Fax No./ e-malil
4 Bid Ref. No. & Date
5 Type of Company (Limited Company / Private Company /
Co-Operative Society / Partnership Firm / Proprietorship)
6 Year of establishment, Company Registration No. & date
/ Director / Partner / Owner/ Proprietor Information
Approved as erection Contractor for any other reputed
8 Transformer Manufacturers in ABB / Siemens / Alstom /
CGL /BHEL /NTPC / POWERGRID / Central / State Govt.
Agency/PSU
9 Income Tax PAN
10 | GSTIN Tax Registration No.
11 Service Tax Registration No.
12 | PF Registration No.
13 | Electrical Contractor License No. & Validity

Attach list the T&Ps and testing instruments owned by the bidder along with copy of PO.

Value addition for services

SrNo | Description Remark
1 Percentage of Value addition in India.
2 Place of Value addition in India.

(Signature & seal of Bidder)
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