TENDER SPECIFICATION

No. BHE/PW/PUR/BRLT-MMS/746

FOR

THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES, STEAM TURBINE & AUXILIARIES, TURBO-GENERATOR & AUXILIARIES, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES, ELECTRICAL PACKAGES, HP & LP PIPING, REFRACTORY & INSULATION, BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF VARIOUS OTHER ITEMS AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT

ΑT

UNIT-1 OF 2X600 MW JHABUA POWER LIMITED DIST. SEONI, MADYAPRADESH

PART:I – PRICE BID BOOK NO.



BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)

POWER SECTOR - WESTERN REGION

SHREEMOHINI COMPLEX

345, KINGSWAY - NAGPUR 440 001

BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)
POWER SECTOR - WESTERN REGION
SHREEMOHINI COMPLEX
345, KINGSWAY - NAGPUR 440 001

TENDER SPECIFICATION NO. BHE/PW/PUR/BRLT-MMS/746

NAME OF THE WORK: THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES, STEAM TURBINE & AUXILIARIES, TURBO-GENERATOR & AUXILIARIES, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES, ELECTRICAL PACKAGES, HP & LP PIPING, REFRACTORY & INSULATION, BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF VARIOUS OTHER ITEMS AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT

AT

JHABUA POWER LTD
UNIT-1 OF 2X600 MW JHABUA POWER LIMITED
DIST. SEONI, MADYAPRADESH

BIHAR

EARNEST MONEY DEPOSIT: Please see Notice Inviting Tender.

LAST DATE FOR Please see Notice Inviting Tender. TENDER SUBMISSION:

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME-I** AND **VOLUME-II** ARE ISSUED TO:

M/s	 				
PLEASE N	 SPECS DC	CUMEN	TS ARE N	OT TRANSF	ERABLE.

AGM (Purchase) Place: Nagpur Date:

For Bharat Heavy Electricals Limited

BHEL, PS-WR: NAGPUR PART-II: PRICE BID (SCHEDULE OF RATES & QUANTITIES)

RATE SCHEDULE

JOB: THE WORK OF RECEIPT OF MATERIALS, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES, STEAM TURBINE & AUXILIARIES, TURBO-GENERATOR & AUXILIARIES, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES, ELECTRICAL PACKAGES, HP & LP PIPING, REFRACTORY & INSULATION, BHEL'S T & P AND COMPONENTS & EQUIPMENTS OF VARIOUS OTHER ITEMS AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT FOR UNIT-1 OF 2X600 MW JHABUA POWER LIMITED

TENDER NO: BHE/PW/PUR/BRLT-MMS/746

JER NO: BHE/PW/PUR/BKLI-MMS//46								
Description of item	Quantity	UNIT	UNIT RATE (IN RS.)	TOTAL (IN RS.)				
Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site*	47850	MT						
Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown*	0	MT						
Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site*	500	MT						
Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site *	0	MT						
Material reshifting and re stacking within project premises*	3500	MT						
Despatch/Outgoing materials*	1000	MT						
Preservation of materials (including supervision, T&P, consumable)*	0							
Supervision and Secretarial Services*	220	MAN MONTHS						
Menial services for BHEL office and stores, site offices etc*	210	MAN MONTHS						
TOTAL PRICE IN FIGURES (IN RS) =								
TOTAL PRICE IN WORDS (IN RUPEES) =								
NOTE								
1.0 * Refer Tender documents for detailed scope of work								
	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site* Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown* Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site* Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site * Material reshifting and re stacking within project premises* Despatch/Outgoing materials* Preservation of materials (including supervision, T&P, consumable)* Supervision and Secretarial Services* Menial services for BHEL office and stores, site offices etc* TOTAL PRICE IN FIGURES (IN RS) =	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site* Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown* Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site* Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site * Material reshifting and re stacking within project premises* Despatch/Outgoing materials* 1000 Preservation of materials (including supervision, T&P, consumable)* Supervision and Secretarial Services* 220 Menial services for BHEL office and stores, site offices etc* 210 TOTAL PRICE IN FIGURES (IN RS) =	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site* Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown* Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site* Material Handling and Material Management for Structural steel and 0 MT Reinforcement steel received through trucks/trailers at project Site * Material reshifting and re stacking within project premises* Material reshifting and re stacking within project premises* Despatch/Outgoing materials* 1000 MT Preservation of materials (including supervision, T&P, consumable)* Supervision and Secretarial Services* MAN MONTHS Menial services for BHEL office and stores, site offices etc* 210 MAN MONTHS TOTAL PRICE IN FIGURES (IN RS) =	Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site* Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown* Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site* Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site * Material reshifting and re stacking within project premises* Material reshifting and re stacking within project premises* Despatch/Outgoing materials* 1000 MT Preservation of materials (including supervision, T&P, consumable)* Supervision and Secretarial Services* Man MONTHS Menial services for BHEL office and stores, site offices etc* 210 MAN MONTHS TOTAL PRICE IN FIGURES (IN RS) = **AL PRICE IN WORDS (IN RUPEES) = **E **E **E **AL PRICE IN WORDS (IN RUPEES) = **E **E **E **AL PRICE IN WORDS (IN RUPEES) = **E **AL PRICE IN WORDS (IN RUPEES) = **E **AL PRICE IN WORDS (IN RUPEES) = **E **AL PRICE IN MORDS (IN RUPEES) = **E **AL PRICE IN MORDS (IN RUPEES) = **E **AL PRICE IN MORDS (IN RUPEES) = **AL PRI				

DATE: PLACE