LS LIMITED

TENDER SPECIFICATION
FOR
ERECTION ALL RISK INSURANCE
THIRD PARTY COVER
EMPLOYEE COMPANSATION COVER
MARINE INSURANCE

530 KWP ROOF TOP GRID CONNECTED SOLAR
PLANT at NTPC MAUDA (MAHARASHTRA)

TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

VOLUME — |

TECHNO-COMMERCIAL BID

BHARAT HEAVY ELECTRICALS LIMITED
COMPONENT FABRICATION PLANT
RUDRAPUR, (UDHAMSINGH NAGAR)

UTTARAKHAND — 263153

DATE OF SUBMITTING OF BIDS - On or before 14:30 hrs on 19.03.2021
DATE OF OPENING TECHNO-COMMERCIAL BIDS —15:00 hrs on 19.03.2021.




Following Insurance Policies required for the Project.

TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

(a) Erection All Risk Insurance: (SEPARATE POLICY REQURIED)

Risk

Installation All

(i) 110% of Ex-works value
of plant & equipment
including Type

Tests Charges.

(i) Applicable taxes and
duties.

(iii) Cost of indigenous
procurement and free
issue materials.
(iv)Escalation 10 % on (i)
(ii) & (iii)

(v) Cost of Erection works

Minimum as per
Insurance Policy

(i)Installation Risk, RSMTD
including earthquake cover.
(ii) Air freight cover

(iii) Extra charge Cover

(iv) Maintance Cover
(v)Construction plant &
machinery cover Rs. 100 Lakh
(vi) Cross Lability .

(vii) Additional custom duty
for imported machine (if any)
for adequate value.
(viii)Employer and
Contractor’s Sub-contractor
to be named co-insured.

Policy Period — 6 Month

Sum Insured-2,19,72,450/-

NTPC MAUDA 530 KWP SOLAR GRID CONNECTED ROOF TOP PLANT
INSURANCE AMOUNT CALCULATION SHEET (EAR POLICY)
SUM INSURED
S.No. | DESCRIPTION VALUE (RS.)
(i) EX-WORKS VALUE (MAIN SUPPLY) 15500000
110% of a 17050000
(ii) Applicable Taxes & Duties VALUE (RS.)
BASE PRICE (CONTRACT VALUE) 15500000
TAX (GST - 8.9 %) 1379500
(i) Cost of Indigenous procurement and free
issue materials. 0
(iv) Escalation 10 % on (i), (ii) & (iii) 1842950
(v) Cost of Erection works 1700000
TOTAL INSURED AMOUNT (i)+(ii)+(iii) 21972450

au?ﬂm&%d 0{{2{%& c{ Underwniten




TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

(b) Marine Cargo Transit Insurance: (SEPARATE POLICY REQURIED)

Insurance Amount Insured Deductible Conditions
A. Marin Cargo (i)Employer to be named as co-
insured

(ii) Open Policy

(iii) All risk institute cargo
clause (A)

(iv) WAR,SRCC, Terrorism
(v)Institute replacement

(i) 110% of Ex-works value
in case of plant &
equipment and Type

Tests Charges including all
spare parts manufactured

o clause
within the Empl : N licabl :
C;ur:try PR T Ot Hppiiedule Special replacement clause (Air
(ii) Applicable taxes and Bty .
dlide and deferred unpacking clause
(iii) Escalation 5% on (i) (w)lnsurgr nght§ ok g
&(ii) subrogation against all parties

(excluding carrier) waived.
(vii) Warehouse to warehouse
basis.

Policy Period — 6 Month

Transit Risk Insurance from anywhere in India to anywhere in India and Project Site.

Items Description: Solar Modules & Balance of Supply Items (Invertor, DCDB, Cables, WMS & Structure Etc.)
For Details pl refer material equipment (Page:9)

Mode of Conveyance: By Road.
Single Consignment Value: 25 Lakh.

Sum Insured-1, 98, 37,871/-

NTPC MAUDA 530 KWP SOLAR GRID CONNECTED ROOF TOP PLANT
INSURANCE AMOUNT CALCULATION SHEET (MARINE POLICY)
SUM INSURED
S. No. DESCRIPTION VALUE (RS.)
(i) a | EX-WORKS VALUE (MAIN SUPPLY) 15500000
EX-WORKS VALUE (MANDATORY SPARES ) 390000
Subtotal (a+b) 15890000
| 110% of Total (a+b) 17479000
(ii) Applicable Taxes & Duties VALUE (RS.)
BASE PRICE (CONTRACT VALUE) 15890000
TAX (GST - 8.9 %) 1414210
(iii) Escalation 5 % on (i) & (ii) 944661
TOTAL INSURED AMOUNT (i)+(ii)+(iii) 19837871
ii:;:«/éi{vzé ¥ Sesd 0( the S«'gMW"— ¥ Seal a( o
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

(c) Third Party Liability Insurance: (SEPARATE POLICY REQURIED)
For any one occurrence Rs.50 Lakh. - Contractor’s Sub-contractor to be named co-insured

Policy Period — 6 Month
(d) Workmen ‘s Compensation Insurance: (SEPARATE POLICY REQURIED)

SALARY
5. | occupamion | SALARY | Nuwmeror | MONTHLY | roulcy | fhoticy
No. EMPLOYEE WORKERS - (INR) | (MONTH) PERIOD
(INR) 06

MONTHS )

1 Fitter 10000 2 20000 6 120000
2 Electrician 10000 2 20000 6 120000
3 | Helper 9000 2 18000 6 108000
4 | Engineer 20000 1 20000 6 120000
5 | Supervisor 15000 1 15000 6 90000
8 558000

PAYMENT OF PREMIUM: 100 % ADVANCE PAYMENT AFTER PRESENTING PREMIUM INVOICE.

Note:

1. The Employer shall be named as co-insured under all insurance policies taken out by the
Contractor pursuant to GCC 34.1 except for Third Party Liability, Workman's Compensation
and Employer's Liability Insurances and the Contractor's Subcontractors shall be named as co-
insured under all insurances policies taken out by the Contractor pursuant to GCC 34.1, except
for the Cargo insurance during transport, Workman's Compensation and Employer's Liability
Insurances. All insurers’ rights of subrogation against such co-insureds for losses or claims
arising out of the performance of the Contract shall be waived under such policies.

2. Notwithstanding the insurance requirements mentioned above, it would be the Contractor's
responsibility to take adequate insurance cover as may be pertinent to protect his interest and
interest of the Employer. If at any point of time during execution of the Contract, the insurance
policies are found to be inadequate, the Contractor shall take fresh insurance policies meeting
aforesaid requirements. The Employer reserves the right to make suitable recovery from the
Contractor, BHARAT HEAVY ELECTRICALS LTD.

Sé,g(mlme ¥ Seal o{ b4 :’;{g@w«/’fv&é Y Souf o e 4
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

(A Government of India Undertaking)
COMPONENT FABRICATION PLANT
RUDRAPUR, (UDHAMSINGH NAGAR)

UTTARAKHAND - 263153

Tender No._ CFP/MM/2020-21/02 Dt. 26.02.2021

IMPORTANT NOTE

RECEIVER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT TO THE ISSUING
AUTHORITY ANY DISCREPANCY IN TIME FOR CORRECTIVE ACTION, IF ANY BEFORE
2.03.2021

IT IS EXPECTED THAT BIDDERS SHALL NOT TAKE ANY DEVIATIONS FROM TENDER
TERMS AND CONDITIONS. THE TENDERER SHALL CLEARLY CERTIFY THE SAME IN THE
NO-DEVIATION STATEMENT. BHEL RESERVES THE RIGHT TO ACCEPT OR REJECT THE
BIDS WITH DEVIATIONS WITH OR WITHOUT ANY FURTHER DISCUSSIONS.

HOWEVER, IF SEEKING DEVIATION IS FELT NECESSARY, THERE SHALL BE BARE
MINIMUM DEVIATIONS AND THE CLAUSES OF THE TENDER THOSE ARE NOT
ACCEPTABLE IN THEIR PRESENT FORM AND ALSO THE DEVIATION SOUGHT, IF ANY,
SHALL REQUIRED TO BE SPECIFICALLY MENTIONED IN THE DEVIATION STATEMENT.

THE DEVIATIONS MENTIONED ELSEWHERE IN THE TECHNO-COMMERCIAL BID OR THE
PRICE BID SHALL NOT BE CONSIDERED BY BHEL.

Note: All the queries on the tender may please be sent to us latest by 12.03.2021
through email to vipul@bhel.in and pukhraj@bhel.in so as to avoid any delays at the
later date. Clarifications/amendments, if any, shall be sent to the Underwriters.

THIS TENDER SPECIFICATION IS ISSUED TO
(BHEL’S EMPANELLED UNDERWRITERS)

M/s.

S E
Signatine & Seal of e Syl St e S
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

BHARAT HEAVY ELECTRICALS LTD.

(A Government of India Undertaking)
COMPONENT FABRICATION PLANT
RUDRAPUR, (UDHAMSINGH NAGAR)

UTTARAKHAND - 263153

By Courier / Hand /Regd. Post/Email
LETTER INVITING TENDER

REF: BHE/RU/MM/INS/MAUDA/01
Dated:26.02.2021

M/s

Sub: Open Tender Enquiry to Obtain Various Insurance Policies for NTPC Mauda Roof Top Grid
Connected Solar Plant 530 KWP

Dear Sirs,

Sealed tenders are invited in two-bid system where Part-l shall form the Techno-
Commercial Bid and Part-1l shall form the Price Bid. A set of tender documents is enclosed for
submission of your most competitive offer as well as for the information asked for in the tender
specifications, to the undersigned, latest by 14:30 hrs on 19.03.2021 Techno-Commercial Bid
shall be opened at 15:00 hrs on the same day in presence of tenderers who may like to be
present at that time. The date of opening of the Price Bid will be intimated subsequently. Bidders
may be called for Techno-Commercial discussions, if so required, before price-bid opening. They
are requested to keep in touch with BHEL for knowing the date and time of Price Bid opening.
However, in case there is no deviation, Price Bid is likely to be opened immediately after
opening of the Techno-Commercial bid. Otherwise, the date of opening of Price Bid will be
intimated subsequently.

All the queries on the tender may please be sent to us latest by 12.03.2021 through
email to vipul@bhel.in , pukhraj@bhel.in and rksaxena@bhel.in so as to avoid any delays
at the later date. Clarifications/amendments, if any, shall be sent to the Underwriters.

BHEL reserves the right to accept or reject any tender including lowest one, in part or full,
without assigning any reason whatsoever. We also reserve the right to choose the Co-Insurer(s)
and percentage sharing. BHEL also reserves full right to divide the business between
underwriters as it deems fit.

The bidders are also to note the following:

a)  The rates should be quoted net of the discounts and exclusive of service tax.
b) No subsequent increase in premium rates will be allowed under any circumstances.

Ség(w’«laae ¥ Sext a{ e
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

C) Secrecy of BHEL information/documents to be ensured at all times.

d)  Guidelines issued by IRDA/TAC time to time with regard to Insurer’s responsibility & liability
towards insured shall be automatically applicable to this Insurance contract to the extent
they improve upon the stipulation of this tender from BHEL's view.

e) Unsolicited Price bid shall not be entertained.

f) In case two provisions to the tender are considered to be contradictory, the same shall be

pointed out as a part of Techno-Commercial bid. BHEL’s decision in this respect will be
final. :

g) The offer of the Bidder shall have to be kept valid for 03 moths a period of from the date of
opening of Techno-Commercial Bid.

The tender should be submitted in Two Separate sealed covers for price bids/Techno-
Commercial bids as follows:

Envelope 1: “TECHNO-COMMERCIAL BID FOR NTPC MAUDA ROOF TOP GRID
CONNECTEDSOLAR PLANT 530 KWP”

Envelope 2: “PRICE BID FOR NTPC MAUDA ROOF TOP GRID CONNECTEDSOLAR PLANT
530 KWP”

These envelopes will be put in a larger envelope superscribing on this envelope “PRICE BID /
TECHNO - COMMERCIAL BID FOR INSURANCE OF NTPC MAUDA ROOF TOP

GRID CONNECTEDSOLAR PLANT 530 KWP”

Tender No. and Due date of Tender Opening also must be superscribed on all the
envelopes containing Bids/Tenders.

The bids shall be addressed to the below mentioned addressee and shall be submitted / dropped
in the Tender box placed at the reception of New Building of COMPONENT FABRICATION
PLANT, RUDRAPUR, (UDHAMSINGH NAGAR) UTTARAKHAND - 263153, before 14:30 hrs on

19.03.2021.
MATERIALS MANAGEMENT DEPARTMENT
BHARAT HEAVY ELECTRICALS LIMITED
COMPONENT FABRICATION PLANT
RUDRAPUR, (UDHAMSINGH NAGAR) UTTARAKHAND — 263153
Phone No. 8979773700 / 9720167079
e-mail: vipul@bhel.in / pukhraj@bhel.in

Kindly note that in case you are not interested to submitting the offer for any reasons, you may
please send a regret letter indicating reasons for the same immediately not later than the due
date. Clarifications if any, on the tender shall be sought by the bidders on or before 12.03.2021

For the sake of understanding, it is clarified that the contents of the Letter inviting Tender is part of
Tender terms and conditions.

Thanking you,
Yours Sincerely

for & on behalf of L
Encl: One set of document Qr), A

Pukhraj Si S\“G“
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auwthoriged officials of Undewniter S@"}‘{( a@&d {{M&c%d 3
3 [ i

“,,
Rl




TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

PROJECT INFORMATION

Salient features of the Project site:

530 Kwp capacity Roof Top Grid connected Solar Power Plant project located in NTPC Mauda, Mouda - Road, Mouda ,
CHACHER, Ramtek, Nagpur, Maharastra

The customer has entrusted the work of Design, Manufacture, Supply, Insurance, Transport, Storage, Erection,

Testing Commissioning and provisional takeover of 530 Kwp capacity Roof Top Grid connected Solar Power Plant project
to BHEL.

1. Site location: NTPC Mauda, Mouda - Road, Mouda , CHACHER, Ramtek, Nagpur, Maharastra

2. Approach : 530 Kwp capacity Roof Top Grid connected Solar Power Plant project located in NTPC Mauda, Mouda -
Road, Mouda , CHACHER, Ramtek, Nagpur, Maharastra

3. Nearest Railway station : Nagpur

4. Nearest Airport : Nagpur .

5. Seismic data : Zone -l

6. Capacity . 530 Kwp capacity Roof Top Grid connected Solar Power Plant

The tenderers are however, advised to acquaint themselves with the site conditions, before
submitting their offer. No complaints whatsoever, on account of non- familiarization with the site
conditions, will be entertained.

BHEL is awarded the Design, Manufacture, Supply, Insurance, Erection Testing, Commissioning
(connecting to grid) and provisional takeover of 530 Kwp.

For the purpose of erection of these projects, BHEL engages sub-contractors of high competence
level and proven capability. Selection of major sub-contractor is done with a stringent system
involving BHEL's client. All construction activities are carried out strictly in accordance with field
quality plan approved by client. Client is also very actively involved during execution of the work at
site with the well-experienced team of BHEL specialists.

As a result of consistent good practices and being an ISO 9000 ( Quality Mgmt system),
ISO 14001 ( Environmental Mgmt system) and OHSAS 18001 ( Occupational Health & Safety
system) certified organisation, BHEL has achieved remarkable result in this field and also
committed to achieve better in times to come.

Scope of Work by BHEL :

The complete scope of work under the Notification of Award of contract for supply and for
Completion of Facilities, Delivery/Supply, Design, Drawing, Data & Documentation, Engineering,
Erection, Pre-commissioning & Commissioning, Freight /Inland Transportation, Guarantee
Warranty, Inspection/Shop Testing, Installation including Construction, Insurance Storage cum
Erection Insurance, PG /Acceptance Testing, Project Management inland Transportation,
Insurance, Installation, Testing & commissioning of 530 Kwp capacity Roof Top Grid connected
Solar Power Plant. As per PO Ref: REF NO: C00528-9900194474-FC-NOA-01 Date 21.08.20

. _&?i of e 8
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

1. EQUIPMENT DETAILS

SI.No.

MATERIAL. DESCRIPTION

PV Modules

String inverter with data logger 50 KW With Dc Protection.

String inverter with data logger 30 KW With Dc Protection.

String inverter with data logger 20 KW With Dc Protection.

DCDB 50 KW With Dc Protection./ Array Junction box

DCDB 30 KW With Dc Protection. / Array Junction box

DCDB 20 KW With Dc Protection. / Array Junction box

ACDB 30 KW

ACCB 100 KW

ACCB 80 KW

ACCB 70 KW

AC Cable Al (3.5 Cx120 SQM)

AC Cable Al ( 3.5 Cx955QM)

AC Cable Al ( 3.5 Cx355QM)

Module Mounting strcuture

LA (NFC Series)

Earthing Strip

ACCB 110 KW

DC Cable 1Cx4 Sgm

AC Cable Copper ( 4Cx255QM)

N TIND [ = ] el s | e s T s
—Olo|@N[O|O|A|W|N|[a|o|©CXR N OA IWN|I=

AC Cable Copper ( 4Cx165QM)

22 AC Cable Copper ( 4Cx10SQM)
23 Earthing
24 DG Syn.
25 WMS
Others Misc Items (Cleaning system, Fire extinguisher, conduit pipe, Cable
26 -
ray etc)
Milestone
SL.NO | MILESTONE ACTIVITY TENTATIVE DATES
1 START OF DESPATCH OF | Feb-2021
MATERIAL
2 START OF ERECTION ACTIVITY Mar-2021
3 PROJECT COMPLETION PERIOD | 8 Months
Sigmatune & Seal of e Sigpatune ¥ Seal of e
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

SECTION - |
GENERAL INSTRUCTIONS TO TENDERERS

1 This tender, shall be duly signed & stamped on each page and sent in a sealed covers.

2 The Bid/tender may be sent by "COURIER / REGISTERED POST / BY PERSONAL
REPRESENTATIVE” with adequate allowance for any delivery delays. The bids shall be
addressed to SDGM (MM), and shall be submitted/dropped in the Tender box placed at
the reception of the main Administrative Block of BHEL CFP Rudrapur. The tenders
received after the Due Date and time of Submission are liable to be rejected.

In exceptional cases, where due to bulky size of the tender documents it is not possible to
drop the bids/tender in the tender box, the Tender documents may be handed over to Shri
R K Saxena, SDGM (MM)

3 Tenders shall be opened at the time and date as specified in the tender notice in the
presence of such of those Underwriters or their authorized representatives who may
choose to be present.

4 The Underwriters shall closely peruse all the clauses and specifications indicated in the
Tender Documents before quoting. Only such clarifications that are issued after discussions
on technical deviations and which affect the tender stipulations in a substantial manner will
be made known to rest of the tenderer before opening the bid. Bidders may contact us
before scheduled opening of the Price Bid to find out whether any clarifications have
been issued or not, so as to eliminate chances of the same having not reached the
right person/ office despite their dispatch by us.

5 Underwriters must fill up all the schedules and furnish all the required information as per the
instructions given in various sections of the tender specification, failing which tender is
liable to be rejected.

6 The bidders shall quote the rates both in English words as well as in Figures.

a) If, in the price structure quoted for the required goods/ services/ works, there is
discrepancy between the unit price and the total price (which is obtained by multiplying
the unit price by the quantity), the unit price shall prevail and the total price corrected
accordingly, unless in the opinion of the purchaser there is an obvious misplacement
of the decimal point in the unit price, in which case the total price as quoted shall
govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected: and

c) Ifthere is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (a) and (b) above.

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with
target date up to which the bidder has to send his acceptance on the above lines and if
the bidder does not agree to the decision of BHEL, the bid is Iiable(to be ignored.

10
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

All corrections and insertions shall be duly counter-signed by the authorized signatory of the
underwriter.

The underwriter will not change the dealing office without prior approval of BHEL.

Documents to be submitted by the successful bidder: In addition to other requisite
documents, the following will also be submitted by the successful bidder.

() Sets of claim forms for various covers viz.Theft, Erection claims in adequate number.

(i)  Sets of documents needed for settlement of each type of Claim

(i)  Nomination of offices/representatives from Rudrapur and the site location who will
attend to the requirements of respective offices, reply to all the queries and
coordinate with the serving office/ officials.

Documents to be submitted in the Techno-Commercial Bid:

(i) Deviation Statement — Annexure |. Deviations, if any, are to be mentioned in the
deviation statement only. The deviations mentioned elsewhere in the techno-
commercial bid or the Price bid shall not be considered by BHEL.

(i)  Declaration sheet — Annexure Il

( Certificate of Declaration for Confirmation of IRDA / TAC guidelines — Annexure ||

( Declaration — Annexure IV

(v List of Internationally accepted exclusions — Annexure V

(vi) Discount in Premium beyond Policy period — Annexure VI

(vii)  Un-Priced Price Schedule — Annexure-VI|

The following documents are also to be annexed as part of the Techno-Commercial

Bid:

(1) Original tender document to be signed and returned as a token of acceptance of
tender condition subject to technical deviation mutually agreed between BHEL and
successful bidder.

(i) Valid Power of Attorney

The terms and conditions regarding Cancellation of Policy and its Consequences shall be in
line with the IRDA Guidelines / TAC governed Policy wordings. All provisions in the Tariff in
this regard will be applicable.

The selected Underwriter will be liable to meet all requirements of the Regulator (IRDA)
inclusive of penalties / payment of difference in premium arising out of violations (if any),
committed by the Underwriter prior to / during / after the commencement / expiry of
coverage of risk under this Policy and BHEL in no way will be responsible for such
violations.

Validity of offer:

THE OFFER SUBMITTED BY THE UNDERWRITER SHALL BE KEPT VALID FOR
ACCEPTANCE FOR A PERIOD OF THREE MONTHS FROM THE DATE ©F OPENING

e & Seal a{/ e Ségfw«?{uaé. Seal o{ e )
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

OF TECHNO-COMMERCIAL BID. In case we call party(ies) for negotiations, such
negotiations shall not amount to cancellation or withdrawal of the original offer which shall
be binding on the Tenderers unless otherwise agreed upon.

FORMATION OF CONTRACT

All the documents issued by BHEL as well as accepted by it up to the stage of premium
payment will form part of the contract. Some of the examples are: Tender Document,
Techno-Commercial/ Price Bid, MOM, MOU, Deviation Statement etc

BHEL will not be bound by any Power of Attorney granted by the Underwriter or by changes
in the composition of the firm made subsequent to the execution of the contract. BHEL
may, however, recognize such Power of Attorney and changes at its discretion proper legal
advice.

If the Underwriter gives wrong information in his tender, BHEL reserves the right to reject
such tender at any stage or to cancel the contract, if awarded. The MOU which will be
evolved out of the documents exchanged is from tender to expression of intent will be
required to be signed within 3 days of LOI. The Policy document complete with
endorsement etc will be made available to the site and PE&SD office within a week of
issuance of cheque, as submission of insurance policy is a pre-requisite of the payment by
the customer.

Canvassing in any form in connection with the tender is strictly prohibited and the tenders
submitted by the Underwriter who resorts to canvassing are liable to be rejected.

STEPS IN THE PROCESS OF THE TENDER BY BHEL

18.1 Technical Qualification: As a first step of evaluation process, Techno-Commercial
bid of all the bidders shall be opened & scrutinized with a view to determine technical
acceptability of the offers and to check submission of the required documents. If
required, bidders shall be called for technical discussions.

18.2 Issue of clarifications, if applicable

18.3 Opening of price bids

18.4 Price Bid Evaluation:

Party quoting lowest Premium in the Price Bid and adhering to tender
stipulations in an unqualified manner will normally be declared L-1.

19.0 Business Sharing:

The Consortium of Insurance Companies for the purpose of award of work will consist of
Lead Insurer and three Co-Insurers. The business will be shared in the ratio of 50:25:15:10
between the Lead Insurer and three Co-Insurers provided Co-Insurers match L1 rate.

Signators & Seal. o e Sigraaint Q%/ ot 12
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

19.1 However, if any one of the Underwriters who are offered co-insurance share fail to
accept the share of co-insurance, the business will be shared in the ratio of 60:25:15
between the Lead Insurer and two co-insurers.

19.2 However, if any two of the Underwriters who are offered co-insurance share fail to
accept the share of co-insurance, the business will be shared in the ratio of 75:25
between the Lead Insurer and the co-insurer.

19.3 However, in case all L2, L3 and L4 parties, who are offered co-insurance share, fails
to accept the share of co-insurance, BHEL reserves the right to ask L1 bidder to
underwrite 100% policy.

19.4 In the event of Private Sector Insurance Company becoming Lead Insurer or L2/L3/L4
and are offered co-insurance share, they will be required not to retain more than
40% of their share. The balance will be re-insured with GIC and/or at least A+ rated
international re-insurer.

20.0 MODE OF PAYMENT OF PREMIUM INSTALMENT

BHEL will pay the premium as per market conventions. All premium installments except the
first one which shall be paid by this office, will be paid by PE&SD, R C PURAM . Insurer
shall send Bill/notice for payment of premium instalments at least 30 days before the
Installment due date. BHEL shall inform insurer telephonically to depute their
representative to collect the cheque from concerned officials of BHEL. In case Insurer fails
to collect premium on or before due date the same will be dispatched through Registered
Post on due date. BHEL shall not take any responsibility for late receipt of cheque sent
through post. BHEL reserves the right to make payment electronically through ECS /
RTGS.

The 100% premium of Terrorism cover will be paid up-front with the first installment
provided the same is mentioned separately by the bidders in the price bid subject to
a maximum of the premium worked out in accordance with the rates of Indian
Terrorism Pool after applying the discount in line with the Indian Terrorism Pool.

21.0 Rights of BHEL: BHEL reserves to itself the following rights in respect of this
proposal / contract without entitling the insurer to any compensation. In case, due to any of
the reasons / causes mentioned below, BHEL decides to cancel the Policy, the
consequences for the same shall be as per Clause 11.

21.1 If the Underwriter gives wrong information in his tender, BHEL reserves the right to
reject such tender at any stage or to cancel the contract, if awarded.

21.2 To short close/ terminate the policy after due notice in the event of claims not getting
settled in time/ Service not being rendered to BHEL’s satisfaction.

21.3 To get the policy serviced through another Insurance Co. in the event of poor
servicing of the policy.

21.4 All the works shall be carried out under the directions and to the satisfaction of BHEL.
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

21.5 If the services of the division / branch of the Insurance Company selected are found
to be deficient, BHEL reserves the right to change the division/branch of insurance
company during the cover period.

21.6 In case a particular branch of the underwriter fails to give service to the entire
satisfaction of the unit concerned, the coordinating office of the underwriter in
Rudrapur will serve the unit directly. If this arrangement does not work to BHEL's
satisfaction, the policy will be shifted to another underwriter of BHEL's choice.

21.7 The acceptance or non-acceptance of tender will entirely rest at the sole discretion of
BHEL and does not bind BHEL to accept the lowest tender or any other tender and
to reject any or all of the tenders without assigning any reasons whatsoever. The
decision of BHEL in this regard shall be final.

21.8 Those Insurance Cos. with whom litigation / arbitration are going on or with whom
BHEL is having unresolved disputes for settlement of genuine claims may not be
considered at the sole discretion of BHEL for award of any fresh job till resolution of
the same and the decision of BHEL in this regard shall be final and binding on all
bidders.

22.0 BHEL shall be issuing enquiry to insurance company and all dealings prior to award
and after award policy will be only with underwriter directly. No broker/agent will be
allowed.

23.0 ARBITRATION

23.1  The arbitration shall be conducted in accordance with the provisions of the
Arbitration and Conciliation Act, 1996 for disputes related to the quantum of the
claim. All disputes, related to the quantum of claim, between the parties to the
contract arising out of or in relation to the contract other than those for which the
decision of the Engineer or any other person is by the contract expressed to be final
and conclusive, shall after written notice by either party to the contract to the other
party be referred to sole arbitration of the General Manager or his nominee. The
parties to the contract understand and agree that it will be no objection that the
General Manager or the person nominated as Arbitrator has earlier in his official
capacity to deal directly or indirectly with the matters to which the contract relates
or that in the course of his official capacity to deal directly or indirectly with the
matters to which the contract relates or that in the course of his official outlet had
expressed on all or any of the matters in dispute or difference.

23.2 In the event of the Arbitrator dying, neglecting or refusing to act or resigning
or being unable to act for any reason or his award being set aside by the Court for
any reason, it shall be lawful for the General Manager or his successor, as the case
may be, either to act himself as the Arbitrator or to appoint another Arbitrator in place
of the outgoing Arbitrator in the manner aforesaid.

23.3 The Arbitrator may, from time to time, with the consent of both the parties to the
contract, enlarge the time for making the award.
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23.4  Work under the contract shall be continued during the arbitration proceedings. The
venue of the arbitration shall be the place from which the contract is issued or such
other place as the Arbitrator at his discretion may determine.

23.5 All the above clauses will apply to the extent and in the manner that is commensurate
with the Arbitration Act.

Permanent Machinery of Arbitrators (Applicable to PSU Bidders only)

In the event of any dispute or difference relating to the interpretation and application of the
provisions of the contracts, such dispute or difference shall be referred by either party for
Arbitration to the sole Arbitrator in the Department of Public Enterprises to be nominated by
the Secretary to the Government of India in-charge of the Department of Public Enterprises.
The Arbitration and Conciliation Act, 1996 shall not be applicable to arbitration under this
clause. The award of the Arbitrator shall be binding upon the parties to the dispute,
provided, however, any party aggrieved by such award may make a further reference for
setting aside or revision of the award to the Law Secretary, Department of Legal Affairs,
Ministry of Law & Justice, Government of India. Upon such reference the dispute shall be
decided by the Law Secretary or the Special Secretary/Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties finally and
conclusively. The Parties to the dispute will share equally the cost of arbitration as intimated
by the Arbitrator.

Fraud Prevention: The bidder along with its associates/ collaborators/ sub-contractors/sub-
vendors/ consultants/ service providers shall strictly adhere to BHEL Fraud Prevention
Policy displayed on BHEL website http://www.bhel.com and shall immediately bring to the
BHEL management about any fraud or suspected fraud as soon as it comes to their notice.

Shifting of Policy:
In the event of insured shifting his office from the present location of Delhi to other place
due to any reasons, the policy will be shifted to the Divisional Office of Insured’s new

location by mutual agreement.

The underwriter will not change the dealing office without prior approval of BHEL.

Responsibility for re-insurance arrangement

It will be the responsibility of Tenderer to go for suitable re-insurance arrangement. It is
mandatory on the part of insurer to furnish the details of re-insurance arrangement.

However, for all purposes, the Tenderer shall deal only with insured parties who shall be
responsible for this insurance as a whole. Re-insurance is to be done with GIC in India

and/or A+ rated international re-insurers.
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28.0 PARTIES WHOSE INTERESTS ARE INSURED

(FOR EAR POLICY COVERS)

1. Principal Beneficiary:

M/s National Thermal Power Corporation (NTPC)

NTPC MAUDA ROOF TOP GRID CONNECTEDSOLAR PLANT 530 KWP, Located in Mouda -
Road, Mouda, CHACHER, Ramtek, Maharashtra

2. Executing
Agencies

g&;},#«%;{kwc ¥ Sent %j b 743
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M/s. Bharat Heavy Electricals Ltd.
Component Fabrication Plant
Rudrapur, US Nagar (Uttrakhand)-263153

AND

THEIR SUB-CONTRACTORS/ Vendors/BHEL Units
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SECTION - I
GENERAL TERMS AND CONDITIONS

The following terms and expressions shall have the meaning hereby assigned to them
except where the context otherwise requires.

BHEL /INSURED shall mean Bharat Heavy Electricals Limited, a Company registered
under the Indian Companies Act.1956,with its Registered Office at BHEL Rudrapur or its
authorized Officers or its Engineers or other employees authorized to deal with any matters
with which these persons are concerned, on its behalf.

'"GENERAL MANAGER' shall mean the Officer in Administrative charge of the Project for
which insurance is being arranged.

'ENGINEER or 'ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. The
terms includes Deputy General Manager, Construction Manager, Resident Manager,
Site Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well
as the officers in charge at Head Office.

'SITE' shall mean the place or places at which the plants/equipment are to be erected and
services are to be performed and 'UNIT' shall mean BHEL units and their vendors
supplying the plant / material to site as per the specifications of this Tender.

'CLIENTS OF BHEL' or 'CUSTOMER' shall mean the respective project authorities to
whom BHEL is rendering supply, erection and commissioning the equipment/services.

'Insurer / Bidders / Tenderers / Underwriters shall mean the company who submits the
tender and enters into contract with BHEL and shall include their executors,
administrators, successors and permitted assigns.

'CONTRACT or 'CONTRACT DOCUMENT' shall mean and include the policy, the work
order, the accepted appendices of rates, Instruction to tenders , General Conditions of
Contract. Special conditions of contract and the Letter of Intent / Acceptance letter
issued by BHEL. Any conditions or terms stipulated by the Underwriter. In the tender
documents or subsequent letters shall not form part of the Contract unless specifically
accepted in writing by BHEL.

'"GENERAL CONDITIONS OF CONTRACT' shall mean the 'Instructions to Tenderers 'and
'General Conditions of Contract' pertaining to the work detailed.

'TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical Specifications,
appendices and Site information pertaining to the work for which the Underwriters are
required to submit their offers. Individual Specifications Number will be assigned to each
tender specifications.

‘TENDER DOCUMENTS' shall mean the General Conditions of contract (clause no.1.8

above) and Tender Specifications (clause no.1.9 above). /
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'LETTER OF INTENT' shall mean the intimation by a letter /fax to the Underwriter that the
tender has been accepted in accordance with provisions contained in the letter. The
responsibilities of the Underwriter commences from the date of issue of this letter and all
the terms and conditions of contract are applicable from this date.

'COMPLETION TIME' shall mean the policy period by date specified in the Letter of
Intent or date mutually agreed upon for handling the policy and found acceptable by the
Engineer being of required standard and conforming to the specifications of the contract.

'PLANT" shall mean and connote the entire assembly of the plant and equipment covered
by the Contract.

'EQUIPMENT' shall mean all equipment, Machineries, Materials, Structures, electrical and
other components of the plant covered by the Contract.

'PRE-COMMISSIONING', 'COMMISSIONING' & 'TESTING' shall mean and include such
test or tests to be carried out by BHEL or their subcontractor as considered necessary by
BHEL in order to ascertain the quality, workmanship, performance and efficiency of the
erected equipment.

'"APPROVED’, 'DIRECTED' or 'INSTRUCTED' shall mean approved, directed or instructed
by BHEL.

'WORK' OR 'CONTRACT WORK' shall mean and include rendering of all categories of
services required for complete and satisfactory settlement of claims arising during inland
transportation, further site transportation, handling, stacking, storing, erecting, testing and
commissioning of the equipment to the entire satisfaction of BHEL.

‘SUB-CONTRACTOR ‘shall mean the agency/agencies appointed by BHEL Rudrapur for
Handling at Site, Storage, Assembly, Erection and Commissioning of the equipment at site.

‘CLAIM’ shall mean intimation of loss communicated to the Insurer verbally / telephonically
followed by written communication.

‘SURVEYOR’ shall mean, the Independent Loss Assessor appointed by the Insurer with the
consent of Insured to assess the loss within the frame work of MOU and policy document
only. Insurer has to provide a Panel of Surveyors with their credentials to BHEL for approval
after placement of order on them.

'SINGULAR' and 'PLURAL' etc. Words carrying singular number shall also include plural
and vice versa where the context so requires. Words imparting masculine gender shall
be taken to include the feminine gender and words imparting persons shall include any
Company or Association or Body of Individuals, where incorporated or not.

'HEADINGS' The headings in these General Conditions are solely for the purpose of
facilitating reference and shall not be deemed to be part thereof~nor be taken into
consideration in the interpretation or construction thereof or the contract. ’
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1.23 'MONTH' shall mean calendar month.

1.24 'WRITING' shall include any manuscript, type written or printed statement under the
signature or seal as the case may be.

1.25 ‘FIRM ESTIMATES’ shall mean the estimates provided by BHEL after a thorough review of
damage and the work involved in bringing the goods / Plant / Machinery / equipment / other
materials and consumables in its original condition as it was just prior to the
accident/mishap.

1.26 ‘FACILITIES’ shall mean Plant and Equipment to be supplied and installed, as well as all
the installation services to be carried out as per contract.

2.0 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION

2.1 The Contract shall be governed by the Law for the time being in force in the Republic of
India. The Civil Court at New Delhi , having ordinary Original Civil Jurisdiction shall alone
have exclusive jurisdiction in regard to all claims in respect of this Contract.

3.0 ISSUE OF NOTICE

3.1 The Underwriters shall furnish to the Engineer, the name, designation and address of
his authorized agent. All complaints, notices, communications and references shall be
deemed to have been duly given to the Underwriters, if delivered to the underwriter or
his authorized agent or left at or posted to the address either of the underwriter or his
authorized agent and shall be deemed to have been so given in the case of posting on
the day on which they would have reached such address in the ordinary course of post or
at which they were so delivered or left. :

4.0 USE OF LAND

4.1 No land belonging to BHEL or its customer under temporary possession of BHEL shall
be occupied by the Underwriter without the written permission of BHEL.
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- SECTION Il
SPECIAL CONDITIONS OF CONTRACT
1.0 OVERALL SCOPE OF THE POLICIES:
Scope of these specifications cover issuance and servicing of

1. ERECTION ALL RISK POLICY:

The above policy shall be for providing Cover on "ALL RISKS" basis in the best interest of
"insured" (BHEL) against physical loss or damage to the subject plant and machinery insured in
consideration of premium paid, thereby protect the "Insured" (BHEL) by providing indemnity or
make good of the loss in monetary terms against all uncertain contingencies.

This cover EAR, Cover can be arranged in the joint names of NTPC Mauda and BHEL, CFP
Rudrapur covering interests and risks of NTPC Mauda, 530 Kwp Roof Top Solar Project as
the principal, BHEL, CFP Rudrapur as the Contractor.

The scope of work to be executed by BHEL CFP Rudrapur is indicated elsewhere in the tender
enquiry.

The risk Coverage under the policies so issued by the "Underwriter" shall be applicable from the
moment goods/ consignments are lifted, mechanically or manually, from anywhere in India or
abroad, for loading onto the transport (all modes included) and remain in force during transit up to
the site of erection, unloading and storage at site and at port cities for bonding and/or allocation to
vendors for fabrication jobs etc, during hold ups due to procedural delays and transportation
bottlenecks or clearance by various agencies, handling/ shifting of goods/ consignments for the
purpose of assembly, erection, testing and commissioning and until completion of erection, testing,
commissioning and initial operation of all connected systems in respect of equipment covered and
during extended warranty period. Basically "All Risks" arising out of the following perils shall deem
to have been covered under the policy.

In brief but not limited to, the following shall be covered under the policy.

Location Risks: such as Fire, Lightning, Theft, Burglary, Pilferage, Short delivery, Non
delivery, Breakage etc.

Handling Risks: such as Impact of falling objects, Transportation, Collision, failure of
cranes, Denting, Bending, Tearing, Bursting etc. whether caused
by BHEL itself, its sub-contractors, customers or other parties.

Operation/Maintenance: such as Failure of safety devices, Leakage of electricity or water,
Insulation failures, short circuits, Tearing apart on account of
centrifugal forces, entry of foreign material/ substances, explosion,
fire while carrying out welding / gas cutting, damage to plant &
equipment under erection and surrounding properties of the owner
etc.
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Risks of Human: such as Carelessness, Negligence (excluding willful negligence),
Faults in Element Erection, RSMD (Riot, Strike, Malicious Damage),
SRCC (strike, riots, civil commotion), Terrorism etc.

Acts of God: such as Storm, Flood, Tempest, Hurricane, Inundation, Subsidence,
Land slide, Rock slide, Earthquake.

The ALL RISK POLICY include the following conditions also without any extra premium:

) All risk institute cargo clause ‘A’

) Air freight cover

) Institute replacement clause, special replacement clause (Air duty) and deferred
unpacking clause.

WN -~

4) Insurers right of subrogation against insured partles (except carrier) waived.
5) RSMTD

6) Warehouse to warehouse basis

7) War, SRCC

1.1 BASIS OF SUM INSURED :

The "Sum to be insured" is the value of the goods / Plant / Machinery / equipment / other
materials and consumables dispatched from BHEL Units / Divisions and their
Vendors/suppliers in India and abroad at the time and condition it was just prior to the
accident/Mishap. It is the duty of the "underwriter" to put back the "insured" (BHEL) in the
same position as was prior to the accident/ mishap.

1.1a) EAR Policy:

1.1a.1) Storage, Erection, Testing Cover

1.1a.1 plus cost of storage, erection and testing which, inter-alia, includes:

> Erection, Testing and Commissioning Charges
including
Insurance, including supervision and other incidental
services by Vendors and BHEL Units/divisions.
Testing period of One _month for each Unit after
commissioning
Temporary civil works covering project office building,
storage sheds, storage yard.
Project Office Buildings and all office equipments and
furniture
Enabling facilities like temporary roads, temporary
lighting, Construction Power Distribution Network and
construction water etc.

Miscellaneous Erection and testing-expenses.
Cost of material handling at site. gi/
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» Cost of contingencies such as requirement of foreign
experts at site in case of damage/ loss to connected
plants.

Cost of lubricants, consumables.

Supervision charges for BHEL engineers.

Permanent Civii Works such as Buildings,
Foundations, earthwork including materials for the
construction thereon.

» Free Issue Materials

Y VYV

Should there be any act of "addition" or "omission" of the factors on the part of the “insured" which
in the opinion or in view of the "underwriter" is "not required" or "required to be accounted for" the
same shall be brought to the notice of the "insured" before Submission of Offer to enable BHEL
clarify the matter, failing which BHEL will not accept rejection/ short settlement of claim.

1.1a.2) Escalation and others details as per Insurance Requirement as attached
1.1b Marine Policy: Escalation and others details as per Insurance Requirement as attached.
1.2 PROCEDURE FOR CLAIM SETTLEMENT

1.2.1. The underwriter will put in place such a claim procedure that is positive prompt transparent
and targets for ‘zero’ pendency status. Towards this end the underwriter will endeavor to
educate the BHEL officials w.r.t. procedures and documentation requirement. A joint
meeting between potential surveyors, underwriters and BHEL will be organized at the time
and place suggested by BHEL for discussing this matter. The underwriter will take a
fortnightly report from the surveyor to ensure the success of the procedure and keep BHEL
posted.

1.2.2 The Insurer shall immediately depute or authorize the Insured to call a surveyor(s) from the
approved panel but not later than 2 working days of receipt of intimation from the Insured in
exceptional cases.

1.2.3 The surveyor shall call for all the documents in support of claim in one go but not in piece
meal manner for expeditious settlement of claim, preferably at the time of visit or within 3
days thereafter.

If for any reasons BHEL does not respond/ provide all the particulars required by the
surveyor, the insurer or surveyor as the case may be shall remind within 2 weeks in writing
the site with a copy to their Regional Hgrs. In exceptional situations copy may be sent to
this office also.

1.2.4 The surveyor shall send his findings to the Insurer within 15 days of his getting documents.
1.2.5 In case the claim is not found tenable or not settled for the claimed amount. He will seek the

comments of BHEL within a week of receiving the survey report. The final view shall be
taken within 15 days of receipt of reply.
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In normal circumstances the claim has to be settled within 30 days from the date of first
information, net of the time taken by BHEL for responding to surveyor’s/ underwriter's
comments.

1.2.6 In order to minimize the procedural formalities and in view of the insignificance of amount
w.r.t. the project size, all the EAR claims up to Rs 20,000 over and above the excess/

deductible franchise will be settled on the basis of statement signed by two officials of
BHEL.

1.3 EXTRA PREMIUM:

Underwriter to Indicate

I. Rates for extension of Erection and Testing period. Rates must be inclusive of Premium
for Add-on covers.

IMPORTANT NOTE:

a) The premium rates should be quoted net of discount and exclusive of service tax.
b) No subsequent increase in premium rate during entire policy period will be allowed.

2.0 EXCESS/DEDUCTIBLE

For Storage /Erection and Testing Cover:

> 5% of the claim amount subject to minimum of Rs 50,000/- for normal period.

2
/

> 5% of the claim amount subject to minimum of Rs. 1, 50,000/- for testing period.

» Act of God Perils
10 % of the claim amount subject to minimum as per Tariff

> Fire / Explosion Claims: Minimum Excess as per Tariff

3.0 SELF-SURVEY LIMIT:

For all claims this limit will be Rs. 20,000 over and above the excess applicable.

4.0 DOCUMENTS FOR REPLACEMENT / REPAIR COST.

The contract price is the sale price agreed with AIC-EMPI Incubation Foundation for 25 Kwp
SOLAR BASED EV CUM CHARGING STATION. The cost includes, production,
procurement, erection cost plus taxes and other expenses. The items supplied to site are
billed by BHEL progressively based on notional/pro-rata per Kg rate also/the amounts in the
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invoices to AIC-EMPI /Excise Gate Pass are based on such pro-rata/ notional rates. In the
event of a loss, replacement / repair cost will be furnished by BHEL through Cost
Certificates reflecting actual cost/expenses inclusive of expenses incurred on visit of
officials/ experts (including foreign experts) as well as testing charges, if any, and the
supervision cost by BHEL engineers to site. The claims shall be settled on the basis of cost
indicated in the Cost Certificate by concerned BHEL Units and the site office that carry out
such repair/replacement.

Excise and Taxes / Duties will be payable by the underwriter based on actuals, which shall
include payment or reversal of the same.

CHARGES FOR SUPERVISION, REPAIRS / RECTIFICATION: It is usual that certain
repairs / rectification works arise due to damages to consignments. Repairs/ rectification
may be carried out by BHEL or at their Sub vendor’'s works under the supervision of BHEL
Engineers. The expenses so incurred including testing charges, along with BHEL
supervision charges are to be borne by the underwriter. For this purpose cost certificate will
be issued by the unit. Supervision at site if applicable for erection etc., will be paid. This will
apply to damage to items at any stage i.e. transit, storage, erection & testing and
maintenance.

In certain cases, the site may call the technicians/ Engineers from Manufacturing Units /their
vendors for repairs/ rectification. The expenses incurred on repairs/ rectification includes
supervision charges of BHEL, cost of materials, labour, machining and testing charges (if
any) etc. For this purpose, the supervision charges of BHEL engineers are taken on Man-
day rate basis less 10% as applicable for site as per prevailing Head Office/ Corporate
office circular at the time of repair/rectification. These Man-day rates are subject to revision
every financial year. The same shall be reimbursed by underwriter in the event of claim.

CHARGES FOR MATERIAL PROCUREMENT

In case BHEL procures any materials on behalf of supplying units, the procurement cost
shall also be payable by the underwriter.

INTEREST ON DELAYED PAYMENTS:

The Underwriter shall settle all claims within 30 days from the date of submission of Final
Claim Bill accompanied by necessary documents. List of such necessary documents shall
be furnished for each type of claim by the underwriter at the time of start of the Policy. Any
delay in settlement of claims beyond 30 days, shall attract a penal interest at TWO percent
above the ruling Bank rate of interest for the period of delay (Ref. Insurance Regulatory and
Development Authority Notification dated 26" April 2002)

ON-ACCOUNT PAYMENTS AGAINST CLAIMS:

In case of net claims exceeding Rs. 10 Lakhs, BHEL will move the papers for
On-Account payment. The Underwriter shall promptly, on receipt of initial survey report
and establishment of prima facie admissibility of the claim, make an on-account
payment of major value of the claim on the basis of firm estimateE:vided by BHEL.
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The on-account payment shall be made within one week from the date of providing the
firm estimates by BHEL, without waiting for detailed documents related to the claim.

The balance amount of the claim shall be settled and paid within 21 days after
submission of all relevant documents.

The insured will give required relevant document to the extent possible for settlement of
claims. However in case of non-availability of required documents Insurer will settle the
claims based on the market information and engineering estimates. In short the
emphasis should be on the spirit of indemnity and not on procedures.

THEFT / PILFERAGE CLAIMS:

The security / watch and ward arrangement in the project is in the purview / scope of the
owner who has engaged his own security for the watch and ward of the project. Theft /
pilferage are reported to them as per procedure. As for filing report with police is
concerned, sending information to the police by registered post will be considered
adequate in case FIR cannot be lodged with Police. In case the final report cannot be
obtained, indemnity bond will be furnished which shall be acceptable to the underwriter.
However, the complaint so lodged with the security agency for such stolen items will be
with brief description of the item and other details such as weight, value and exact time
of notice of loss where available shall form the basis for settlement of claims by the
Underwriter.

DEPUTATION OF SURVEYORS:

Within a reasonable time from the commencement of Policy the Underwriter shall
discuss and furnish the list of surveyors containing their relevant details. Normally
surveyors from that list only shall be deputed. BHEL reserves the right to review the list
and can ask the Underwriter - not to depute a particular surveyor in case BHEL
management feels that his deputation may jeopardize company’s interest.

The Underwriter shall depute the surveyor within 2 working days on receipt of the
intimation of the occurrence of the accident In the event of any delay in deputation of
surveyor; BHEL reserves the right to engage any other surveyor from panel at the cost
of the underwriter.

In case the surveyor causes undue delay, the underwriter will have to effectively and
promptly intervene to expedite the process or to change the surveyor. In case surveyor
loses the documents or does not pass them to the underwriter for any reason,
photocopy will be asked from BHEL and the same shall be acceptable as if these are
original papers.

The underwriter shall provide a copy of the survey report to BHEL if and when asked
for. The surveyor shall be advised by the underwriter to directly submit his report on the
causes and ways to avoid losses in future. However, BHEL will not pay any
remuneration in this behalf. Potential reduction of claim due to such analysis will help to
reduce the future claims [
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

11.0 ESTABLISHMENT OF SITE OFFICE:

Underwriter shall either establish his site office at the Project site or make available a
knowledgeable authorized representative, who shall be responsible for managing the
day-to-day affairs pertaining to the claims. He shall also guide BHEL and expedite the
settlement of claims apart from interacting with the external agencies. He shall also act
as a catalyst, organize the visit of surveyors to site timely and arrange to settle the
claims expeditiously. All expenses with regard to the above will be to the account of
Underwriter. The representatives should be placed at such a location that he can reach
the site within a day’s time of getting the call. He will also be required to go to the site
regularly, periodicity of which will be decided in consultation with the site management.

12.0 PROGRESS REPORTING AND REVIEW:

12.1 The Underwriter shall submit progress reports regarding the status of claims settled &
pending for settlement, premium received and the claim amount settled etc. as and
when called for. Periodic progress review meetings will be held at site/HQ during which
the status of all the pending claims will be discussed and action plan drawn to liquidate
the pending claims. The Underwriter shall depute their senior representative to attend
such meetings, who are empowered to take spot decisions in respect of settlement of
claims, whenever feasible. They shall also constantly update/review their work program
to match the liquidation of pending claims vis-a-vis scheduled site/contract closing
program.

13.0 PURCHASE PREFERENCE TO CENTRAL PUBLIC SECTOR UNDERTAKINGS:

If applicable, purchase preference shall be given to Central Govt. PSU organizations
involved in Insurance business as per the Govt. of India guidelines in this regard.

14.0 MARINE/TRANSIT POLICY:
This policy intends to cover the following:

a) To cover all goods, plant and machinery, equipment, tooling, instruments and other
materials required for project construction including items brought in and sent back for
repair/ rectification/ testing by any mode from anywhere in India to the site. However, if
required for fabrication/ testing etc, materials can be diverted to other locations also. It
may be noted that BHEL will wait for 48 hours for the surveyor to conduct
inspection of damaged items. If the surveyor, after intimation, does not come
within 48 hours, the items will be sent for repair. After that BHEL inspection report
will be accepted by the surveyor/ underwriter for settling claim.

b) Basically "All Risks" (including loading-unloading risks, pilferage, physical loss or
damage burglary, theft, Non-delivery) in the Institute Cargo Clauses — A /ITC- A. The
imports will be covered for war risks also and the transit within India for SRCC.

However, the following may be noted : ‘;
\
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

Underwriter to ensure and confirm that the scope of cover for the Marine / Transit Risks is
comprehensive except for a few Internationally accepted "Exclusions” followed by all
underwriters in the world.

The underwriter to indicate clearly any exclusion of the Risks not covered in the Policies to
avoid any dispute at a later date. In the event of any ambiguity in his proposal with regard
to this aspect, the interpretation of the "Insured" shall be final and binding on the
"Underwriter". BHEL is absolved of any loss on this account.

The underwriter shall not attempt to avoid any unforeseen eventualities , which may
arise during transit and allied storage and keep the facts in consideration while settling
the claims.

The marine policy will cover all modes of possible transports like rail, road, boat /barge, ship,
parcel, courier, post etc. Transportation may be either by single mode or combination of
2/3 modes. Any intermediate storage (storage during transit) will also be covered.

The marine cover will be valid for all inland dispatches. Regarding imports, the cover will be
valid for equipment being sent abroad for repair/replacements and brought back.

Loading/Unloading Survey expenses: The cost of loading/unloading surveys, if required,
in respect of consignments will be borne by the Insurer/Underwriter.

G. MARINE/ INLAND TRANSIT COVER OF DAMAGED/ REPAIRED ITEMS

14.1

14.2
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In the event of any Mishap/ accident during transit, execution, testing and trial operation of
the plant, it may become necessary that the damaged equipment/ items may have to be
sent from site to supplying unit/ vendors for investigation, repair, rectification, replacement
of components, testing etc. The duly repaired equipment/ items subsequently will be
dispatched back to site. Marine/ Inland transit cover for “to and fro” is also covered under
the scope of the insurer. The Sum Insured of Indigenous ltems to be sent for repair
/replacement and brought back is mentioned elsewhere in the Tender Enquiry. The quoted
rates will be applicable for any additional requirement.

Basis of Valuation of Loss for Claim Settlement under Marine Cover:

Marine claims shall be settled as per the loss assessment method as described under
e Indigenous equipment: Ex-works cost plus all actual expenses till it reaches Site

e Imported items: Invoice price plus all actual expenses up to port of landing in India plus
duties and taxes plus all expenses incurred within the country plus either 5%, or actual
transportation cost whichever is higher.

STORAGE DURATION UNDER TRANSIT COVER:

The underwriter shall keep the transit/Marine cover operative as under without any extra
premium. The marine transit proposed shall include an aggregate storagg period of 60 days
over and above duration clause of project material at any intermediate sjte out of logistic

, ,
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

compulsions in normal course of transit. On termination of such transit at such intermediate
storage locations and further onward transit/intermediate storage within the period of 60
days over and above duration clause shall not be separately declared and shall be covered
end to end. In this storage which is not customary, Marine Policy excess shall apply.

14.3 DAMAGE / SHORTAGES IN SOUND BOXES:

Damages/ shortages found in sound boxes (damage apparently not visible) beyond self-
survey limit, only a Panchanama will be prepared by the insured for settlement of the cost
of damaged / shortage items. These damaged / shortage items will be replaced by
Manufacturers / suppliers at replacement price. It may not feasible to indicate for individual
items the original price for replacement items. The underwriter shall on the basis of
panchanama settle such claims in full. No other document in this regard can be made
available. In case of shortage noticed in sound boxes, the Open Delivery Certificate for
transporters should not be demanded. However, the recovery rights will be protected. This
will be applicable for both inward as well as outward consignments. Time limit for claim
intimation from the date of arrival shall be as follows:

() Shortage/ damage in sound boxes - 6 months

(i) Shortage/ damage in damaged boxes - 30 days

14.4 Transfer of Title of the Goods

If as per contract, it is the responsibility of the BHEL to ensure safe delivery of goods to the
customer, passing of title on high seas or sale in transit will not affect the insurance
coverage and the policy will remain in force as if title has not been passed.

15.0 CLAIM RELATED STIPULATIONS:

15.1 INDIRECT COST ON ACCOUNT OF ADMINISTRATIVE AND FINANCING COST ON
PROCUREMENT OF MATERIAL FROM VENDORS OUT SIDE BHEL:

Indirect Cost (applicable to all supply of repair parts & equipment except supply of parts &
equipment from BHEL manufacturing units) will be charged on the total cost of
procurement of repairs/ replacement material towards administrative and financing cost.

Underwriter may hereby note that the Erection price indicated has elements of “sum
insured” inclusive of contingency and such indirect cost These are payable against all
repairs/rectification claims lodged by BHEL.

The rate of such indirect cost is calculated annually by Units/Regions of BHEL based
upon the last year actual expenses. A certificate from concerned Unit/Region which is
procuring such material will be provided for such indirect cost. No request for other
supporting documents/dispute in this regard will be entertained by BHEL at any point of
time in respect of claim settlement.

15.2 It is normal practice to dispatch heavy structural and materials in open wagons where
the RR is issued on “SAID TO CONTAIN” basis from the originating location. In case of
any loss to such consignments, claims will be settled for 100 % value. |
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

15.3 The materials dispatched by rail from Manufacturers/Suppliers warehouse are first
brought to the “Rail head”/nearest railway siding which is a transfer point, where railways
shall hand over delivery of consignment. From this point the consignment /goods are
transported by rail to the Railway siding of the site. Actual verification of materials shall
take place at the Railway siding at the time of physical delivery. Since the transit cover is
from Warehouse to Warehouse basis, any losses/ damage occurred during entire
process of transit shall be covered & marine claim shall be settled for 100% value.

15.4 In case consignment comes through road carriers, written statement of observations of
condition of consignment i.e. shortage/damages recorded and signed by lorry driver over
the challan/delivery certificate and duly counter signed by BHEL representative shall be
honoured. The Insured will serve a formal notice of monetary claim on the carriers by
Registered letter and produce the receipt issued by Post Office. No further
shortage/damage certificate shall be asked by the Insurer for claim settlement. The letter
will only be a demand to make good the loss and it will not contain a threat to go to the
court in case transporter does not do so.

15.5 In case, claim is considered to be non-standard claim because of not getting
damage/shortage certificate from carriers in spite of all the efforts (i.e. sending Notice
through Reg. AD), Insurer shall settle such claims to the extent of 90% irrespective of
claim amount. For other situations warranting under-settlement of the claim, the bidder
will give in a separate statement forming part of the Techno-Commercial bid, the
percentage of deduction underwriter proposes to apply. Once agreed to by us, this will
form part of the MOU. However, it will not form part of evaluation formula.

15.6 The claim intimation for shortage/ damage under this category can be sent by the
consignor or the consignee regardless of who suffer the loss.

15.7 DEPUTATION OF WAGON / CARRIER TRACERS :lt is the responsibility of the
"Underwriter" to appoint wagon/carrier tracers immediately on receipt of notice of the
claim from BHEL in the event of "Non delivery" of goods /consignment. The goods/
consignment to be traced and delivered within a period mutually acceptable keeping in
view the erection/commissioning schedule. If there is delay in doing so, which in the
opinion of insured will delay the project schedule, the underwriter is to admit the
replacement cost together with all the additional expenses incurred for arranging the
replacement together with all costs incurred at site to expedite the connected erection
and commissioning activities to meet the schedule. The consignment traced beyond the
mutually agreed period will not normally be accepted by BHEL.

On the basis of non-delivery certificate/BHEL's notice to carriers, the original
consignment, if received subsequently will be intimated to the Underwriter for taking
charge of the same without any implication on the settled claim.

16.0 Value of Single largest consignment & PBL
Following are the details of largest value consignment (PBL).

Equipment : Solar PV Modules

Value : Rs. 25 Lakhs
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

17.0 STORAGE, ERECTION & TESTING COVERS:

17.1 Underwriter to ensure and confirm that the scope of cover for the "Risks at site during
Erection & Testing” is comprehensive except for a few Internationally accepted "Exclusions
". All underwriters will submit the list of these exclusions and the successful bidder will apply
only those which are included in the list of all underwriters.

17.2 The Underwriter to indicate clearly exclusions of the Policies to avoid any dispute at a later
date. In the event of any ambiguity in his proposal with regard to this aspect, the
interpretation will be done to the advantage of the insured.

17.3 Covers shall include all risks in the course of Erection, Pre-commissioning, Commissioning
and Trial operation of equipment as per the Contract with Customer, which includes.
Bidders can go through the relevant portion of said contract if they so wish. However, for
the reason of confidentiality copy cannot be provided.

17.4 Erection Cover:

> All activities till Erection of complete Commissioning of 530 Kwp capacity Roof Top
Grid connected Solar Power Plant project. & prior to testing shall be treated as Pre-
commissioning activities & shall continue under the erection cover.

> In case the plant after the testing is under shutdown for attending to commissioning
problems, the period of shutdown shall be considered as Erection period.

» The operation of any individual equipment /system prior to testing be covered and
considered as erection cover.

17.5 Testing Period Cover:

The testing, commissioning, trial run and handing over are as described below.

After erection of each item of equipment and duly inspected by both the parties for
correctness and completeness, the necessary standard, pre-commissioning tests
including those required by the consultants will be carried and unit will be taken for
Reliability run.

The duration of Reliability run of the complete equipment shall be seventy-two (72)
hours for continuous operation on full load.

Bidders are requested to take note of the above testing requirements & quote their rates
accordingly. Any change in Test Run definition shall not be acceptable as it is
contractually binding on BHEL with Customer. Price Offer with any deviation including
relating to test run shall not be considered for evaluation.
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

DEFECT LIABILITY PERIOD COVERAGE REQUIRED:

FOR TOTAL PLANT = 12 Months (from operational acceptance of facilities)

PERIOD OF COVER: The cover for EAR policy will start either from the date of
dispatch of first consignment of unit material separately or the date of payment of Ist
instalment premium whichever is later. However, all consignments/ work done till date of
commencement will be jointly inspected by the insurer and insured and damages/ losses
already suffered will not be to the account of the insurer. However, all consignments
starting from supplier's work on or after the date of premium will be deemed to have
incurred under this policy even if received at site after the date of above referred joint
inspection. The insurer will refund pro-rata premium based on the value of the consignment
received till the commencement of the policy. Once inspection is done, consignee will be
considered to have been insured under this policy for all purposes.

Commencement Storage Cum Erection Policy:

The risk for each project will commence from the date of arrival of first consignment at site/
start of physical work/storage at site or payment of premium whichever is later.

Commencement of the Testing Period:

The testing period shall start after completion of all pre-commissioning activities (which
shall mean erection and testing of individual equipment/ system/ sub assemblies
individually and/ or in the group) in @ manner that result into synchronization of the total
plant with grid. Any earlier synchronization if any will be considered as erection period.

PREMIUM FOR EARTHQUAKE.
The project location falls under the Seismic Zone-Il according to 1S:1893 (latest). Premium,
if any, is to be indicated in the price bid in the appropriate column.

ADD-ON COVERS
In addition to the add-ons that may be available for projects as per market conventions as
well as the ones that bidders may offer (which may be mentioned in the list of all add-ons
available free of cost), BHEL wishes to cover the following. The premium if any, for these
add-on covers may be built up in the price quoted by the bidders in the price bid.

a) 50/50 clause

b) 72 hours clause

c) Free automatic reinstatement clause up to 10% of the Sum Insured.

d) Loss minimization expenses.

e) Professional fees

f) Cross liability cover

g) Waiver of contribution clause

h) Damage due to falling objects

i) Cost of reproducing/ reacquiring information up to Rs.1000000/-

i) Amendment in firefighting endorsement wordings.

Seal of #e 31
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

k) Debris removal

[) Expediting cost including Air freight and Express freight (Up to 30% of net claim
amount )

m) Pair or set clause

n) Fragile Items like glass, insulation, refractory, insulators, mineral wool mattress, fire
bricks etc.(in boxes or loose as may be) — with sum insured up to Rs. 1000000/-

o) Waival of Subrogation Clause

p) Property belonging to or held in the care, custody or control of the insured up to Rs.
2500000/-

q) Inland transit up to cover movement / transit between one part of site & other part of
site including movement from / to off-site storage spanning over public road in
between of Rs. 3500000/-

r) Civil Engineering Works — To cover the risk of loss or damage to the property brought
on to the Site of Erection for the performance of the contract, as follows: -

1. All permanent Civil Engineering Works such as buildings, Pre-Engineered
buildings, foundations, earthwork including materials for the constructions
thereon

2. All temporary civil works such as buildings, sheds

21.0 Endorsements for Free Covers and Discounts

The underwriter is to separately incorporate the free covers and discounts in the form
of endorsement attached to the policy.

22.0 Other important conditions/points to be noted by the tenderers and necessarily
agreed

22.1 Supervision is included in the sum insured and accordingly the supervision charges
shall be paid while settling the claim. Replacements claims will be settled based on
the certificates/invoices for the Replacements from BHEL’s supplying units who are
the suppliers.

22.2 If the taking over period is completed prior to the policy period, insurer shall refund
proportionate premium.

22.3 If the testing period included is not fully consumed during the normal policy period or
extended period, the same shall be taken into account during further extended period
and extensions arranged accordingly.

22.4 Division/ Branch of the underwriter shall be chosen by BHEL.
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TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

530 KWP Solar P V Power Project at NTPC MAUDA

ANNEXURE - |

DEVIATION STATEMENT
(PI. strike off the clause which is not applicable and ticks the other)

1. THIS IS TO DECLARE THAT WE DO NOT HAVE ANY DEVIATIONS IN THE STIPULATIONS
OF YOUR TENDER AND ACCORDINGLY ACCEPT ALL THE STIPULATIONS WITHOUT
ANY RESERVATIONS WHATSOEVER.

OR

2. THE FOLLOWING DEVIATIONS ARE BEING TAKEN:.

a) Parano....... section .......
b) Para no....... section .......
¢) Para.no....... section .......
d) Parano....... section .......

l, hereby certify that except the deviations
mentioned above, we do not have any other deviations to the tender no. BHEL:. Deviations, if any,
mentioned elsewhere in our bid (whether Techno-commercial bid or Price bid) may be treated as
null and void by BHEL.

For and on behalf of underwriter

(Signature & seal of authorized signatory)
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524 KW Solar P V Power project at NTPC MAUDA
ANNEXURE - 1l

DECLARATION SHEET

hereby certify that all the information and data furnished by
me with regard to this Tender Specification No. BHEL: are true and complete to the best of my
knowledge. | have gone through the specifications, conditions and stipulations in detail and agree
to comply with the requirements and intent of specification.

|, further certify that | am the duly authorized representative of the under mentioned tenderer and a
valid power of attorney to this effect is also enclosed.

For and on behalf of underwriter

(Signature & seal of authorized signatory)




530 KWP Solar P V Power Project at NTPC MAUDA

ANNEXURE IlI

CERTIFICATE OF DECLARATION FOR CONFIRMATION OF IRDA/TAC
GUIDELINES

hereby: OB B BEREIE B . ... son 8o simmmiom st rhlsars i s Sy v oo i3 that our offer
o TS O I e 2 T L GRS B St dated.....  iesae against tender specification No 2016 does

not breach of Insurance Act/IRDA/TAC and applicable guidelines. | further confirm that in the
event of disclosure at a later stage that the same is in breach and BHEL is put to any
disadvantage or face cancellation of the Policy or any claim becomes substandard/untenable, the
whole liabilities arising out of this shall lie wholly on us and will bear all consequences thereof.

, further certify that | am the duly authorized representative of the underwriter and competent to
agree as above and a valid power of attorney to this effect is enclosed.

, further certify that there is no tariff violation. In case some violation is pointed out at a later date,
the same shall be taken care of in line with clause 12 of Section I.

For and on behalf of underwriter

(Signature & seal of authorized signatory)




530 KWP Solar P V Power Project at NTPC MAUDA

Annexure- IV

DECLARATION

VB 50555 mammnms v o 2 ot o e s 65 54 w4 4. w0 3 3 8 A Will go for a suitable re-insurance
arrangement and will furnish the details of re-insurance arrangement in the event of becoming a
successful bidder. Re-insurance will be done with GIC in India and/or A+ rated international re-
insurers.

For and on behalf of underwriter

(Signature & seal of authorized signatory)



530 KWP Solar P V Power Project at NTPC MAUDA
Annexure -V

LIST OF INTERNATIONALLY ACCEPTED EXCLUSIONS

For and on behalf of underv_vriter

(Signature & seal of authorized signatory)




530 KW Solar P V Power Project at NTPC MAUDA
ANNEXURE - VI

Discount in Premium to be allowed beyond Policy Period in case of
Claim Amount being less than the Premium already paid

(Not to be considered for Price Bid Evaluation)

CLAIM RATIO DISCOUNT OFFERED
Upto 10 %

more than 10 % upto 30 %

more than 30 % upto 60 %

more than 60 % upto 100 %

For and on behalf of underwriter

(Signature & seal of authorized signatory)

Note: The above discounts offered by the bidders are not to be considered for Price Bid
evaluation.
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ANNEXURE-VII
UNPRICED PRICE SCHEDULE

530 KWp Solar P V Power project at NTPC
PRICE BID
SCHEDULE OF RATES

(INSURANCE FOR MARINE, STORAGE, ERECTION, TESTING & COMMISSIONING)

Description of Cover Sum Insured Amount of Premium (In Rupees
Including all

taxes and duties
period (Rs. in Crores) in figures In words

Cover excluding service tax)

ERECTION ALL RISK POLICY
(Including One Month Testing Cover)

i) Installation Risk, RSMTD including earthquake
cover.

(ii) Air freight cover

(iii) Extra charge Cover

(iv) Maintance Cover-12 months.

(v) Construction plant & machinery cover Rs.
100 Lakh 6 months | 2:19:72,450/- XXXXXXX XXXXXXX
(vi) Cross Lability .

(vii) Additional custom duty for imported
machine (if any) for adequate value.
(viii)Employer and Contractor’s Sub-contractor
to be named co-insured.

Surrounding Properties with FLEXA
STFI
Terrorism

39




TENDER NO. BHEL: CFP/MM/2020-21/02 Dt. 26.02.2021

2.0 | MARINE COVER

i)Employer to be named as co-insured
(ii) Open Policy

(iii) All risk institute cargo clause (A)
(iv) WAR,SRCC, Terrorism

(v)Institute replacement clause, 6 months 1, 98, 37,871I/- XXXXXXXX XXXRXXXXX
Special replacement clause (Air Duty)

and deferred unpacking clause

(vi)Insurer rights of subrogation against all
parties (excluding carrier) waived.

(vii) Warehouse to warehouse basis.

3.0 | THIRD PARTY COVER (For any one XXXXXXX XXXXXXX
50,000,00/-
occurrence) 6 months
4.0 | WORKMEN COMPENSATION COVER Total worker 8 XXXXXXX XXXXXXX
6 months | Nos. (Salary for 6
Months is Rs.
5,58,000/-

\
UNPRICED PRICE SCHEDULE

Total Premium [SI. No. 1.0 to 4.0 ] (In Figures) xxxXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXXX XXX XXX XX XKXKXKXKXKXXXKXKXXX

Total Premium [SI. No. 1.0 to 4.0 ]( (In words) § 00000000000 00000000000060000660000000000000000000000000000000000
Note:

(a) FEA discount may please be considered in view of availability of Fire Fighting systems inside the Plant premises

(b) The Premium is to be quoted after applying discounts but before applying service tax as applicable.

(c) The 100% premium of Terrorism cover will be paid up-front with the first installment provided the same is mentioned
separately by the bidders in the price bid subject to a maximum of the premium worked out in accordance with the rates of
Indian Terrorism Pool after applying the discount in line with the Indian Terrorism Pool.

Signature and seal of the Bidders
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UNPRICED PRICE SCHEDULE

Appendix |

As Tenderer at times commit errors of calculation, we are not asking for premium rates.
These will be worked out subsequently. However, if a tenderer gives the same, it will be
dealt in accordance with Point No. 6 of Section-I to the tender.

We will endeavour to give advance notice, as early as feasible, for extension and/or
completion of a cover. However, no stipulation by the bidders for the minimum notice period
will be accepted.

It is normal in case of a project that policy extension is sought by the insured. However, risk
profile during such extension fundamentally remains the same.

The rate for extension beyond the policy period shall be specified by the Underwriter as
below-.

RATE FOR EXTENSION
Rate / Month in mille *
Testing Cover - XXXXXXXXXXXXXXXXXXXXX

'*EAR Cover Premium rate should be inclusive of premium for Add-on covers opted
under the Policy. The Premium rate is to be quoted after applying discounts but before
applying service tax as applicable.

Bidders are required to specify as to what %age of premium they will be willing to offer
during the extension of the policy depending on the claim experience in the Annexure VI.

It may be please noted that since 90% of the material would have been erected, premium
on storage during extended period should be for the balance 10% of material only.
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