

TENDER SPECIFICATION

No. BHE/PW/PUR/NST1-MMS/821

FOR

RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES; STEAM TURBINE & AUXILIARIES; ESP; GENERATOR & AUXILIARIES; ELECTRICALS, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES; HP PIPING, LP PIPING, TG PIPING; REFRACTORY & INSULATION; BHEL'S T&P; COMPONENTS & EQUIPMENTS OF VARIOUS OTHER SYSTEMS; AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT FOR 5x270 MW NASIK THERMAL POWER PROJECT UNIT NO 6 TO 10 PHASE II.

AT

SPECIAL ECONOMIC ZONE

INDIA BULLS POWER LTD

SINNAR

DISTRICT- NASIK,

MAHARASHTRA.

VOLUME II – PRICE BID

BOOK NO.



BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)

POWER SECTOR - WESTERN REGION

SHREEMOHINI COMPLEX

345, KINGSWAY - NAGPUR 440 001

BHARAT HEAVY ELECTRICALS LIMITED

(A GOVERNMENT OF INDIA UNDERTAKING)
POWER SECTOR - WESTERN REGION
SHREEMOHINI COMPLEX
345, KINGSWAY - NAGPUR 440 001

TENDER SPECIFICATION NO. BHE/PW/PUR/NST1-MMS/821

NAME OF THE WORK: RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES; STEAM TURBINE & AUXILIARIES; ESP; GENERATOR & AUXILIARIES; ELECTRICALS, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES; HP PIPING, LP PIPING, TG PIPING; REFRACTORY & INSULATION; BHEL'S T&P; COMPONENTS & EQUIPMENTS OF VARIOUS OTHER SYSTEMS; AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT FOR 5x270 MW NASIK THERMAL POWER PROJECT UNIT NO 6 TO 10 PHASE II.

**AT
SPECIAL ECONOMIC ZONE
INDIA BULLS POWER LTD
SINNAR
DISTRICT- NASIK,
MAHARASHTRA.**

EARNEST MONEY DEPOSIT: Please see Notice Inviting Tender.

LAST DATE FOR TENDER SUBMISSION: Please see Notice Inviting Tender.

THESE TENDER SPECIFICATION DOCUMENTS CONTAINING **VOLUME-I** AND **VOLUME- II** ARE ISSUED TO:

M/s.

.....

PLEASE NOTE:
THESE TENDER SPECS DOCUMENTS ARE NOT TRANSFERABLE.

For Bharat Heavy Electricals Limited

AGM (Purchase)
Place: Nagpur
Date:

BHEL, PS-WR: NAGPUR
PART-II: PRICE BID (SCHEDULE OF RATES & QUANTITIES)
RATE SCHEDULE

JOB: NAME OF THE WORK: RECEIPT, UNLOADING, VERIFYING, SHIFTING, STACKING, PRESERVATION AND HANDING OVER OF COMPONENTS OF BOILER & AUXILIARIES; STEAM TURBINE & AUXILIARIES; ESP; GENERATOR & AUXILIARIES; ELECTRICALS, CONTROLS AND INSTRUMENTATION OF BOILER & TG PACKAGES; HP PIPING, LP PIPING, TG PIPING; REFRACTORY & INSULATION; BHEL'S T&P; COMPONENTS & EQUIPMENTS OF VARIOUS OTHER SYSTEMS; AND PROVIDING SERVICES FOR MATERIALS MANAGEMENT FOR 5x270 MW NASIK THERMAL POWER PROJECT UNIT No 6 to 10 Phase II.

TENDER NO: BHE/PW/PUR/NST1-MMS/821

| Sl no | Description of item | Quantity | UNIT | UNIT RATE (IN RS.) | TOTAL (IN RS.) |
|---|---|----------|----------------|--------------------|----------------|
| A | Material Handling and Material Management for Materials received through Trucks/Trailers at Project Site* | 108000 | MT | | |
| B | Material Handling and Material Management for Materials received through Railway Wagons at Railway Siding/Station/Godown* | 1000 | MT | | |
| C | Material Handling and Material Management for Materials received at Transporters Godowns within a radius of 50 KM from Project Site* | 1000 | MT | | |
| D | Material Handling and Material Management for Structural steel and Reinforcement steel received through trucks/trailers at project Site * | 0 | MT | Q | |
| E | Material reshifting and re stacking within project premises* | 8000 | MT | | |
| F | Despatch/Outgoing materials* | 1000 | MT | | |
| G | Preservation of materials (including supervision, T&P, consumable)* | 0 | | | |
| H | Supervision and Secretarial Services* | 220 | SERVICE MONTHS | | |
| I | Menial services for BHEL office and stores, site offices etc* | 210 | SERVICE MONTHS | | |
| TOTAL PRICE IN FIGURES (IN RS) = | | | | | |
| TOTAL PRICE IN WORDS (IN RUPEES) = | | | | | |
| NOTE | | | | | |
| 1.0 | * Refer Tender documents for detailed scope of work | | | | |

DATE:
PLACE

SEAL AND SIGN OF THE BIDDER