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SL. 
NO. 

ENQUIRY SPECIFICATION 
SPECIFICATION REQUIREMENT COMMENTS / CLARIFICATIONS Owner’s Reply 

SEC/ 
PART 

SUB 
SEC. 

PAGE 
NO. 

CLAUSE 
NO. 

1.  General    

De-Salination plant Owner is requested to provide 
the P&ID for Desalination Plant 
as well as Effluent Treatment 
Plant. 

Schematic shall be decided during 
detail engineering as per proven 
practice of system supplier meeting 
tech spec requirements as a mini-
mum. 

2.  General    

Pre-treatment Plant Since the tender does not speci-
fy any facility / scheme for Pre-
treatment Plant, Owner is re-
quested to furnish the same. 

Please refer Tech Specifications 
Clause No. 4.01.00 (Page No 2 of 8 
of Chapter-M3, Volume-I, Part-B, 
Section VI) which states that "The 
Desalination Plant shall be skid 
mounted. Capacity of UF+RO skid 
shall be 2X100%. The desalination 
plant shall consist of Pre-treatment 
facilities, Ultra filtration, Reverse 
osmosis (RO) and a Post-treatment 
facilities (as required)". Further, 
schematic shall be decided during 
detail engineering as per proven 
practice of system supplier meeting 
tech spec requirements as a mini-
mum. 

3.  VI/B 
Vol I 
M3 

8/8 11.03.00 

Valves 
Type and material of construction 
of valves in RO skid shall be as per 
Manufacturer’s standard practice. 

Owner to provide the material 
for other applications apart from 
RO skid. 
 

  

As per manufacturer proven prac-
tice. However, the same shall be 
compatible with the respective wa-
ter/chemical etc. Bidder to also refer 
amendment. 
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4.  VI/A Vol III 5/69 
11.02.00 

(C) 

Complete Chlorination system. 
Gas chlorination is not allowed. 

Bidder understands that Electro 
chlorination is envisaged for 
seawater application. Please 
confirm bidder's understanding. 

As per Tech spec requirement, Gas 
chlorination is not allowed. Further, 
details shall be decided during detail 
engineering as per proven practice 
of system supplier meeting tech 
spec requirements as a minimum. 

5.  VI/B 
Vol I 
M4 

2/36 

2.00.00, 
'2.01.00 

 
 
 
 
 
 
 
 

  3.03.00 

HYDRANT SYSTEM:  
Areas to be Covered: Complete 
main plant, switchyard, water 
treatment & radiator area, and oth-
er auxiliary buildings / areas, HSD 
unloading area under the scope of 
the Bidder. 
 
Areas to be covered under MVW 
Spray System: 
ii) DG set oil tanks. 

Bidder understands that HSD 
unloading area is related to DG 
set oil. 
 
Kindly confirm bidder's under-
standing. 

HSD unloading area is not applica-
ble. Refer amendment in this re-
gard. 
 
 
 
 
Bidder’s understanding is correct 
that MVW spray fire protection sys-
tem for DG set oil tanks has been 
envisaged. 

6.  

 
VI/A 

 
 
 
 
 
 
 
 

VI/B 

 
Vol III 

 
 
 
 
 
 
 

Vol I 
M3 

 
5/69 

 
 
 
 
 
 
 

8/8 

 
11.02.00 

(d) 
 
 
 
 
 
 

11.02.00 

HDPE Piping, butterfly valves, fit-
tings, accessories etc. from sea 
water intake pumps to Desalination 
plant. 
 
 
1. Low Pressure Sea Water and 
Brine from SWRO & RO plant 
1) GRP as per ASTM D3517/ 
AWWA C950/ AWWA M45 or 
2) High density polyeth-
ylene(HDPE) 
pipes to ISO 4427:2007 
 

The aforesaid clause are con-
tradictory. NVVN to confirm 
which clause to follow. 

Bidder to refer amendment 
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7.  VI/A Vol III 5/69 

11.00.00 11.00.00 WATER SYSTEM Bidder requests owner to pro-
vide pipe corridor of sea water 
intake piping and also confirm 
whether it is above ground or 
below ground. 

No separate corridor is identified for 
sea water intake pipes. Further, de-
tails shall be decided during detail 
engineering. 
 

8.  VI/A Vol III 28/69 26 

TERMINAL POINTS : 
Fuel : Tap-off from gas supplier 
within plant premises. Exact loca-
tion of tap-off point shall be in-
formed during detailed Engi-
neering. Bidder to connect gas 
supply line with incoming gas lines 
inside the plant boundary at termi-
nal point of gas. 

Bidder requests owner to pro-
vide the tentative location of tap-
off point within the plant premis-
es at bidding stage itself. 

Layout and tap off point will be final-
ized during detail engineering. 
Bidder to comply specification re-
quirement. 

9.  VI/B 

 
Vol II 

E1 
 
 
 

Vol II 
E13 

 
 
 
 
 
 

2/26 

 
 
 
 
 
 

1.01.00 

Service Transformers 33/0.433kV  
Dyn11 
 
 
 
Auxiliary Transformers (including 
LT Outdoor) 
ii) Voltage Ratio (KV) : 11/0.433 kV 
 
 
  

Bidder understands that  Volt-
age Ratio (KV) : 11/0.433 kV in 
Clause 1.01.00 of Chapter II-
E13 needs to be read as 
"33/0.433kV" as mentioned in 
SLD. 
In such case, Owner may 
please issue amendment for 
correct parameters of winding, 
bushing, CT, etc corresponding 
to 33/0.433kV Auxiliary Trans-
formers.  

Bidder to refer amedment in this re-
gards. 
 

10.  VI/B 
Vol II 

E1 
- - 

General Notes 3: Standard LT 
transformer ratings with their im-
pedances are as follows 
2.0 / 1.6 / 1.0 / 0.63 MVA 

Bidder requests Owner to ac-
cept LT transformers of rating 
2.5,1.25, 0.75, 0.5 & 0.315 MVA 
in addition to the range men-
tioned in the referred clause. 

Bidder to comply with specification 
requirement. 
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11.  VI/B 
Vol II 

E1 
5/9 2.06.00 

Grounding and lightning protection 
for the entire plant areas or build-
ings covered in the specification 
shall be provided in accordance 
with IS 3043, IS 2309, IEEE 80 
and IEEE 665. 

Lightning Protection design – IS 
2309 mentioned in the specifica-
tion stands withdrawn. Bidder 
will need to design Lightning 
Protection system based on IEC 
62305 – 2010. Owner may 
please review and confirm. 

Bidder understanding is clear.  
Lightning Protection system shall be 
designed based on IEC 62305. 
 

12.  VI/B 
Vol II 

E5 
4/7 2.11.00 

All LT power cables of sizes more 
than 120 sq.mm. shall be XLPE 
insulated and sizes shall be of 
1Cx150, 1Cx300, 1Cx630, 3Cx150 
& 3Cx240 sq.mm However for ca-
ble sizes upto 120 sq.mm. both 
XLPE insulated & PVC insulated 
LT power cables are acceptable. 

Owner is requested to allow for 
following additional cable sizes 
above 240 sq.mm.  
1) 3CX185 Sqmm 
2) 3CX300 Sqmm 
3) 3.5/3Cx400 sq.mm 
 

Bidder to comply Technical specifi-
cation. 

13.  VI/B Vol V 2/12 

 The bidder has to install the solar 
PV rooftop system on the buildings 
in this package on the basis of 15 
square metre area (shadow free) 
per kwp and the bidder shall also 
consider utilizing all the roof-
tops(Buildings) for installing solar 
PV project. 
The final plant capacity shall be 
as per  detailed approved engi-
neering design of each of the 
buildings rooftops. 

Owner may please specify min-
imum total KW rating of roof top 
solar plant system for bid pur-
pose. Any change in kw rating 
shall be dealt through per kw 
rate for addition/deletion at later 
stage. 

From our past experiences, NTPC is 
not mentioning the minimum capaci-
ty for solar PV rooftop. The same 
will be decided during detailed engi-
neering stage. Bidder to comply with 
specifications. 
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14.  VI/B Vol III 4/52 

202.05 
(e) 

Monitor sensor wire break/open 
circuit/short circuit and take suita-
ble actions in logic/loop. (This will 
include blocking of trip signals in 
case of RTD failure). 

Please note that the features 
like Monitor Sensor wire 
break/open circuit/ short circuit 
shall be as per PLC manufac-
turer's standard. 

Bidder to comply the specification 
requirement. 

15.  VI/B Vol III 12/52 

4.01.00 
(12) 

For Hot extractive sampling type 
and Dilution extractive sampling 
type system – The components 
involved in sample handling sys-
tem shall be imported & further, 
Sample handling system design 
shall be vetted by Original Analyz-
er Manufacturer (OAM). Necessary 
documents shall be furnished dur-
ing detailed engineering in order to 
establish the above requirement. 
Technical expert of OAM shall wit-
ness testing of sample handling 
system and validate it. 
Alternatively sampling handling 
system assembled at Original Ana-
lyzer manufacturer (OAM) works 
shall also be accepted. 

Please note that sample han-
dling system shall be sourced 
from approved local sub ven-
dors of original analyzer manu-
facturer (OAM). 

Bidder to refer Amendment in this 
regard 
 

16.  VI/B Vol III  

 AAQMS 
 

Owner to kindly provide the con-
tract quantities for AAQMS Sys-
tem. 

Bidder to refer Amendment in this 
regard. 
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17.  VI/B 
Vol I 
M5 

11/12 

15.01.00 
(d) 

Relative humidity and temperature 
measurement of all control rooms 
and CERs, and all major air-
conditioned areas shall be availa-
ble in DDCMIS. 

Bidder understands that the re-
ferred clause shall be read as 
follows : 
 
Relative humidity and tempera-
ture measurement of all control 
rooms and CERs, and all major 
air-conditioned areas shall be 
available in DDCMIS/PLC. 
 
Please confirm. 
 

Bidder's understanding is correct. 
 

18.  VI/B 
Vol II 

E2 
3/5 

4.00.00 
(2c) 

Interface: All the above tempera-
ture measurement devices shall 
be connected to DDCMIS. 

Bidder understands that the re-
ferred clause shall be read as 
follows : 
 
Interface: All the above tem-
perature measurement devices 
shall be connected to 
DDCMIS/PLC. 
 
Please confirm. 
 

Bidder's understanding is correct. 
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19.  VI/B Vol III 12/52 

4.01.00 
(8) 

i) All interconnection tubing and 
cabling between probe and ana-
lyser / analyser panel and cabling 
from analyser/ analyser panel to 
DCS (in respective unit control 
room) are to be provided by Con-
tractor. 
 

Bidder understands that the re-
ferred clause shall be read as 
follows : 
 
All interconnection tubing and 
cabling between probe and ana-
lyser / analyser panel and ca-
bling from analyser/ analyser 
panel to DCS/PLC (in respective 
unit control room) are to be pro-
vided by Contractor 
 
Please confirm. 
 

Bidder's understanding is correct. 
 

20.  VI/B Vol III 17/52 4.05.00 

Further, additional 4-20 ma signal 
for stack temperature through tem-
perature transmitter shall be pro-
vided and connected to DDCMIS. 

Bidder understands that the re-
ferred clause shall be read as 
follows : 
 
Further, additional 4-20 ma sig-
nal for stack temperature 
through temperature transmitter 
shall be provided and connected 
to DDCMIS/PLC. 
 
Please confirm. 
 

Bidder's understanding is correct. 
 



EPC Package for Andaman & Nicobar Gas Power Project (50 MW) 

Pre-Bid Clarifications 

IFB Document No. : NVVN/C&M/RE-53/2020-21 

 

21.  VI/B Vol III 18/52 4.07.00 

All the accessories and cables re-
quired for connecting Analysers 
outputs to DCS and provision of 
bidirectional communication as de-
fined above shall be provided by 
Contractor on as required basis. 

Bidder understands that the re-
ferred clause shall be read as 
follows : 
 
All the accessories and cables 
required for connecting Analys-
ers outputs to DCS/PLC and 
provision of bidirectional com-
munication as defined above 
shall be provided by Contractor 
on as required basis.. 
 
Please confirm. 

Bidder's understanding is correct. 
 

22.  VI/B Vol IV 17/37 6.08.00 

RCC Retaining wall (sea wall) up 
to formation level along the sea 
side to be provided for protection 
from high tide of minimum M35 
grade concrete. 

Bidder requests Owner to pro-
vide cross sectional details of 
retaining wall to be provided  
along with height details. 

Design of RCC Retaining wall & its 
foundation shall be in scope of bid-
der as mentioned in cl.no. 6.08.00. 
Height of the wall shall be from  ex-
isting ground to propsed FGL and  
above that FGL, boundary wall of 
3.0m height as cl. no. 7.05.00 of 
part-B section VI civil chapter.  
Section detailed of retaining wall 
shall be as per design requirement 
and in the design bidder scope. 

23.  VI/B Vol IV 17/37 7.03.00 

Permanent store shall be of suita-
ble size to store all mandatory 
spares and this will be of mixed 
construction with structural steel 
roof truss/purlins supported over 
RCC columns. 

Bidder requests Owner to pro-
vide size of permanent store. 

Permanent store shall be of suitable 
size to store all mandatory spares. 
However, size should not be less 
than 50 sqm. 
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24.  VI/B Vol IV 17/37 7.02.00 

A new fire station building of suita-
ble size shall be provided to house 
all equipment of fire station, fire 
rest room with toilet, small office. 

Bidder requests Owner to pro-
vide size of fire station building. 

A new fire station building of suita-
ble size shall be provided to house 
all equipment of fire station, fire rest 
room with toilet, small office. 

25.  VI/B Vol IV 

 
 
 
 

16/37 
 
 
 
 
 
 
 
 
 
 

17/37 

 
 
 
 

6.01.00 
 
 
 
 
 
 
 
 
 
 

6.05.00 

Earth to be used for filling pur-
pose shall be sand or other inor-
ganic materials and they shall be 
clean and free from shingle, salts, 
organic, large roots and excessive 
amount of sod, lumps, concrete or 
any other foreign substances. 
 
 
The specified formation level(s) 
shall be achieved either by excava-
tion where the existing ground lev-
els are higher than the specified 
formation level or by raising by 
controlled filling with borrowed 
earth where the existing ground 
levels are lower than the specified 
level with slope protection and re-
taining wall wherever required as 
shown in tender drawing. 

There is contradiction regarding 
filling material. 
i.e. Sand or Borrowed earth. 
Please clarify. 

There is no contradiction. Bidder is 
requested adhere to  specification of 
contract. Either of sand or borrowed 
earth may be used. 

26.  General   

 Land for labour colony Bidder understands that land for 
labour colony shall be arranged 
by Owner near to plant bounda-
ry. Please confirm. 

Bidder is requested adhere to speci-
fication of contract.  
Pl refer cl no. 22.01.00 of part A, 
volume III. 
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27.  General   

 Land for laydown  Very small area is allocated for 
laydown and pre-assembly. Bid-
der understands that additional 
land if required for laydown, of-
fice, fabrication yard, stores, 
batching plant etc. shall be ar-
ranged by Owner near to plant 
boundary. Please confirm. 

Bidder is requested adhere to speci-
fication of contract. 
Pl refer cl no. 22.01.00 of part A, 
volume III and General layout plan. 
 

28.  General   

 Land for disposal of excess mate-
rial. 

Bidder understands that land for 
disposal of excess excavated 
material shall be arranged by 
Owner within 5kms of plant 
boundary. Please confirm. 

Land for disposal of excess exca-
vated material shall be arranged by 
bidder.  
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29.  VI/B Vol IV 34/37 19.01.00 

Cement 
Fly ash based portland pozzolana 
cement conforming to IS:1489 
(Part-1) shall be used for all areas 
other than for the critical structures 
identified below. However, Engi-
neer may allow the use of other 
types of cement namely, ordinary 
portland cement & portland slag 
cement conforming to IS: 269 and 
IS: 455 respectively under special 
circumstances on specific request 
of the bidder and prior approval of 
the Engineer. Minimum grade of 
cement shall be Grade 33. Higher 
grade of portland ordinary cement 
namely Grade 43 and Grade 53 
conforming to IS:8112 and 
IS:12269 respectively can also be 
used for specific application. 
However the ordinary portland ce-
ment shall necessarily be used for 
following structures. 

Bidder requests following: 
 
1. "Fly ash based portland poz-
zolana cement conforming to 
IS:1489 (Part-1) shall be used 
for all areas other than for the 
critical structures identified be-
low." - Kindly provide list as 
same is missing. 
 
2. "However the ordinary port-
land cement shall necessarily be 
used for following structures." - 
Kindly provide list as same is 
missing. 

Please refer amendment  
 

30.  VI/B Vol IV  

  There are no civil spec for de-
salination plant, water treatment 
plant mentioned in tender doc-
ument. Owner is requested to 
provide the same. 

Pl refer cl no. 3.03.00 of chapter 
IVD, part B, volume IV. 
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31.  VI/B Vol IV  

  a) There are no civil spec for 
sea water intake system  men-
tioned in tender document. 
Owner is requested to provide 
the same. 
 
b) Owner to furnish schematic 
drawing of sea water pump 
house. 
 
c) Owner to mark the location of 
sea water intake pump house in 
the GLP with GPS coordinates. 

a) Pl refer cl no. 3.03.00 of chapter 
IVD, part B, volume IV 
 
 
 
b)  There is no schematic drawing of 
sea water pump house needed. 
Bidder to design as per system re-
quirement. 
 
c) Location of sea water intake shall 
be near Jetty (Jetty location shown 
in General layout plan). 

32.  VI/B Vol IV  

  a) There are no spec for Rain 
water harvesting tank.  
b)Sizing criteria for the rain wa-
ter harvesting tank to be fur-
nished. 

a) Pl refer cl no. 3.03.00 of chapter 
IVD, part B, volume IV. 
b) Minimum 300 Cum capacity Rain 
water harvesting tank shall be pro-
vided refe… cl 19.02.23 of Part A 
section VI volume III . 

33.  VI/B Vol IV  

  There are no civil spec for ETP 
system mentioned in tender 
document. Owner is requested 
to provide the same. 

Pl refer cl no. 3.03.00 of chapter 
IVD, part B, volume IV. 

34.  VI/B Vol IV GLP 

 Formation level for the project is 
(+) RL 6.5 m 

Instead of common formation 
level for the entire plant, Bidder 
understands that terrace grading 
with different formation levels  
may be adopted in order to op-
timize cutting and filling quantity. 
Please confirm. 

Bidder is requested to adhere provi-
sion of specification  
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35.  VI/B Vol IV GLP 

  Guard wall shown in the GLP is 
excluded from Bidder's scope of 
work. Please confirm. 

Guard wall shown (black coloured) 
in the GLP is excluded from Bidder's 
scope of work. 

36.  VI/B Vol IV GLP 

  Patrol road shall be provided 
inside the boundary wall. No Pa-
trol road is envisaged outside 
plant boundary wall. Please con-
firm. 

Confirmed. 
 

37.  VI/A Vol VII 18/46 

36.05.00 
(m) 

m) Compliance to all environment 
and other conditions stipulated by 
the concerned statutory authorities 
while according clearance / NOC 
(No objection certificate) to the pro-
ject. 

Bidder's understanding is that 
the compliance is limited to con-
struction works related only. 

Compliance to all environment and 
other conditions stipulated by the 
concerned statutory authorities 
while according clearance / NOC 
(No objection certificate) to the pro-
ject including construction work, 
transportation, sanitation, water 
supply etc. 

38.  VI/A Vol VII 18/46 

36.05.00 
Last Para 

In case the progress on site man-
agement plan is unsatisfactory, 
Employer may withhold up to 1% 
of the monthly running bill (for civil 
and site erection works) till such 
time the required progress is 
demonstrated. Incase in the opin-
ion of Employer, bidder's actions 
on site management aspects is not 
adequate, Employer may get the 
relevant work executed through a 
separate agency and deduct the 
expenses incurred from Bidder's 
bill along with overheads @10 %. 

Since the project location in Is-
land area and having extended 
monsoon seasons this clause is 
not acceptable to us. We re-
quest NNVN to delete the 
monthly running bill withholding 
clause for progress delays. 

Bidder to comply specification re-
quirement. 
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39.  

 
 
V 
 
 
 
 
 
 
 
 
 
 
 
 

VI/A 

 
 

SCC 
 
 
 
 
 
 
 
 
 
 
 
 

Vol V 

 
 

3/12 
 
 
 
 
 
 
 
 
 
 
 
 

6/9 

 
 

5 
 
 
 
 
 
 
 
 
 
 
 
 

2.01.02 

The Guarantee test of the Facilities 
shall be successfully 
completed within 18 months from the 
date of completion of the respective 
facilities. 
CONDUCTANCE OF PERFOR-
MANCE / ACCEPTANCE TESTS 
 
Functional Guarantees/Demonstration 
shall be conducted at Site by the Con-
tractor in presence of the Employ-
er/Client. The contractor's Commis-
sioning and start-up Engineer shall 
make the unit ready to conduct such 
test before start of initial operation. 
Such test shall be conducted along 
with the Initial Operations. 

There is discrepancy between 2 
clauses related to conductance of 
PG test. Bidder requests owner to 
clarify which clause to be referred 
for conductance of PG test. 

There is no discrepancy in the bidding 
documents. The guarantee test of Facil-
ities shall be conducted along with Ini-
tial operation. However it shall be suc-
cessfully completed within 18 months 
from the date of completion of respec-
tive facilities.  

40.  VI/B Vol IV GLP 

  Approach road and drain upto plant 
main gate are excluded from Bid-
der's scope of work. Please con-
firm. 

Approach Road and drain is available 
up to the project site. Bidder to use the 
existing sea route and road infrastruc-
ture for transporting machineries and 
materials. Further the bidder may refer 
clause 52.02.00 (h) of Volume VII, Part 
A of Section VI of IFB. 
 
 

41.  VI/A 
Vol 
VII 

8/46 18.01.00 

ACCESS TO SITE AND WORKS ON 
SITE; Suitable access to site and 
permission to work at the Site shall be 
accorded to the Contractor by the 
Employer in reasonable time. 

Access to project from NH to be 
provided by employer from start of 
contract to end of our contract. 

Bidder may please refer clause 10.2 of 
GCC (Section IV of IFB) 
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42.  VI/A 
Vol 
VII 

16/46 
36.05.00 

(a) 

Bidder shall ensure that the plant site 
within the plant boundary is managed 
in a coordinated and professional way 
all through the construction phase till 
handing over of plant, ensuring safe, 
easy & unhindered working conditions 
and a healthy & hygienic working en-
vironment at site. He shall ensure the 
following measures at site while exe-
cuting the project.  
a) Unhindered motorable road access 
to all work areas and facilities both 
during the construction/erection and 
as they get completed progressively. 
Required temporary access roads 
other than the permanent roads shall 
also be provided.............. 

Bidder understands that, motorable 
access road outside the plant 
boundary to ply heavy vehicles up-
to site from nearest national high-
way shall be made ready by NVVN 
before commencement of work. 
 

Approach Road is available up to the 
project site. Bidder to use the existing 
sea route and road infrastructure for 
transporting machineries and materials. 
Further the bidder may refer clause 
52.02.00 (h) of Volume VII, Part A of 
Section VI of IFB. 
 

43.  VI/A 
Vol 
VII 

16/46 

 
 
 

36.05.00 
(a) 

……….. Adequate onsite stock of 
road materials shall be kept and main-
tained disturbed over the site for re-
pairs especially before the monsoon 
period. 

Noted. However bidder shall not be 
responsible for any unwilful dam-
age due to regular plying of heavy 
vehicles upto the plant boundary 
(i.e from port to site outside plant 
boundary). 

Approach Road is available up to the 
project site. Bidder to use the existing 
sea route and road infrastructure for 
transporting machineries and materials. 
Further the bidder may refer clause 
52.02.00 (h) of Volume VII, Part A of 
Section VI of IFB. 
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44.  VI/A 
Vol 
VII 

18/46 

 
 
 
 

36.05.00 
(o) 

 
 
 
 
 
 
 
 

o) Provision of adequate shelters, wa-
ter supply, sanitation and lighting in 
construction workers and staff camps. 
No camps for workers and staff shall 
be permitted within the plant premises 
and Bidder shall make separate ar-
rangement outside the plant premises 
for locating and development of 
camps for construction workers and 
staff. The designated areas shall be 
suitably developed with infrastructure 
like roads, drains, water supply and 
sewerage and shall be free from water 
logging. Suitable low cost shelters will 
be provided for the workers. Complete 
area shall be secured by fencing and 
shall be provided adequate area light-
ing. Suitable waste disposal, shopping 
and recreation facilities will be devel-
oped in these camps. 

Bidder request NVVN to provide 
the designated area at free of cost 
at outside the plant boundary for 
bidders workmen and staff ac-
commodation. 

Provisions of Bid Document and its 
amendments shall prevail. 
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45.  VI/A 
Vol 
VII 

15/46 35.01.00 

All the equipments furnished under 
the Contract and arriving at Site shall 
be promptly received, unloaded and 
transported and stored in the storage 
spaces by the Contractor. 

Bidder requesting the followings. 
1) Incase bidder needs to transport 
materials from Port-blair to site via 
water way, necessary approvals 
from concern authorities shall be 
arranged by NVVN. However leg 
work shall be done by bidder. 
 
2) Considering the logistics con-
straints with the main land, bidder 
needs to opt for ordering of bulk 
quantities for all materials (con-
struction and as well as plant mate-
rials). Hence bidder request's 
NVVN to arrange sufficient storage 
space at site.  

1) The requisite approval shall be 
arranged by bidder.  The bidder 
may refer clause 52.02.00 (h) of 
Volume VII, Part A of Section VI 
of IFB. 

 
 
 
NVVN shall provide only 02 acres of 
land as project site. The Bidder shall 
plan logistics accordingly. 

 


