SWITCHGEAR TESTING & SERVICES  DEPARTMENTS
SCHEDULE OF WORK

-Collection of full nitrogen gas cylinders from 25 stores and transporting them to Switchgear Test area and 

 to different work centres in SG Testing area.

-Collection of empty nitrogen cylinders from different work centres and transporting them back to 25        stores.

-Collection of SF6 gas cylinders from storage place to different work ce4ntres and empty SF6 gas cylinders

 Back to storage place.

-Movement of Test equipment from storage rooms to different work centres in SF6 area, MOCB test area,    Interrupter test area, Dynamic seal test area, Gas piping area, and new products test area and after completion of tests moving the test equipment back to storage rooms.

-Marking on tested breakers, cleaning of Test transformer, control desks and other test equipment.

-Movement of test equipment for routine testing of breakers and during customer inspection.

-Cleaning of all the test equipments, painting and marking.

-Carrying Dak and approved files from 03 annexe to G.M’s office, secretariat, Finance, Transport pool. And back to 03 annexe.
-Movement of test equipment in assembly area  for  testing of Armature(02 shop job)
-Movement of materials from 03 shop to J’ gate and site retuned materials from J’ gate to 03 shop.
The following works are to be carried out by sub contractor are as follows.

1-.The empty Nitrogen gas cylinders shall be collected from various work centres and put them on pallet   

               Trolley.

· The loaded pallet trolleys are to be taken to the 25 stores on a fork lift

· Unload the empty cylinders in 25 stores.

· Collect full Nitrogen gas cylinders from 25 stores and bring them to testing area by pallet trolley.

· Movement of full cylinders from different work centres wherever they needed.

2.-Collect full SF6 gas cylinders from storages area and bring them to testing on pallet trolley.

               Move the full cylinders to place wherever they are needed.

3- Cleaning of all the Test equipments and painting, marking. 

               4no’s High voltage transformers, 8no’s DC voltage devices, 4no’s SF6 gas filling trucks,

               1no.3 phase power pack, 2no’s Motor-Generator sets, 2no’s Nitrogen filling equipments 

                 And other meters.     

 4- Arrangement of the test equipment 

              Transporting of the Test equipment carefully to the different work centres from storage rooms 

              And put them back into the storage rooms after completion of work. 

              During routine Testing and customer inspection. 

5-Markings

              Markings on tested products (main breakers, spares) on poles, base unit, control cubicles

               And at all loc kings.

6-Calibration

              Movement of the Test equipment to Calibration place by departmentally in test area and at 90 lab. 

7-Hydraulic oil –

            Hydraulic oil tins to be transported from stores to test area.

            Oil tins are to be Trans ported to different work areas.

            Filling of oil in the breakers tanks and draining after test completed. Cleaning of floor if leak.

8- Connecting and removing test leads for timing and speed measurement.  

9-Movement of materials 03 shop to j’gate and site retuned materials from J’ gate to 03 shop.

10- Carrying Dak and approved files from 03 annexe to G.M’s office, secretariat, Finance, Transport pool. And back to 03 annexe.            

