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ANNEXURE-V 

SCOPE OF WORK 
 

I) The work includes assembly work in various Steam turbine and nuclear turbine related 

auxiliary assemblies and sub-assemblies. Major assembly work involved in Steam turbine 

items is work such as Deblading and blading of Steam Turbine Rotors and casings, sealing fins 

assembly on rotors, casings and shaft sealing etc. and parting plane rectification of turbine 

casings., BF valve assembly and testing of various dia ranging from dia 400 to dia 2700 (Valve 

size may vary from range as per requirement), Oil guard rings or strainers assembly, Bearings 

and its pedestals, MS & HRH Strainers, RE Joints etc. and in nuclear turbine items such as LP 

valve support,Coupling guards, LP gland carrier, Baffle ring, HP pedestals, Oil mist separators 

etc. The scope of work may also cover some offloaded works from other product departments 

of BHEL Bhopal. 

The work also includes assembly/dismantling of new/repair governing assemblies of Steam 

Turbine or Nuclear Turbine like Pressure control valves, Acceleration Governor,Emergency 

trip and testing gear,Low vacuum condenser trip assy, Servomotors(HPCV,IPCV ), Main Trip 

Valve, Load Limiting Gear, Gland Steam Valve, Journal and thrust bearings of various variants, 

Emergency governor, HP Control valve and LP Control Valve Servomotors, Test Valve/Pilot 

Valve, Interceptor and moderation valve, 7 inch vertical governor, Combined isolation and 

governing valve, Follow-up pistons, main oil pump, over-speed trip unit for pedestal, hydraulic 

speed governor, electrohydraulic converter etc. as per drawing requirement; activity 

completion clearance from QST as per approved QAP etc. Technological hours will be certified 

as per approved technology and quantum of work executed.  

Major Activities in each job are as follows: 

1. To collect all assembly Items.  

2. Deburring/Dressing and cleaning of parts. 

3. Re-tapping of threaded holes. 

4. Hydraulic testing of job as per testing pressure (If required). 

5. Assembly of parts as per approved technological process and drawing. 

6. Functional testing of assembled job (If required). 

7. Final assembly of job. 

8. QC checks at every point as per process 

9. Final Painting and protection for dispatch of job 
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The major jobs to be undertaken may include: 

01. Blade Assy of HP Rotor 

02. Blade Assy of IP Rotor 

03. Blade Assy of LP Rotor 

04. Blade Assy of HP Casing 

05. Blade Assy of IP Casing 

06. Blade Assy of LP Casing 

07. Assy. and Hydraulic Testing of BF valve 

08. MS and HRH Strainer Assembly 

09. Bearing Assembly 

10. Pedestal Assembly 

11. Assy and Hydraulic Testing of RE Joint 

12. LP Shaft Seal Assembly 

13. Baffle Ring Assembly 

14. LP Valve Support Assembly 

15. LP Gland Carrier Assembly 

16. RE Joint Assembly and Hydraulic Testing 

17. Governing Assemblies like valves, servomotors, bearing assemblies etc. 

18.  
Technological Hours certification will be done as per approved technology and quantum of 

work executed. 

 

II) Average Minimum Skilled Manpower required to execute the work per day = 6 Skilled Man 

for 60% contract value and average Minimum Skilled Manpower required to execute the 

work per day = 4 Skilled Man for 40% contract value. However, Manpower requirement 

may increase or decreased by department as per requirement of work.  

Period of contract = Up to 30 June 2020 from the date of work order commencement. 

Duration of contract shall be strictly based on the performance, which will be evaluated 

after every three months by BHEL authority. BHEL also reserves the right to short close the 

contract at its discretion.  

    Total Required Tech-hrs. = 16622 Tech-hrs. 
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III)  SPLITTING OF CONTRACT:-  

For ease of operation convenience, it is envisaged that the work shall be distributed amongst 

a maximum of two qualified agencies at L1 rate in the percentage ratio of 60:40. If the total 

number of qualified agencies is 2, the whole work may be awarded to L1 party. The 

distribution is subject to acceptance of L1 rate by other bidders. In case of tie of rate between 

two vendors, the vendor who have executed more value of work orders (or similar nature of 

work orders) in last 3 years will be considered for work order first. 


