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SCOPE OF WORK WITH PREVENTIVE MAINTENANCE SCHEDULE

Tender Enquiry No.: FDX/PRM/310/20-21/W-01; Date. 08.06.2020
Due Date: 29.06.2020, Time: 02:00pm

PREVENTIVE MAINTENANCE & BREAKDOWN MAINTENANCE ASSISTANCE OF CRITICAL MACHINES OF
PRESS SHOP DIVISION

1. GENERAL PREVENTIVE MAINTENANCE SCHEDULE:

S.No. | ltem No Description Location PREV. MAINT.
1. | 13/A/2021 | 16 Ton CNC Notching Automat. Bay2, Block10 | Wk. of Month
2. | 13/A/2012 | 8 Ton CNC Notching Automat. Bay2, Block10 Il Wk. of Month
3. | 13/A/2022 | 16 Ton Segmental Bay2, Block10 [l Wk. of Month
4. | 13/A/2009 | 1600 Ton HMT Press Bay3, Block10 IV Wk. of Month
5. | 13/A/2011 | Homma Grinding Machine Bay3, Block10 | Wk. of Month
6. | 13/B/2005 | Varnishing Plant Bay2, Block10 Il Wk. of Month
7. | 13/A/2032 | New 8 Ton, 8 Stn CNC Machine | Bay2, Block10 [l Wk. of Month
8. | 13/A/2035 | 12.5 Ton Impact Notching M/c. Bay3, Block10 IV WkK. of Month
9. | 13/A/2037 | 12.5 Ton Impact Notching M/c. Bay3, Block10 | Wk. of Month
10. | 13/A/2038 | 12.5 Ton Impact Notching M/c. Bay3, Block10 Il Wk. of Month

The machines shall be attended for cleaning and check-up like topping up of oil, belt tension, abnormal noise, leakages
hydraulic & pneumatic, functioning of electrical contactors, switches etc. as per Preventive Maintenance Checklist in
Annexure-B.



2. SCHEDULE FOR EXTENSIVE PREVENTIVE MAINTENANCE QUARTERLY BASIS:
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S. | ltem No

Description
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13/A/2021

16 Ton CNC Notching Automat.

13/A/2012

8 Ton CNC Notching Automat.

13/A/2022

16 Ton Segmental
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13/A/2009

1600 Ton HMT Press
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13/A/2011

Homma Grinding Machine

13/B/2005

Varnishing Plant

13/A/2032

New 8 Ton, 8 St'n CNC M/c.
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13/A/2035

12.5 Ton Impact Notching M/c.
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13/A/2037

12.5 Ton Impact Notching M/c.
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13/A/2038

12.5 Ton Impact Notching M/c.

Details of extensive preventive maintenance is shown as per Annexure-B.

3. BREAKDOWN ASSISTANCE OF 10 NO’s MACHINE AS PER ABOVE LIST.-

To ensure maximum availability, the machine shall be attended to in two shifts whenever the machine will be under
breakdown. Apart from scheduled maintenance as per check list, the party shall also attend to / assist normal electrical
and mechanical breakdown. If work is not completed in any scheduled week contractor has to depute workers on

Sunday also.

Breakdown assistance includes attending to breakdown of any nature whether mechanical or electrical, repair of physical
damage to any component of machines, repair of electrical circuits (including laying of new cables or replacing of
electrical components like motors, relays, contactors, fuses etc.) in two shifts.




