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SCOPE OF WORK WITH PREVENTIVE MAINTENANCE SCHEDULE 

 
 

Tender Enquiry No.: FDX/PRM/310/20-21/W-01; Date. 08.06.2020 
Due Date: 29.06.2020, Time: 02:00pm   
 

PREVENTIVE MAINTENANCE & BREAKDOWN MAINTENANCE ASSISTANCE OF CRITICAL MACHINES OF 
PRESS SHOP DIVISION 

 
 

  1. GENERAL PREVENTIVE MAINTENANCE SCHEDULE: 
 

S.No. Item No Description Location PREV. MAINT. 

1. 13/A/2021 16 Ton CNC Notching Automat. Bay2, Block10 I Wk. of Month 

2. 13/A/2012 8 Ton CNC Notching Automat. Bay2, Block10 II Wk. of Month 

3. 13/A/2022 16 Ton Segmental Bay2, Block10 III Wk. of Month 

4. 13/A/2009 1600 Ton HMT Press Bay3, Block10 IV Wk. of Month 

5. 13/A/2011 Homma Grinding Machine Bay3, Block10 I Wk. of Month 

6. 13/B/2005 Varnishing Plant Bay2, Block10 II Wk. of Month 

7. 13/A/2032 New 8 Ton, 8 Stn CNC Machine Bay2, Block10 III Wk. of Month 

8. 13/A/2035 12.5 Ton Impact Notching M/c. Bay3, Block10 IV Wk. of Month 

9. 13/A/2037 12.5 Ton Impact Notching M/c. Bay3, Block10 I Wk. of Month 

10. 13/A/2038 12.5 Ton Impact Notching M/c. Bay3, Block10 II Wk. of Month 

 
 
The machines shall be attended for cleaning and check-up like topping up of oil, belt tension, abnormal noise, leakages 
hydraulic & pneumatic, functioning of electrical contactors, switches etc. as per Preventive Maintenance Checklist in 
Annexure-B. 
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2. SCHEDULE FOR EXTENSIVE PREVENTIVE MAINTENANCE QUARTERLY BASIS: 
 

S. 
No. 

Item No Description Month 

   May Jun Jul Aug Sep Oct Nov Dec Jan Feb Mar Apr 

1. 13/A/2021 16 Ton CNC Notching Automat.             

2. 13/A/2012 8 Ton CNC Notching Automat.             

3. 13/A/2022 16 Ton Segmental             

4. 13/A/2009 1600 Ton HMT Press             

5. 13/A/2011 Homma Grinding Machine             

6. 13/B/2005 Varnishing Plant             

7. 13/A/2032 New 8 Ton, 8 St`n CNC M/c.             

8. 13/A/2035 12.5 Ton Impact Notching M/c.             

9. 13/A/2037 12.5 Ton Impact Notching M/c.             

10. 13/A/2038 12.5 Ton Impact Notching M/c.             

 
Details of extensive preventive maintenance is shown as per Annexure-B. 
 
 
 
 
3. BREAKDOWN ASSISTANCE OF 10 NO’s MACHINE AS PER ABOVE LIST.- 
 
To ensure maximum availability, the machine shall be attended to in two shifts whenever the machine will be under 
breakdown. Apart from scheduled maintenance as per check list, the party shall also attend to / assist normal electrical 
and mechanical breakdown. If work is not completed in any scheduled week contractor has to depute workers on 
Sunday also.   
Breakdown assistance includes attending to breakdown of any nature whether mechanical or electrical, repair of physical 
damage to any component of machines, repair of electrical circuits (including laying of new cables or replacing of 
electrical components like motors, relays, contactors, fuses etc.) in two shifts.    
 
 


