
 

FEEDERS MAINTENANCE DIVISION (FDX-310)  
TGM MAINT. DEPARTMENT 

PART - I    TECHNICAL BID 
 

PROFORMA FOR TECHNICAL BID                 Date: - 12.09.2020 
 

Tender Enquiry No.: - FDX/TGM/2021/PM/01  

Due Date:-  21.09.2020                 Time:- 2:00 PM 

Sub.:-  Preventive Maintenance/Breakdown Work of CNC, Critical, Important 55 No’s Machines and 

Furnace of TGM Division for One Year in Ist/ IInd Shift. 

Name of the Contractor : - …………………………………………………………………………………….…..………… 

Full Address   : - …………………………………………………………………………………….…..………… 

Contact person   : - …………………………………………………………………………………….…..………… 

Phone / Fax  : - …………………………………………………………………………………….…..………… 

Email id   : -……………………………………………………………………………………….…………… 

Mobile No   : -…………………………………………………………………………………….…..………….. 

S.No. Description Vendor comment / 

Documents enclosed 

1 PQR Compliance- 

Financial Statements – 

 Balance Sheet 
 Profit & Loss Account for the previous years. 

(Above should be signed & stamped by Chartered 
Accountants with Firm Registration Number (FRN), Name 
of the member, Designation (Partner / Proprietor) and 
Membership Number). 

 Previous work orders as per PQR  
 Works completion certificate for previous work orders.  

 

2 Tender fees Rs. 200/- GST extra (proof to be enclosed)  

3 EMD Rs.14,600/- (Deposit receipt to be enclosed) as per 

NIT 

 

4 PF No. (Photocopy to be enclosed )  

5 ESI No. (Photocopy to be enclosed)  

6 PAN No. (Photocopy to be enclosed)  

7 GSTIN No. (Photocopy to be enclosed)  

8 Valid Labour License (Photocopy to be enclosed)  

9 Payment terms quarterly  

10 Validity: 90 days from enquiry due date.  

 

Note: Photo copies of relevant documents to be enclosed along with techno-commercial bid. 

Remarks, if any: -……………………………………………………………….….………………………………………………………  

         I hereby confirm that I am authorized to accept the terms and conditions and sign the tender 
documents and the information given above are true and correct. 

  

 

(Signature & Seal of Contractor) 
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