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A. Bill of Quantity as per following 

 

SL.No. Activity  Process 
UOM for 
Quantity 

Total Qty 
per year 

1 
Assistance in Gasket 
preparation & Window 
fastening of IPBD & SPBD. 

Gasket making by cutting, notching & cropping 
Machine/grinding. 
Hole punching with drill/hole punching 
machine. 

No. 4680 

2 Assistance in Sticker pasting. 
Surface cleaning & sticker pasting on clean 
surface as per instructions by PDN 
Supervisor/Authorized person 

No. 15600 

3 

Assistance in Maintaining 
5S, Machine cleaning & 
collection of aluminum 
chip/scrap.  

Before & after completion of work cleaning of 
work area & machine. Collection of aluminum 
chip/scrap, off cuts to scrap yard. Cleaning of 
gangway 

KG 38376 

4 
Assistance in Stacking of 
IPBD/ SPBD ducts for 
inspection and dispatch. 

Stacking of ducts with the help of hydra/fork 
lift/ EOT crane as per size or weight in FG 
Shop/Dispatch area/NPS/Old Prod. Shop 

No. 4680 

5 
Assistance in assembly work 
of IPBD & SPBD. 

Helping in Mounting of spring plate, bottom 
block ,Insulator and Conductor having 
projection as per drawing. 

No. 21840 

6 
Assistance in fabrication 
work & Material handling  of 
IPBD & SPBD 

Helping in Marking, cutting,fitting & handling of 
Enclosure and conductor. 

KG 374400 

 

 

B. SCHEDULE OF START AND COMPETION OF WORK: 

 

 

 

 

 

 

 

 

 

 

 

SN ACTIVITY DATE OF COMPLETION 

1 Mobilization of requisite manpower.  Within one week of receipt of W.O. 

2 Contract period  One Year from the date of 

work order 

3 Demobilization of manpower deployed  Within one week of completion of W.O. after 

obtaining no objection certificate from PDN 

department. 


