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1. For any technical clarification, please contact Mr. Jintu Gogoi, Dy Manager (TBEM).  
Contact No. 0120-06748527; e-mail: jintugogoi@bhel.in 

2. For any commercial clarification, please contact Mr. Manish Jain, Manager (TBMM). 
Contact No. 0120-6748484; e-mail: manish.jain@bhel.in 

3. Terms of Payment: 
For Supply in scope of 
the supplier 

Supply Payment: 
100% payment shall be made within 90 days (45 days for MSE, 60 Days For Medium 
Enterprises) from the date of receipt of complete invoice along with following 
documents in 3 sets. 
· LR / GR duly endorsed by BHEL Site Official. 
· Material Receipt Certificate issued by BHEL Site Official. 
. GST Compliant Tax Invoice 
· Packing List (Case-wise) 
· Copy of Transit Insurance Certificate from underwriters. 
· Material Inspection Clearance Certificate (MICC) issued by BHEL Quality 
Management 
· Guarantee Certificate 
· Copy of Performance Bank Guarantee (PBG) 
· Certificate of acceptance of Type Test Reports issued by BHEL Engineering 

 4. Terms of Delivery: 
As per GeM. However, unloading at site is not in the scope of bidder. Bidders to quote price accordingly. 
5. Delivery Time: 
Proposed delivery Plan: 15 Oct ’2023. 
Supplier to submit Activity schedule (Annexure-A). Early Delivery is acceptable subject to BHEL dispatch clearance. 
Note: In case, BHEL’s delivery requirement is not met by vendor(s), then a chance may be given to all such vendors to 
review their quoted delivery schedule in line with BHEL’s delivery requirement. However, if vendor fails to meet the 
requisite delivery plan, then BHEL reserves the right not to consider the offer of such vendor(s). 

6. Prices:  
The quoted prices shall be on Firm basis. Price to be quoted on GeM shall be inclusive of GST. i.e. Ex-Works + F&I + 
GST.  
7. Liquidated Damage of delayed Delivery:  
As per GeM terms and conditions. 
8. Item, Scope & BOQ:  
BOQ:  As per Technical specification. 
9. Technical Specification: 
Technical specification no. TB-394-316-132A REV 0. No permissible Technical Deviation has been envisaged. Bidders 
to quote as per Technical Specification. 
10. OEM Requirement: 
NOT APPLICABLE 
11. MQP (Manufacturing Quality Plan): 
As per Technical Specification. 
12. Inspection: 
Inspection shall be carried out as per customer as per approved Quality Plan. 
13. Destination / Delivery Location: 
Available in GeM 
14. Bill to Address: 
BHEL-Transmission Business Group, Plot No-25, Sector-16A,Noida UP-201301. 
GSTN-09AAACB4146P2ZC 
15. Guarantee Clause (Defect Liability Period): 

The equipment / material supplied and services rendered (if applicable) shall be guaranteed to be free from all defects 
and faults in design & engineering, material, workmanship & manufacture and in full conformity with the Purchase 
Order / Contract, Technical Specifications & approved drawings / data sheets, if any, for 18 months from the date of 
last delivery. 
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The defective equipment / material / component shall be replaced free of cost at site. Freight & Insurance during transit 
shall also be in the scope of the supplier / contractor. Any expenditure for dismantling and re-erection of the replaced 
equipment / material / component shall be to supplier’s / contractor’s account. All replacements during the guarantee 
period shall be delivered at site promptly and satisfactorily within a period not more than 45 days from the date of 
reporting the defect / rejection etc.  
In the event of the supplier / contractor failing to replace the defective equipment / material / component within the 
time period mentioned above, BHEL may proceed to undertake the replacement of such defective equipment / material 
/ component at the risk and cost of the supplier / contractor without prejudice to any other rights under the contract 
and recover the same from PBG / other dues of this Purchase Order / Contract or any other Purchase Order / Contract 
executed by the supplier / contractor. 
Note : 
i) In case of Illumination System, items viz. Lamps, Tubes, Ballast, Starters, 
Capacitors & Fuses will not be under Guarantee after commissioning. 
16. Performance Bank Guarantee: 
Not required 
17. 
 

Bidders to ensure that Third party / customer issued certificates being submitted as proof of PQR qualification 
should have verifiable details of document / certificate issuing authority such as name & designation of Issuing 
Authority and its organization contact number and e-mail Id etc. In case the same found not available, Purchaser 
has right to reject such document from evaluation. 

18. Acceptance of Offer: 
Acceptance of offer is subjected to following: 
i) Approval of vendor by end customer ii) Qualification of Technical PQR.  iii) Techno-Commercial evaluation by BHEL. 

19. Make in India: 
For this procurement, the local content to categorize a supplier as Class-I local supplier / class-II local supplier / Non-
Local supplier and purchase preference to Class-I local supplier, is as defined in Public Procurement (Preference to 
Make in India), Order 2017 dated 04.06.2020, issued by DPIIT. In case of subsequent orders issued by the nodal 
ministry, changing the definition of local content for the items of the NIT, the same shall be applicable even if issued 
after issue of this NIT but before opening of part-II bids against this NIT. 
“Bidder to specify the percentage of local content as per the format of self-declaration for local content” as per 
Annexure-V." 
“This tender is not a global tender and only Class-I suppliers as defined under the DPIIT order no. P-45021/2/2017-PP 
(BE-II) dated 16.09.2020 and subsequent orders are eligible to bid in this tender. Bids received from Non-Local & class 
II suppliers shall be rejected.” 
As per MOP order no A-1/2021-FSC-Part(5) dt 16.11.21 minimum local content to qualify as local class-I supplier is 
60%. 
20. Details of Bidder: 
Bidder to submit the details as per format as per Annexure-B. 
21. Deviations: 
a) Technical Deviation: No Technical Deviation is envisaged. 
b) Commercial Deviation: No Commercial Deviation is envisaged. 
22. RA is applicable. All other terms & conditions shall be as per GTC of GeM 
23 Unpriced bid is also to be submitted along with Technical bid part. 
 
24 

Quantity Variations: BHEL shall have the right to variation in quantities of items within +/- 30% of the total 
Purchase Order / Contract value at the time of placement of PO or award of Contract on overall basis for all 
amendments together within two years from the date of original Purchase Order. The purchaser shall have the 
right to increase or decrease quantity and scope up to the above extent of value and seller/contractor shall be 
bound to accept the same at the contracted prices without any escalation. For any increase or decrease in 
quantity due to this clause, amendment will be done through BHEL internal purchase order as the same is not 
possible through GeM portal. 

25 RXIL (TReDS) PLATFORM: TBG is registered with RXIL (TReDS) platform. MSME 
Bidders are requested to get registered with RXIL (TReDS) platform to avail the 
facility as per the GOI guidelines. 
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26 Risk Purchase: (Also refer Annexure-I): 

In case the Supplier/ Contractor fails to supply or fails to comply with terms & conditions of the 
Purchase Order/ Contract or delivers equipment/ material not of the contracted quality or fails to 
adhere to the contract specifications or fails to perform as per the activity schedule and there are 
sufficient reasons even before expiry of the delivery/ completion period to justify that supplies shall be 
inordinately delayed beyond contractual delivery/ completion period, BHEL reserve the right to cancel 
the Purchase Order/ Contract either in whole or in part thereof without compensation to Supplier/ 
Contractor and if BHEL so desires, may procure such equipment/ material/ items not delivered or 
others of similar description where equipment/ material/ items exactly complying with particulars are 
not readily procurable in the opinion of BHEL which is final and in such manner as deemed appropriate, 
at the risk and cost of the Supplier/ Contractor and the Supplier/ Contractor shall be liable to BHEL for 
any excess cost to BHEL. However, the Supplier/ Contractor shall continue execution of the Purchase 
Order/ Contract to the extent not cancelled under the provisions of this clause. 
 
Recovery amount on account of purchases made by BHEL at the risk and cost of Supplier/ Contractor 
shall be the difference of total value of new Purchase Order (PO) value and total value of old Purchase 
Order for applicable items, where the total value of new PO is more than total value of old PO for 
applicable items, plus additional 5% of the total ex-works value of new PO as overheads. 
 
The Supplier/ Contractor shall on no account be entitled to any gain on such risk & cost purchase. In 
case the purchase order (PO) value of the new PO is less than the PO value of the old PO, 5% of the 
total ex-works value of the new PO shall be recovered as overheads and the difference between the 
PO value of the old PO and the new PO shall not be considered for calculation of the recovery amount. 

27 Adjustment of Recovery: 
Any amount payable by the Supplier / Contractor under any of the condition of this contract shall be 
liable to be adjusted against any amount payable to the Supplier / Contractor under any other Purchase 
Order / Contract awarded to him by any BHEL unit. This is without prejudice to any other action, as 
may be deemed fit, by BHEL. 

28 Documents to be submitted by supplier: Signed ATC, annexure A,B,C, Schedule of commercial deviation, 
Schedule of technical deviation, GFR compliance, MOP compliance and local content certificate. 
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ANNEXURE-I 

RISK PURCHASE 

1.1 In case the Supplier/ Contractor fails to supply or fails to comply with terms & conditions of the 
Purchase Order/ Contract or delivers equipment/ material not of the contracted quality or fails to 
adhere to the contract specifications or fails to perform as per the activity schedule and there are 
sufficient reasons even before expiry of the delivery/ completion period to justify that supplies shall be 
inordinately delayed beyond contractual delivery/ completion period, BHEL reserve the right to cancel 
the Purchase Order/ Contract either in whole or in part thereof without compensation to Supplier/ 
Contractor and if BHEL so desires, may procure such equipment/ material/ items not delivered or others 
of similar description where equipment/ material/ items exactly complying with particulars are not 
readily procurable in the opinion of BHEL which is final and in such manner as deemed appropriate, at 
the risk and cost of the Supplier/ Contractor and the Supplier/ Contractor shall be liable to BHEL for any 
excess cost to BHEL. However, the Supplier/ Contractor shall continue execution of the Purchase Order/ 
Contract to the extent not cancelled under the provisions of this clause. 

  
1.2 Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following cases: 
  
 a) Contractor/ supplier’s poor progress of the work vis-à-vis execution timeline as stipulated in the 

Contract, backlog attributable to contractor/ supplier including unexecuted portion of work/ supply 
does not appear to be executable within balance available period considering its performance of 
execution. 

b) Withdrawal from or abandonment of the work by contractor/ supplier before completion as per 
contract. 

c) Non-completion of work/ Non-supply by the Contractor/ supplier within scheduled 
completion/delivery period as per Contract or as extended from time to time, for the reasons 
attributable to the contractor/ supplier. 

d) Termination of Contract on account of any other reason(s) attributable to Contractor/ Supplier. 
e) Assignment, transfer, subletting of Contract without BHEL’s written permission resulting in 

termination of Contract or part thereof by BHEL. 
f) Non-compliance to any contractual condition or any other default attributable to Contractor/ 

Supplier. 
  
1.3 Risk and Cost amount against Balance Work: 
 In case Risk & Cost is invoked, the amount of Risk & Cost against balance work shall be calculated as 

under: 
 
Risk & Cost Amount = [(A-B) + (A x H/100)] 
 
where, 
A = Value of Balance scope of Work/ Supply (*) as per rates of new contract 
B = Value of Balance scope of Works/ Supply (*) as per rates of old contract being paid to the contractor/ 
supplier at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 (five) 
 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
 
*(Balance scope of work/ supply) 
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Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter for 
‘Termination of Contract’, shall be taken as balance scope of Work/ Supply for calculating risk & cost 
amount. 
 
Contract quantities are the quantities as per original contract. If Contract has been amended, quantities 
as per amended Contract shall be considered as Contract Quantities. 
 
Items for which total quantities to be executed have exceeded the Contract Quantities based on 
drawings issued to contractor from time to time till issue of Termination letter, then for these items 
total Quantities as per issued drawings would be deemed to be contract quantities. 
 
Substitute/ extra items whose rates have already been approved would form part of contract quantities 
for this purpose. Substitute/ extra items which have been executed but rates have not been approved, 
would also form part of contract quantities for this purpose and rates of such items shall be determined 
in line with contractual provisions. 
 
However, increase in quantities on account of additional scope in new tender shall not be considered 
for this purpose. 
 
Note: Incase portion of work is being withdrawn, contract quantities pertaining to portion of work 
withdrawn shall be considered as ‘Balance scope of work/ supply’ for calculating Risk & Cost amount. 

  
1.4 LD against delay in executed Work/ Supply in case of Termination of Contract: 

 
LD against delay in executed Work/ Supply shall be calculated in line with LD clause of the contract for 
the delay attributable to contractor/ supplier. For this purpose, contract value shall be taken as 
Executed Value of work/supply for the purpose of limiting maximum LD value. 
 
Method for calculation of “LD against delay in executed Work/ supply” is given below: 
 
a) Let the time period from scheduled date of start of work till termination of contract excluding the 

period of Hold (if any) not attributable to contractor/ supplier = T1 
b) Let the value of executed work/ supply till the time of termination of contract = X 
c) Let the Total Executable Value of work/ supply for which inputs/ fronts were made available to 

contractor/ supplier and were planned for execution till termination of contract = Y 
d) Delay in executed work/ supply attributable to contractor/ supplier i.e. T2 = [1-(X/Y)] x T1 
e) LD shall be calculated in line with LD clause of the Contract for the delay attributable to contractor/ 

supplier taking “X” as Contract Value and “T2” as delay attributable to contractor/ supplier. 
 
Note: In case portion of service/ supply is withdrawn, no LD shall be applicable for portion of service/ 
supply withdrawn. 

  
1.5 Recovery from Supplier: 
  
 Recoveries from contractor/ supplier on whom risk & cost has been invoked shall be as per Clause No. 

27 of Bid Specific ATC. 
 
 

 


