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Bharat Heavy Electricals Limited

ELECTRONICS DIVISION

Mysore Road, Bangalore — 560026

Phone No0.080-26998150/8347, 9880618899
SC&PV — DEPT (O&M).

NOTICE INVITING TENDERS

TENDER NUMBER(RFQ) : EDN/SCPV/O&M/UNC/PUMP, Date:26.03.2017

NAME OF WORK

ESTIMATED COST
EARNEST MONEY DEPOSIT :

SECURITY DEPOSIT

COMPLETION TIME

LAST DATE AND TIME FOR
THE SUBMISSION OF DULY
FILLED IN TENDER DOCUMENT

PLACE OF SUBMISSION OF
TENDER DOCUMENT

ADDRESS TO BE SUPERSCRIBED :

ON TENDER ENVELOPE

DATE AND TIME OF
TECHNICAL BID OPENING

Supply, laying of installation and commissioning of pump & pipe
(over RCC footing on ground) and water line for CMCS building
with other associated works at 10 MWPV plant at NTPC, Unchahar.
(All listed works shall be undertaken and executed)

Rs.7.13 Lakhs (APPROX.) all inclusive
Rs.18,000/-

5% of contract value (to be finalized later)

30 days ( from the date of acceptance of
LOA/work order/handing over of site for all
the activities put together)

Before 01:00 P.M On 05.04.2017

AGM (SC&PV- 0&M)
5th Floor, New Engineering Building,
BHEL- Electronics Division

Mysore Road, Bangalore -560 026.

AGM (SC&PV- O&M)

5t Floor, New Engineering Building,
BHEL- Electronics Division,

Mysore Road, Bangalore-560026.

ON 05.04.2017 AT 01:30 PM

NOTE: The Tenderer shall return the duly filled in Tender document after affixing
Signatures on all pages and submit.
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Bharat Heavy Electricals Ltd
Electronics Division
Mysore Road, Bangalore — 560026

Tender Document for

Supply, Laying , installation and commissioning of pump & pipe (over RCC footing on ground) and water

line for CMCS building with other associated works at 10MW PV plant at NTPC, Unchahar (U.P)
TENDER/RFQ NO:: EDN/SCPV/O&M/UNC/PUMP, Date:26.03.2017

TECHNICAL BID DATE OF SUBMISSION/OPENING : 05.04.2017 (Price bid opening date intimation will be

given separately)

Part—1 Technical cum Commercial Bid ~  .......... 37 Pages
BHEL General Conditions of Contract ............ 43 Pages
Field QualityPlan ... 13 Pages
Part—-II PriceBd L 01 Pages
Note:

1. Part—I: To be submitted in a separate sealed cover along with unpriced Price Bid.

Part —Il: To be submitted after duly filling in a separate sealed cover.

3. Earnest Money Deposit of Rs.18,000/- in the form of DD in favor of BHEL-EDN should be submitted
in a separate sealed cover.

4. Tenders will be liable for rejection if the above DD is not submitted.

5. Part-l, Part-1l, Tender EMD sealed covers should be put in outer envelope and super scribing the
Name of work and Name & Address of the Tenderer.

g




BHARAT HEAVY ELECTRICALS LTD, ELECTRONICS DIVISION, BANGALORE-26

TENDER/RFQ NO.: EDN/SCPV/O&M/UNC/PUMP, Date: 26.03.2017

PART-I TECHNICAL-CUM-COMMERCIAL BID

(To be furnished by the Bidders)

01. NAME OF WORK

Supply, laying of installation and commissioning of pump & pipe (over RCC
footing on ground) and water line for CMCS building with other associated works

at 10 MWPV plant at NTPC, Unchahar (Uttar Pradesh)
(All listed works shall be undertaken and executed)

02. APPROXIMATE ESTT.COST RS.
03. COMPLETION PERIOD

04. NAME OF THE CONTRACTOR
05. ADDRESS

(A) OFFICE

E-mail
TEL. PH. NO.

(B)RESIDENCE

TEL.PH NO

06. QUALIFICATION
07.  STAFF STRENGTH
(A) TECHNICAL

(B) GENERAL

08. PLANT/EQUIPMENTS

09. a) SCOPE OF WORK

Rs.7.13 Lakhs (APPROX.) inclusive all

30 days (from the date of acceptance of
LOA/work order/handing over of site for all
the activities put together)

List enclosed/not enclosed

UNDERSTOOD/ NOT UNDERSTOOD



(As per schedule of items)
b) Accept to execute in total

c) Bar chart to be submitted
Individually for each work

d) Accept to execute all construction:
Activities mentioned above
Simultaneously.

e) In order to complete the project
in the 45 days schedule, vendor
to deploy separate teams for
individual activities along with
tools and machineries.

10. ACCEPTANCE

YES/ NO

YES/ NO

YES/ NO

YES/ NO

(A) QUALITY CONTROL (As per attached Field Quality Plan) : Acceptable/ Not acceptable

(B) BHEL’S PAYMENT TERMS

: ACCEPTABLE / NOT ACCEPTABLE

(1.0 NO ADVANCE PAYMENT, 2.0 ONE TIME PAYMENT AFTER COMPLETION OF WORK, 3.0 PRICE VARIATION

NOT APPLICABLE)

11. Whether agreeable to make necessary

¢ YES/NO

Statutory payments as per BHEL/NTPC terms

12. EMD PARTICULARS (DEMAND DRAFT)

: Rs.18,000/-

13. Electronic Funds Transfer (EFT) form enclosed : Please fill up the form in ANNEXURE-II

14. Penalty of 1.0% per week or part thereof

on delay of contract value of work subject to

Ceiling of 10% of the contract Value.

Bidder to note

: Acceptable/ Not acceptable

1. Bidder to have carried out similar kind of civil works which involves building works & miscellaneous

labour oriented works etc.

2. BHEL Payment terms acceptance.

3. Bidders to submit the unpriced copy of the price schedule for compliance to the terms and quantities
indicated in the price schedule along with the technical bid duly stamped according their acceptance.

(Mandatory requirement)



Techno Commercial bid to be filled by the bidder.

S.no Description Confirmation Remarks
1 Work Cycle time of 45 days YES/NO
2 Machineries to be deployed YES/NO List to be furnished
3 Lab Establishments as applicable | YES/NO
/Third Party Laboratory approved
by BHEL/NTPC for the test as per
attached FQP
4 Providing experience of Similar | YES/NO Bidders to support with credentials
works separately like completion
certificate/Work experience
certificate/Work order
5 Signed unpriced copy of price bid | YES/NO Bidder to sign and give the
format attached along with the concurrence of understanding the
techno commercial bid unpriced price bid.

Note: Offers of the Tenderers not meeting the above requirements are liable to be rejected.

Documents required to be submitted

1) Copy of PAN/GIR No. Registration Certificate issued by Income Tax
Authority

2) Certificate of TIN Number

3) Service Tax Registration Certificate
4) Registration Certificate with ESI and PF Authority
5) Income Tax Returns for last Three years
6) Balance Sheet and Profit & Loss Account for the last Three years
7) Availability of Technical personnel.
8) Registration with BHEL/CPWD/other Govt. organization if any.




Special Conditions:

or ESI

(i) Successful Bidder should establish their Site office at Construction site, including common
facilities such as toilet, water, electricity etc. in consultation with BHEL. Contractor has to
arrange water and power as required for completing the job in the stipulated time frame at their
own cost.

(ii) The bidders should furnish “Site Inspection Certificate” in Annexure-lll enclosed herewith.

(iii) Bidders should study the prevailing Market trend of Construction materials/labourers/other
relevant requirement before quote and submit the competitive price.

(iv) The bidders should carry out preliminary survey at proposed construction site before
submission of offer to ensure that the rate quoted for the relevant schedule of items are
correct.

(v) Contractor to note BHEL reserves the right to get any part of the work done through other
agency or deploy BHEL’s own/hired/otherwise arranged resources, at the risk and cost of the
contractor after due notice of a period of two weeks by BHEL, in the event of:-

a) Contractors continued poor progress

b) Withdrawal from or abandonment of the work before completion of the work.

c) Contractor’s inability to progress the work for completion as stipulated in the contract

d) Poor quality of work

e) Corrupt act of Contractor

f) Insolvency of the contractor

g) Persistent disregard to the instructions of BHEL

h) Assignment, transfer, sub-letting of contract without BHEL's written permission

i) Non fulfillment of any contractual obligations

j) Inthe opinion of BHEL, the contractor is overloaded and is not in a position to execute job
as per required schedule.

(vi) The liquidated damages/penalties arising out of Risk and Cost as explained under Sl.no (v).
BHEL shall recover the amount from any money due from Contractor, or from any money due
to the contractor including security deposit, or by forfeiting any T & P or material of the
contractor under this contract or any other contract of BHEL or by any other means or any
combination thereof.

(vii) Documents to be submitted on award of work (as applicable):

(a) Security deposit in the form of Cash/DD/ NSC’s / Kisan Vikas Patra / FDR / Bank Guarantee in
favour of BHEL, IF APPLICABLE

(b)Electronic Fund Transfer Form duly signed & sealed by banker along with cancelled cheque copy
(c) Labour license of the workmen engaged valid for contract period, IF APPLICABLE

(d) Workmen Compensation Insurance Policy for the workmen engaged valid for contract period



1)

2)
3)

4)
5)
6)
7)

(e) Deduction of VAT (WCT) at source would be enforced from the running bills at the rates
prescribed unless exemption certificate is produced from the concerned authorities.

(f) A detailed activity plan with all activities.

(vii) The following documents are to be submitted along with the Running Account Bills for
process of payment
a) Tax Invoice with details of TIN number of BHEL and contractor.
b) Measurement books duly filled and signed officials of BHEL and contractor
c) Provident PF Remittance challan of previous month.
d) ESI Remittance challan of previous month.
e) Invoice submitted along with running bills to indicate the service tax amount charged and
bear the Service tax Number.
Bill submitted subsequently to be accompanied with a declaration that service tax liability on
the earlier bill has been discharged
i. by paying money to the Government (along with Tax paid Challan Copy)
ii. by utilization of Input Service tax Credit
f) Letter of undertaking declaring inclusion of VAT Monthly/quarterly VAT return, duly
incorporating the erection income from BHEL as turnover. Copy of such returns should be
submitted to BHEL at regular intervals with all annexure and details of payment of VAT
(WcCT).
(viii) The following documents to be submitted to site office of BHEL for review on every 5% day of
the month
a) Form of Register of Workmen. ( Regulation 7)
b) Form of Employment Card. ( Regulation 8)
c) Form of Wage Slip.(Regulation 9)
d) Form of Registration of Wages-Cum Muster Roll. ( Regulation 9)
e) Form of Register of Deductions for damage or loss caused to the BHEL by neglect or default
of the employed persons. ( Regulation no. 10 (vii))
f) Form of Register of Fines ( Regulation no. 10 (VII))
g) Any addition and deletion in formats as per statutory requirement shall be responsibility of
contractor.
These forms are available along with the GCC of this NIT
Mobilization at site:
Requisite Material, men and machinery should be arranged in order to complete the project within
stipulated time period.
The contractor shall carry the work as per the ATTACHED Field Quality
Lab has to be established at site as applicable / Third Party Laboratory approved by BHEL/NTPC for
carrying out testing as per Field Quality Plan.
Calibration of equipment’s should be done by NABL/NPL accredited laboratories.
Contractor should submit the royalty certificates for quantity of Coarse and fine aggregates used at site.
Cement/Steel Test certificates from Manufacturer with proper correlation to be given.
Prior approval of BHEL/NTPC to be obtained by Vendor before procurement/use of any material at site.



Bharat Heavy Electricals Limited
ELECTRONICS DIVISION
MYSORE ROAD- BANGALORE-26

INSTRUCTIONS TO TENDERER

Sealed Tender for the above noted work is hereby invited from Contractors experienced in similar kind
of civil works which involves excavation, concrete work etc.

Scope of work: a) Supply and laying of waterline pipe (over RCC footing on ground). b) Supply,
installation and commissioning of pump c) Other associated works as per instruction of Engineer in
charge, terms and condition of contract and schedule of items. However Depending on site conditions

minor modification in works may be necessary.

Location and Approach
District Rae Bareli, Uttar Pradesh
Place 10 MWPV plant at NTPC, Unchahar (Uttar Pradesh)

Tenders should be addressed to the AGM/SC&PV-O&M, NEB 5t Floor, Electronics Division, Bharat
Heavy Electricals Limited, Mysore road, Bangalore — 560 026. In three separate sealed cover for
“Technical cum Commercial Bid”, Price Bid and DD for Tender document Cost (if applicable) & EMD (If
applicable) duly super scribed and put in an outer envelope, super scribing the Name of work, Tender

no. and Name and address of the Tenderer.

The local address of the Contractors, the name of the person to whom all the Correspondence are to
be addressed should be indicated, with telephone number (both office and residence).
All entries in tender documents should be in one ink (preferably blue ink). Erasing and overwriting is

not permitted. All corrections should be duly signed by tenderer concerned.

Tenderers shall fill in all the required particular in the blank space provided for this purpose in the
tender documents and also sign in each and every page of the tender document including the drawings

attached there to before submitting tender.

Unit rate should be quoted in figures as well as in words in Indian Currency only i.e. Rupees and Paisa
with reference to each item and for the items shown in the attached schedule. These rates shall be for
the finished work at site. The rate shall include all taxes and duties payable on account of Octroi, Sales
Tax, tax on work contract etc., and also expenses towards PF and ESI contributions (see clauses 8, 40
and Enclosure ‘C’) but excluding service tax. Amount of each item and total on each sheet as also the

grand total amount of the whole contract shall be filled by the tenderers.



10.

11.

12.

13.

14.

In case the rate quoted in figures differs from those quoted in words, the lower of the rates quoted
will be taken as the tendered rate and shall be binding on the tenderer.

The rate to be quoted by the tenderer shall be firm and shall cover and include all statutory levies such
as “Octroi, sales tax, excise duty etc., arising from Act passed by Parliament or State Legislature and
rules framed there under. The rates shall further be deemed to include statutory levies arising from

such Acts, Central or State, which may come into force, subsequent to submission of tenders.

(a) The rate quoted in the tender shall remain valid for a period of ‘THREE MONTHS'’ from the date of

opening tender.

(b) Tenderer shall not increase quoted rates, once the tenderer has submitted offers/quotation/price
and during execution of contract in case tender is accepted.

(c) Successful bidder should execute the work strictly in accordance with Tender schedule quoted
rates as accepted by BHEL.

(d) PRICE VARIATION not applicable.

The rates quoted should be inclusive of all taxes arising on the transaction. If BHEL is required to

discharge the liability of any taxes on the transaction like TDS(IT), TDS(WCT), under reverse charge

mechanism or any other similar taxes, which is or becomes payable by BHEL, the same shall be

deducted from the bills of the contractor. The rate quoted by bidder shall be including all taxes but

excluding service tax which shall be shown separately in price bid.

Quantities shown in the schedule are only approximate and are liable to variation without entitling the
Contractors to any compensation, provided the total value of the contract does not vary by more than
20% (Twenty percent). Deviation beyond the above limits is subject to the standard terms and

conditions of BHEL.

Before tendering, the tenderer are advised to inspect the site of work and its environments and be
well acquainted with the actual working and other prevailing conditions, position of material and
labour. They should be well versed with BHEL General Conditions of Contract instruction to the
tenderers, drawing and specification and all other documents which form part of the agreement to be
entered into subsequent to award of work. The tenderer should be specially note that it is tenderers
responsibility to provide any items which is not specifically mentioned in the specifications and

drawing, but which is necessary to complete the work.



15.

16.

17.

18.

19.

Details and quantities of each item of work shown in the bill of quantities attached here to only
approximate. They are given as a guide for the purpose of tendering only and are liable for variation
and alteration at the discretion of the competent authority. The work under each item as executed
shall be measured and price at the corresponding rates to be quoted by the Contractor in the bill of

quantities attached hereto.

Should a tenderer find discrepancies or omission in the drawing attached to the tender documents or
should be in doubt as to their meaning he should at once address to the authority inviting the tender
for clarifications. Every endeavor is made to avoid any error which can materially affect the basis of
the tender but successful tenderer shall take upon himself to provide for the risk of any error which
may be subsequently discovered and shall make no subsequent claim on account thereof.

In the event of the tender being submitted by a firm the tender must be signed separately and legibly
by each partner or member of the firm or in their absence, by the person holding the power of Attorney
on behalf of firm concerned. In the later case, a copy of the power of Attorney duly attested by a
Gazetted Officer must accompany the tender.

If in any case, the date of Tender Opening falls on holiday, the Tender will be opened on the next
working day.

A. Every tender must be accompanied by Earnest Money Deposit. This earnest money will be refunded
to the unsuccessful tenderer after finalization of the award of work. In the case of successful tenderer,
the earnest money will be retained as a part of Security Deposit for satisfactory completion of the work
in accordance with Clause-16 of BHEL General Conditions of the Contract. Tenders without Earnest
Money Deposit receipt are liable to reject. No interest will be paid on the earnest money deposit.

B. MSE suppliers can avail the intended benefits only if they submit along with the offer, attested
copies of either EM Il certificate having deemed validity (Five years from the date of issue of
acknowledgement in EM 1) or valid NSIC certificate or EM Il certificate along with attested copy of a
CA certificate (Format enclosed at Annexure -1 where deemed validity of EM Il certificate of five years
has expired) applicable for the relevant financial year (latest audited). Date to be reckoned for
determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). Non
submission of such documents will lead to consideration of their bid at par with other bidders. No
benefits shall be applicable for this enquiry if any deficiency in the above required documents are not
submitted before price bid opening. If the tender is to be submitted through e-procurement portal,
then the above required documents are to be uploaded on the portal. Documents should be notarized

or attested by a Gazetted officer.



20.

21.

22.

23.

24,

25.

26.

27.

28.

The Earnest money deposit may be furnished

Demand Draft in favour of BHEL EDN, Bangalore — 560026.

For reimbursement of Earnest Money Deposit, the tenderer should fill the enclosed EFT form, obtain

the Banker’s signature and also enclose a photocopy of cancelled cheque leaf.

Unless the bidder whose tender is accepted signs contract agreement within fifteen days (15 days) of
the date of the order directing to do so, the amount of Earnest Money already deposited by bidder will
be forfeited and acceptance of the tender withdrawn.

If after opening of tenders a tenderer revokes the tender or increase of earlier quoted rates or after
acceptance of his tender does not commence the work in accordance with the instruction of Engineer-
in-charge, the Earnest Money Deposited by bidder will be forfeited and acceptance of bidder’s tender
withdrawn.

If only a part of work included in the tender had been awarded to the tenderer, the amount of Earnest

Money to be retained will be based on value of the contract so awarded.

The BHARAT HEAVY ELECTRICALS LIMITED reserve the right to reject any or all the tenders received or
accept any tender or part thereof without assigning reason thereof. In the case of acceptance of a part
of tender, the time for completion may also be reduced to the extent considered necessary by the

accepting authority.

Conditional and Unsigned tenders, tenders which are incomplete or otherwise considered defective,
tenders which are not in accordance with the tender conditions laid down by the accepting officer and
tenders not submitted in the prescribed forms are liable to be rejected.

Tenderer shall submit Solvency Certificate for the value specified from a Bank of standing regarding

the tenderer’s financial position.

The tenderers should enclose relevant documents regarding constitution of firm i.e. Individual / Sole
Proprietorship Concern / Partnership Firm / Public Limited Company / Private Limited Company to

satisfy Clause17(b) , Part —I of NIT

The tenders should be enclosed with a list of contracts already held by the tenderer at the time of
submitting the tender and giving the following particulars:
a) Name of the work, value and address.

b) The balance work remaining to be done on the same.



29.

30.

31.

32.

33.

34.

35.

36.

37.
38.

39.

40.
41.

a) The filled in tender sealed cover should be dropped in the Tender box kept in the reception of BHEL-
EDN, in case the sealed tender document is large and not possible to drop the same in the Tender box,
it should be handed over at office of AGM ,SC&PV- O&M before the time fixed for submission of tender.
b) Tenders received after the due date & time of opening of tenders will be rejected.

The Contractors responsibility under this contract shall commence from date of receipt of the order or
acceptance of tender.

Tenders submitted by speed post or courier service shall be posted with due consideration of any delay
in postal delivery. Tenders received after the due date of opening tenders are liable to be rejected.

If proprietor or partner of a firm expires after the submission of tender or after the acceptance of
tender, BHEL reserves the right to cancel the contract if the character of the firm undergoes a
substantial change.

THE BHARAT HEAVY ELECTRICALS LIMITED will not be bound by any power of Attorney granted by the
tenderer or changes in the composition of firm made subsequent to signing of the contract. They may
however recognize such power of Attorney and changes after obtaining proper legal advice.

If the tenderer deliberately gives wrong information on tender regarding past unsatisfactory
performance with BHEL sister units, BHEL reserves the right to reject such tender at any stage including
contract execution period.

Words imparting the singular number shall also be deemed to include the plural number and vice-versa
where the context so require.

The General and Special Conditions are complementary to each other and where they are in conflict,
the special condition shall prevail.

The expenses for completing the stamping agreement shall be paid by the contractor.

Unless or otherwise stated above tendered work includes men, material, machine and commissioning
of equipment as agreed to in the contract.

After completing of the job, the contractor has to furnish actual drawings of work done in consultation
with Engineer-in-charge.

Any covering letter and comments of the tenderer should be submitted along with the offer.

Cement and steel for carrying out Civil Works will have to be procured by the Contractor. Materials
shall be accompanied with Test certificates and connected dispatch documents for proof of source
from approved manufacturer’s works or stockyard. The Contractor shall provide all the materials
needed for trial run, testing including chemicals, consumables etc. In quoting their rates, the

Contractors are advised to take into account the cost of the above materials.



42.

43.

44,

45.

46.

47.

Contractor are required to follow Field Quality Plan (FQP) for Civil construction as approved by
BHEL/NTPC in respect of Tests to be carried out and reports and documents to be furnished.

Should a tenderer or a contractor has a relative or in the case of firm or company, any of its
shareholders relative is employed in Bharat Heavy Electricals Limited, the authority inviting tenders
shall be informed of this fact at the time of submission of the tender, failing which tender may be
disqualified or if such fact subsequently comes to light.

These ‘INSTRUCTIONS TO TENDERER’ & GENERAL CONDITIONS OF CONTRACT OF BHEL’ shall be
deemed to form an integral part of the Contract agreement for the work to be entered into. The
Contractor has to scrutinize the same, and when submitting his tender, indicate his acceptance of both.
In cases of variation between the two in any matter, the conditions in the ‘THE INSTRUCTIONS TO
TENDERER’ shall prevail. (Extracts of important clauses of BHEL GCC are enclosed).

All operations to be carried out by the Contractor during the execution of the contract such as drilling,
welding etc., shall be done with proper equipment to be brought by the tenderer. Contractor shall
make his own power and water supply.

The Contractor shall comply with the provision of Employees Provident Fund’s and miscellaneous
Provisions Act 1952 and rules, regulations and other orders issued there under. He as an employer shall
be liable to pay employer’s contribution/deductions towards PF under the PF Act in respect of  all
labour employed by him for the execution of the contract in accordance with the provisions of the
Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 as amended from time to time.
For this purpose he shall indicate the code number obtained from the Regional Provident Fund
Commissioner or he should obtain a code number if he has not and produce the Photostat copy of the
challan receipt of monthly remittance of the contribution made by him to the Commissioner. He shall
also furnish such returns such returns as are due, under the Act, to be sent to the appropriate
authorities through the Principal Employer”.

The Contractor should get himself registered with the E.S.l Authorities as an independent Employer,
obtain a separate code number and remit the dues in respect of the Labour employed by him for the
work and produce the challans/Receipts of remittance of the ESI contributions due under the E.S.I Act
to the Company authorities. He shall also furnish such returns, as are due, under the Act, to be sent to
the appropriate authorities’ through the Principal Employer. The contractor can remit their ESI & PF

through a sub-agent who processes the ESI & PF code and agrees to enter an MOU with the contractor.



48.

49.

50.

51.

52.

53.

If any action is brought in by P.F. Commissioner/ESI authorities on BHEL for the work done by the
Contractor for his labourers regarding PF/ESI amount due, short remittances, non-remittances etc., the
Contractor shall defend the case on behalf of BHEL and / or reimburse BHEL the expenses so incurred.
The Contractor shall apply and obtain license under Contract labour (R&A) Act 1970 and comply the
relevant provisions of this Act in respect of the labour employed by him for executing this contract.
The contractor shall furnish necessary returns to the authority through the Principal Employer.
Contractor shall insure all his labourers and material. Any claim by his Employees for damages shall be
settled by the Contractor even if action is against BHEL or to reimburse the legal expenses incurred by
BHEL.
Any action brought in by anybody on BHEL regarding patent, right etc., used by Contractor in execution
of work shall be defended by the Contractor and / or reimburse BHEL the cost of the same.
Contractor shall produce necessary records, documents; explanation whenever he is called upon to do
by any Government Agencies.

Contractor should obtain “Workmen Compensation Policy” for their Employees.

54. LEAD, LIFT, DEWATERING ETC,,

55.

a) Unless otherwise specified in the tender schedule, the rates for all items will be deemed to include
all leads, lifts and descents involved in the work.

b) No separate payment will be made for dewatering (including seepage, surface drainage and
monsoon water) desludging and allied operations at any stage of the work, and the cost of such
operations will be deemed to be included in the contract rates.

c) No separate payment will be made for curing including pumping of curing water where ever

necessary.

EXTRA ITEMS

No extra items of work shall be carried out by the contractor other than those authorized to do so in
writing by the Engineer-in-charge. For any such items of work executed as per instructions of Engineer-
in-charge, the rates will be fixed on the basis indicated under clause 50 of BHEL GCC. The schedule of

rates to be followed in this case will be CPWD schedule of rates.



BHARAT HEAVY ELECTICALS LIMITED
(ELECTRONICS DIVISION)
MYSORE ROAD- BANGALORE-26

GENERAL CONDITIONS OF CONTRACT/TECHNICAL SPECIFIC ATION

It is hereby agreed by me/us that the BHEL General Conditions of Contract including subsequent
amendments/ additions/deletions to clauses if any, and conditions pertaining the settlement of
disputes by Arbitration form an integral part of the tender documents and that the tender submitted
by me/ us is subject to the aforesaid BHEL General Conditions of Contract/ Technical Specification for

Civil works which has been read and accepted by me/us.



ENCLOSURE: A

CLAUSE 20 OF GENERAL CONDITIONS OF CONTRACT

LABOUR
The Contractor shall employ labour in sufficient numbers either directly or through sub-contractors to

maintain the required date of progress and of quality to ensure workmanship of the degree specified in
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in

connection with the works any person who has not completed his eighteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him. A distribution
return of the number and description by trades of the work people employed on the works. The
Contractor shall also submit on the 4th and 19th or every month to the Engineer-in-charge a true
statement showing in respect of the second half of the preceding month and the first half of the current
month (i) the accidents that occurred during the said fortnight showing the circumstances under which
they happened and the extent of damage and injury caused by them and (ii) the number of female
workers who have been allowed maternity benefits as provided in the maternity benefit Act, 1961 or
Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not

less than fair wages as defined in the contractors Labour Regulations.

The Contractor shall in respect of labour employed by him either directly or through sub- contractors
comply with or cause to be complied by with sub-contractors, labour Regulations in regard to all matters

provided therein.

The Contractors shall comply with the provisions of the payment of wages Act, 1936,Minimum Wages
Act, 1948, Workmen’s Compensation Act 1923, Industrial Disputes Act, 1947, Maternity Benefit Act 1961
or any modifications there of or any other law relating thereto and rules made there under from time to

time.

The Contractors shall be liable to pay his contribution and the employees’ contribution of the State
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in
accordance with the provision of “The Employees’, State Insurance Act, 1948”, as amended from time
to time. The Contractors shall apply to the ESI Authorities, get himself registered with them and obtain

a code Number. He shall pay the remittances under his code Number only. The Contractor shall be liable



to pay his contribution and the Employees’ contribution towards PF as per Provident Fund Rules and

Regulations in respect of all labour employed by him for the execution of the contract.

The contractor shall apply to the PF Authorities, get himself registered and obtain a code number from
them. He shall pay the remittances towards PF under his code Number only. The Engineer-in-charge shall
on a report having been made by an Inspecting Officer as defined in the Contractors Labour Regulations
have the power to deduct from the moneys due to the Contractor any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the
conditions of the contract for the benefit of workers, non - payment of wages or of deductions made
from him or their wages which are not justified by the terms of the contract of non-observance of the

said contractor’s Labour Regulations.

The Contractors shall indemnify the BHEL against any payment to be made under and for observance of

the regulation aforesaid without prejudice to his right to claim indemnity from these sub-contractors.

MODEL RULES FOR LABOUR WELFARE

The Contractor shall at his own expense comply with or cause to be complied with model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time for
the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works, In case the Contractors fails to make arrangements as aforesaid the Engineer-in-

charge shall be entitled do so and recover the cost thereof from the contractor.



ENCLOSURE: B

SAFETY CODE
RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF
SAFETY OF MEN, EQUIPMENT, MATERIAL AND ENVIRONMENT

1. Before commencing the work, contractor shall submits a “SAFETY PLAN” to the authorized BHEL
Official. The ‘SAFETY PLAN’ shall indicate in detail the measure that would be taken by the
contractor to ensure safety of men, equipment, material and environment during execution of the
work. The plan shall take care to satisfy all requirements specified hereunder. The contractor shall
submit Safety Plan along with his offer. During negotiations before placing of work order and during
execution of the contract BHEL shall have right to review and suggest modification in the Safety
Plan. Contractor shall abide by BHEL decision in this respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate appliances as
per direction of BHEL or its authorized officials to prevent loss of human lives, injuries to personnel
engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal protective
equipment as found necessary and as directed by the authorized BHEL Officer:-Safety Helmets
conforming to 1S-2925: 1984.

(i) Safety Belts conforming to 1S-3521: 1983.
(ii) Safety Shoes conforming to 1S-1989: 1978.
(iii) Eye and Face protection devices conforming to IS-8520: 1977 and 1S-8940: 1978.
(iv) Hand and body protection devices conforming to:
IS-2573: 1975
IS-6994: 1973
IS-8807: 1978
IS-8519: 1977

All tools, tackles, lifting appliances, material handling equipment scaffolds, cradles, safety nets,
ladders, equipment’s etc. used by the contractor shall be of safe design and construction. These
shall be tested and certificate of fitness obtained before putting them to use and from time to time
as instructed by authorized BHEL Official who shall have the right to ban the use of any item.

All electrical equipment’s, connections and wiring for constructions power, its distribution and use

shall conform to the requirement of the Indian Electricity Act and Rules. Only electricians licensed



by the appropriate statutory authority shall be employed by the contractor to carry out all types of
electrical works.

All electrical appliances including portable electric tools used by the contractor shall have safe
plugging system to source of power and be appropriately earthed. The contractor shall not use any
hand lamp energized by electric power with supply voltage of more than 24 volts. For work in

confined space lighting shall be arranged with power sources of not more than 24 volts.

The Contractor shall adopt all fire safety measures as laid down in the “Code for fire Safety at
Construction Sites” issued by the Safety Department of the Construction Management (HQ) of BHEL
and as per directions of the authorized BHEL Official. A copy of the above referred “Code of Fire
Safety at the Construction Sites” shall be made available by BHEL to the contractor for reference,

on demand by the contractor, during tendering stage itself.

Where it becomes necessary to provide and/or store petroleum products, explosives, chemicals and
liguid or gaseous fuel or any other substance that may cause fire or explosion, the contractor shall
be responsible for carrying out such provisions and/or storage in accordance with the rules and
regulations laid down in the relevant government acts, such as Petroleum Act, Explosives Act,
Petroleum and Carbides of Calcium Manual of the Chief Controller of Explosives, Govt. of India. etc.,
prior approval to the authorized BHEL Official at the site shall also be taken by the contractor in all

such matters.

The contractor shall arrange at his cost (wherever not specified) appropriate illumination at all work

spots for safe working when natural daylight may not be adequate for clear visibility.

The contractor shall be held responsible for any violation of statutory regulations local, state or
central and BHEL instructions that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor or agencies. Cost of damages if any, to life
and property arising out of such violation of statutory regulations and BHEL instructions shall be

borne by the contractor.

In case of a fatal or disabling injury accident to any person at construction sites due to the lapses by
the contractor, the victim and/or his/her dependents shall be compensated by the contractor as per
statutory requirements. However, if considered necessary, BHEL shall have the right to impose

appropriate financial penalty on the contractor and recover the same from payments due to the



contractor for suitably compensating the victim and/or his/her dependents. Before imposing any
such penalty, appropriate enquiry shall be held by BHEL giving opportunity to the contractor to

present his case.

In case of any damage to property by the contractor, BHEL shall have the right to recover cost of
such damages from payments from payments due to the contractor after holding an appropriate
enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses buy the
contractor; BHEL shall have to recover cost of such delay from payments due to the contractor, after

notifying suitably and giving him opportunity to present his case.

If the contractor fails to improve the standards of safety in its operation to the satisfaction of BHEL
after being given a reasonable opportunity to do so; and/or if the contractor fails to take appropriate
safety precautions or to provide necessary safety devices and equipment or to carry out instructions
regarding safety issued by the authorized BHEL Official, BHEL shall have the right to take corrective
steps at the risk and cost of the contractor after giving a notice of not less than seven days indicating

the steps that would be taken by BHEL.

The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL Official immediately after such occurrence, but in any case not
later than twelve hours of the occurrence. Such reports shall be furnished in the manner prescribed
by BHEL. In addition, the contractor to the authorized BHEL Official shall also submit periodic reports

on safety from time to time as prescribed.

Before commencing the work, the contractor shall appoint/nominate a responsible officer to

supervise implementation of all safety measures and liaison with his counterpart of BHEL.

If safety record of the contractor in execution of the awarded job is to the satisfaction of Safety
Department of BHEL, issue of an appropriate certificate to recognize the safety performance of the

contractor may be considered by BHEL after completion the job.



SPECIAL CONDITONS OF CONTRACT

1. GENERAL

The special conditions of contract and other contract documents are complimentary to each other and
shall be read in conjunction with each other. In case of any conflict of meanings between the special
conditions of contract and the BHEL General Conditions of Contract the provisions of the special
conditions of contract shall override the corresponding provisions of the BHEL General Conditions of

Contract.

2. SCOPE OF WORK

The scope of work includes for the full, final and entire completion of all works as detailed in
specifications, schedule of items, drawings and other documents, which forms part of this Contract, as
per direction of the Engineer-in-charge.

The scope of work under this contract shall cover supply of all materials, labour, tools, and plants etc.,
unless otherwise specified in the specifications, descriptions of items or in foregoing clauses.

3. SITE CONDITIONS

a) Before tendering the Contractor shall get themselves acquainted with site conditions such as the
nature of soil likely to be encountered during the course of the work etc,. The rates quoted by the
contractor shall be deemed to have been quoted after getting acquainted with the prevailing site
conditions. Other associated activities to complete the work shall also be included in the quoted rates.
No claims on the pretext of ignorance of site conditions shall be entertained.

b) The site of work is as mentioned in the Tender document.

4. SITE FACILITES

A. LAND

The Employer will allot land as available free of cost to the contractor for his office stores. He must
maintain the areas allotted to him in a neat and clean conditions as required by the Employer. The
contractor shall provide adequate storage and office facilities with approval from the Engineer. The
rate quoted by the contractor shall be deemed to include for these and no separate payment will be
made towards these. On completion of work, the site shall be cleaned by the contractor of all materials,
temporary debris, rubbish plants and equipment’s, belonging to the contractor at no extra cost. The
site and surroundings shall be handed over in a neat and clean condition. In case of any failure by the

contractor, the employer will get inside cleared at risk and cost of the Contractor.



B. POWER AND WATER SUPPLY

Facilities for drawing Power and water required at site for execution of the works shall be arranged by
the contractor at his expense and risk. The necessary source for power & water supply has to be
organized by vendor. Necessary distribution box, extension board points duly earthed, and with
armoured safe power cables to be laid across the field provided point shall be in the scope of the
tenderer. Further, laying of water intake and distribution pipes across the Site to various points of work
from Electricity source provided water source point shall be in the scope of the tenderer. If required
D.G generation sets shall be provided for Power arrangement by the contractor at his own cost. The
tenderer shall make provision for temporary storage of water at suitable locations with pump if
required to reach the water supply to work areas. The contractor will have to make his own
arrangements for the same, without claiming any extra charge for the power and water drawal and

distribution equipment.

5. MACHINERY

The Contractor shall at his own expense, supply all tools, plant and equipment (hereinafter referred to
as T & P) required for execution of contract, as specified in the tender documents. whole of the works
shall be executed in perfect conformity with the specifications and drawings. If contractor perform any
works in a manner contrary to the specifications and drawings and without reference to the Engineer-
in-charge, he shall bear all the costs arising or ensuring there from.

a) All technical documents regarding the construction of works are given in the metric system and

work should be carried out according to metric system.

b) The work shall be carried out as per detailed drawings supplied by the employer. The working
drawings shall be emailed progressively to the contractor free of cost. The contractor shall keep
one set of drawings (duly protected from dust and wear and tear) at his own expenses always

available at site for reference of Engineer-in-charge and other representatives.

b) The works shall be carried out as per detailed specifications enclosed with the tender. For items for
which there is no mention in the drawings, detailed specification relevant IS specification (latest

edition) shall be followed.



c) The contractor shall submit to the Employer for their approval complete drawings, of all temporary

works and staging which he may require for carrying out the works shown in the drawings.

He shall at the same time if so required by the Employer submit his calculations relating to strength
and anticipated deflection in respect of any aforesaid temporary works. He shall also submit for the
approval of Employer drawings showing the methods he proposes to adopt for the erection of the
various parts of the temporary works. Any modification to the drawings that may be required by
the Employer shall be made by the contractor at his own cost. However, notwithstanding the
approval of modification required for temporary works, the contractor shall be fully responsible for
their efficiency, security and maintenance and for all obligations and risks in regard to such works,
specified or implied in this contract and be shall reinstate the same at his own cost, should any
mishap or accident occur causing damage or injury there from, subject however, to such clauses of
the General conditions as may be applicable in such cases.

6. BENCH MARKS AND REFERENCE POINTS

The contractor shall construct and maintain proper benchmarks and reference points of the inter
section of all main walls, no separate payment shall be made for this and rates quoted deemed to
include this cost.

7. SAFETY PRECAUTIONS

The contractor shall at times observe the safety code and make necessary action as required in the
tender. In default thereof, the employer may get this done departmentally or through other agencies
and recover the cost from the contractor.

The Contractors shall also abide by all the security regulations promulgated from time to time by
employer.

8. RATES

The rates to be quoted are intended to provide for works duly and properly completed in accordance
with the general and special conditions of contract and specifications and drawings together with such
alteration and/or conditions as may be required / ordered without prejudice to the generality thereof
shall include for detail of construction which are obviously and fairly intended and which

may not have been specifically referred in these documents and working drawings and but are
essential for execution and satisfactory completion of work including those of minor nature and shall
be deemed to include and cover internal the followings.

a) Arrangements for obtaining the clearance wherever required from statutory bodies, regarding

license for construction, permanent electricity, water supply, and sanitary connections including



b)

d)

f)

g)

h)

payment of necessary fees, inspection charges and obtaining financial certificates for using these

services.

The various items rates quoted in the schedule as applicable shall be deemed to include the above

services and no separate payments shall be made towards these.

The cost of all superintendence and labour materials, tools, plants, equipment’s, mobilizing and
demobilizing equipment fuel lubricants, fixture, transport charges, temporary and permanent
works and quarrying charges, testing, screening, washing, handling of materials, stacking and
removal charges, of any rejected materials and water and power arrangements and satisfactory
maintenance of the same satisfactory completion of the work intended.

All fees, duties, royalties, rent and compensation to owner for surface damage or taxes and
impositions payable to local authorities, in respect of land an structure, for all materials supplied
for the work or any other duties/expenses for which the contractor may become liable or may
be put to under any provision of the law for the purpose of in connection with the execution of
the contract including levies payable on the transactions.

Settings out of works profiles etc., and of construction repair and up-keep of all centre lines,
bench marks and levels and page there of including provisions of masonry/concrete pillars
showing the centre line of structure/gridlines and levels and maintenance and protection of the
some including providing fencing etc., throughout the period of contract.

Breaking, maintenance and removal of temporary works and buildings.
Supply of complete, Moulds, cost of testing of materials etc.

Working in all conditions including in/under water liquid, conditions etc., and shall also include
bailing or pumping out water from the foundations, basements or any other sources of
whatsoever de-sludging and allied operation at any stage of work including all suspension period
and delays whatsoever. Cost of curing including pumping and cost of water whatever necessary.
In the interest of completion of work within the stipulated time, certain works are to be carried
out during the monsoon period also. No separate payment will be made to the contractor for
such works and it will be deemed to be included in the contract rates.

Diversion and draining works, protection works, temporary facilities, bridges, gangway.



j)

n)

p)

a)

9.

Work at all depth in foundation below the ground level and in superstructure up to all height
above ground level including all lifts and distances involved at any other place of work and
disposed/barrow areas.

Unless otherwise specified in the specification schedule cost of all leads/lifts etc.

Provision of centering, scaffolding, strutting props etc.,

All materials and labour required for fencing in a protection against risk of accidents and for
providing necessary/planking strutting with hand rails, gumboots, helmets, safety belts etc.,
during the progress of work.

Prevention on trespassing by providing barrier arrangements for the safety of the public or
employees during the provision of works.

Works in all shapes include and curved all sizes as shown are as required.

Cleaning the site after the completion of work all debris, left out construction materials machine
equipment’s, temporary offices, stores, works shop etc., including dressing the area neat and
clean shape.

Such other incidental charges or contingencies as may have been provided for in the

specifications.

LABOUR COLONIES

Labour camp will not permitted within the project premises.

10. ESCALATION

The rates to be quoted by the tenderer shall be firm and shall cover and include all statutory
levies, arising from, acts passed by parliament or by state legislature, the rates shall further be
deemed to include statutory levies arising from such Acts, Central or State, which may come in
to force subsequent to submission of tenders. The tenderer shall note that no claim for
enhancement of rates, on the ground that existing statutory levies have been increased, or that
new statutory levies have come in to effect after tender, or on any other ground, will be

entertained on any account.

11. QUANTITY

The probable quantities of the several items of work are furnished in the schedule of quantities.
It must be clearly understood that neither the probable quantities nor the value of individual items
nor the aggregate value of the entire work shall be binding on the Employer/Engineer does not in
any way assure the contractor or Guarantee that the said probable quantities are correct or that
the work will correspond to these. The Employer/Engineer reserve the right to omit, vary or add
to the item/work described in the schedule, of quantities and no claim for compensation will be
entertaining on this account.



12. VARIATION/DEVIATION IN QUANTITIES

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender document except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the accepting officer in writing and incorporated
in the contract. The rates quoted are firm for deviation subject to minimum of (-) 20% and
maximum (+) 20% of the total value of work awarded. Deviation beyond the above limits is subject
to the standard terms and conditions of BHEL.

13. MATERIALS
BHEL will not supply any materials unless otherwise specified.

14. SUPPLY OF CEMENT, STEEL , PAINT, PIPES, PUMP, CHEQUERED PLATE AND OTHER
CONSTRUCTION MATERIALS,IS TO BE MADE BY CONTRACTOR

Makes / Source of supply of cement, steel, paint, pipes, pump, Chequered plate and other
construction materials shall be as per approval of NTPC/BHEL.

15. SUPPLY BY CONTRACTOR

The work is for a completed job including labour and supply of all materials except those
otherwise specified in the bid document.

The material and works shall be subject to inspection and test as per field quality plan (FQP)
duly approved by BHEL/NTPC

All materials supplied by the contractor according to the contract conditions shall be subject to
inspection and passing by the Engineer-in-charge or his representatives from time to time, the
contractor providing all facilities for such instruction free of cost.

BHEL officers connected with the contract shall have the power at any time to inspect and
examine any stores or materials intended to be used in or on the work, whether on the site or
at any factory or workshop or other place where such stores or materials are being fabricated
or manufactured or at any place the same are lying and the contractor shall give necessary
facilities for such inspection and examination.

The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied
by the contractor shall provide at his own expense all facilities which the Engineer-in-charge may
require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is
employed to make any such tests his charges shall be borne by the contractor only if the tests
disclosed that the said stores or materials are not in accordance with the provision of the
contract.

Should the Engineer-in-charge/Civil Engineer consider at any time during the construction or
reconstruction on prior to the expiry of the Maintenance Period that the stores or materials
provided by the contractor are unsound or of quality inferior to that contracted for, or otherwise



not in accordance with the contract (in respect where the decision of the Engineer-in-
charge/Civil Engineer shall be final and conclusive) the contractor shall on demand, in writing
from the Engineer-in-charge specifying the stores or materials complained of, not with-standing
that the same may have been inadvertently passed, certified that and paid forth with remove
the stores or materials so specified and provide other and suitable stores or materials at his own
expense, to the entire satisfaction of the Engineer-in-charge/Civil Engineer and in the event of
his failing to do so within a period to be specified by the Engineer-in-charge/Civil Engineer, in his
demand aforesaid, the Engineer-in-charge/Civil Engineer may replace within the other stores or
materials complained of at the risk and expense in all respect of the contractor.

The liability of the contractor under this conditions, shall not extend beyond the maintenance
period aforesaid except as regards stores or materials which the Engineer-in-charge/Civil
Engineer shall have previously given notice to the contractor to replace (Maintenance period for
any work under this organization will be six months from the date of actual completion of the
particular work and handing over to BHEL).

16. INTERRUPTION TO THE WORKS

While quoting the rates/prices the Contractor should take in to account the fact that due to
the design or other stipulations at site, or the necessity to follow a particular sequence of
overall construction operation, or non-supply of particular drawings, or the connected work
or other reasons, interruptions are likely to be encountered in a work of this nature and
magnitude. No claims for such interruptions will be entertained on any account.

17. EXTENSION OF TIME OR PENALTY/LIQUIDATED DAMAGES

Extension of time or penalty/liquidated damages as the case may be will be determined as
stipulated in clause 7, 9 and 41 of BHEL General Conditions of Contract.

18. COMPLETION OF WORK AND MEASUREMENT

a) All work shall be carried out according to authorized dimensions and measurement will be
restricted to those authorized dimension even though the Contractor may for convenience
of this work exceed the authorized dimensions.

b) All work shall be measured in accordance with the applicable standard method of
measurements prescribed by the Indian Standard Institution (1200 latest edition) unless
otherwise specified.

c) The Contractor shall admit for technical inspection, works which are likely to be embedded
or covered by other works and have the necessary measurement books and certificates to
this effect duly signed by the Engineer before the works are covered.

d) On completion of the work, the Contractor must submit to the Engineer the following
documents for passing of works.

1) A copy of the working drawing showing there on all addition and alterations in the
process of execution.
1) A certificate for embedded and covered up works as in sub-para (C) above



e) The authorized Contractors representative and a representative of the Employer shall
jointly sign a certificate of handing over any completed work and date of signature of that
certificate will be that the date from which the maintenance period of that unit will
reckoned.

f) Notwithstanding the above, insurance cover has to be taken by the contractor for the full
value of work as also for the duration of the contract period. 50% of the Security Deposit
shall be released only on the total completion of the building and handing over to BHEL to
their satisfaction. Remaining 50% of Security Deposit shall be released subject to the
stipulation in BHEL’s GCC after 6 months from the date of completion of the building.

19. MAINTENANCE OF WORK (IF APPLICABLE)
The contractor will be responsible for the maintenance of works during the period of

construction until the various items are taken over, and for a further period of six months,
from the date of taking over.

If the contractor fails to maintain the building satisfactorily, it will be got done by other agency
and cost towards such maintenance together with departmental charges will be recovered

from his bills/dues.

20. SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat
Heavy Electricals Ltd within the time as specified in the Letter of Intent. The total amount of
Security Deposit will be 5% of the contract value.

The contractor should submit the Security Deposit before the start of the work by

i) Cash (as permissible under the income Tax Act).

ii) Pay order, demand draft in favour of BHEL.

iii) Local cheques of scheduled banks, subject to realization.

iv)  Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras
etc.,(Certificate should be held in the name of contractor furnishing the security and duly
pledged in favour of BHEL and discharged on the back).

V) Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies
Act subject to a maximum of 50% of the total security deposit value. The balance 50% has to
be remitted either by cash or in the other form of security. The Bank Guarantee format should
have the approval of BHEL.

vi) Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the

Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.



vii)  Security Deposit can also be recovered at the rate of 10% from the running bills. However in
such cases at least 50% of the Security Deposit should be collected before start of the work and
balance 50% may be recovered from the running bills.

viii)  EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to hypothecation
or endorsement on the documents in favour on BHEL. However, BHEL will not be liable or
responsible in any manner for the collection of interest or renewal of the documents or in any
other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of
the value of deviated amount. The security deposit will be released as stipulated under clause
16(IV) of GCC.

21. RUNNING ACCOUNT PAYMENTS (NOT APPLICABLE)

During execution of work, monthly payments of all works in place will be made on the basic
measurements recorded in measurement sheet/book in respect of items executed but no claim on the
account will be entertained, if for any reason payments are not so made.

22.1 MOBILIZATION ADVANCE

Mobilization advance not exceeding 5% of work order value excluding taxes & duties or 5% of the
estimated cost put to tender whichever is less will be given, if requested by the contractor in writing
within one month of the order to commence the work. The advance will be released against executing
a bank Guarantee Bond by the contractor from a Scheduled Nationalized Bank as specified by the
Engineer-in-charge for the full amount of such advance is released. The contractor has to furnish a
proof of the satisfactory utilization of the advance released by the company.

22.2 INTEREST & RECOVERY

The mobilization advance above bear simple interest at the prime lending rate of SBI plus 2% per
annum and shall be calculated from the date of payment to the date of recovery, both days inclusive,
on the outstanding amount of advance. Recovery of such sums advanced will be recovered by
installments through deduction from the contractor’s bills at 10% of the bill value till the full advance
is recovered.

The said bank guarantee for advances shall initially shall be made for the full amount and valid for the
contract period, and be kept renewed from time to time to cover the balance amount and likely period
of complete recovery together with interest.

23. Statutory Deduction towards Income Tax will be made as per rules.

24. In respect of all labour directly or indirectly employed on the work by the Contractor,
the Contractor shall comply with the provisions of the contract labour (Regulation and Abolition) Act
1970 or any amendment thereof and all legislations and rules of the State and or Central Government
or other Authority, framed from time to time governing the protection of health, sanitary
arrangements, wages, welfare and safety for labour employed on building and construction works. The



rules and other statutory obligations with regard to fair wages, welfare and safety measures,
maintenance of the register etc., will be deemed to be part of the contract.

25. The Contractor is required to take insurance for all workers employed on works towards
payment for workmen compensation. The insurance has to be taken out within 15 days of the
award of work and has to be produced at the time of signing agreement. Half (1/2%) shall be
deducted for every bill if the contractor fails to produce a proof of having taken such an
insurance to cover his workmen. However the contractor shall be fully responsible for all the
consequences arising out of such default. This may also be read with clause 20 of BHEL GCC.

26. TIME OF COMPLETION

The date of commencement of work shall be counted from the date of handing over the site to
the contractor. It may be clearly understood that time is the essence of the contract and the entire
work should be completed within the time imposed in the tender document letter of intent.

27.The Contractor has to pay the Works Contract Tax (Under relevant section of the State
Government Act) of their own on Monthly basis.

28. The management of BHEL shall be at liberty to terminate the contract by issuing a month’s
notice to the contractor without assigning any reason what so ever. As regards unsatisfactory
performance or noncompliance with any of the terms & conditions of the contract by the
contractor. The management of BHEL shall have the right to terminate the contractor forthwith
without notice & rearrange the balance work through other agencies at the risk & cost of the
contractor & under such circumstances, the Earnest Money Deposit/Security Deposit paid by the
contractor shall stand forfeited.

29. SPECIAL CONDITIONS OF TENDER

i) The successful bidder should open local office for Technical staff/Administrative group at
Bangalore City for easy interactions/ monitoring of work at site./ Attend meetings at Bangalore
city/site as and when instructed by BHEL if applicable.

ii) Tenderers should not disclose any price bid details/discounts in the technical bids.

iii) The successful bidder should construct site office / toilets for their workmen at site in
consultation with Engineer-in-charge.

30. WORKMEN COMPENSATION POLICY
The contractor is required to take Insurance for all the workers employed on the works towards
payments for workmen compensation. The Insurance has to be taken out within 15 days of the
award of work and has to be provided at the time of signing the agreement. Half percent (0.5%) of
the amount shall be deducted from every bill if the contractor fails to produce a proof of having
taken such an insurance to cover his workmen. However the contractor shall be fully responsible
for the consequences arising out of such default.




LIST OF INDIAN STANDARD

Following is the list of various Indian Standards,
Relevant to the Civil Engg., work

1. EARTH WORK

i) IS 1200-1992, Method Part | Earthwork, Measurement of Building, and Civil
Engineering works, and chapter No.2 of CPWD/specification 1977.

2. MORTAR (PLASTERING)

1) 1S 2394-1984: Code of practice for application of lime plasters finish.
2) 1S1661-1972: Code of practice for application of cement lime plasters finish.
3) 1S 2402-1963: Code of practice for external rendered finishes.

3. CONCRETE WORK & RCC WORK

1) 1S 456-2000: Code of practice for plain and reinforced concrete.

2) 1S432(part 1) —1982( Third Revision): Mild steel and medium tensile steel bars
3) I1S1766-1998: Cold twisted steel bars for concrete reinforcement.

4. BRICK WORK

1) 1S2212-1991: Code of practice for brick work.

5. STONE WORK

1) 1S 1597-1992 (Part — | & Il): Code of practice for construction of stone masonry.

6 MARBLE WORK

1) 1S 1124-1974: Methods of test for water absorption of natural building works.
7. STEEL WORK

1) IS 800-2007(Third Revision): Code of practice for use of structural steel in general building
construction.

2) 1S 1308-1984: Steels doors, windows and ventilators

3) IS 1081-1960: Code of practice for fixing glazing of metal (steel & aluminium doors, windows &
ventilators)

4) IS 1161-1998: Steel tubes for structural purposes.

5) 1S 4351-2003: Steel doorframes.

6) 1S-6245-5245-1971: Metal rolling shutters and rolling grills.

8. FLOORING
1) IS 2114-1984: Code of practice for laying in situ terrazzo floor finish.
2) IS 2571-1970: Code of practice for in situ cement concrete flooring.



3) 1S 5318-1969: Code of practice of lying of flexible P.V.C. sheet & tiles flooring.

9. ROOFING

1) 1S 3007(pt-1)-1999: Code of practice of lying of corrugated cement sheets.

10. FINISHING

1) 1S 133-2004: Enamel, Interior (a) under coating (b) Finishing colour as required.

2) 1S 348-1968: French Polish.

3) 1S 427-2005: Distemper, dry colour as required.

4) IS 425-1969: Distemper, oil emulsion as required.

5) 1S 5410-1992: Cement paint, Colour as required.

6) 1S 5411 (pt.1)-1974: Plastic emulsion paint for interior use.

7) 1S6278-1971: Code of practice for white washing & color washing.

11. DEMOLISION AND DISMANTILING

1) 1S 1200 (pt. 18)-1974: Method of measurements of demolition and dismantling.

12. SAFETY CODE

1) 1S5916-1970: Safety code for construction including use of hot bituminous materials.
2) 1S 4130-1991: Safety code for demolition of building.
3) IS 3754-1966: Safety code for excavation works.

4) 1S 3696(Pt-1)-1987: Safety code for Scaffolds.

FOR ROAD WORKS: IRC AND MORTH

A) DISTEMPERING ON NEW SURFACE. (OILBOUND)

1. COAT OF PRIMER
2. COAT OF DISTEMPER ...

DISTEMPERING WITHOUT PRIMER
FOR1COAT .

FOR2 COATS L.

B) SYNTHETIC ENAMEL PAINT.
a) ON NEW SURFACE

ENAMEL PAINT (2 COATS)
b) ON OLD SURFACE
2 COATS WITHOUT PRIMER

1 COAT

... PRIMER ....

0.07 Litre/Sq.m (one coat)
0.10 Kg/Sg.m (2 coats)

0.10 Kg/Sq.m (For 1 coat)
0.15 Kg/Sq.m (For 2 coats)

0.09 Litre/Sq.m (For1l coat)
0.15 Litre/Sg.m (For 2 coats)

0.20 Litre/Sg.m
0.10 Litre/Sg.m



c) WATER PROOF CEMENT PAINT
1 COAT 0.18 Kg/Sgq.m

2 COAT .. 0.30Kg/Sq.m

d) PLASTING EMULSION PAINT:

2 COATS OF PLASTIC EMULSION ... 0.09 Litre/Sq.m
1 COAT OF PLASTIC EMULSION ... 0.073 Litre/Sq.m
ON NEW SURFACE
1 COAT PLASTIC FIX PRIMER .. 0.081 Litre/Sq.m
2 COATS PLASTIC EMULSION 0.09 Litre/Sg.m

These standards are indicative, any additional IS standard/specification required to be followed shall
be adhered to by the contractor.



FORM OF TENDER

Having examined the invitation to bid, Instructions to Bidder, General conditions of contract, Special
conditions, Specifications tender schedule, Contract drawings and other documents for the above work,
we the undersigned, offer to construct, erect complete and maintain the whole of the said in conformity
with the said bid documents on the terms and conditions and under the provisions set out or called for in
the contract documents at the rates listed in the schedule of unit prices or elsewhere in the contract
documents.

We undertake if our bid is accepted, to commence the works within 7 days from the date of issue of award
and to complete and delivery the whole of the works comprised in the contract as per the time schedule
agreed to the contract document.

We agree to abide by this bid for the period of three months from the date fixed for receiving the same
and it shall remain binding upon us and may be accepted at any time before expiry of the period.

Until and unless a formal agreement is prepared and executed this bid, together with your award thereof
shall constitute a binding contract between us.



ENCLOSURE: C

CLAUSE 58 OF GENERAL CONDITIONS OF CONTRACT

ARBITRATION:

Except where otherwise provided for in the contract all questions and disputes relating to the meaning
of the specifications, designs, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or has been other as to any other questions, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, of
or the execution or failure to execute the same whether arising during the program progress of the work
or after the completion or abandonment thereof shall be referred to the sole arbitration of the Executive
Director/General Manager of BHEL and if the Managing Executive Director/General Manager Chief
Engineer is unable or unwilling to act, to a as the sole arbitration of some other person appointed by the
Executive Director / General Manager, willing to act as such Arbitrator. There will be no objection if the
arbitrator so appointed is an employee of BHEL EDN or an employee of any other unit of BHEL and that
he had to deal with the matters to which the contract relates and that in the course of its his duties as
such he had expressed views on all or any of the matters in dispute or difference. The Arbitrator to whom
the to matter is originally referred being transferred or by vacating his office or being unable to act for
any reason, such Executive Director / General Manager as aforesaid at the time of such transfer, vacation
of office or inability to act, shall appoint account another person to act as arbitrator in accordance with
the terms of the contract, such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person other than a person
appointed by such Executive Director/General Manager or an employee appointed as arbitrator as

aforesaid should act as arbitrator and the arbitrator shall give reasons for the award.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made there under and for the time being in force shall apply to the

arbitration proceeding under this clause.

It is a term of a contract that the party involving invoking arbitration shall specify the dispute or disputes
to be referred to arbitration under this clause together with the amount or amounts claimed in respect

of each such dispute.



The arbitrator(s) may from time to time with consent of the parties enlarge extend the time, for making

the publishing the awards.

The work under the contract shall, if reasonably possible, continue during the arbitration proceeding and

no payment due to or payable to the contractor shall be withheld on account of such proceedings.

The arbitrator shall be deemed to have entered on the reference on the date he issued notice to both the

parties fixing the date of the hearing.

The arbitrator shall give a separate speaking award in respect of each dispute or difference referred to

him.

The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding on all parties to this contract.



Anoexuce - |
Certificate by Chartered Accountant on letter head

This Is to Certify that M/S .
(hereinafter referred to as ‘company’)  having its  registered office at
is registered under MSMED Act 2006, (Entrepreneur

Memorandum No (Part-il) dud:
o1 0T LT — (McrorSmal)). (Copy enciosed).

Further verified from the Books of Accounts that the investment of the company as per the

latest audited financial year ..........o..... 35 per MSMED Act 2006 is as follows:

1. For Manufacturing Enterprises: Investment in plant and machinery (e osgnal cost
exchuding land and and e fems speciiod by the Minstry of Smad Scale Industries vide s
notification No 5.0 1722(E) October 5, 2008 :

Rs. Lacs

2. For Service Enterprises: Investment in equipment (orignal cost exchudng land and bullding and
funiture, Sings and other Boms not drecy rolated 10 the SANvos FEN30red OF @8 May be NoS%ed under the MSMED

Act, 2008,
Rs. Lacs
(Strike off whichever is not applicable)
The above Investment oOf RS l@dcs I  within  permissible limit of
Rs. Lacs for Mcro / Small (Strike off which s not applicable)
Category under MSMED Act 2006.

Or

The company has been graduated from its original category (Micro/ Small) (Strike off which is not
applicable) and the date of graduation of such enterprise from its original category Is «..cvennes
(dd/mm/yyyy) which s within the period of 3 years from the date of graduation of such
enterprise from its original category as notified vide S.0. No. 3322(€) dated 01.11.2013 published
in the gazette notification dated 04.11.2013 by Ministry of MSME.



ANNEXURE I



ANNEXURE-III

Ref.
Date:

SITE INSPECTION CERTIFICATE

................................................................... had inspected the proposed
construction site thoroughly and understood the scope of works to be carried out in
line with construction drawings/designs/data/Bill of quantities/schedule of items /

specifications as brought out in the Tender as desired by BHEL.

Agreeable to all Terms & Conditions of Contract and assure to complete the work

within the stipulation time frame.

Signature of the contractor

Name :
Seal



BHARAT HEAVY ELECTRICALS LIMITED
ELECTRONICS DIVISION

BANGALORE - 560026

GENERAL CONDITIONS OF CONTRACT
FOR
LUMP-SUM, ITEM-RATE AND PERCENTAGE

CONTRACT



REVISED GENERAL CONDITIONS OF CONTRACT w.e. f. 1-4-1975

CONTENTS
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Number Description
CHAPTER -1

1. Definitions

CHAPTER-II

2. Heading to the contractor
3. Contract documents
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13. Plant & Equipment
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a) Sub -contract
15. Compliance to Regulations and Bye —laws

CHAPTER -l
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Completion
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Payment of bills.

Recovery from contractor.

Post-technical audit of work and bills.
Refund of security deposit.

Annexure-‘A’

BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20)



1. DEFINITIONS

In these general conditions of contract, the following terms shall have the meaning hereby assigned to them
except where the context otherwise requires:

a) The “CONTRACT” means the documents forming the tender and acceptance thereof , together with all the
document referred therein including general and Special Conditions of Contract, Schedules ‘A’, ‘B’, ‘C’, ‘D’, ‘E’
and/or General Summary attached to the form of tender, the Karnataka P.W.D. Schedule of Rates as amended up
to 1979-80 the specifications and the Drawings. All these documents as applicable taken together shall be deemed
to form one contract and shall be complementary to one another.

b) The “TENDER DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’,’C’, ‘D’, ‘E’ and/or
General and Special conditions of contract and the specifications and / or drawings as given to contractors on
payment for the purpose of preparing their tenders

¢) The “WORK’ means the work described in the tender documents, in individual work orders and/or accompanying
drawings and specifications as may be issued from time to the Contractor by the Senior Engineer (Civil) deputy
manager (projects) or the Engineer- in- charge within the powers conferred upon them, including all modified or
additional works and obligations to be carried out either at the site or at any Factory workshop or other place as
required for the performance of the contract.

d) The ““SITE”’ means the land and /or other places on, in, into or through which the work is to be executed under
the contract or any adjacent land , path or street which may be allotted to or used for the purpose of carrying out
the contract.

e) The “CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, undertaking the
work and shall include the legal personal representatives of such individuals or the persons composing the firm
or company, or the successors of the firm or Company and the permitted assigns of such individual or the firm or
company.

f) The abbreviations DGM/P, Sr. M/P, S.E/C means Dy. General Manager /Projects, Senior Manager / Projects, and
Senior Engineer / Civil respectively, who direct the contact and the letters E/C means Engineer / Civil in-charge
of the particular work pertaining to the contract.

g) The “Engineer — in — charge” means the Engineer / Civil deputed by Senior / Civil to supervise the work, or part
of the work.

h) “APPROVED” and “DIRECTED” means the approval or direction of the DGM/P. Sr. M/P, or S.E/C. or person
deputed by them for the particular purpose.

i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL SHALL mean the board of
directors, Resident Director, General Manager/ Project Administrator or other Administrative Officers, of the said
company including the project officer, Sr. Manager / Projects, or Senior Engineer / Civil, Engineer/ Civil
authorized to invite tenders and enter into the contracts for works on behalf of “Bharat Heavy Electrical Limited”,
Unit: Electronics Division, Mysore Road, Bangalore — 26.

In the case of lump sum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered by the
contractor as addition to or deduction from the cost of buildings, or other works listed in schedule, ‘A’ to provide



)

k)
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a lump sum quotation for performance of the contract inclusive of all extra costs, profit, establishment charges,
carriage, insurance etc., complete.

In the case of percentage rate contracts, “Contractor’s percentage” shall, if the context so permits, mean the
uniform percentage tendered by the contractor and accepted by the Accepting Officer, and the expression
“CONTRACT RATE” shall likewise mean the rates in the K.P.W.D. schedule of rate as amended up to
1979 - 80 as adjusted by the said Contractor’s percentage, if any.

The “CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the prices
accepted in the tender and / or the contract rates as payable to the Contractor for the entire execution and full
completion of the work.

The “FINAL SUM” means the actual amount payable under the contract by BHEL, to the Contractor for the entire
execution and full completion of the work.

The “DATE OF COMPLETION?” is the date or dates for completion of the whole or any part of the work as set
out in or ascertained in accordance with the individual work orders or the tender documents, or any subsequent
agreed amendment thereto.

A “WEEK” means seven days without regard to the number of hours worked or not worked in any day in that
week.

A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that day A
“WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as being a
holiday, consists of the number of hours of labour as commonly recognized by good employers in the trade in the
District where the work is carried out or as laid down in the BHEL Regulation.

“DEVIATION ORDER” means any an order given by the Senior Engineer/Civil or Engineer-in-charge to effect
an alteration, addition or deduction, which does not radically affect the scope of nature of the contract.
“EMERGNCY WORK?” means any urgent measures which, in the opinion of the Engineer-in-charge, become
necessary during the progress of the work to obviate any risk of accident or failure or which become necessary
for security.

“PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum include by the BHEL in the
tender documents and represent the estimated value of work for which details are not available at the time of
inviting the tender.

“PROVISIONAL ITEMS” means items for which approximate quantities have been included in the tender
documents.

“DAY WORK” means on item of work requiring the employment of labour with or without materials as the case
may be, which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of being evaluated by the
accepted methods of measurement or assessment and is paid for on the basis of the actual labour and materials
utilised on the particular item of work referred to.
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CHAPTER-II

SCOPE OF CONTRACT

HEADING TO THE CONTRACT

The heading to these conditions shall not affect the interpretation thereof

CONTRACT DOCUMENTS:

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of signed
Drawing and one copy of the signed agreement comprising of preamble to Agreement, General and Special
Specifications, Schedules ‘A’ ‘B> ‘C’ ‘D’ and ‘D’ etc., (but excluding General Conditions of Contract and
Drawing) and three copies of all further drawings issued during the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same will be
supplied on payment the Specified Cost.

The contractor shall keep one copy of all the drawings and of the specifications on the site and the Engineer-in-
charge or his representative shall at all reasonable times have access to them.

WORK TO BE CAREED OUT :

The Contract shall, expect as provide under Schedules ‘B’ and ‘C’ include all labour , materials, tools, plant ,
equipment and transport which may be required in preparation for , and in the execution and full completion of
the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with good practice and recognized
principles and unless otherwise stated , the descriptions given therein shall be held to include waste on materials,
carriage and cartage, lead ,return of empties , hosting, setting, fitting in position and all other labour necessary in
and for the entire execution and full completion aforesaid. Any error in description or quantity in Schedule ‘A’
or any omission there from shall not vitiate the Contract or release the Contractor from the execution of the whole
or any part of the work comprised therein according to the drawings and specifications, or from any of his
obligations under the contract. The insertion of the name of any firm of suppliers in the Tender Document is for
the purpose of obtaining a particular class or quantity of materials or workmanship but the articles or materials
specified may be obtained from any other firm subject to the prior written approval of the Senior Engineer / Civil
/ Engineer/Civil.

In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the drawings, the accepting officer
shall be the sole deciding authority as to which shall prevail and his decision shall be final and conclusive. If
neither drawings nor specifications contain any mention of minor details of construction, which in the opinion of
the Accepting Officer whose decision shall be final and conclusive, are responsible and obvious and fairly
intended for the satisfactory completion of the work, such details shall be provide by the Contractor without any
extra cost as if they were specially mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of access and
all matters affecting the execution and completion of the work. No extra charges consequent on any
misunderstanding in this respect or otherwise will be allowed.

PROVISIONAL ITEMS:

The full amount of provisional lump-sum and the value annexed to each provisional item inserted in the Tender
documents shall be deducted from the contract sum and the value of work ordered and executed there under shall
be ascertained by measurement or valuation as for deviations.
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No work under these items is to be begun without instructions in writing from the Engineer- in —charge.

The extend of quantities or items described as “ provisional “ shall not be held to guarantee or limit the amount
and description of the work to be executed by the Contractor either respect of the item concerned or the work as
a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums as
included in the tender documents.

DEVIATIONS:

The contractor shall not make any alteration to or omission from the work as described in the tender documents
except in pursuance of the written instruction of the Engineer —in charge. No such deviation from the work
described in the tender documents shall be valid unless the same has been specifically confirmed and accepted by
the Accepting Officer in writing and incorporated in the contract.

The accepting Officer may deviate, either by way of addition or deduction, from the work so described, provided
that the contractor sum be not thereby varied on the whole by more than the percentage set out in the tender
documents. The value of all additions and deductions will be added to, or deducted from the contract sum.
Whenever the Accepting Officer intends to exercise such a right, his intention shall specify the deviation which
are to be made, the lump-sum assessment or the proposed basis of payment, the extra time allowed, if, any and
the date for completion of the entire contract.

Any objection by the Contractor to any matter concerning the order shall be notified by him in writing to the
Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, but under no
circumstances shall the work be stopped (unless so order by the Senior Engineer/Civil /E/C owing to differences
or controversy that may arise from such an objection. In the absence of such a notification of objection, by the
contractor, he will be deemed to have accepted the ordered and the conditions stated therein. In the event of the
contractor, failing to agree with the Senior Engineer/ Civil /E/C regarding the terms of the proposed deviation,
the objection shall e referred to the DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the
Contractor.

TIME:

Time is the essence of the contract and is specified in the tender document or in each individual work order.

As soon as possible after the contract is let or any substantial work order is placed and before work under it is
begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall (if so required by the Sr. E/C)
agree to a time and Progress chart. The chart shall be prepared direct relation to the time stated in the tender
documents or the Work Order for the completion of the individual items thereof, and/or the contract or Orders a
whole. It shall indicate the forecast of the dates for the commencement and completion of the various trade
processes or sequences of the work, and shall be amended as may be required by agreement between the Sr. E/C
or Engineer-in-charge, and the contractor within the limitation of the time imposed in the tender documents or
ORDER.

In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the Sr. E/C.
or Engineer —in-charge, the contractor shall ensure and maintain uninterrupted progress of the work such that the
entire work shall be completed within the time imposed in the tender document or order and that the proportion
of work completed up to any time in relation to the entire work to be done under the Contract or Order shall not
be less than the proportion that the time elapsed bears to total time of completion provided in the tender Document
or Order.
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The Contractor shall suspend the execution of the work, or any part or parts there of whenever called upon in
writing by the Engineer —in —charge to be so, and shall not resume work there on unit so directed in writing by
the Engineer —in —charge. The Contractor will be allowed an allowed an extension of time for completion not less
than the period of suspension but no other claim in this respect for completion or otherwise how so ever will be
admitted. This may also be extended to allow for alteration of work made by the deviation order.

STORES AND MATERIALS:

The contractor shall, at his own expense , supply all stores and materials required for the contract, other than those
listed in Schedule ‘B’ which may be provided by Bharat Heavy Electricals Limited at the rates detailed therein
subject to their availability at the place of issue indicated therein. All stores and materials to be supplied by the
Contractor shall be of the best kind as described in the Specifications and the Contractor shall,

if required by the Engineer —in- charge furnish him with proof to his satisfaction that the store and materials so
comply with the specifications.

The contractor shall, at his own expanse and without delay, supply samples of stores and materials proposed to
be used in the execution of the work for the approval of the Engineer-in charge, who may reject all stores and
materials not corresponding either in quality or character to the approved samples.

In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, transporting to
site, unloading, storing under cover as required, assembling & jointing the several parts together as necessary and
incorporating & fixing these stores & materials in the work, including all preparatory work of whatever
description that may be required, and closing, preparing, loading and returning empty cases or containers to the
place of issue without any extra charges.

DELAY AND EXTENSION OF TIME:

If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed:

i) by reason of abnormally bad weather, or
i) by reason of serious loss or damage by fire, or
iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any of the

trades employed on the work, or

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not forming part
of this contract, or

V) by reason of any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C is (when he
is the Accepting Officer of the Contract) beyond the contractors control, then in any such case, the
Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher authority) may make fair and
reasonable extension in the completion dates of the individual items of work or the contract as a whole.
Such extension which will be communicated to the contractor by the Sr. E/C. /E/C. in writing shall be
final and binding on the contractor. No other claim in this respect for compensation or otherwise
howsoever is admissible. Upon the happening of any such event causing delay, the contractor shall
immediately give notice thereof in writing to the Sr. E/C/E/C but shall do all that may reasonably be
required to the satisfaction of the Sr. E/C/E/C to proceed with the work.



10.

11.

12.

13.

14.

15.

PATENT RIGHTS:

The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any action, claim
or proceeding relating to infringement or the use of any patent or design or any alleged patent or design rights,
and shall pay any royalties which may be payable in respect of any article/ or part thereof included in the contract.

In the event of any claims being made or action brought against BHEL, or any agent, or servant or employee of
BHEL., in respect of any of the matters aforesaid, the contractor shall not apply when such increment has taken
place in complying with the specific directions issued by the BHEL but the contractor shall pay any royalties
payable in respect of any such use.

OCTROI AND OTHER DUTIES:

All charges on account of Octroi, Terminal or Sales Tax and / or other duties on materials obtained for the work
(excluding materials provided by BHEL, on payment) shall be borne by the contractor.

ROYALTIES:

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the contractor
may be allowed to remove from quarries situated on land which is in charge of the BHEL, authorities.

PLANT AND EQUIPMENT:

The contractor, shall at his own expanses, supply all tools, plant and equipment (herein-after referred to as T
& P) required for the execution of the contract, as specified in the tender documents.

ASSIGNMENT OR TRANSFER OF CONTRACT:

The contract shall not, without the prior written approval of the Accepting Officer, assign or transfer the contract
or any part thereof, or any share, or interest therein to any other person. No sum of money which may become
payable under the contract shall be payable to any person other than the contractor unless the prior written
approval of the Accepting Officer to the assignment or transfer of such money is given.

a) SUB-CONTRACT:
The contractor shall not sub-let any portion of the contract without the prior written approval of the Accepting
Officer

COMPLIANCE TO REGULATION AND BYE-LAWS :

The contractor shall conform to the provisions of any statute relating to the work and regulations and bye-law of
any local authority and water and of any water and lighting Companies or Under takings with those systems the
works is proposed to be connected. He shall before making any variation from the drawings or the specification
that may be necessitated for such connection give the Senior Engineer /civil /E/C notice, specifying the variation
proposed to be made and the reason therefore and shall not vary out any such variation until he has received
instructions from the Senior Engineer/ Civil /E/C in respect thereof. The contractor shall be bound to give all
notices required by statute regulations or bye-laws as aforesaid and to pay all fees and taxes payable to any
authority in respect thereof.
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CHAPTER-III

PERFORMANCE OF THE CONTRACT

SECURITY DEPOSIT

Upon acceptance of the tender, the successful tenderer shall remit the security deposit with Bharat Heavy
Electricals Ltd within the time as specified in the Letter of Intent.

The rate of Security Deposit will be as below:

Up to Rs.10 Lakhs 10%

Above Rs. 10 Lakhs up to Rs.501akhs Rs .1 Lakhs + 7.5% of the amount

exceeding Rs. 10 Lakhs
Above Rs.50 Lakhs Rs. 4 Lakhs + 5% of the amount
exceeding Rs. 50 Lakhs

The contractor should submit the Security Deposit before the start of the work.

i)

ii)
iii)
iv)

v)

vi)

vii)

viii)

Cash (as permissible under the income Tax Act).

Pay order, demand draft in favour of BHEL.

Local cheques of scheduled banks, subject to realization.

Securities available from Post Offices such as National Saving Certificates, Kisan Vikas Patras etc.,
(Certificate should be held in the name of contractor furnishing the security and duly pledged in
favour of BHEL and discharged on the back)

Bank Guarantee from scheduled Banks/Public financial Institutions as defined in the companies Act
subject to a maximum of 50% of the total security deposit value. The balance 50% has to be remitted
either by cash or in the other form of security. The Bank Guarantee format should have the approval
of BHEL.

Fixed Deposit Receipt issued by scheduled Banks/Public Financial Institutions as defined in the
Companies Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on
the back.

Security Deposit can also be recovered at the rate of 10% from the running bills. However in such
cases at least 50% of the Security Deposit should be collected before start of the work and balance
50% may be recovered from the running bills.

EMD of the successful tenderer shall be converted and adjusted against the Security Deposit.
The Security Deposit shall not carry any interest.

NOTE: Accepting of Security Deposit against Sl. No. (iv) and (vi) above will be subject to
hypothecation or endorsement on the documents in favour on BHEL. However, BHEL will
not be liable or responsible in any manner for the collection of interest or renewal of the
documents or in any other matter connected therewith.

For extra items of work and deviated quantities, security deposit will be recovered at 10% of
the value of deviated amount. The security deposit will be released as stipulated under clause
16(1V) of GCC.



17. ORDERS UNDER THE CONTRACT:

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if sent by
registered post to the address given in the tender of the contractor , shall be deemed to have been served on
the date when in the ordinary course they would have been delivered to him.

The contractor shall carry out without delay all orders given to him.

18. ADMISSION TO SITE:

The contractor shall not enter on (other than inspection purposes) or take possession of the site unless permitted
to do so by the Senior Engineer/Civil/E/C. The portion of the site to be occupied by the Contractor will be clearly
defined and marked on the site plan, and the contractor will on no account be allowed to extend his operations
beyond these areas.

The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall alter, modify
and maintain the same as required from time to time. He shall take out and clear away the access route when no
longer required restoring the area to its original conditions.

The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected with the work
in the contract agreement) in the site contemporaneously with the execution of the original work and contractor
shall give reasonable facilities for this purpose.

BHEL, reserves the right of taking over, at any time, and portion of the site which they may require and the
contractor shall at his own expense clear such portion forthwith. No photographs of the site or of the work or
any part thereof shall be taken, published or otherwise circulated, without the prior approval of the Senior
Engineer/Civil/E/C.

No such approval shall however exempt the contractor from complying with any statutory provisions in regard
to the taking and publication of such photographs.

BHEL officials connected with the contract shall have the right of entry to the site at all times.

Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission thereto
may, in his opinion, be undesirable for any reason whatsoever.

19. CONTRACTOR’S SUPERVISION:

The Contractor shall either himself supervise the execution of the Contract or shall appoint a competent Agent
approved by the senior Engineer/Civil/E/C to act in his stead.

The contractor shall employ on Engineer/Agent having at least a ‘Degree of Bachelor of Civil Engineering’ from
a recognised University/on any work with a Contract value exceeding rupees two lakhs and having at least a
‘Diploma in Civil Engineering’ from a recognised college on work with a contract value exceeding Rs. 50,000/-
but not exceeding rupees two lakhs.
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The employment of an Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C capable possession of a
recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C capable of receiving
instructions of the Engineer-in-charge and of executing the work to the satisfaction of the Engineer-in-charge.

If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C shall have
full powers to suspend the execution of work and stop payment of any advances that may have become due until
such date as a suitable Engineer/Agent is appointed and the contractor shall be held responsible for the delay
caused to the work and no extension of time on this account shall be given to him as stipulated in condition (9)
above.

Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they had been
given to the contractor himself.

The contractor or his agent shall be in attendance at the site during all working hours and shall superintended
the execution of work with such additional assistance in each trade as the Senior Engineer/Civil/E/C may
consider necessary.

The contractor or his accredited agent shall attend, when required and without making any claim for doing so,
either the Office of the Engineer-in-charge or the work-site to receive instructions.

The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require the contractor
immediately to cease to employ in connection with this contract any agent, servant or employee whose continued
employment is, in his opinion, undesirable.

The contractor shall not be allowed any compensation on this account.
20. LABOUR:

The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to maintain
the required date of progress and of quality to ensure workmanship of the degree specified in the contract and to
the satisfaction of the Engineer-in-charge. The contractor shall not employ in connection with the works any
person who has not completed his fifteen years of age.

The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution return of
the number and description by trades of the work people employed on the works. The contractor shall also submit
on the 4™ and 19" of every month to the Engineer-in charge a true statement showing in respect of the second
half of the preceding month and the first half of the current month (i) the accident that occurred during the said
fortnight showing the circumstances under which they happened and the extent of damage and injury caused by
them and (ii) the number of female workers who have been allowed maternity benefit as provided in the
maternity benefit Act, 1961 or Rules made there under and the amount paid to them.

The contractor shall pay to labour employed by him either directly or through sub-contractors wages not less
than fair wages as defined in the contractor’s labour regulations.

The contractor shall in respect of labour employed by him either directly or through sub-contractors comply with
or cause to be complied with contractors Labour Regulations in regard to all matters provided therein.

The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum Wages Act,
1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial Disputes Act, 1947,
Maternity Benefit Act, 1961 and Mines Act 1952 or any other law relating thereto and rules and there under
from time to time.

The contractor shall be liable to pay his contribution and the employees’ contribution to the State Insurance Scheme
in respect of all labour employed by him for the execution of the contract, in accordance with the
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provision “The Employees™ State Insurance Act, 1948 as amended from time to time. In case the contractor
fails to submit full details of his account of labour employed and the contribution payable, the Engineer-in-
charge shall recover from the running bills of contractor an account of contribution as assessed by him. The
amount so recovered shall be adjusted against the actual contribution payable for employees’ State Insurance.

The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the contractors
labour regulations have the power to deduct from the moneys due to the Contractor any sum required or estimated
to be required for making good the loss suffered by a workers by reason of non-fulfillment of the conditions of
the contract for the benefit of workers, non-payment of wages or of deductions made from his or their wages
which are not justified by the terms of the contract or non-observance of the contractors labour Regulations.

The contractor shall indemnify the BHEL against any payments to be made under for observances of the
Regulations aforesaid without prejudice to his right to claim indemnify from this sub-contractors.

In the event o the Contractor committing a default or breach of any of the provisions of the aforesaid Contractors
Labour Regulations, as amended from time to time or furnishing any information or submitting or filling any
form/Resister/Slip under the provisions of these regulations which is materially incorrect then on the report of
the Inspecting Officers as defined in the Contractors Labour Regulation, the contractor shall without prejudice
to any other liability pay to the BHEL a sum not exceeding to Rs.50/- as liquidated damages for every default
breach or furnishing, making, submitting, filling materially incorrect statement as may be fixed by the Engineer-
in-charge and in the event of the contractors default continuing in this respect, the liquidated damages may be
enhanced to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of woks
put to tender.

The Engineer-in-charge shall deduct such amount from bills or security deposit of the contractors and credit the
same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-charge in this respect
shall be final and binding.

MODEL RULES FOR LABOUR WELFARE:

The contractor shall at his own expense comply with or cause to be complied with model Rules for Labour
Welfare as appended to these conditions as rules framed by Government from time to time for the protection of
health and for making sanitary arrangements for workers employed directly or indirectly or the works. In case
the contractor fails to make arrangements as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof form the Contractor.

SAFETY CODE:

The contractor shall at his own expense arrange for the safety provisions as appended to these conditions or as
required by the Engineer-in-charge, in respect of all labour directly or indirectly employed for performance of
the works and shall provide all facilities in connection therewith. In case the contractor fails to make
arrangements and provide necessary facilities as aforesaid, the Engineer-in-charge shall be entitled to do so and
recover the cost thereof from the contractor.

Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to report on
accidents and to grand of maternity benefits to female workers shall make the Contractor liable to pay to the
BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or materially incorrect statement.
The decision of the Engineer-in-charge in such matters based on reports from the Inspecting Officers as defined
in the contractors Labour Regulation as appended to these conditions shall be final and binding and deductions
for recovery of such liquidated damages may be made from any amount payable to the Contractor.
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WATER :

The contractor shall allow in his tender and provide at his cost all water required for the work or his employees
on the work, together with all pipes and fittings or other means that may be necessary or required to ensure a
proper and ample supply of water for all purpose connected with the work.

In the event of a provision existing in the Tender documents for supply of water on payment by Bharat Heavy
Electricals Limited, water will be supplied from the BHEL supply System, or other sources at any points fixed
by the Senior Engineer/Civil on the site of work. The contractor shall make necessary arrangement for lifting,
pumping, carrying or conveying the water as required at his own cost. The levy of water charges to be borne by
the Contractor in such case shall be specifically mentioned in the Tender documents.

22. TEMPORARY WORKSHOPS, STORES ETC :

23.

The Contractor shall, during the progress of the work provide, erect and maintain at his own expanses all
necessary temporary workshops, store, offices etc., required for the proper and efficient execution of the work.
The planning, sitting and erection of these bldgs. shall have the approval of the Engineer-in-charge and the
Contractor shall at all times them tidy and in a clean and sanitary condition to the entire satisfaction of the
Engineer-in-charge.

On compilation of the work all such temporary buildings shall be cleared away and the site restored and left in
a clean and tidy condition to the entire satisfaction of the Engineer-in-charge.

STORES AND MATERIALS ON SITE :
All stores and materials required for the work are to be deposited by the Contractor only in places to be indicated
by the Engineer-in-charge.

Where in accordance with the contract stipulations certain Stores and Materials 9for incorporation in the work)
are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times will be so issued only
to the extent required for the actual completion of the work as stipulated in the Contract. The decision of the
Senior Engineer/Civil/E/C regarding the quantities to be issued as above shall be final and binding on the
Contractor. For any excess quantities consumed on the work their cost will be recovered from the Contractor at
punitive rates which will be 100% (hundred percent) more than the issue rates of the BHEL.

In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor shall give
the Engineer-in-charge reasonable notice in writing of his requirements of such stores and materials and on the
approval of his demand being notified to him, he shall make immediate arrangements for drawing the same.
Such stores and materials shall be transported by Contractor at his own expanses direct from the place of issue
to the site of the work, unless prior written approval is obtained from the Engineer-in-charge to take them to a
store or workshop elsewhere.

The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 days
consumption of the work.

BHEL officers connected with the Contract shall have the power at any time to inspect and examine any stores
or materials indented to be used in or on the work, whether on the site or at any place where the same are lying
and the contractor shall give necessary facilities for such inspection and examination.
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The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the Contractor
who shall provide at his own expanse all facilities which the Engineer-in-charge may require for this purpose. If
at the discretion of the Engineer-in-charge an independent expert is employed to make any such tests his charges
shall be borne by the contractor only if the test discloses that the said stores or materials are not in accordance
with the provisions of the contract.

Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, on prior
to the expiry of the ‘MAINTENANCE PERIOD?, that the stores or materials provided by the Contractor are
unsound or of a quality inferior to that contract for, or otherwise not in-accordance with the Contract, (in respect
whereof the decision of the Senior Engineer/Civil/E/C shall be final and conclusive) the contractor shall on
demand, in writing from the Sr. E/C. E/C specifying the stores or materials complained of, not withstanding that
the same may have been inadvertently passed, certified and paid for, forthwith remove the stores or materials so
specified and provide other proper and suitable store or materials at his own expanse; to the entire satisfaction
of the Sr. E/C. E/C and in the event of his failing to do so within a period to be specified by the Sr. E/C. E/C in
his demand aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at the risk
and expanse in all respects of the Contractor. The liability of the contractor under this condition shall not extend
beyond the maintenance period aforesaid except as regards stores or materials, which the Sr. E/C.E/C shall have
previously given notice of to the contractor to replace. (Maintenance period for any work under this organization
will be six months from the date of actual completion of the particular work and handing over to BHEL).

All stores and materials brought to the site shall become and remains the property of BHEL and shall not be
removed from the site without the prior written approval if the Senior Engineer/Civil/E/C. However, when the
work is finally completed the Contractor shall at his own expanse forthwith remove from the site all surplus
stores and materials originally supplied by him and upon such removal; the same shall rest in and become the
property of contractor. All BHEL stores and materials issued to Contractor for incorporation or fixing in the
work and which, making due allowance for reasonable wear and tear/or waste, have not on completion of the
work been so incorporated of fixed, shall be returned by the Contractor at his own expanse to the place of issue.

Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price based on
the prevailing market rate but not exceeding that at which the said stores and materials were originally issued to
him but due consideration shall be given to the allowance claimed by BHEL in respect of any depreciation or
damages suffered by the stores and/or materials whilst in the custody of the contractor regarding which the
decision of Sr. E/C/E/C shall be final and conclusive.

If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by BHEL have
either during currency of the work or after completion of the work whilst under the custody of the contractor,
become damaged to such an extent that they cannot be usefully utilized, either in the same work or in other
works, the Sr. E/C.E/C shall not accept the stores and in the extent of his rejecting , the Contractor shall be
charged for the said stores at a rate fixed by the Accepting Officer. The Contractor shall not be entitled to any
claim what-so-ever on this account.

DEFECTS LIABILYTY PERIOD:

the contractor shall be responsible to make good and remedy at his own expenses within such period as may be
stipulated by the Engineer-in-charge, any defect which may develop or may be noticed before the expiry of the
maintenance period of six months hereto from the certified date of completion and intimation f which has been
sent to the contractor within seven days of the expiry of the said period by a letter sent by hand delivery or by
registered post.
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TOOLS AND PLANT ON SITE :

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be removed
from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the work is finally
completed or the Contractor is determined for reasons other than the defaults of the contract, he shall forthwith
remove from the site all tools, plants, equipment etc., (other than those as may have been provided by BHEL)
and upon such removal, the same shall revert in, and become the property of the contractor.

STATEMENT OF HIRE CHARGES :

Monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment etc., shall
be given to the contractor by the Engineer-in-charge.

PRECAUTIONS AGAINST RISKS :

The contractor shall be responsible for providing at his own expense, for all precautions to prevent loss or
damage from any and all risks and to minimize the amount of any such loss or damage and for the necessary
steps to be taken for the said purpose until the works have been handed over complete in all respect to the
Engineer-in-charge.

The contractor shall provide all watchmen necessary, for the protection of the site, the work, the materials, the
tools, plant, equipment and anything else lying on the site during the progress of the work. He shall solely be
responsible for and shall take all reasonable and proper steps for protecting, securing , lighting and watching all
places on or about the work and the site which may be dangerous to any person whom so ever.

27. NOTICES AND FEES :

28.

The contractor shall give all notices required by any statutory provision or by the regulations and/ or bye-laws
of any local authority and / or of any Public Service, Company or Authority affected by the work or with whose
system the same area or will be connected. The contractor shall pay and indemnify BHEL against any fees and
charges, demandable by law under such Acts, Regulations and/ or bye-laws in respect of the work and shall
make and supply all drawings and plans required in connection with any such notice.

SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS AND
WORKS :

The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to enable the
contractor to set out the work. The contractor shall at his own expense set out accurately according to the drawing
and figured dimension thereon, all the work comprised in the contract and any extras or additions thereto and
shall be solely responsible for their being so set out the executed.

All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks weather put
in by BHEL Authority for the purpose of checking the contractors work or in the nature of permanent survey
marks will during the tender of the contract, be under the care of the contractor who shall, at his own expense,
take all proper and reasonable precautions and care to preserve and maintain them in their true position. In event
of these marks being disturbed or obliterated by accident or due to any other cause whatsoever, the same may,
if deemed necessary to replaced by the Sr.E/C/. E/C at contractors expense and the cost thereof deducted from
any money than or thereafter becoming due to the contractor.
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Where requested by the contractor, the level marks center line and chainage pegs corresponding to those shown
on the drawing will be pointed out to the contractor on the ground but all bench marks or chainage pegs additional
to those shown on the drawing will be set out by BHEL authorities.

SITE DRAINAGE :

All water that may accumulate on the site during the process of the work, or in trenches and excavations shall
be removed to the entire satisfaction of the Engineer-in-charge and at Contractors expense.

EXCAVATIONS, RELICS ETC:

Material of any kind obtained from excavation on the site shall remain the property of BHEL and shall be
disposed off as the Engineer-in-charge directs.

All gold, silver, oil and other materials of any description and all precious stones, coins, treasured, relics,
antiquities and other similar items which may be found in or upon the site shall be the property of Bharat Heavy
Electricals Limited and Contractor shall duly preserve the same to the satisfaction of the BHEL and shall from
time to time deliver the same to such person or person as the Bharat Heavy Electricals Limited, may appoint to
receive the same.

FOUNDATIONS :

The contractor shall not lay any foundations until the excavations for the same have been examined and approved
in writing by the Engineer-in-charge.

COVERING-IN WORK :

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is to be
permanently covered up or concealed, whether by earth or other means so that it can finally be inspected or
measured, if necessary. In default of so doing, the contractor shall, if required by the Engineer-in-charge uncover
such work at his own expense.

APPROVL OF WORKS BY STAGES :

All work embracing more than one process shall be subject to examination and approval at each stage thereof
and the contractor shall give due notice in writing to the Engineer-in-charge when each stage is ready. In default
of such notice being received, the Engineer-in-charge shall be entitled to approve the quality and extent thereof
at any time he may choose and in the event of any dispute, the decision of the Senior Engineer/Civil thereon
shall be final and conclusive.

EXECUTION OF THE WORK :

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the Engineer-in-
charge.The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to the
execution of the work in a “work Site Order Book” maintained at his office and contractor shall visit this office
daily and shall confirm receipt of such instructions by signing the relevant entries in this book. Such entries will
rank as order or notices in writing within the intent and meaning of these conditions.
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DAY WORK :
No day-work shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered to be
executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two days of end of
each pay-week return in duplicate giving full detailed accounts of labour and materials for that pay week. One
copy of each of these returns, if found correct, will be certified by the Engineer-in-charge and returned to the
contractor and must be produced at the time of adjustment of accounts.

An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of materials for
day-work and the contractor will be furnished with a receipt signed by the Engineer-in-charge specifying the
description, quantities weight or measurement (as the case may be) of the articles approved, reference will be
made in this receipt in the return aforesaid and the receipt itself is to be produced in support of the Contractors
bill.

In the case of Lump-sum contracts, the rates to be changed and the percentage addition for profit and
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor prior to the
execution of the work.

36. INSPECTION OF THE WORK :

BHEL Offers concerned with the Contractor shall have power at any time to inspect and examine any part of the
work and the contractor shall give such facilities as may be required to given for such inspection and
examination.

Should E/C/E/C consider at any time during the expiry of maintenance period, that any work has been executed
with unsound, imperfect or unskilled workmanship or of quality inferior to that contracted for or not otherwise
in accordance with contract [in respect whereof the decision of the sir. E/C. shall be final and conclusive] the
contractor shall, on demand in writing from the Sr. E/C.E/C specifying the fault notwithstanding that the same
may have been inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the work
of specified, in whole or in part as the case may be require at his own expense to the entire satisfaction of the Sr.
E/C. E/C in his demand aforesaid, the Sr. E/C. may carry out the work by other means at the risk and expense in
all respect of the contractor. However, the liability of the contractor under this condition shall not extend beyond
the maintenance period except as regard workmanship which the Sr. E/C .E/C shall have previously given notice
of to contractor to rectify.

37. RESPONSIBILITY FOR BUILDING :

In the event of any building ,or part of any building being handed over to the Contractor for the execution of
work thereto under the provisions of the Contract, he shall give a written receipt for all fixtures, glass etc., and
he shall be required make good at his own expense all damages resulting any cause whatsoever while in his
charge and on completion of the work to deliver up the said building or part thereof a clean state complete in
every particular to the entire satisfaction of the Engineer-in-charge.
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38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, FLOODS,
EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT.(Not Applicable)

The contractor shall, within one month after the date of acceptance of the contract, insure the work against loss
and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft with an insurance office
approved by the Accepting Officer. Such insurance shall be effected in the name of BHEL and shall be for the
full value of the contract sum. The Contractor shall lodge with the BHEL policies and receipt of the premiums
for such insurance and shall maintain such policies in force until the entire completion of the work as certified
by the Senior Engineer/Civil/E/C.

If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure the work
and may deduct the amount of premiums from any money become payable to the contractor or may at his
discretion refuse payment of any advances to the Contractor until the contractor shall complied with the terms
of the condition.

Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar to the
liability and obligation of the contractor to complete the entire work in all respects as certified by the Senior
Engineer/Civil/E/C.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be received and
may be retained by the BHEL until the work is finally completed and shall then be credited to the contractor in
the final statement of accounts in the event of his contract not having been previously cancelled under these
conditions.

39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN :

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C and pay
compensation for any injury, loss or damage occasioned to any property or rights whatever including property
and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss or damage arising out of or in
any way in-connection with the execution of purported execution of the contract and further the contractor shall
indemnify BHEL against all claims enforceable against BHEL (or any agent, servant or employee of BHEL or
which would b so enforceable against BHEL) where a private person , in respect of any such injury (including
injury resulting in death loss or damage to any person) whosoever or property, including all claims which may
arise under the workman’s Compensation Act or otherwise.

40. COMPLETION:

The works shall be competed to the entire satisfaction of the Engineer-in-charge and in accordance with the
Contractors forecast of Time and Progress where operative, and all unused stores and materials, tools plant,
equipment, temporary buildings, and things shall be removed and the site and cleared of rubbish and all waste
materials and delivered up clean and tidy to the satisfaction of the Engineer-in-charge at the Contractors expense
on/or before the Scheduled date of completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the work as
have been competed to the satisfaction of the Engineer-in-charge.
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The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is completed and the
state thereof.

The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of the
maintenance period, where applicable.

COMPENSATION FOR DELAY:

If the contractor fails to maintain the required progress in terms of condition 7 or to complete the work and clear
the site on or before the contracted or extended the period of completion, he shall, without prejudice to any other
right or remedy of the BHEL on account of such breach, pay as agreed compensation an amount calculated as

stipulated below or such smaller amount as may be fixed by the BHEL on the contract value of the work for
every week that the progress remains below that specified in condition 7 or that the work remains incomplete.

This will also apply to items or a group of items for which separate period of completion has been specified.

For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered.

a) completion period (as originally stipulated)

not exceeding 6 months. ... @ 1 percent per week
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 1 /2 percent per week
c) Completion period (as originally stipulated)

exceeding 2 years .. @ 1/ 4 percent per week

Provided always that the total amount of compensation for delay to be paid under condition shall not exceed the
under noted percentage of the contract value or of the contract value of the item of group of items of work for
which a separate period of completion is given :

b) completion period (as originally stipulated)

not exceeding 6 months. ... @ 10 percent of the contract value
b) Completion period (as originally stipulated)

Exceeding 6 months and not exceeding 2 years......... @ 71/2percent of the contract value
c) Completion period (as originally stipulated)

Exceeding 2 years @ 5 percent of the contract value

The amount of compensation may be adjusted or set off against any sum payable to the Contractor under this or
any other contract with the BHEL.
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LAWS GOVERNING THE CONTRACT :
This contract shall be governed by the Indian Laws for the time being in force.
CANCELLATION OF CONTRACT FOR CORRUPT ACTS :

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any other right
or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals Limited, cancel the
contract in any of the following cases and the contractor shall be liable to make payment to BHEL for any loss
or damage resulting from any such cancellation to the same extent as provided in the case of cancellation for
default.

If the contract shall:

a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for BHEL service,

OR

b) Enter into a contract with BHEL in connection with which commission has been paid or agreed to
be paid by him or with his knowledge, unless the particulars of any such commission and the terms
of payment thereof have previously been disclosed in writing to the Accepting Officer,

OR

c) Obtain a contract with BHEL as a result of RING tendering or by non-bonafide methods of

competitive tendering without first disclosing the fact in writing to the Accepting Officer.

CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER OR SUB
LETTING OF CONTRACT :

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or shall accrue

thereafter to BHEL shall cancel the contract in any of the following cases:-

If the contractor:

a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or have a
receiving order or orders for administration of his Estate made against him of shall take any proceeding, for
liquidation or composition under Bankruptcy Act for the time being in force or make any conveyance or
assignment of his effects of composition or arrangements for the benefit of his creditor or purport to do so,
or if any application be made under any Bankruptcy Act for the time being in force for the sequestration of
his estate or if a trust deed be granted by him on behalf of his creditor;

OR

b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its affairs,
or a Receiver or a Manager or behalf of the departures holders shall be appointed or circumstances shall
arise which entitle the court or debenture holders to appoint a Receiver or Manager;

OR

c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without the prior

return approval of the Accepting Officer.
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Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he may complete
the work by any means at the contractor risk and expense provided always that in the event of the cost of
completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being less than the contract cost, the
advantage shall accrue to the BHEL and that if the cost of completion exceeds the moneys due to the contractor
under the contract, the contractor shall either pay the excess amount ordered by Sr. E/C/E/C or the same shall be
recovered from the contractor by other means.

In case of BHEL completes the work under the provisions of this condition of cost of such completion to be taken
into account in determining the excess cost to be charged to the contractor under this condition shall consist of
this cost of material purchased and /or labour provided by the BHEL with an addition of such percentage to cover
superintendence and establishment charges as may be decided by the Sr. Manager (P) Sr. E/C/E/C whose decision
shall be final and conclusive.

CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTORS DEFAULT :
If the contractor;
Makes default in commencing the work within reasonable time form date of handing over of the site and

continuous in that state after a reasonable notice from senior/Engineer /Civil E/C;

OR

a) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date for
completion, make default in proceeding with the work, with due diligence and continues in that state after
a reasonable notice from Sr.E/C/E/C.

b) Fails of comply with any of terms and conditions of the contract or after reasonable notice in writing with
orders properly issued there under :

¢) Fails to complete the work, work order and items of work with individual dates for completion and clear the
site on or before the date of completion, or fails to achieve the progress as set out under clause 7 of these
General Conditions of Contract.

The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued or shall
accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work order or items of
work in default from the contract. Whenever the Accepting Officer exercises his authority to cancel the contract
as a whole or in part under this condition he may complete the work at the contractor risk and cost, provided
always that in the events of the cost of completion (has certified by Sr. E/C/E/C which is final and conclusive )
being less than the contract cost, the advantage shall accrue to the BHEL if the cost of the excess amount ordered
by Sr. M.P./Sr. E/C/E/C or the same shall be received from the contractor by other means.

In case of BHEL completes the work or any part thereof under the provisions of this condition the cost of such
completion to be taken into account in determining the excess cost to be charged to the contractor under this
condition shall consist of the cost of the material purchased and /or labour provided by the BHEL with an addition
of such percentage to cover superintendence and establishment charges as may be decided by the Sr. M.P. /Sr.
E/C/E/C. whose decision shall be final and conclusive.
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TERMINATION OF CONTRACT OF DEATH :
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, Accepting Officer
shall have the opinion of terminating the contract without compensation to the contractor.

SPECIAL POWER OF DETERMINATION:

If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not required the whole
or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in writing of the fact to the
contractor who shall have no claim to any payment of compensation or otherwise howsoever on account of any
profit or advantage which he might have derived from the execution of the work in full but which he did not
derive in consequence of the force closing of the work.

He shall be paid at Contact rate, for the full amount of the work executed including such additional works, e.g.
clearing of site, etc., as may be rendered necessary by the said fore-closing. He shall also be allowed reasonable
payment (as decided by the Accepting Officer) for any expenses sustained on account of labour and materials
collected but which could not be utilised on the work, as verified the Sr. E/C Neither shall the contractor has any
claim for compensation on account of any alterations having been made in the original specifications drawings,
designs and instructions, involving any curtailment of the work as originally contemplated.

48. FAIR WAGE :

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work.
‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders for the work
and where such wages have not been notified, the wages prescribed by the Sr. Manager/Projects/Sr.E/C/E/C
for the stations at which the work is done.

b) The contractor shall, notwithstanding the provision of any contract to the contrary, cause to be paid a ‘Fair
Wage’ to labourers indirectly engaged on the work, including any labour engaged by his sub-contractors in
connection with the said wok, as if the labourers had been directly employed by him.

¢) Inrespect of all labours directly or indirectly employed on the work for the performance of the contractors
part of this Agreement, the contractor shall comply with or cause to be complied with the BHEL contractor’s
labour Regulations (appended hereto as Annexure ‘A’ to these conditions) in regard to payment of wages,
wage period, deductions from wages, recovery of wages, not paid and deductions, unauthorisedly made,
maintenance of wage book, wage slips, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and all other matters of a like nature.

d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to the
Contractor any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the condition of the contract for the benefit of the workers, non-
payment of wags or of deductions made from this or their wages which are not justified by the terms of the
contract or non-observance of the regulations.

e) Vis-a-vis BHEL the Contractor shall be liable primarily for all payments to be made under the contract and
for the observances of the Regulations aforesaid without prejudice to his right to claim indemnity from his
sub-contractor’s.

f) Theregulations aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a breach of this contract.
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CHAPTER-IV

VALUATION AND PAYMENT

49. RECORDS AND MEASUREMENTS :

All items having a financial value shall be entered in the BHEL Measurement Book so that a complete record
is obtained of all works performed under the contract.

Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-sum.
Work carried out for agreed lump-sums will be described and similarly recorded.

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to ascertain
the financial liability of BHEL under the contract.

Work which fails to be measured in detail shall be measured physically, without reference to any local custom
that may obtain excepting where it may otherwise be directed I the tender documents. The measurements shall
be taken jointly by any person duly authorised on the part of the BHEL and by the contractor. The Engineer-in-
charge shall give reasonable notice in writing to the Contractor of appointment for measurement.

The contractor shall, without extra charge, provide assistance with appliances and other things necessary for
measurement.

The Contractor shall bear all the cost of measurement of his work.

Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties each day at
the site on completion of measurement. If the contractor objects to any of the measurement recorded on behalf
of the BHEL a note that effect will be made in the BHEL measurement book or against the item or items objected
to; and such note shall be signed and dated by both the parties engaged in taking the measurement.

If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the expense of
such re-measurement shall be borne by the party requiring the, measurement to be re-taken provided that a net
error is found by this re-measurement to amount to less than 5% (five percent) of the value as recorded by the
first measurement. But, where the net errors amount to 5% and ever of the said value, then the cost is to be borne
by the other party. If any case, of the net value of errors found exceeds Rs. 500/- the expense of re-measurement
is to be borne by the other party.

If the Contractors representative fails to attend when required, the Engineer-in-charge shall have power to
proceed by himself to take measurements and in that case these measurements shall be accepted by the
Contractor as final.
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The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr.
M/P/details of his claims for the work done by him up to and including the previous months which are not
covered by his contract Agreement in any of the following respects.

a) Deviation from the items and Specifications provided in the contract documents.

b) Extra items/New items of work.

c) Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition, furnish a clear

certificate to the effect that the claims submitted by him as aforesaid cover all his claims and that
no further claims shall be raised by him in respect of the work done upto and including the period
under report.

50. VALUATION OF DEVIATIONS :

Rate for deviated items of work will be fixed as follows:

L

b)

<)

II.

For any item of wok required to be carried out after the contract has been awarded and which is not covered
by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate payable for such a fresh item
will be derived from K.P.W.D. Schedule by the method of proportion as follows:

IN the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the nearest
analogous items of work in Contractors Schedule bears to the rate for the particular analogous item or wok
in K.P.W.D. schedule of Rates.

If a single appropriate analogous item of work is not available in both Schedule Contractor’s and K.P.W.D.
Schedule then the method of proportion will be applied to the nearest analogous group of items available in
both the Schedules referred i.e. in the same proportion as the total tendered cost of that particular group of
items (the sum of the products of the tendered rates and the quantities for which orders are placed) bears to
the total cost of the same items and quantities at the K.P.W.D.Schedule of Rates.

If even an appropriate analogous group of items is not available in Contractor’s Schedule and K.P.W.D.
Schedule, then the methods of proportion will be applied to all those items of the whole work, which are
available in both the Schedules and for which orders have been placed on the Contractor, i.e., In the same
proportion as the total cost of all these items of work (the sum of the products of the tendered rates and the
quantities for which orders are placed) bears to the total cost of the same items and quantities at the K.P.W.D.
Schedule of Rates.

If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment shall be
decided by the Accepting Officer whose decision shall be final and conclusive and binding on the parties.

The selection of analogous item or analogue group of items referred to above shall be done by the Sr.
E/C./E/C. Where the rates for deviated items or new items of work can be derived by the selection of different
analogous items or analogous group of items, the lowest of all such derived rates shall be taken as the correct
rate.In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes regarding
the settlement of rates of deviated or new items of work shall to the Sr. M/P. whose decision shall be final
and conclusive.
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REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS :

In after submission of the tender and/or during the progress of the works, the price of any materials (not being a
material supplied from the BHEL, stores in accordance with the Conditions of the Contract) is increased or
decreased by an Act of Legislature (Central or state) and /or any notification there under or on account of new
duties or levies such as Octroi or on account of increase or decrease in such duties affecting the price of materials
required for incorporation in the works or the price of any item to be incorporated in the works and made from
materials of which the price has increased or decreased as aforesaid and the Contractor has thereupon to pay in
respect of such material or item a price which is higher or lower than the price of that material or item as prevailing
immediately before the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in
case of increase in price or the duty reimburse the Contractor the increase in price or additional increased duty
paid by the Contractor and in case of decrease I price, the BHEL shall be entitled to a refund of the reduction in
duty. Provide however no reimbursement or refund shall be made if the increase /decrease is not more than plus
10% of the said price, the reimbursement or refund shall be made only on the excess over 10% provided always
that any such increase shall not payable if, in the opinion of the Sr. M/P whose decision shall be final and
conclusive the increase is attributable to the delay in the execution of the contract within the control of the
Contract, or that any such increase has become operative after the contracted/or extended date completion of the
work or items of work in question.

The Contractor shall, for the propose of this condition, keep such books of account and other document as are
necessary to show the account of any increase claimed or any reduction available and shall allow inspection of
the same by any duly authorised representative of the BHEL and further shall at the request of the Sr, E/C/E/C.
furnish for verification such other information of the Sr. E/C/E/C may require.

The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of any such
materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in pursuance to this
condition together with all information relating thereto which he may be in a position to supply.

ADVANCES ON ACCOUNT :

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the whole of the
work shall have been completed and a certificate of completion given by the Competent authority.

In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals of not less
than one month or as otherwise provided for in the Contract documents, counting from the date on which order
to the commence work given by Sr. E/C.E/C submit claims on BHEL forms for payment of advance on account
of work done and of materials delivered in connection with the Contract.

The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. E/C.E/C
subject a maximum of 90% o the value of the work actually executed in site provided the work has been executed
to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. E/C regarding such approval and
passing of the sums so payable shall be final and conclusive against the Contractor.

“After the full amount of Security Deposit is made up through the 10% deductions from ‘On Account’ bills,
100% of all subsequent bills may be made to the Contractor”.

The Contractor may also be paid during the progress of the work 75% of the value of any materials which are in
the opinion of the Engineer-in-charge in accordance with contract, and are actually required for incorporation in
the work and which have reasonably been brought to the site in-connection therewith and are adequate stored
an/or protected against damage by weather or other causes, but which have not at the time of payment of the
advance been incorporated in the work. Payment of such advances however shall be purely at the discretion of
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the Sr. M/P/Sr.E/C.,/E/C provided always that payments shall not be made under these periodical certificates in
respect of perishable materials like lime, cement, timber, sand kankar etc.

Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by BHEL
shall be deducted from the respective advances.

The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after retaining
the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any subsequent
interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting an advance payment
shall itself be conclusive evidence that any work or materials to which it relates are in accordance with the
contract. All such intermediate payments shall be regarded as advances against the final payment only and shall
not be considered as an admission of the due performance of the contract or any part thereof in respect or the
accruing of any claim whatsoever. Such intermediate payments shall not conclude, determine or effect in any way
the powers of the Sr. E/C/E/C as to the final settlement and adjustment of the account or otherwise, or in any way
vary or affect the Contract.

FINAL BILL :

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the contractor
shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied by all abstracts,
vouchers etc., in support thereof and shall be prepared in the manner prescribed by the Senior Engineer /Civil/E/C.
No claim will be entertained after the receipt of the final bill.

The contractor shall be entitled to be paid the final sum less the value of payments already made on account,
subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor on account Tools and
plant, Stores or any other items provided by BHEL not yet recovered from the contractor shall be deducted from
the final sum aforesaid.

No charge shall be allowed to the contractor on account of the preparation of the final bill.

PAY MENT OF BILLS :

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked

“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at
nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.)

RECOVERY FROM CONTRACTOR :

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor the same
may be deducted from any sum then due or which at any time thereafter may become due to the contractor under

the contract or under any other contract with BHEL of from his Security Deposit or he shall pay the claim on
demand.
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POST TECHNICAL AUDIT OF WORK AND BILLS :

BHEL reserve the right to carry out a post-payment audit and technical examination of the work and final bill
including all supporting vouchers, abstract etc., and to enforce recovery of any sums becoming due as a result
thereof in the manner provided in the proceeding sub-paragraph’s provided however that no such recovery shall
be enforced after three years of passing the final bill.

REFUND OF SECURITY DEPOSIT :

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in respect all
contract on completion of work and after payment of final bill and the balance 50% on expiry of the maintenance
period, (Described under clause 23) provided the contractor shall have rendered a “No Demand Certificate.” In
case of works where maintenance period is not involved 100% of the security deposit may be refunded after
payment of final bill provided that the contractor shall have rendered a “No Demand Certificate.”

ARBITRATION :

Except where otherwise provided for in the contract all question and disputes relating to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship
or materials used on the work or has been other questions, claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, design, drawing, specification, estimate, instruction, orders or these
conditions or otherwise concerning the works of the execution of failure to execute the same whether arising
during the program of the work or after the completion or abandonment thereof shall be referred to the sole
arbitration of the Managing Director/Chief Engineer of BHEL and if the Managing Director/Chief Engineer is
enable or unwilling to Act, to a sole arbitration of some other person appointed by the Managing Director/General
Manager/Chief Engineer, willing to Act s such arbitrator. The cases referred to arbitration shall be other than
those for which the decision of the Sr. M/P./D.C.E/St.E/C. is expressed in the contract to be final and conclusive.
There will be no objection if the arbitrator so appointed is an employee of BHEL and that he had deal with the
matters to which the contracts relates and that in the course of his duties such he had expressed views of on all or
any of the matters in dispute or difference. The arbitrator to whom to matter is originally referred being transferred
by vacating his office or being enable to act for any reason, such Managing Director/ General Manager/Chief
Engineer as aforesaid at the time of such transfer, vacation of office or inability to act, shall account another
person to act as arbitrator in accordance with the terms of the contract, such person shall be entitled to proceed
with the reference from the state at which it was left by his predecessor.

Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-enactment
thereof and the rules made there under and for the time being in force shall apply to the arbitration proceeding
under this clause.

It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be referred to
arbitration under this clause together with the amount or amounts claimed in respect of each such dispute.

The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and publishing
the awards.
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The work under the contract shall, if reasonable possible, continue during the arbitration proceedings and no
payment due to payable to the contractor shall be withheld on account of such proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issue notice to both the parties
fixing the date of the first hearing.

The Arbitrator shall give a separate award in respect of each dispute or difference refereed to him.
The venue of arbitration shall be such place as may be fixed by the arbitration in his sole discretion.

The award of the arbitrator shall be final, conclusive and binding all parties to this contract.
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ANNEXURE- ‘A’

BHEL CONTRACTOR’S LABOUR REGULATIONS.
(See condition 20)

1. DEFINITION:

In these regulations, unless otherwise expressed or indicated, the following words and expressions shall have
the meaning hereby assigned to them.

a)

b)

©)

d)

e)

“Labour” means workers employed by a contractor directly or indirectly through a sub-contractor, or by an
agent on his behalf on a payment not exceeding Rs. 500/- per month.

“ Fair Wage” means wages, which shall include wages for weekly day of rest and other allowances,
whether for time or piece work, after taking in to consideration prevailing market rates for similar
employment in the neighborhood but shall not be less than the minimum rates of wages fixed under the
Minimum wages Act.

“Contractor” for the purpose of these Regulations shall include on agent or sub-contractor employing
labour on the wok taken on contractor.

“Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour Commissioner of the
Chief Labour Commissioner’s organisation.

“Form” means a form appended to these Regulations.

2. NOTICE OF COMMENCEMENT:

The contractor shall, within seven days of commencement of the work, furnish in writing to the Inspecting
Officer of the area concerned the following information, with copy to the Engineer- in charge.

a)
b)
c)
d)
€)
f)
g)

3.0

Name and situation of the work.

Contractor’s name and address.

Particulars of the Department for which the work is undertaken.

Name and address of the sub-contractors as and when they are pointed.
Commencement and probable duration of the work.

Number of workers employed and likely to be employed.

‘Fair Wages’ for different categories of workers.

Number of hours which shall constitute a normal working day. The number of hours which shall constitute a

normal working day for an adult shall be NINE hours. The working day of an adult worker shall be so arranged
that of intervals, if any for rest it shall not spread over more than 12 hours on any day, when an adult worker is
made to work for more than NINE hours on any day or for more than 48 hours in any week he shall in respect of
overtime work, be paid wages at double the ordinary rate of wages.

II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall
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be fixed and notified at least 10 days in advance. A worker shall not be required or allowed to work on the weekly
rest day unless he has or will have a substitution rest day, on one of the five days immediately before or after the
rest day, provided that no substitution shall be made which will result in the worker working for more than 10
days consecutively without a rest day for a whole day.

Where in accordance with the foregoing provisions a worker works on the rest day and has been given a
substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime rate of wages.

NOTE: The expression ‘Ordinary rate of wages’ means the fair wage the worker is entitled to.

DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OFF REST ETC.

The Contractor shall before he commences his work on contract display and correctly maintain and continue to
display and correctly maintain in a clean legible condition in conspicuous places on the works, notice in English
and in the local Indian languages, spoken by majority of workers, giving the rate of fair wages, the hours of work
for which such wages are payable, the weekly rest days workers are entitled to and name and address of the
Inspecting Officer. The Contractor shall send a copy of each of such notice to the Inspecting Officers and the
Engineer’s in charge.

FIXATION OF WAGE PEIODS:

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall normally
exceed one work.

PAYMENT OF WAGES:

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or currency
or in both.

ii) Wages of every worker employed on the contractor shall be paid where the wages period is one week, within
three days from the end of the wage period, and in any other case before the expiry of the 7th day or 10* day

from the end of the wage period according as the number of workers does not exceed 1,000 in exceeds 1000.

iii) When employment of any worker is terminated by or on behalf of the contractor, the wages earned by him
shall be paid before expiry of the day succeeding the one on which his employment is terminated.

iv) Payment of wages shall be made at the work site on a working day except when the work is completed before
expiry of the wage period, in which case final payment shall be made at the work site within 48 hours of the
wage period, in which case final payment shall be made at the work site within 48 hours of the last working
day and during normal working time.

Note:

The term “working day” means a day on which the work, on which labour is employed, is in progress.

REGISTER OF WORKMEN:
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A register of workmen shall be maintained in the form appended to these regulations and kept at the work site or

as near to it as possible, and the relevant particulars of every work men shall be entered therein within 3 days of
his employment.

EMPLOYMENT CARD:

The contractor shall issue an employment card in the form appended to these regulations to each worker on the
day of work or entry into his employment. If a worker has already any such card with him issued by the previous
employer the contractor shall merely endorse that employment card with relevant entries. On termination of
employment the employment card shall again be endorsed by the contractor and returned to the worker.

REGISTER OF WAGES ETC:

i) A register of wages- cum-muster roll in the form appended to these regulations shall be maintained and kept
at the work site or as near to it as possible.

ii) A wage slip in the form appended to these regulations shall be issued to every worker employed by the
contractor at least a day prior to disbursement of wages.

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES:
i)  Wages of worker shall be paid to him without any deductions of any kind except the following:
a) Fines.

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office employment is
required to work. The amount of deduction shall be in proportion to the period for which he was absent.

¢) Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or for less
of money which he is required to account for, where such damage or loss is directly attributable to his neglect
or default ;

d) Deduction for recovery of advances or for adjustment of over payment of wages. Advances granted shall be
entered in a register ; and

e) Any other deduction which the BHEL may from time to time allow.

ii) No fines shall be imposed on a worker save in respect of such acts and omissions on his part as have been
approved by the chief Labour Commissioner.

iii) No fines shall be imposed on a worker and no deductions for damage for loss shall be made from his wages
until the worker has been given an opportunity of showing — cause against such fines or deductions.

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not exceed an
amount equal to three Paise in rupee of the wages payable to him in respect of that wage period.

v) No fine imposed on a worker shall be recovered from him in installments, or after expiry of sixty days from
the date on which it was imposed. Every fine shall be deemed to have been imposed on the day of the act or
omission in respect which it was imposed.

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the Chief labour
Commissioner, clearly stating the acts and omissions for which penalty or fine may be imposed on a workman
and display it in good condition a conspicuous place on the work site.
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vii) The contractor shall maintain a register of deductions for damage or loss in the forms appended to these
regulations which should be kept at the place of work.

a) Full particulars of the labourers who met with the accident.

b) Sex.

c) Age.

d) Rates of wages.

e) Nature of accident and cause of accident.

f)  Time and date of accident.

g) Date and time when admitted in hospital.

h) Date of discharge from the hospital.

i)  Period of treatment and result of treatment.

j)  Percentage of loss of earning capacity and disability as assessed by Medical officer.
k) Claim required to be paid under Workmen Compensation Act.

1) Date of payment of compensation.

m) Amount paid with details of the person to whom the same was paid.
n) Authority by whom the compensation was assessed.

0) Remarks.

REGISTER OF ACCIDENTS:

The contractor shall maintain a register of accidents in such form as may be convenient at the work place but
the same shall include the following particulars :-

PRESERVATION OF REGISTERS:

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under these
Regulations shall be preserved for 3 years after the date on which the last entry is made therein.

ENFORCEMENT:

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out investigations
and send a report to the Engineer-in-charge specifying the amount representing / workers dues and amount of
penalty to be imposed on the contractor for breath of these regulations, that have to be recovered from the
contractor, indicating full details of the recoveries proposed and the reasons, there for. It shall be obligatory of
the part of the Engineer-in-charge on receipt of such a report to deduct such amounts from payments due to the
contractor.

DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS:
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31
The engineer in charge shall arrange payment to workers concerned within 45 days from receipt of a report from
the Inspecting Officer except in cases where the contractor had made an appeal under regulation, 16 of these
regulations. In cases where there is an appeal, payment of worker dues would be arranged by the Engineer in
charge, wherever such payments arise, within 30 days from the date of receipt of the decision of the Regional
Labour Commissioner (RLC).

WELFARE FUND:

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be disbursed to
workers within the time-limit prescribed above, due to reasons such as where about or workers not being known,
death of a worker, etc., and also amounts recovered as penalty, shall be credited a fund to be kept under the
custody or BHEL for such benefits and welfare of work man employed by the contractors.

APPEAL AGAINST DECISION OF INSPECTING OFFICER:

Any person aggrieved by a decision of the Inspecting Officer may appeal against such decision to the Regional
Labour Commissioner concerned within 30 days from the date of decision, forwarding simultaneously a copy of
his appeal to the Engineer-in-charge. The decision of the Regional Labour Commissioner Shall be final and
binding upon the contractor and the work men.

REPRESNTATION OF PARTIES:

i) A workmen shall be entitled to be represented in any investigation or enquiry under these Regulations by an
officer of a registered trade union of which the said trade union is affiliated or where the work man is not a
member of any registered trade union, by an officer of a registered trade union, connected with, or any other
workmen employed in, the industry in which the worker is employed.

ii) A contractor shall be entitled to be represented in any investigation of enquiry under these Regulation by an
officer of an association of contractors of which he is member or by an officer of a Federation of associations
of contractors to which the said association is affiliated or where the contractor is not a member of any
association of employers, connected with, or by any other employer engaged in the industry in which the
contractor is engaged.

iii) No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry under these
Regulations.

INSPECTION OF BOOKS AND OTHER DOCUMENTS:

The contractor shall allow Inspection of the registers and other documents prescribed under these regulations by
inspecting officers and the Engineer-in-charge or his authorized representative at any time and by the worker or
his agent on receipt of due notice at convenient time.

INTERPRETATION ETC:

On any question as to the application, interpretation or effect of these Regulations, the decision of the Chief
Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and binding.

AMENDMENTS:
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Central Government may, some time to time, add to or amend the Contractors Labour Regulations and issue such
directions as it may consider necessary for the proper implementation of the Contractors Labour Regulations for
the purpose of removing any difficulty which may arise in the administration thereof, based on which the BHEL
Contractors Labour Regulation here in contained shall be subject to revision.

BHEL SAFETY CODE (See condition 20)

i)  Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, or
from solid construction except such short period work as can be done safely from ladders. When a ladder is
used one extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials
as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an
inclination not steeper than % to 1 (1/4 horizontal and 1 vertical).

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from an
overhead support or erected with stationery support, shall have a guard rail properly attached, bolted, braced
and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or staging and
extending along with the entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery or materials, such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally,
and if height of a platform or gangway or stairway is more than 3.25 meters above ground level it shall be
closely boarded, have adequate width and be suitably fenced, as described in 2 above.

iv) Every opening in floor of a building or in a working platform shall be provided with suitable means to prevent
fall of persons or materials by providing suitable fencing or failing with a minimum height of 1 meter.

v) Safe means of access shall be provided to all working platform and other working places, every ladder shall
be securely fixed. No portable single ladder shall be over 9 meters in length. Width between side rails in a
rung ladder shall in no case be less than 30cm. For ladders up to and including 3 meters in length. Uniform
step spacing shall not exceed 30 cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any of the sites
shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The contractor shall
provide all necessary fencing and lights to protect public from accidents and shall be bound to bear expenses of
defense of every suit action or other proceedings at law that may be brought by any person for injury sustaining
owing to every suit action or other proceedings at law that may be brought by any person for injury sustaining
owing to neglect of the above precautions, and pay any damages and costs which may be awarded in any such
suit, action or proceedings to any such person or which may with the consent of the contractor be paid to
compromise any claim by any such person.

EXCAVATION AND TRENCHING:

All trenches, 1.5 meters or more in depth, shall at all times be supplied with at least one ladder for each 30 m
length or fraction thereof. Ladder shall to be extended from bottom of trench to at least, 1 meter above surface of
the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to give suitable slope, or securely
held by timber bracing, so as to avoid the danger of sides collapsing. Excavated materials shall not be placed
within 1.5 meters of the edge of trench or half the depth of trench, whichever is more. Cutting shall be done from
top to bottom. Under no circumstances shall undermining or undercutting be done.
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DEMOLITION:

Before any demolition work is commenced and also during the process of the work.

a)
b)

<)

All roads and open areas adjacent to the work site shall either be enclosed or suitably protected;

No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used by operator
shall remain electrically charged.

All present steps shall be taken to prevent danger to persons employed, from risk or fire or explosion or No
floor, roof or other part of a building shall be so overloaded with debris or materials as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be available for
use of persons employed on the site and maintained in a condition suitable for immediate use and the contractor
shall take adequate steps to ensure proper use of equipment by those concerned.

a)
b)

©)
d)

e)

iii)

Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be provided with
protective footwear and protective goggles.

Those engaged in handling any materials which is injurious to the eye shall be provided with protective
goggles.

Those engaged in welding works shall be provided with welder’s protective eye shields.

Store breaker shall be provided with protective goggles and protective clothing and seated at sufficiently safe
intervals.

When workers are employed in sewer and manholes which are in use, the contractor shall ensure that
manholes covers are opened and manholes are ventilated at least for an hour before workers are allowed to
get in to them. Manholes so opened shall be cordoned off with suitable railing and provided with warning
signals or boards to prevent accident to public.

The contractor shall not employ men below the age of 18 and women on the work of painting with products
containing lead in any form. Wherever men above the age of 18 or employed on the work of lead painting
the following precautions shall be taken.

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in the form
of spray or a surface having lead paint is dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to enable
working painters to wash during and cessation of work.

When work is done near any where there is risk of drowning, all necessary equipment shall be provided and kept
ready for use and all necessary steps taken for prompt rescue of any person in danger and adequate provision
made for prompt first aid treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and tackles including their attachments, encourage and supports shall conform to the
following:

i)

These shall be of good mechanical construction, sound material an adequate strength and free from defects
and adequate strength, and free from defects.
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ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be durable quality and

adequate strength, and free from defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of
21 years shall be in-charge of any hoisting machine including any scaffolding winch or give signals to
operator.

In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block used in
hoisting, or lowering or as means of suspension safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall have the safe working load plainly marked
thereon. In case of a hoisting machine having a variable safe working load, each safe working load, and the
conditions under which it is applicable shall be clearly indicated. No part of any machine or any gear referred
to above in this paragraph shall be loaded beyond the safe working load except for the purpose of testing.

In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. As regards
contractors machines the contractor shall notify safe working load of each machine to the Engineer-in-charge
wherever he brings it to site of work and get it verified by the Engineer-in-charge.

Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances shall be
provided with efficient safeguards, hoisting appliances shall be provided with such means as will reduce to
the minimum risk of accidental descent of load. Adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When workers are employed
on electrical installations which are already energised, insulating mats, working apparel such as gloves,
sleeves, and boots, as may be necessary shall be provided. Workers shall not wear any rings; watches carry
keys or other materials which are good conductors of electrically.

All scaffolding, ladders and other safety devices mentioned or described herein shall be maintained in a safe
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate
washing facilities shall be provided at or near the places of work.

These safety provisions shall be brought to the notice of all concerned by display on a notice board at a
prominent place at the work spot. Persons responsible for ensuring compliance with the safety code shall be
named there on by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements
made by the contractor shall be open to inspection by the Engineer-in-charge or his representative and the
inspection officers as defined in the contractor’s Labour Regulations.

Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation of any other
Act or Rule in force.
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FORM OF REGISTER OF WORKMEN

(Regulation 7)

(1) Name and address 0f the CONIIACOT:. .. ...ttt e e et e e e eeaneas

(i1) Number and date of the contract agreement/work order:..............oooiiiiiiiiiiiiii,

(iii) Name and address of the department awarding the contract:.................cooiiiiiiiiiiiiiii..

(iv) Nature of the contract and location of the Work:...........cooiiii i

(V) Duration 0f the COMEIACT:. ... ...ttt et et e e eae e e
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FORM OF EMPLOYMENT CARD
(Regulation 8)

Particulars of next of kin (wife/husband and children, if any, or/dependent next of kin in case of the worker has
no wife/husband or child):

0L N
Full address of dependents:..........o.uiuieiiii e e
(Specify village, Dist., and State):.......oouiuiieit it e
e . — an
o =~ Q ©n G Q G
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N.B: For the worker employed at one time one piece-work basis and at another on daily wages, relevant entries in respect of each type of employment
should be made separately.
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FORM OF WAGE SLIP
(REGULATION 9)

(1) NAME OF the COMIIACTOT. ...ttt ettt ettt et ettt et et et e et et e e e e et e ateaaeenaeaneanenes

68 T S o7 P

1. Name of the workers with
father’s/husband’s Name

2. Nature of employment
3. Wage period
4.  Rate of wages payable

5.  Total attendance/unit of
Work done

6.  Dates on which overtime
worked.

7. Overtime wages.
8. Gross Wages, payable

9.  Total deductions (indicating
nature of deduction).

10. Net Wages Payable

CONTRACTOR’S SIGNATURE/
THUMB IMPRESSION.

EMPLOYEES SIGNATURE/
THUMB IMPRESSION.
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aeq

(Regulation 9)

SOOUBMO[[E
Joyjo pue'y (g

Wages
paid.

oiseg

Fair

SOOUBMO[[E
Joyjo pue v

wages
payable.

oiseq

FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL

“SJIUN QOUBPUANE [RI0 ],

‘(pasjIom sjun Jo
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R (313 o (o T

Nature of the contract and location of the WOrk:...........oooiiiiiiiii s
Duration 0f the CONTIACT: ... ...ttt

No. & Date of the contract agreement/Work order:..............oooiiiiiiiiiiiiiiiiiii e
Name and address of the dept. awarding the contract:................oooiiiiiiiiiiiiiiiia,

Name and address 0f the CONtIaCtOr: ... ... .oiiie e,
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FORM OF REGISTER OF
DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY

THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS.

(Regulation No. 10 (vii).
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FORM OF REGISTER OF FINES (REGULATIONS No. 10 (VII)
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PART Il PRICE BID

Ref. RFQ - EDN/SCPV/O&M/UNC/PUMP, Date:26.03.2017
Supply, Laying , installation and commissioning of pump & pipe (over RCC footing on ground) with other associated works at 100MW PV
plant at NTPC, Unchahar (Uttar Pradesh).

BHEL ESTIMATE (EXCLUDING SERVICE TAX)

S.NO DESCRIPTION UNIT QUANTITY
RATE AMOUNT
Rs. Ps. Rs. Ps.
Earth work in excavation by mechanical means (Hydraulic excavator) / manual
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm
A1 |o" plan).lncludlng disposal of excavated earth, lead up to 50 m and lift .up to UM 15 137.512 2062.68
1.5 m, disposed earth to be levelled and neatly dressed. All kinds of soil
Filling available excavated earth (excluding rock) in trenches, plinth, sides of
foundations etc. in layers not exceeding 20 cm in depth, consolidating each
A2 deposited layer by ramming and watering, lead up to 50 m and lift up to 1.5 m. Ccu.m 15 99.336 1490.04
Providing and laying in position specified grade of reinforced cement concrete,
excluding the cost of centering, shuttering, finishing and reinforcement - All
A3 |work up to plinth level : 1:2:4 (1 cement : 2 coarse sand : 4 graded stone CuM 15 5060.32 75904.80
aggregate 20 mm nominal size)
Steel reinforcement for R.C.C. work including straightening, cutting,
bending, placing in position and binding all complete upto plinth level. Thermo-
A4 Mechanically Treated bars Make as approved by BHEL/NTPC KG 2025 60.184 121872.60
Centering and shuttering including strutting, propping etc. and removal of form
A5 work for : Foundations, footings, bases for columns saMm 60 173.672 10420.32
Supply, Installation & commissioning of 5HP Kirloskar pumps . Model No.
A6 |KDS515+ complete in all respect. AS per instruction of Engineerin charge NOS 2 23092 46184.00
Supply and laying of 300 mm diameter Gl pipe of length 8MM THICKNESS
including all fittings, Make as approved by BHEL/NTPC
A7 RMT 100 3229.88 322988.00
Earth work in excavation by mechanical means (Hydraulic excavator) / manual
means over areas (exceeding 30 cm in depth, 1.5 m in width as well as 10 sqm
g1 |on plan) including disposal of excavated earth, lead up to 50 m and lift up to UM 15 137512 2062.68
1.5 m, disposed earth to be levelled and neatly dressed. All kinds of soil
Filling available excavated earth (excluding rock) in trenches, plinth, sides of
foundations etc. in layers not exceeding 20 cm in depth, consolidating each
B2 deposited layer by ramming and watering, lead up to 50 m and lift up to 1.5 m. cum 15 99.336 1490.04
Providing and fixing G.I. pipes complete with G.I. fittings including trenching
and refilling etc. External work. 40 mm dia nominal bore including all fittings
B3 (class B), Make as approved by BHEL/NTPC M 300 295.312 88593.60
TOTAL AMOUNT OF WORKS: (Rs) , INCLUDING ALL TAXES BUT EXCLUDING SERVICE TAX 673068.76
Service tax of above value ( 15% on 40%) (Rs) 40384.13
TOTAL COST (Rs) (Inclusive of ALL Taxes) 713452.89

BIDDER HAS TO INDICATE percentage of BHEL estimate (of Rs.7,13,453/-)

% AMOUNT

GRAND TOTAL AMOUNT AFTER APPLICATION OF PERCENTAGE (%)

NOTE: EVALUATION OF PRICE BID BASED ON GRAND TOTAL AMOUNT
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