Your complimentary use period has ended.
Thank you for using PDF Complete.

BHEL,PSWR. Whether contract of contract No. & date LOI DATE Name of Contractor tenderer L1 Mode of Tender publication of enquiry NIT Type of Bidding receipt of tenders to bid system)

Type of Bidding receipt of tenders received tender receipt of tenders received Nos. & names of parties not qualified after technical evolu-Nos. & names of parties qualified after technical evaluation Value of Contract Contract in Rs. Period Item/ Nature of work si no Tender No. REMOVATION OF EXISTING TO LET BLOCK IN BHEL
OFFICE LOCATED AT BHEL POWER SECTOR WESTERN
OPEN
CTOI/753 REGION , PSWR _STH and STH FLOOR _SHR IMOHIN
COMPLEX_ 345 KINKSWAY, NAGPUR, MHARASTRA 2 Nos. 1 M/s LOTUSCONSTRUCTION 2 M/s YOGESH CONSTRUCTION BHE/PW/PUR/WR-CTOI/753 DT:06/09/2010 i-Sep-10 M/s LOTUS CONSTRUCTIONS 10-08-2010 14,41,240/-24-08-2010 -Bid system RECEIPT OF MATERIALS FROM BHEL / CUSTOMER STORES OF STORAGE YARD, HANDLING AT STANDORTATION TO SITE OF WIGHT, ERECTION, TESTING, ASSISTANCES FOR COMMISSIONING A TRIAL OPERATION, FINAL PAINTING AND HANDING OF STEAM TURBINE, TURBOG-BERNATOR (INCLUDING ITS RECEIPT FROM TRAILER, UNLOADING, HANDLING, LIFTING & PLACEMENT ON FOUNDATION, CONDENSER WITH AE COPEN THAT OF THE STORAGE PRING STORAGE STOR 4 Nos. 1 Mos. 1 1.M/s BHE/PW/PUR/ BELAT-STG /752 DT:07/09/2010 07-Sep-10 M/s Alpha Power Engineering Service Pvt Ltd 10-08-2010 24-08-2010 -Bid system HANDLING AT SITE STORESSTORAGE YARD.

TRANSPORTATION TO SITE OF WORK, COMPLETE ERECTION. TESTING, COMMISSIONICA AND HANDING OF LEEPTS OF 5Nos. 1 M/s Vasavi Traders 2 M/s Vasavi Power Services Pvt Ltd 3 M/s Excel Technical Services 4 M/s P R V Constructions Pvt Ltd 5 M/s Pace Process Controls Pvt Ltd 4 Nos.
1.M/s C&S Electric Ltd
2.M/s Unique Instrumentation & Control
3.M/s Mayur Electric Works
4.M/s SACH Electro Mech Pvt Ltd BHE/PW/PUR/HZGG-ELE/751 DT:16/09/2010 M/s PRV 28-07-2010 2-Bid system 16-08-2010 16-Sep-10 1,04,02,000/-10 Months HANDLING AT SITE STORESSTORAGE YARD.

HANDLING AT SITE STORESSTORAGE YARD.

TRANSPORTATION TO SITE OF WORK COMPLETE
ESPECTION. CHECKING FOR CHAIRPATON TESTING.

COMMISSIONING AND HANDING OVER OF CABLING
WORKS FOR 1350 MW, GSEC, HAZIRA, AT GLIJARAT
STATTE ENERGY GENERATION LIMITED INEAR HAZIRA,
VILLAGE MORA POST BIRTHAT SURAT HAZIRA ROAD,
DISTT. SURAT, PIN: 394510, GUJARAT 11 Nos.
1 M/s Vasavi Traders
2 M/s ENTECH
3 M/s P R V Constructions Pvt Ltd
4 M/s R S & R C Electrical Brothers
5 M/s Miraj Instrumentation Services
6 M/s Miayur Electric Works
7 M/s SACH Electro Mech Pvt Ltd BHE/PW/PUR/HZGG-CBL/747 DT:16/09/2010 1 Nos. M/s Sterling & Wilson Ltd M/s R S & R C Electrical Brothers 28-07-2010 2-Bid system 16-08-2010 83, 80,315/-12 Months COLLECTION OF MATERIALS FROM BELCUENT &
STORESSTORAGE VARD, TRANSPORTATION TO SITE,
ERECTION, TESTING & ASSISTANCE FOR
COMMISSIONING, TRAIL OPERATION AND HANDING
OVER OF TURBINE AND GENERATOR SET AND ITS
STG739

STG739

STG739

NSLALATION AND FINLE PROPRING ET CO F2500 MW
UNIT 5 & 6 AT NTPC, RHAND SUPER THERMAL POWER R
PROJECT, STAGE-III (2000MW), RHAND MAGAR, DIST:
SONEBHADRA (UTTAR PRADESH)

COLLECTION OF MATERIALS FROM BHELCUENT &
STORESSTORAGE VARD, TRANSPORTATION TO SITE,
ERECTION, TESTING & ASSISTANCE FOR
COMMISSIONING, TRAIL OPERATION AND HANDING
DIVER OF BOILER AND ITS AUDILARIES, AUXILIARY
UNEX OF BOILER AND ITS AUDILARIES, AUXILIARY
PROJECT OF BOILER AND ITS AUDILARIES, AUXILIARY
PROJECT OF BOILER AND ITS AUDILARIES, AUXILIARY
OVER OF BOILER AND ITS AUDILARIES, AUXILIARY
COLLECTION OF MATERIAL PRIVAL ASSOCIATED
UNIVERS AUXILIARY
OF THE PROJECT OF THE PRO BHE/PW/PUR/RIT-STG/739 DT:07/09/20 02-06-2010 2-Bid system 02-07-2010 2 Nos. 1) M/s Bridge & Roof company (I) Ltd 2) M/s Durha Constructions Pvt Ltd BHE/PW/PUR/ NBNT-BLR (Vertical Pkg) U-1 & 3 /743 DT:07/09/2010 M/s Durha -Bid system 13-07-2010 8 Nos.
1 Sonu Cargo Movers (I) Ltd
2 UTC Carriers
3 Delhi Assam Roadways (Submitted the offer as
Ms DARCL Logistics Ltd)
4 PBL Transport Corporation Pvt Ltd
5 JCC India Pvt Ltd
6 Associated Road Carriers
7 Premior Logistics
8 Reach Cargo Movers Pvt Ltd Transportation of Link Belt LS 718 Crane from BHEL Bhusawal Site to BHEL Chandrapur Site Tender BHE/PW/PUR/TPT-CRN /OJ-171-1 DT:09/09/2010 01-07-2010 7, 64,200/-22-07-2010 B Reach Cargo Movers Pvt Ltd

B Nos.
Sonu Cargo Movers (I) Ltd

UTC Carriers
J Delhi Assam Roadways (Submitted the offer as
Wis DARCL Logistics Ltd)

4 PBL Transport Corporation Pvt Ltd

5 JCC India Pvt Ltd

6 Associated Road Carriers

7 Premier Logistics

B Reach Cargo Movers Pvt Ltd BHE/PW/PUR/TPT-CRN/OJ-171-2 DT:09/09/2010 BHE/PW/PUR/ TPT-CRN /OJ 171-2 Transportation of Link Belt LS 718 Crane from BHEL Bhusawal Open Tender 01-07-2010 COLLECTION OF MATERIALS FROM BHELICLIENT & STORESSTORAGE VARD. TRANSPORTATION TO SITE; ERECTION, TESTING AS SESTANCE FOR COMMISSIONING, TIRAL OPERATION. AND HANDING OVER OF BOLIER AND TE AUXILIAMIES, AND HANDING OVER OF BOLIER AND TEAULIAMIES, AND FUNDAMENS, FILE I, PIPINO, NST-BLR ((Vertical) Pkg) U-284/Y36

Pkg) U-8 Nos. 1)
M/s EDAC Engineering Ltd
2) M/s Bridge & Roof company (I) Ltd
3) M/s Power Mech Projects Pvt Ltd BHE/PW/PUR/ NST-BLR (Vertical Pkg) U-2&4)/736

(3) M/s Power Mech Projects Pvt Ltd
 4) M/s UB Engineering Ltd
 5) M/s Bhavani Erectors Pvt Ltd
 6) M/s Dowel Erectors Pvt Itd
 7) M/s Karpara Projects Pvt Ltd
 8) M/s Power Max India Pvt Ltd

1 Nos. M/s Brothers Engineers & Erectors Ltd

YES

Limited Tender

17-05-2010

11-06-2010

2-Bid system

M/s Bridge & Roof Co (India) Ltd

48,57,42,940/-

29-Sep-10

