

**BHEL:PSNR:SUB-CONTRACTS & PURCHASE**  
**DETAILS OF CONTRACTS CONCLUDED DURING THE PERIOD 01.11.2009 TO 30.11.2009**

Tdr No.	Nature of work	Mode of tender enquiry	Date of publication of NIT	Type of Bidding (Single/ Two Part Bid System)	Last date of receipt of tender	No. of tenders received	No. and names of parties qualified after technical evaluation	No. and names of parties not qualified after technical evaluation	Whether contract awarded to lowest tenderers/ Evaluated L1	Contract / LOI No. & date	Name of Contractor	Value of contract (Rs.)	Scheduled date of completion of work/supplies
623	ETC & handing over of 2x36 MW STG 1x32 MW STG & Extr-6 GT/GTG with aux for 153 MW GGSRP, Bathinda	Open	13.04.09	Two Part	05.05.09	Four	<b>Two</b> 1.M/s.Indwell Construction Pvt.Ltd., Vijaywada 2.M/s. DPC Engg. Project (P) Ltd.,Chennai,	<b>Two</b> 1.M/s.Swamin a International Private Ltd.,Vadodara 2. M/s. ROTODYNE Engineering Services Pvt.Ltd., Hyderabad	Yes	BHEL:NR:SCT:G GSRP- BATHINDA/GT,S TG,BPs&PIPING/ 623(649) DT.27.11.2009	M/s. DPC Engg. Project (P) Ltd., Chennai	Rs.11,05,00,000/-	10 Months
616	Construction & Development of BHEL stores complex at site for Obra TPS R&M work at Obra	Open	27.04.09	Two Part	05.06.09	Three	<b>Two</b> 1.M/s.Deen Dayal, Obra 2. M/s.Sudama Singh, Sonebhadra	<b>One</b> M/s.Binda Sah & Sirajuddin, Ballabgarh	Yes	BHEL:NR:SCT:O BRA/R&M STORE:616(650) DT.30.11.09	M/s. Sudama Singh, Sonebhadra	Rs.37,83,800/-	04 Months