
 
  

Bharat Heavy Electricals Ltd 
Electronics Division  

Mysore Road, Bangalore – 560 026 
 

Tender Document for the work of: 
“PIECE RATE CONTRACT FOR MATERIAL MOVEMENT, CLEANING, SHIFTING & 

ARRANGEMENT OF PRODUCTION RELATED ITEMS /TEST FACILITIES AND 

OTHER RELATED  ACTIVITIES IN CE-PRODUCTION DEPARTMENTS IN BHEL 

EDN”. 

 

Technical Bid Opening Date:  16th JUNE 2010 

 

This Tender Document Contains: 

Part – I Technical cum commercial bid: 01-02Pages  

Terms and Conditions:            01- 55Pages 

Total:    57Pages  

 

Part – II      Price Bid:     58-63Pages 

Total:   06Pages  

  

Note:  Part – I: To be submitted in a separate sealed cover  
     along with EMD.  

 
Part – II: To be submitted in a separate sealed cover. 

 

And Part-I & Part-II sealed covers should be put in outer envelop 
and super scribing the Name of work and Name & Address of 
the tenderer. Tender document along with EMD should be 
dropped in Tender drop box of CE Production in MAIN 
ASSEMBLY area of BHEL-EDN, Bangalore. 

 
Contact Person at BHEL:  DGM (CE-Production) 
      Ph: 26989116, 26998681,  
             9945530254 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 
MYSORE ROAD, BANGALORE-560026 

 
DEPARTMENT :  CE-PRODUCTION 
REF.TENDER DOC. NO : DOC/JC/CE-PROD/1012/01 
   DATED : 26.06.2010  

 
PART-I 

 
TECHNICAL-CUM-COMMERCIAL BID 

(To be furnished by the Bidders) 
 

01.     NAME OF THE WORK                             :   PIECE RATE CONTRACT FOR MATERIAL MOVEMENT, 
CLEANING, SHIFTING & ARRANGEMENT OF PRODUCTION 
RELATED ITEMS /TEST FACILITIES AND OTHER RELATED  
ACTIVITIES IN CE-PRODUCTION DEPARTMENTS IN BHEL 
EDN 

 
02.     APPROXIMATE ESTT.COST RS.            :   Rs.   92.00  lakhs 
 
03.     STIPULATION PERIOD                   :   TWO YEAR 
 
04.    NAME OF THE CONTRACTOR               :   ……………………………………………………………..…… 
   
05.  ADDRESS 

       (A)    OFFICE                :     ……………………………………………………………….. 
       

    ………………………………………………………………... 
       

    ………………………………………………………………... 
 
               TEL.PH NO               :      ……………………………………………………………….. 
 

(B) RESIDENCE              :      ……………………………………………………………….. 
           
                                   ………………………………………………………………… 

 
             TEL.PH NO               :       ……………………………………………………………….. 

  
      06.       QUALIFICATION              :       ……………………………………………………………….. 
   
      07.       STAFF STRENGTH              :       
  
                     (A) TECHNICAL              :      ………………………………………………………………. 
               
                     (B) GENERAL              :      ……………………………………………………………….. 
  
      08.      PLANT/EQUIPMENTS              :       ………………………………………………………………. 
    
      09.    COST OF TENDER 

DOCUMENT PAID.  
VIDE  DD FOR Rs.200/-IN  
FAVOUR OF  BHEL EDN,  
BANGALORE.                             :        ………………………………………………………………… 

     
 
 
 
 
ISSUING OFFICER   CONTRACTOR 
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10.   a)  SCOPE OF WORK                                 :  UNDERSTOOD / NOT UNDERSTOOD 
               (as per schedule A-E) 
        b)  ACCEPT TO EXECUTE IN TOTAL                                  :  YES/ NO 
 
11.    FINANCIAL TURN OVER DURING  
         LAST 3 YEARS                  : 
 
12.     EXPERIENCE CERTIFICATE SUCCESSFULY 
            COMPLETED SIMILAR WORKS DURING LAST 
     7 YEARS (copy of completion  certificate  to be enclosed): 

(A)  Three similar completed works (each not less  
        than 40% of the Estimated cost)   : 

OR 
(B) Two similar completed works (each not less  

                      than 50% of the Estimated cost)   : 
OR 

(C) One similar completed works (each not less 
 than Equal to 80% of Estimated cost)   : 

 
     13.     EMD PARTICULARS                   : 
        
                      

  14.     a). WHETHER REGISTERED WITH GOVT. AGENCIES : 
 
               b)   VALIDITY OF REGISTRATION   : 
 
      15.        BHEL’S PAYMENT TERMS     :   WHETHER ACCEPTABLE / NOT 
 

 17.    a). Whether registered with ESI/PF authority         :   YES/ NO 
         and have Register No. (if yes indicate nos.) 
 
  b). Whether agreeable  to make necessary                :   YES/NO 

   statutory payments as per BHEL EDN terms 
 
 
 
 
 
    
  

       ISSUING OFFICER   CONTRACTOR 
 

 
 
 

 
 
 
 
 
 
 



131                                                                                                       DOC/JC/CE-PROD/1012/T&C/01
  
                                                                                                                                                      

                                                     Page 1 of 13 
 

Terms and Conditions 
 

                               
 
 
              ISSUING OFFICER                                                           CONTRACTOR 

ELECTRONICS DIVISION 

Name of work:  
“PIECE-RATE CONTRACT FOR MATERIAL MOVEMENT, CLEANING, 
SHIFTING & ARRANGEMENT OF PRODUCTION RELATED ITEMS 
/TEST FACILITIES AND OTHER RELATED  ACTIVITIES IN CE-
PRODUCTION DEPARTMENTS IN BHEL-EDN”.  

 
1. Instructions to Tenderers 
 
1.1 Sealed Tenders for the above work are hereby invited from the Contractors 

experienced in works of similar kind and magnitude. 
1.2 Tender shall be submitted in two parts, i.e. (1) Techno-Commercial bid and 

(2) Price Bid. 
 
Techno-Commercial bid shall be submitted confirming acceptance to all 
the clauses indicated in this tender along with EMD and enclosures as 
required by the tender and any other which the tenderer wish to 
submit.Tenderers shall also sign each and every page of the tender 
document including the work instructions attached thereto before submitting 
tender. Deviations / variations, if any, to the clauses of the tender shall be 
indicated clearly. These are to be put in one sealed envelope and 
superscribed with tender reference and `Techno-Commercial Bid’. 
 
Price Bid duly filled, must be submitted in another separate sealed envelope 
superscribed with tender reference and `Price Bid’. Price bid envelope must 
contain only the rates.  
 
Sealed envelope of both (1) Techno-Commerical bid and (2) Price bid 
must be put in a single sealed envelope and superscribed with tender 
reference and due date  and must be sent within the specified date and 
time. 
 
Tenders should be addressed to: 
 

DGM   (CE-Production) 
BHEL,  Electronics Division,  

Mysore Road, Bangalore – 560 026. 
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              ISSUING OFFICER                                                           CONTRACTOR 

ELECTRONICS DIVISION 

The full name and address of the Tenderer and the name of the work with 
Tender reference should be indicated on the sealed cover. 

 
1.3 The address of the Tenderer, the name of the person to whom all the 

correspondence are to be addressed should be indicated, with telephone 
number / mobile number (both Office & Residence) and fax numbers. 

 
1.4 All the entries in the Tender Documents should be in one ink. Eraser and 

overwritings are not permitted. The Tenderer concerned, with proper 
indication of the name, designation and address, should duly sign all 
cancellations and insertions. 

 
1.5 Tenderer shall fill in all the required particulars in the blank spaces 

provided for this purpose in the tender documents and also sign each and 
every page of the tender document before submitting the tender. 

 
1.6 Unit rate should be quoted in figures as well as in words in Indian currency 

only, i.e Rupees and paise with reference to each item and for all the items 
shown in the attached tender schedule. These rates shall be for the finished 
work at site. The rates shall include all taxes and duties payable on 
account of octroi, sales tax, service tax on works contract etc and also 
expenses towards PF & ESI contributions. 

 
1.7 In case the rates quoted in figures differ from those quoted in words, the 

lower of the rates will be taken as the tendered rate and shall be binding 
on the tenderers. 
 

1.8 The lowest tender will be evaluated based on overall value quoted by the 
tenderer. Itemised quote will not be compared for evaluation purpose. 

 
1.9 In quoting their rates, the Tenderers are advised to take into account all 

factors including any fluctuations in the market rates. No claim for the 
enhanced rates will be entertained on this account after acceptance of the 
tender or during the currency of the contract. 

 
1.10 The rates to be quoted by the tenderer shall be firm and shall cover and 

include all statutory levies such as ESI, PF etc arising from Acts passed by 
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              ISSUING OFFICER                                                           CONTRACTOR 

ELECTRONICS DIVISION 

Parliament or by the State legislature and Rules framed thereunder. The 
rates shall further be deemed to include statutory levies arising from such 
acts, central or state, which may come into force, subsequent to 
submission of tenders. The tenderer shall note that no claim for 
enhancement of rates on the ground that existing statutory levies have 
been increased or those new statutory levies have come into effect after 
submission of tender, or on any other ground, will be entertained. 
 

1.11  The tenderer may consider Rs.30/- per day per person for Transport 
allowance and Attendance bonus and take it into account for the purpose of 
estimate and quoted rate shall be inclusive of the above incentives as well. 
Further, the tenderer may include washing allowance @ Rs.75 per month 
per person payable to his workers in the estimation and quote unit rate 
inclusive of washing allowance.  

 
1.12  The rates quoted in the tender shall remain valid for a period of three 

months from the date of opening of tender. 
 
1.13 Tenderer shall not increase their quoted rates, once the tenderer has 

submitted his quotation and during execution of the contract incase his 
tender is accepted.  

 
1.14 Quantities shown in the attached schedule are only approximate and are 

liable to variation without entitling the contractor to any compensation, 
provided the total value of contract does not vary by more than 20% 
(twenty percent). 
 

1.15 Before submission of tender, the tenderers are advised to inspect the site of 
work and its environments and be well acquainted with the actual working 
and other prevailing conditions, position of the materials and labour.  Pre 
bid meeting delebrating aspects involved in Job contract will be arranged 
at the time of collection of tender documents to ensure proper 
understanding by the tenderers who wish to participate. They should be 
well versed with BHEL General Conditions of Contract, Instructions to 
tenderers, specifications and all other documents, which form part of the 
Agreement to be entered into subsequent to award of work. The tenderer 
shall specifically note that it is tenderer’s responsibility to provide any 
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ELECTRONICS DIVISION 

item, which is not specifically mentioned in this specification but which is 
necessary to complete the work.  

 
1.16 Details and quantities of each item of work shown in the tender schedule 

attached hereto are only approximate. They are given as a guideline for 
the purpose of tendering only and are liable to variations and alterations at 
the discretion of the competent authority. The work under each item as 
executed shall be measured and paid at the corresponding rates to be 
quoted by the tenderer in the tender schedule attached hereto. It shall not 
be based on number of persons deployed. However to carry out the job, 
the minimum required number of persons, as per activity-schedule A to E, 
should be deployed. 
 

 
 
 
2 Essential eligibility criteria  
 
2.1 The tenderer should have experience of at least THREE(3) years in 

executing labour contracts,which is considered to be similar work, 
preferably in large organization. 

 
2.2 The tenderer should have successfully completed similar works during the 

last 7 (seven) years from submission of tender as per the details hereunder 
(copy of the completion certificate to be enclosed) 

a)   Three similar completed works (each not less than 40% of the estimated 
value of this tender) or 

b) Two similar completed works (each not less than 50% of the estimated 
value of this tender) or 

c)  One similar completed works (not less than 80% of the estimated value of 
this tender) 

  
2.3 The Firm shoud have legal status.  Firm means and includes proprietary 

concern, Partnership firm, Companies etc. The Firm should have been 
registered under relevant Act for carrying out the nature of work for which 
this tender is invited. 
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              ISSUING OFFICER                                                           CONTRACTOR 

ELECTRONICS DIVISION 

2.4 The average annual turnover of the Firm for last three years from 
submission of tender should be at least 30% of the estimated value per 
annum of this tender. 

 
2.5 The Firm should have PAN/TAN/TIN 

 
2.6 The firm should have ESI, PF and Service Tax registration number allotted 

under its name. 
 
2.7 The EMD should have been submitted along with Technical Bid. 

 
2.8 The Tenderers should have categorical confirmed acceptance of the all the 

tender  terms and condition including the payment terms. 
 
 
 

3 WORK TIMINGS.  
 

3.1 Please note that the various working hours in production areas are as 
follows: 

   Mon - Fri       Saturday 
• General shift  7:30 - 16:36   7:30 – 12:30 
•  First shift   6:00  - 14:00   6:00  - 14:00 
• Second Shift   14:00 – 22:00  14:00 – 22:00 
• Staggered shift  12:06 – 20:06  08:00 – 16:00 

Based on the requirements,the job may be carried out during any of the 
above shifts with prior intimation to the Engineer  incharge of the BHEL. 
 
 
 
 
 

4 Terms and Conditions 
 

4.1 This Tender is for  
“PIECE-RATE CONTRACT FOR MATERIAL MOVEMENT, 
CLEANING, SHIFTING & ARRANGEMENT OF PRODUCTION 
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RELATED ITEMS /TEST FACILITIES AND OTHER RELATED  
ACTIVITIES IN CE-PRODUCTION DEPARTMENTS IN BHEL-
EDN”  as per the Document No: DOC/JC/CE-PROD/1012/01  for a 
period of TWO YEARS from the date of awarding the tender.  
 

4.2 The tenderer has to indicate his rates both in words and figures, the lowest 
of the two will be reckoned and binding.  

 
4.3 The tenderer shall deposit Earnest Money Deposit (EMD) for the value as 

indicated in ‘NOTICE INVITING TENDER’ along with the tender 
document. When the work is awarded to the lowest tenderer the amount of 
EMD will be adjusted against the security deposit payable by the 
contractor. The EMD shall be in the form of demand draft from any 
nationalised bank or from a scheduled bank drawn in favour of “Bharat 
Heavy Electricals Ltd, Electronics Division, Mysore Road, Bangalore –
560 026”. 
 

4.4 The contractor shall deposit an amount of Rs 4,00,000.00 (Rupees Four 
Lakh) plus 5% of the contract value exceeding 50,00,000.00 (Rupees 
Fifty Lakh)  as security with BHEL. This security deposit shall be liable to 
be returned to the contractor after satisfactory completion of the work at the 
end of contract period, subject to deduction on account of company dues, 
non-deposit of statutory dues etc. The security deposit may be furnished in 
any one of the following forms: 

 
i) Cash (as permissible under the Income Tax Act) 
ii) Pay Order, Demand Draft in favour of ‘Contractor A/c –BHEL’.  
iii) Local cheques of scheduled banks, subject to realization.  
iv) Fixed Deposit Receipt (FDR) issued by scheduled banks/ Public 

financial institutions as defined in the Companies Act. The FDR 
should be in the name of the ‘Contractor A/c BHEL’, duly 
discharged on the back. 

v) The Contractor should deposit 50% of the Security Deposit before 
start of the work and balance 50% may be recovered from the 
running bills.   

vi) EMD of the successful tenderer shall be converted and adjusted 
against Security Deposit. 
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ELECTRONICS DIVISION 

vii) The Security Deposit shall not carry any interest.   
 

4.5 The Security deposit will be forfeited and credited to BHEL in the event of 
breach of any of the terms and conditions of this contract by the Contractor. 

 
4.6 The Security deposit will be refunded by BHEL after the fulfilment of the 

contract. On the Contractor rendering a No Demand and No Due 
Certificate from ESIC/EPFO and after adjusting any sums due to BHEL 
from the Contractor or under any other contract with this Division or any 
other sister division of BHEL.  

 
4.7 The Payment will be made to the Contractor on the basis of Work carried 

out per day / week / month basis/ milestone achieved/ completion of job as 
per specification / number / etc, keeping in view the Unit of measurement. 
In case the any of the employees deployed by contractor for the job 
continue to work beyond normal working hours, for any reasons 
whatsoever, the payment to such employees by the contractor in such cases 
shall be at the rate applicable under the Factories Act and it should be at the 
cost of contractor.However no overtime (OT) payment will be made by 
BHEL, as the payment is on “Unit Rate Basis”[for employees who are 
deployed beyond the working hours, OT should be paid by the contractor 
and he should maintain OT register and furnish a copy of the OT register.]  
Casual labourers deployed for other house keeping activities in CE-
Production and other areas / gardening / maintenance within BHEL-EDN 
shall not be taken for these jobs under any circumstances either during 
normal or overtime hours. 

 
4.8 The monthly Bill amount will be payable on the basis of quantum of work 

done based on unit rates & as certified by Engineer In-charge.     
 
 
5 Contractor’s Obligations: 

5.1 Contractor at his supervision and discretion shall deploy the minimum 
required number of persons as per man hour calculation in the activity-
schedule A-E.The supervision of the workmen shall be the sole 
responsibility of the contractor. 
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ELECTRONICS DIVISION 

5.2  Contractor shall execute the work as per work instruction & to the 
satisfaction of Engineer In-charge. 

 
5.3 Contractor shall ensure that the employees deployed in the premises of 

BHEL are physically and mentally fit and do not have any criminal records. 
Such employees,engaged for the work by the contractor,should possess 
requisite skill, proficiency, experience etc.     

 
5.4 Contractor shall maintain appropriate records of his employees deployed to 

carry out the job(s). 
 
5.5 Contractor shall provide employment card / identity card with photograph 

duly verified and attested by the Contractor to his employees engaged at 
BHEL premises for the job. Contractor to indicate the name of the 
proprietory / partnership firm / Company,  place of work, contact number 
and duration of validity of card etc in the employment identity card so 
provided. 

 
5.6 Contractor will be fully responsible for the good conduct of his employees 

deployed for the work. In case of any misconduct/ misbehaviour by any of 
his employees, the contractor shall be liable to replace such employee(s) 
immediately without waiting for any instruction from BHEL regarding this. 

 
5.7 Contractor will ensure that the job is executed through his employees on his 

rolls only, under no circumstances the contractor will deploy any casual 
employees to carry out the job nor shall sub-contract the job without prior 
written permission from BHEL. 

 
5.8 Contractor will keep watch on his employees and he will be liable for any 

pilferage / loss to BHEL due to acts of omission and commission by his 
employees. Similarly, liability for any compensation to outsiders & his 
employees on account of any act of omission and commission by the 
employees deployed by the contractor shall lie exclusively with him.  

 
5.9 Contractor shall necessarily provide safety appliances and safety shoes to 

his employees and strictly ensure wearing of such equipments by them.  
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ELECTRONICS DIVISION 

5.10  The contractor shall be fully responsible for enforcing all safety regulations 
as applicable to the work, employees deployed and the work premises. 

 
5.11 The contractor has to provide a distinct uniform different from BHEL 

employees to his employees deployed for the work. The uniform should 
have logo of the contractors firm / company and shall be in neat, tidy and 
wearable condition.  
 

5.12  The workmen engaged by the contractor shall be provided with 4 sets of 
uniform, 1 pair of safety shoes covering 2 year period, 1 no of toilet soap 
per person per month, as per BHEL norms & terms, which will be 
reimbursed by BHEL. 

 
5.13 Contractor shall ensure that all precautions are taken for safety of his employees.  
 
5.14  In the event of termination of contract for any reason whatsoever, the contractor 

shall forthwith withdraw all his employees from the establishment of BHEL. In 
case contractor decides to terminate services of his employees, he should settle 
all terminal dues including retrenchment compensation to them and BHEL will 
not be responsible for any such claim whatsoever. 

 
5.15 Contractor shall take insurance policy for his workmen against risk of 

accidents.   
 
5.16 BHEL may provide hand gloves & consumables, material handling 

equipment etc. wherever required. 
 
5.17 Contractor shall make payment to his workmen for the holidays declared 

by   BHEL, EDN other than Sundays. 
 
6 Contractor’s statutory liability: 
6.1 All statutory requirements under Minimum Wages Act 1948, Payment of 

Wages Act 1936, Workmen Compensation Act 1923, EPF & MP Act 
1952, Payment of Gratuity Act 1972, ESI Act 1948, the Contract Labour  
(R&A) Act 1970, Payment of Bonus Act 1965, Income Tax Act, Service 
Tax Act and all other applicable Acts shall be complied with by the 
contractor. 
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6.2 Contractor shall be fully responsible for complying with all statutory 
requirements, Rules, Regulations, and Notifications in relation to 
employment of his employees issued from time to time by the concerned 
authorities. 

 
6.3 Contractor shall ensure payment of statutory prescribed minimum wages as 

applicable from time to time and maintain proper records of such timely 
disbursement.  

 
6.4 Contractor to provide PF pass book to his employees and ensure payment 

of PF, EDLI, pension dues under EPF & MP Act 1952 to the RPFC. 
6.5 Contractor shall ensure payment of ESI contribution under ESI Act 1948 

and provide ESI membership No. card of each employee. 
 
6.6 Contractor shall produce proof of deductions as well as remittances of PF, 

EDLI, Pension, ESI contribution, administrative charges etc., wherever 
applicable and shall maintain proper records. Contractor shall issue wage 
slips to his employees. 

 
6.7 Contractor shall furnish proper Returns to the concerned statutory 

authorities and provide copies of the same to BHEL. 
 
6.8 Contractor shall be solely responsible for non payment / delayed payment 

of wages / DA, contributions under EPF & MP Act, ESI Act etc 
 
6.9 In case, the contractor fails to make payment of wages to his employees or 

remittance of contribution to the concerned authorities, the security deposit 
/other dues/ running bills under the contract can be utilized by BHEL to 
discharge the liability of the contractor. 

 
6.10 Contractor shall indemnify BHEL against all claims and losses under 

various labour laws, statutes or any civil or criminal law in connection with 
employees deployed by him. 

 
6.11 The liability for any compensation on account of injury sustained by an 

employee of the contractor will be exclusively that of the contractor. 
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6.12 Contractor to obtain insurance cover for his employees and take third party 
risk insurance coverage at his own cost. BHEL shall not be responsible for 
any loss, damage to his employees.  

 
6.13 Contractor should have independent code numbers / exemptions under EPF 

& MP Act 1952 and ESI Act 1948 and shall cover his employees under the 
said codes. 

 
6.14 Payment of bonus under the Payment of Bonus Act, payment of gratuity 

under the Gratuity Act, and retrenchment compensation under Act  etc will 
be the sole responsibility of the contractors.  

 
6.15 Over and above the daily wages rate, payment shall be made for leave with 

wages. 
 

6.16 Contractor shall observe provisions of Factories Act in respect of working 
hours, holidays, rest intervals, leave and overtime to his employee. No 
work shall be done on second / third shift, overtime, Sundays or on other 
declared holidays without written permission from BHEL. 
 

6.17 Contractor shall be responsible for making payment of wages before expiry 
of 7 days from the last day of wage period and to ensure disbursement of 
wages. 
 

6.18 Contractor shall obtain license under CL (R&A) Act, 1970. 
 

6.19 The Contractors shall produce documentary evidence of he being a Income 
Tax Assese like Income Tax Clearance Certificate (ITCC) or Income Tax 
Permanent Account No (IT PAN No) and Tax Deduction Account No 
(TAN).  

 
7   GENERAL TERMS & CONDITONS 

 
7.1 Engineer In charge as nominated by BHEL shall give instructions to the 

contractor or his authorized representatives for the jobs to be carried out 
under the contract. BHEL will have nothing to do or be concerned with the 
employment of employees working for the contractor. The relationship 
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between BHEL and the contractor will be that of independent entities and 
nothing herein contained will amount to joint venture, partnership or on 
employer-employee relationship. Supervision of work shall be done by the 
contractor / his authorized Supervisor. 
 

7.2 The contractor shall maintain regular contact with the designated officials of 
BHEL and will interact on matters relating to the work awarded under this 
contract. 
 

7.3 In case the contractor does not carry out the contractual / statutory 
obligations or the services rendered by him are found to be unsatisfactory, 
BHEL shall bring the same to his notice and he will be obliged to 
discharge the obligations and rectify the deficiency / anomaly within three 
days time, failing which, BHEL reserves the right to terminate the contract 
without assigning any reason whatsoever. In such an event, no damages 
will be payable for short closure of the contract and BHEL would be 
entitled for any losses it may suffer there from. 

 
7.4 The decision of BHEL regarding interpretation of any terms and conditions 

set forth in this agreement shall be final and binding on the contractor. 
 

7.5 Any matter arising out of or in connection with the agreement shall be 
under jurisdiction of Bangalore Court. 
 

7.6 Notwithstanding anything contained in this agreement, the contract may be 
terminated by BHEL without assigning any reason thereof by giving a 
notice of 30 days to the contractor. 
 

7.7 The contractor shall commence the work immediately on receipt of the 
order and the contract shall remain valid for a period of TWO YEAR from 
the date of issue of Job contract. The parties reserve the right to extend the 
contract on mutually agreed terms and conditions. 

 
7.8 Tenderer shall furnish a solvency certificate for Rs.5,00,000/-. (Rupees 

Five Lakh only) 
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8 ARBITRATION AND GOVERNING LAW 
 

All disputes arising in connection with the contract shall be settled by 
mutual consultation. If no agreement is reached, the dispute shall be 
settled in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 and the Rules made thereunder. The dispute shall 
be referred for arbitration to any aribitrator to be appointed by the Head of 
the Unit(BHEL-Electronics division,Bangalorre-26). The award of the 
arbitrator shall be final and binding on both the parties. The venue of the 
arbitration shall be Bangalore. The award to be given by the arbitration 
shall be a speaking award. All questions, disputes, differences arising 
under, out of or in connection with this contract shall be to the exclusive 
jurisdiction of Bangalore Courts. 

      
Signature of the Parties 

 
The contract agreement needs to be executed as per BHEL format on non-
judicial stamp paper of Rs 100/- to be purchased by the contractor. It 
should be signed with seal of the firm / company and witnessed.  
 

 
 
 
 

For  BHEL        For  Contractor 



                               
 
                                    ISSUING OFFICER                                                         CONTRACTOR 
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33. Approval of works by stages 
34. Execution of works 
35. Day work 
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37. Responsibility for building                                                      
38. Insurance of  works against damage and loss, due to fire, tempest, floods etc. 
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Annexure-‘A’ 
 
BHEL contractor’s Labour Regulation and BHEL safety code ( See Condition 20) 
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1.DEFINITIONS 

  
 In these general conditions of contract, the following terms shall have the meaning hereby  assigned to 

them except where the context otherwise requires: 
 
a) The “CONTRACT” means  the documents forming the tender and acceptance thereof , together with 

all the document referred to therein including general and Special Conditions of Contract, Schedules 
‘A’, ‘B’, ‘C’, ‘D’, ‘E’ and/or General Summary attached to the form of tender, the Karnataka P.W.D. 
Schedule of Rates as amended up to 1979-80 the specifications and the Drawings. All these documents 
as applicable taken together shall be deemed to form one contract and shall be complementary to one 
another. 

 
b) The ‘‘TENDER  DOCUMENTS’’ means the form of tender, the applicable schedules ‘A’, ‘B’, ’ C’, 

‘D’, ‘E’ and / or General summary, General and Special conditions of  contract and the specifications  
and / or drawings as given to contractors on payment for the purpose of preparing their tenders 

 
c) The ‘WORK’ means the work described in the tender documents, in individual work orders and/ or 

accompanying drawings and specifications as may be issued from time to time to the Contractor by the 
senior Engineer (Civil) deputy manager (projects) or the Engineer- in- charge within the powers 
conferred upon them, including all modified or additional works and obligations to be carried out 
either at the site or at any Factory workshop or other place as required for the performance of the 
contract. 

 
d) The ‘‘SITE’’  means the land and /or  other places on, in, into or through which the work is to be 

executed   under the contract or any adjacent land , path or street which may be allotted to or used for  
the purpose of carrying out the  contract. 

 
e) The ‘‘CONTRACTOR’’ means the individual, firm or company, whether incorporated or not, 

undertaking the work and shall include the legal  personal representatives of  such individuals or the 
persons composing the firm or company, or the successors of the firm or Company and the permitted 
assigns of such individual or  firm or company. 

 
f) The abbreviations DGM/P, Sr. M/P, S.E/C  means Dy. General Manager /Projects, Senior Manager / 

Projects, and Senior Engineer / Civil respectively, who direct the contract and the letters E/C means 
Engineer / Civil in-charge of the particular work pertaining to the contract. 

 
g) The “Engineer – in – charge” means the Engineer / Civil deputed by Senior Engineer / Civil to 

supervise the work, or part of the work. 
 
h) “APPROVED” and  “DIRECTED” means the approval or direction of the  DGM/P. Sr. M/P, or S.E/C. 

or person deputed by them for the particular purpose. 
 
i) “BHARAT HEAVY ELECTRICALS LIMITED” hereinafter referred to as BHEL Shall mean the 

board of directors, Resident Director, General Manager/ Project Administrator  or other Administrative 
Officers, of the said company including the project officer, Sr, Manager / Projects, or Senior Engineer / 
Civil, Engineer/ Civil authorised to invite tenders and enter into the contracts for works on behalf of  
“Bharat Heavy Electrical Limited”, unit : Electronics Division, Mysore Road, Bangalore – 26. 

 
j) In the case of lumpsum contracts, CONTRACTOR’S PERCENTAGE” means the percentage offered 

by the contractor as addition to or deduction from the cost of buildings, or other works listed in 
schedule,  ‘A’ to provide a lump sum quotation for performance of  the contract inclusive of all extra 
costs, profit, establishment charges, carriage, insurance etc., complete. 
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1. In the case of percentage rate contracts, “ Contractor’s percentage” shall, if the context so permits, 
mean the uniform percentage tendered by the contractor and accepted by the Accepting Officer, and 
the expression “ CONTRACT RATE” shall like wise mean the rates in the K.P.W.D. schedule of rate 
as amended up to  1979-80 as adjusted by the said Contractor’s percentage, if any. 

k) The “ CONTRACTOR SUM” means the sum accepted, or the sum calculated in accordance with the  
prices accepted  in the tender and / or the contract rates as payable to the Contractor for the entire 
execution and full completion of the work. 

l) the “FINAL  SUM” means the actual amount payable under the contract by BHEL, to the Contractor   
for the entire execution and full completion of the work.  

m) The “ DATE OF COMPLETION” is the date or dates for completion of the whole or any part of the      
work as set out in or ascertained in accordance with the individual work orders or the tender 
documents ,or any subsequent agreed amendments thereto. 

n) A “WEEK” means seven days without regard to the number of hours worked or not worked in any day 
in that week. 

o) A”DAY” means a day of 24 (Twenty four) hours irrespective of number of hours worked or not in that 
day. 

p) A “WORKING DAY” means any day other than that prescribed by the Negotiable instruments ACT as 
being a holiday , consists of the number of hours of labour as commonly recognised by good 
employers in the trade in the District where the work is carried out or as laid down in the BHEL 
Regulations. 

q) “DEVIATION ORDER” means an order given by the Senior Engineer/Civil or Engineer-in-charge to 
effect an alteration ,addition or deduction, which dose not radically affect the scope of nature of the 
contract. 

r) “EMERGNCY WORK” means any urgent measures which , in the opinion of the Engineer-in-charge , 
become necessary during the progress of the work to obviate any risk of accident or failure or which 
become necessary for security. 

s) “PROVISIONAL SUM” or “PROVISIONAL LUMPSUM” means a lump-sum included  by the BHEL 
in the tender documents and represents the estimated value of work for which details are not available 
at the time of inviting the tender. 

t) “PROVISIONAL ITEMS” means items for which approximate quantities have been included in the 
tender documents. 

u) “DAY WORK” means on item of work requiring the employment of labour with or without materials 
as the case may be , which, in the opinion of the Senior Engineer /Civil-in-charge, is not capable of 
being evaluated by the accepted methods of measurement  or assessment and is paid for on the basis of 
the actual labour and materials utilised on the particular item of  work referred to.            
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CHAPTER-II 
 

SCOPE OF CONTRACT 
 
2. HEADING TO THE CONTRACT 
 

The heading to these conditions shall not affect the interpretation thereof 
 

3. CONTRACT DOCUMENTS: 
 

The accepting officers shall furnish to the Contractor on demand “FREE OF COST” three copies of 
signed Drawings and one copy of the signed agreement comprising of preamble to Agreement , 
General and Special Specifications , Schedules ‘A’  ‘B’  ‘C’  ‘D’ and ‘E’  etc. ,(but excluding General 
Conditions of Contract and Drawings) and three copies of all further drawings issued during the 
progress of work. 

 
However , for any additional copies of the agreement or drawings required by the Contractor , the 
same will be supplied on payment of the Specified Cost. 
 
The contractor shall keep one copy of all the drawings and of the specifications on the site and the 
Engineer-in-charge or his representative shall at all reasonable times have access to them. 

 
4. WORK TO BE CARRIED OUT :   

 
The Contract shall, expect as provided under Schedules ‘B’ and ‘C’ include all labour , materials, 
tools, plant , equipment and transport which may be required in preparation for , and in the entire 
execution and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in 
accordance with good practice and recognised principles and unless otherwise stated, the descriptions 
given therein shall be held to include waste on materials, carriage and cartage, lead, return of empties, 
hoisting, setting, fitting in position and all other labour necessary in and for the entire execution and 
full completion aforesaid. Any error in description or quantity in Schedule ‘A’ or any omission 
therefrom shall not vitiate the Contract or release the Contractor from the execution of the whole or 
any part of the work comprised therein according to the drawings and specifications, or from any of his 
obligations under the contract. The insertion of the name of any firm of suppliers in the Tender 
Documents is for the purpose of obtaining a particular class or quality of materials or workmanship but 
the articles or materials specified may be obtained from any other firm subject to the prior written 
approval of the Senior Engineer / Civil / Engineer/Civil. 
 
In the case of a discrepancy between Schedule ‘A’ the Specifications and/or the Drawings, the 
accepting officer shall be the sole deciding authority as to which shall prevail and his decision shall be 
final and conclusive. If neither drawings nor specifications contain any mention of minor details of 
construction, which in the opinion of the Accepting Officer whose decision shall be final and 
conclusive, are reasonable and obvious and fairly intended for the satisfactory completion of the work, 
such details shall be provided by the Contractor without any extra cost as if they were specially 
mentioned and shall be deemed to be included in the contract. 
 
The Contractor will be deemed to have satisfied himself as to the nature of the site , local facilities of 
access and all matters affecting the execution and completion of the work. No extra charges 
consequent on any misunderstanding in these respects or otherwise will be allowed. 
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5. PROVISIONAL ITEMS: 
 
The full amount of provisional lump-sum and the value annexed to each provisional item inserted in 
the Tender documents shall be deducted from the contract sum and the value of work ordered and 
executed there under shall be ascertained by measurement or valuation as for deviations. 
 
No work under these items is to be begun without instructions in writing from the Engineer- in –
charge. 

 
  The extent of quantities or items described as “ provisional “ shall not be held to guarantee or limit the 

amount and description of the work to be executed by the Contractor either in respect of the item 
concerned or the work as a whole.  

 
  No addition or deduction shall be made by the Contractor to the amount of the provisional lump-sums 

as included in the tender documents. 
 
6. DEVIATIONS: 
 

The contractor shall not make any alteration in addition to or omission from the work as described in 
the tender documents except in pursuance of the written instruction of the Engineer –in charge. No 
such deviation from the work described in the tender documents shall be valid unless the same has 
been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in the 
contract. 
 
The accepting Officer may deviate, either by way of addition or deduction, from the work so 
described, provided that the contractor sum be not thereby varied on the whole by more than the 
percentage set out in the tender documents. The value of all additions and deductions will be added to , 
or deducted from the contract sum. Whenever the Accepting Officer intends to exercise such a right, 
his intention shall specify the deviation which are to be made, the lump sum assessment or the 
proposed basis of payment, the extra time allowed, if, any and the date for completion of the entire 
contract. 
 
Any objection by the Contractor to any matter concerning the order shall be notified by him in writing 
to the Senior Engineer (Civil) / Engineer-in-charge within SEVEN DAYS from the date of such order, 
but under no circumstances shall the work be stopped (unless so ordered by the Senior Engineer/Civil 
/E/C) owing to differences or controversy that may arise from such an objection. In the absence of such 
a notification of objection, by the contractor, he will be deemed to have accepted the order and the 
conditions stated therein. In the event of the contractor, failing to agree with the Senior Engineer/ Civil 
/E/C regarding the terms of the proposed deviation, the objections shall be referred to the 
DGM/P/Sr.M/P, whose decision shall be final, conclusive and binding on the Contractor. 

 
7. TIME: 

 
Time is the essence of the contract and is specified in the tender document or in each individual work 
order. 
As soon as possible after the contract is let or any substantial work order is placed and before work 
under it is begun, the Senior Engineer/Civil or Engineer-in-charge and the contractor shall ( if so 
required by the Sr. E/C) agree to a time and Progress chart. The chart shall be prepared in direct 
relation to the time stated in the tender documents or the Work Order for the completion of the 
individual items thereof, and/or the contract or Orders as a whole. It shall indicate the forecast of the 
dates for the commencement and completion of the various trade processes or sequences of the work, 
and shall be amended as may be required by agreement between the Sr. E/C or Engineer-in-charge, and 
the contractor within the limitation of the time imposed in the tender documents or ORDER. 
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In the absence of any specific Time and Progress Chart to be agreed to between the Contractor and the 
Sr. E/C. or Engineer –in-charge, the contractor shall ensure and maintain uninterrupted progress of the 
work such that the entire work shall be completed within the time imposed in the tender document or 
order and that the proportion of work completed up to any time in relation to the entire work to be done 
under the Contract or Order shall not be less than the proportion that the time elapsed bears to total 
time of completion provided in the Tender Documents or Order. 
 
The Contractor shall suspend the execution of the work, or any part or parts there of whenever called 
upon in writing by the Engineer –in –charge to do so, and shall not resume work thereon until so 
directed in writing by the Engineer –in –charge. The Contractor will be allowed an extension of time 
for completion not less than the period of suspension but no other claim in this respect for 
compensation or otherwise how so ever will be admitted. This may also be extended to allow for 
alteration of work made by the deviation order.  
  

8. STORES AND MATERIALS: 
 

 The contractor shall, at his own  expense , supply all stores and materials required for the contract, 
other than those listed in Schedule ‘B’ which may be provided by Bharath Heavy Electricals Limited at 
the rates detailed therein subject to their availability at the place of issue indicated therein. All stores 
and materials to be supplied by the Contractor shall be of the best kind as described in the 
Specifications and the Contractor shall, if required by the Engineer –in- charge furnish him with proof 
to his satisfaction that the stores and materials so comply with the specifications. 
 
The contractor shall, at his expense and without delay, supply samples of stores and materials proposed 
to be used in the execution of the work for the approval of the Engineer-in charge, who may reject all 
stores and materials not corresponding either in quality or character to the approved samples. 
 
In the case of stores provided under Schedule ‘B’ the Contractor shall bear the cost of loading, 
transporting to site, unloading, storing under cover as required, assembling & jointing the several parts 
together as necessary and incorporating & fixing these stores & materials in the work, including all 
preparatory work of whatever description that may be required, and closing, preparing, loading and 
returning empty cases or containers to the place of issue without any extra charges.  

 
9. DELAY AND EXTENSION OF TIME: 

 
If, in the opinion of senior Engineer/Civil/engineer/Civil the work is delayed: 
 
i) by reason of abnormally bad weather, or  
 
ii) by reason of serious loss or damage by fire, or 

 
iii) by reason of civil commotion, local combination of workmen, strike or lockout, affecting any 

of the trades employed on the work, or 
 
iv) by delay on the part of the agency or tradesman engaged by BHEL in executing work not  

forming part of this contract, or 
 

v) by reason of  any other cause which in the absolute discretion of the Sr. M/P. Sr. E/C. or E/C 
is (when he is the Accepting Officer of the Contract) beyond the contractors control, then in 
any such case, the Accepting Officer, on the recommendation of the Sr. E/C., E/C (or higher 
authority) may make fair and reasonable extension in the completion dates of the individual 
items of work or the contract as a whole. Such extension which will be communicated to the 
contractor by the Sr. E/C./E/C. in writing shall be final and binding on the contractor. No  

21 



                               
 
                                    ISSUING OFFICER                                                         CONTRACTOR 
 
 

other claim in this respect for compensation or other wise howsoever is admissible. Upon the 
happening of any such event causing delay, the contractor shall immediately give notice 
thereof in writing to the Sr. E/C/E/C but shall nevertheless use constantly his best endeavour 
to prevent or make good the delay and shall do all that may reasonably be required to the 
satisfaction of the Sr. E/C/E/C to proceed with the work. 

 
10. PATENT RIGHTS: 

 
The contractor shall fully indemnify BHEL, or the agent, servant, or employee of BHEL, against any 
action, claim or proceeding relating to infringement or the use of any patent or design or any alleged 
patent or design rights, and shall pay any royalties which may be payable in respect of any article/ or 
part thereof included in the contract. 
 
In the event of any claims being made or action brought against BHEL, or any agent, or servant or 
employee of BHEL., in respect of any of the matters aforesaid, the contractor shall immediately be 
notified thereof for taking necessary action provided that payment of indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by the BHEL….but 
the contractor shall pay any royalties payable in respect of any such use. 

 
11. OCTROI AND OTHER DUTIES: 

 
All charges on account of octroi, Terminal or Sales Tax and / or other duties on materials obtained for 
the work (excluding materials provided by BHEL, on payment) shall be borne by the contractor. 

 
12. ROYALTIES: 
 

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the 
contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL ., 
authorities. 

 
13. PLANT AND EQUIPMENT: 
 
  The contractor, shall at his own expenses, supply all tools, plant and equipment (herein-after referred 

to as T & P) required for the execution of the contract, as specified in the tender documents. 
 
14. ASSIGNMENT OR TRANSFER OF CONTRACT: 
 

The contractor shall not, without the prior written approval of the Accepting Officer, assign or transfer 
the contract or any part thereof , or any share, or interest therein to any other person. No sum of money 
which may become payable under the contract shall be payable to any person other than the contractor 
unless the prior written approval of the Accepting Officer to the assignment or transfer of such money 
is given.  
 
a) SUB-CONTRACT: 
 
The contractor shall not sub-let any portion of the contract without the prior written approval of the 
Accepting Officer  
 

15. COMPLIANCE TO REGULATION AND BYE-LAWS : 
 

The contractor shall conform to the provisions of any statute relating to the work and regulations and 
bye-law of any local authority  and of any water and lighting Companies or Undertakings with those  
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system the works is proposed to be connected. He shall before making any variation from the drawings  
or the specification that may be necessiated for such connection give the Senior Engineer /civil /E/C 
notice, specifying the variation proposed to be made and the reason therefore and shall not vary out 
any such variation until he has received instructions from the Senior Engineer/ Civil /E/C in respect 
thereof. The contractor shall be bound to give all notices required by statute regulations or bye-laws as 
aforesaid and to pay all fees and taxes payable to any authority in respect thereof. 
              

      
CHAPTER-III 

 
PERFORMANCE OF THE CONTRACT 

 
16. SECURITY DEPOSIT: 
 

i) The amount of security money to be deposited for proper fulfillment of the contract will be as  
follows: 

 
a) For contract valued upto 

Rs. 1.00 lakh.   …….  10% of the contract value. 
 
b) For contract valued above  10% on the 1st Rs. 1.00 lakh 
            Rs. 1.00 lakh but not    Plus 7 ½ % on the balance of  
            exceeding Rs. 2.00 lakhs.  …….   the contract Value. 
         
c)        For contracts valued   …….  10% on the 1st Rs. 1.00 lakh 
           above Rs. 2.00 lakhs.              Plus 7 ½ on the next Rs.1.00 

  lakh Plus 5% on the balance 
                                                                         of the contract value. 
 
ii) The contractor whose tender may be accepted shall within seven days of receipt by him of the    

notification of acceptance of his tender, deposit with the BHEL, Unit: Bangalore the 
prescribed sum as per Clause 16 (i) above towards security deposit. 

 
The Earnest Money Deposited at the time of tender will be treated as part of the Security 
Deposit and the balance amount to make up the full Security Deposit as refereed to in Clause 
16(i) above may be furnished in Cash or in any of the following forms duly pledged to the 
BHEL Limited. 

 
a) Call Deposit Receipt, Pay Order or Demand Draft. 
b) Post Office cash certificates, National Savings Certificates, Treasury Saving Deposit Certificates, 

National Plan Saving Certificates, 12 year National Defence Certificates and 10 year Deposit 
Certificates. 

c) Fixed Deposit Receipt issued by State Bank of India/ Nationalised Bank/ Scheduled Bank. 
d) Bank Guarantee from Nationalised /Scheduled Bank valid for a period inclusive of the 

maintenance period also after the date of completion of the work, wherever warranted. 
e) Insurance Guarantee issued by L.I.C. or any of the four General Insurance Corporations valid for a 

period inclusive of the maintenance period also after the date of completion of work, where 
warranted. 

 
Alternatively the requisite amount to make up the full Security Deposit may also be deducted, 
from each Running bill in respect of the particular contract concerned at 10% (ten percent) of the 
value of the work done by the Contractor as billed till such deductions along with the Earnest 
money already deposited by him shall make up the full Security Deposit as per para 16 (i) above. 
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No interest shall be allowed on Security Deposits. 
 
BHEL, shall not be responsible for any loss of Securities due to liquidation or any other reason 
whatsoever or any depreciation in the value of the Securities while in their charge or for any loss 
of interest thereon. 

iii) All compensation or other sums of money payable by the Contractor to BHEL under the terms of 
this contract or under any other contract with BHEL, may be deducted from the Security Deposit 
or realised by the Sale of Securities or from the Interest arising there-from or from any sums 
which may be due or may become due to the Contractor payable by BHEL, on any account 
whatsoever against this contract or any other contract with BHEL, and in the event of his Security 
Deposit being reduced by reason of such deduction or sale as aforesaid, the contractor shall, within 
seven days thereafter, make good in cash or in securities endorsed as aforesaid , any sums by 
which the Security Deposit has been so reduced. 

iv) 50% of the Security Deposit may be refunded on completion of the work after payment of the final 
bill and the balance 50% of the Security Deposit is refunded only after the expiry of the 
maintenance period of six (6) months from date of completion of work or as stipulated in the 
contract concerned. 

 
 
17. ORDERS UNDER THE CONTRACT: 
 

All orders, notices etc. to be given under the contract shall be in writing, type script of printed and if 
sent by registered post to the address given in the tender of the contractor, shall be deemed to have 
been served on the date when in the ordinary course they would have been delivered to him. 
 
The contractor shall carry out without delay all orders given to him. 

 
 
18. ADMISSION TO SITE: 

 
The contractor shall not enter on ( other than for inspection purposes) or take possession of the site 
unless permitted to do so by the Senior Engineer/Civil/E/C. The portions of the site to be occupied by 
the Contractor will be clearly defined and marked on the site plan, and the contractor will on no 
account be allowed to extend his operations beyond these areas. 
 
The Contractor shall provide, if necessary, or required at the site, temporary access thereto and shall 
alter, modify and maintain the same as required from time to time. He shall take out and clear away 
the access route when no longer required restoring the area to its original conditions. 
 
The Senior Engineer/Civil/E/C shall have power to execute other works (whether or not connected 
with the work in the contract agreement) in the site contemporaneously with the execution of the 
original work and contractor shall give reasonable facilities for this purpose. 
 
BHEL, reserves the right of taking over, at any time, and portion of the site which they may require 
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site or 
of the work or any part thereof shall be taken, published or otherwise circulated, without the prior 
approval of the Senior Engineer/Civil/E/C. 
 
No such approval shall however exempt the contractor from complying with any statutory provisions 
in regard to the taking and publication of such photographs. 
 
BHEL officials connected with the contract shall have the right of entry to the site at all times. 
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Senior Engineer/Civil/E/C shall have the power to exclude from the site any person whose admission 
thereto may, in his opinion, be undesirable for any reason whatsoever. 

19. CONTRACTORS SUPERVISION: 
     

The Contractor shall either himself supervise the execution of the Contract or shall appoint a 
competent Agent approved by the senior Engineer/Civil/E/C to act in his stead. 
 
The contractor shall employ an Engineer/Agent having atleast a ‘Degree of Bachelor of Civil 
Engineering’ from a recognised University/on any work with a Contract value exceeding rupees two 
lakhs and having atleast a ‘Diploma in Civil Engineering’ from a recognised college on work with a 
contract value exceeding Rs. 50,000/- but not exceeding rupees two lakhs. 
 
The employment of an Engineer/Agent as aforesaid, shall not be necessary if the contractor is in 
possession  of a recognised technical qualification and is in opinion of the Senior Engineer/Civil/E/C 
capable of receiving instructions of the Engineer-in-charge and of executing the work to the 
satisfaction of the Engineer-in-charge. 
 
If the contractor fails to appoint a suitable Engineer/Agent as aforesaid, the Senior Engineer/Civil/E/C 
shall have full powers to suspend the execution of work and stop payment of any advances that may 
have become due until such date as a suitable Engineer/Agent is appointed and the contractor shall be 
held responsible for the delay caused to the work and no extension of time on this account shall be 
given to him as stipulated in condition  (9) above. 
 
     
 Orders given to the contractors Agent/Engineer shall be considered to have the same force as if they 
had been given to the contractor himself. 
 
The contractor or his agent shall be in attendance at the site during all working hours and shall 
superintendent the execution of work with such additional assistance in each trade as the Senior 
Engineer/Civil/E/C may consider necessary. 
 
The contractor or his accredited agent shall attend, when required and without making any claim for 
doing so, either the Office of the Engineer-in-charge or the work-site to receive instructions. 
 
The Senior Engineer/Civil/E/C shall have full powers, and without assigning any reason, to require 
the contractor immediately to cease to employ in connection with this contract any agent, servant or 
employee whose continued employment is, in his opinion, undesirable. 
 
The contractor shall not be allowed any compensation on this account. 

 
20. LABOUR: 

 
The contractor shall employ labour in sufficient numbers either directly or through sub-contractors to 
maintain the required date of progress and of quality to ensure workmanship of the degree specified in 
the contract and to the satisfaction of the Engineer-in-charge. The contractor shall not employ in 
connection with the works any person who has not completed his fifteen years of age. 
 
The contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a distribution 
return of the number and description by trades of the work people employed on the works. The 
contractor shall also submit on the 4th and 19th of every month to the Engineer-in charge a true 
statement showing in respect of the second half of the preceding month and the first half of the 
current month (i) the accident that occurred during the said fortnight showing the circumstances under  
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which they happened and the extent of damage and injury caused by them and (ii) the number of 
female workers who have been allowed maternity benefit as provided in the maternity benefit Act, 
1961 or Rules made there under and the amount paid to them. 
 
The contractor shall pay to labour employed by him either directly or through sub-contractors wages 
not less than fair wages as defined in the contractors labour regulations. 
 
The contractor shall in respect of labour employed by him either directly or through sub-contractors 
comply with or cause to be complied with contractors Labour Regulations in regard to all matters 
provided therein. 
 
The contractor shall comply with the provisions of the payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employers Liability Act 1938. Workman’s Compensation Act, 1923, industrial 
Disputes Act, 1947, Maternity Benefit Act, 1961 and Mines Act 1952 or any modifications therof or 
any other law relating there to and rules and there under from time to time. 
 
The contractor shall be liable to pay his contribution and the employees contribution to the State 
Insurance Scheme in respect of all labour employed by him for the execution of the contract, in 
accordance with the provision “The Employees” State Insurance Act, 1948” as amended from time to 
time. In case the contractor fails to submit full details of his account of labour employed and the 
contribution payable, the Engineer-in-charge shall recover from the running bills of contractor an 
amount of contribution as assessed by him. The amount so recovered shall be adjusted against the 
actual contribution payable for employees’ State Insurance. 
 
The Engineer-in-charge shall on a report having been made by an inspecting Officer as defined in the 
contractors labour regulations have the power to deduct from the moneys due to the Contractor any 
sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfillment of the conditions of the contract for the benefit of workers, non-payment of 
wages or of deductions made from his or their wages which are not justified by the terms of the 
contract or non-observance of the said contractors labour Regulations. 
 
The contractor shall indemnify the BHEL against any payments to be made under for observances of 
the Regulations aforesaid without prejudice to his right to claim indemnify from his sub-contractors. 
 
In the event of the Contractor committing a default or breach of any of the provisions of the aforesaid 
Contractors Labour Regulations, as amended from time to time or furnishing any information or 
submitting or filling any form/Register/Slip under the provisions of these regulations which is 
materially incorrect, then on the report of the Inspecting Officers as defined in the Contractors Labour 
Regulation, the contractor shall without prejudice to any other liability pay to the BHEL a sum not 
exceeding to Rs.50/- as liquidated  damages for every default breach or furnishing, making, 
submitting, filling materially incorrect statement as may be fixed by the Engineer-in-charge and in the 
event of the contractors default continuing in this respect, the liquidated damages  may be enhanced 
to Rs. 50/- per day for each day of default subject to a maximum percent of the estimated cost of 
woks put to tender. 
 
The Engineer-in-charge, shall deduct such amount from bills or security deposit of the contractor and 
credit the same to the Welfare fund constituted under Regulations. The decision of the Engineer-in-
charge in this respect shall be final and binding. 
 
MODEL RULES FOR LABOUR WELFARE: 
 
The contractor shall at his own expense comply with or cause to be complied with model Rules for 
Labour Welfare as appended to these conditions as rules framed by Government from time to time for  
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the protection of health and for making sanitary arrangements for workers employed directly or 
indirectly on the works. In case the contractor fails to make arrangements as aforesaid, the Engineer-
in-charge shall be entitled to do so and recover the cost thereof  from the Contractor. 
 
SAFETY CODE: 
 
The contractor shall at his own expense arrange for the safety provisions as appended to these 
conditions or as required by the Engineer-in-charge, in respect of all labour directly or indirectly 
employed for performance of the works and shall provide all facilities in connection therewith. In 
case the contractor fails to make arrangements and provide necessary facilities as aforesaid, the 
Engineer-in-charge shall be entitled to do so and recover the cost thereof from the contractor. 
 
Failure to comply with model Rules for Labour Welfare, Safety Code, or of the provisions relating to 
report on accidents and to grant of maternity benefits to female workers shall make the Contractor 
liable to pay to the BHEL as liquidated damages an amount not exceeding Rs 50/- for each default or 
materially incorrect statement. The decision of the Engineer-in-charge in such matters based on 
reports from the Inspecting Officers as defined in the contractors Labour Regulation as appended to 
these conditions shall be final and binding and deductions for recovery of such liquidated damages 
may be made from any amount payable to the Contractor. 

 
 
21. WATER : 

 
The contractor shall allow in his tender and provide at his cost all water required for the work or his 
employees on the work, together with all pipes and fittings or other means that may be necessary or 
required to ensure a proper and ample supply of water for all purposes connected with the work. 
 
In the event of a provision existing in the Tender documents for supply of water on payment by 
Bharat Heavy Electricals Limited, water will be supplied from the BHEL supply System, or other 
sources at any points fixed by the Senior Engineer/Civil on the site of work. The contractor shall 
make necessary arrangement for lifting, pumping, carrying or conveying the water as required at his 
own cost. The levy of water charges to be borne by the Contractor in such case shall be specifically 
mentioned in the Tender documents. 

 
22. TEMPORARY WORKSHOPS, STORES ETC : 

 
The Contractor shall, during the progress of the work provide, erect and maintain at his own expenses 
all necessary temporary workshops, stores, offices etc., required for the proper and efficient execution 
of the work. The planning, sitting and erection of these bldgs. Shall have the approval of the 
Engineer-in-charge and the Contractor shall at all times keep them tidy and in a clean and sanitary 
condition to the entire satisfaction of the Engineer-in-charge. 
 
On completion of the work all such temporary buildings shall be cleared away and the site restored 
and left in a clean and tidy condition to the entire satisfaction of the Engineer-in-charge. 

 
23. STORES AND MATERIALS ON SITE : 
 

All stores and materials required for the work are to be deposited by the Contractor only in places to 
be indicated by the Engineer-in-charge. 
 
Where in accordance with the contract stipulations certain Stores and Materials (for incorporation in 
the work) are to be issued to the Contractor by the BHEL as detailed under Schedule ‘E’ such times 
will be so issued only to the extent required for the actual completion of the work as stipulated in the  
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Contract. The decision of the Senior Engineer/Civil/E/C regarding the quantities to be issued as above 
shall be final and binding on the Contractor. For any excess quantities consumed on the work their 
cost will be recovered from the Contractor at punitive rates which will be 100%(hundred percent) 
more than the issue rates of the BHEL. 
 
In regard to the materials and stores which may be issued to the contractor by BHEL the Contractor 
shall give the Engineer-in-charge reasonable notice in writing of his requirements of such stores and 
materials and on the approval of his demand being notified to him, he shall make immediate 
arrangements for drawing the same. Such stores and materials shall be transported by Contractor at 
his own expenses direct from the place of issue to the site of the work, unless prior written approval is 
obtained from the Engineer-in-charge to take them to a store or workshop elsewhere. 
 
The Contractor shall have to build a weather-proof shed for the storage of cement required for 15 
days consumption of the work. 
 
BHEL officers connected with the Contract shall have the power at any time to inspect and examine 
any stores or materials indented to be used in or on the work, whether on the site or at any factory or 
workshop or other place where such stores or materials are being fabricated or manufactured or at any 
place where the same are lying and the contractor shall give necessary facilities for such inspection 
and examination. 
 
 
 
The Engineer-in-charge shall be entitled to have tests made of any stores or materials supplied by the 
Contractor who shall provide at his own expense all facilities which the Engineer-in-charge may 
require for this purpose. If at the discretion of the Engineer-in-charge an independent expert is 
employed to make any such tests his charges shall be borne by the contractor only if the test discloses 
that the said stores or materials are not in accordance with the provisions of the contract. 
 
Should the Senior Engineer/Civil/E/C consider at any time during the construction or re-construction, 
on prior to the expiry of the ‘MAINTENANCE PERIOD’, that the stores or materials provided by the 
Contractor are unsound or of a quality inferior to that contracted for, or otherwise not in-accordance 
with the Contract, (in respect whereof the decision of the Senior Engineer/Civil/E/C shall be final and 
conclusive) the contractor shall on demand, in writing from the Sr. E/C. E/C specifying the stores or 
materials complained of, not withstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith remove the stores or materials so specified and provide other proper and 
suitable store or materials at his own expense; to the entire satisfaction of the Sr. E/C. E/C and in the 
event of his failing to do so within a period to be specified by the Sr. E/C. E/C in his demand 
aforesaid, the Sr. E/C.E/C may replace within others the stores or materials complained of at the risk 
and expense in all respects of the Contractor. The liability of the contractor under this condition shall 
not extend beyond the maintenance period aforesaid except as regards stores or materials, which the 
Sr. E/C.E/C shall have previously given notice of to the contractor to replace. (Maintenance period for 
any work under this organisation will be six months from the date of actual completion of the 
particular work and handing over to BHEL). 
 
All stores and materials brought to the site shall become and remain the property of BHEL and shall 
not be removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. 
However, when the work is finally completed the Contractor shall at his own expense forthwith 
remove from the site all surplus stores and materials originally supplied by him and upon such 
removal, the same shall re-vest in and become the property of contractor. All BHEL stores and 
materials issued to Contractor for incorporation or fixing in the work and which, making due 
allowance for reasonable wear and tear/or waste, have not on completion of the work been so 
incorporated of fixed, shall be returned by the Contractor at his own expense to the place of issue. 
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Credit for surplus and/or materials returned by the contractor to BHEL will be given to him at a price 
based on the prevailing market rate but not exceeding that at which the said stores and materials were 
originally issued to him but due consideration shall be given to the allowance claimed by BHEL in 
respect of any depreciation or damages suffered by the stores and/or materials whilst in the custody of 
the contractor  regarding which the decision of Sr. E/C/E/C shall be final and conclusive. 
 
If , in the opinion of the Sr. E/C/E/C (which shall be final and conclusive) any stores supplied by 
BHEL have either during currency of the work or after completion of the work whilst under the 
custody of the contractor, become damaged to such an extent that they cannot be usefully utilised, 
either in the same work or in other works, the Sr. E/C.E/C shall not accept the stores and in the extent 
of his rejecting , the Contractor shall be charged for the said stores at a rate fixed by the Accepting 
Officer. The Contractor shall not be entitled to any claim what-so-ever on this account. 

 
23(a).DEFECTS LIABILYTY PERIOD : 
 
 The contractor shall be responsible to make good and remedy at his own expenses within such period 

as may be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed 
before the expiry of the maintenance period of six months hereto from the certified  date of 
completion and intimation of which has been sent to the contractor within seven days of the expiry of 
the said period by a letter sent by hand delivery or by registered post.  

 
24. TOOLS AND PLANT ON SITE : 
 

All tools, plant and equipment brought to the site shall become the property of BHEL and shall not be 
removed from the site without the prior written approval of the Senior Engineer/Civil/E/C. When the 
work is finally completed or the Contractor is determined for reasons other than the defaults of the 
contract, he shall forthwith remove from the site all tools, plants, equipment etc., (other than those as 
may have been provided by BHEL) and upon such removal, the same shall re-vest in, and become the 
property of the contractor.  

 
25. STATEMENT OF HIRE CHARGES : 
 

A monthly detailed statement of the hire charges incurred in respect of BHEL tools, plants, equipment 
etc., shall be given to the contractor by the Engineer-in-charge. 

 
26. PRECAUTIONS AGAINST RISK : 
 

The contractor shall be responsible for providing at his own expense, for all precautions to prevent 
loss  or damage from any and all risks and to minimise the amount of any such loss or damage and for 
the necessary steps to be taken for the said purpose until the works have been handed over complete 
in all respects to the Engineer-in-charge. 
 
The contractor shall provide all watchmen necessary, for the protection of the site, the work, the 
materials,  tools, plant, equipment and anything else lying on the site during the progress of the work. 
He shall solely be responsible for and shall take all reasonable and proper steps for protecting, 
securing, lighting and watching all places on or about the work and the site which may be dangerous 
to any person whom so ever. 

 
27. NOTICES AND FEES : 
 

The contractor shall give all notices required by any statutory provision or by the regulations and/ or 
bye-laws of any local authority and / or of any Public Service, Company or Authority affected by the  

29 



                               
 
                                    ISSUING OFFICER                                                         CONTRACTOR 
 
 

work or with whose system the same are or will be connected. The contractor shall pay and indemnify 
BHEL against any fees and charges, demandable by law under such Acts, Regulations and/ or bye-
laws in respect of the work and shall make and supply all drawings and plans required in connection 
with any such notice.  

 
28. SETTING OUT OF THE WORKS AND PROTECTIVE AND MAINTAINING SIGNALS 

AND WORKS : 
The engineer-in-charge shall supply dimensioned drawing, levels and other information necessary to 
enable the contractor to set out the work. The contractor shall at his own expense set out accurately 
according to the drawing and figured dimension thereon, all the work comprised in the contract and 
any extras or additions thereto and shall be solely responsible for their being so set out and executed. 
 
All bench marks, pegs, signals, on the surface, alignment stones, milestones and all similar marks 
whether put in by BHEL Authority for the purpose of checking the contractors work or in the nature 
of permanent survey marks will during the tenure of the contract, be under the care of the contractor 
who shall , at his own expense , take all proper and reasonable precautions and care to preserve and 
maintain them in their true position. In the event of these marks being disturbed or obliterated by 
accident or due to any other cause whatsoever, the same may, if deemed necessary to replaced by the 
Sr.E/C/. E/C at the contractors expense and the cost thereof deducted from any money than or 
thereafter becoming due to the contractor. 
 
Where requested by the contractor, the level marks center line and chainage pegs corresponding to 
those shown on the drawing will be pointed out to the contractor on the ground but all bench marks or 
chainage pegs additional to those shown on the drawing will be set out by BHEL authorities. 
 

29. SITE DRAINAGE : 
 

All water that may accumulate on the site during the process of the work, or in trenches and 
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractors 
expense. 

 
30. EXCAVATIONS, RELICS, ETC : 
 

Material of any kind obtained from excavation on the site shall remain the property of BHEL and 
shall be disposed off as the Engineer-in-charge directs. 
 
All gold, silver, oil and other minerals of any description and all precious stones, coins, treasured, 
relics, antiquities and other similar items which may be found in or upon the site shall be the property 
of Bharat Heavy Electricals Limited and Contractor shall duly preserve the same to the satisfaction of 
the BHEL and shall from time to time deliver the same to such person or persons as the Bharat Heavy 
Electricals Limited, may appoint to receive the same. 

 
31. FOUNDATIONS : 
 

The contractor shall not lay any foundations until the excavations for the same have been examined 
and approved in writing by the Engineer-in-charge. 

 
32. COVERING-IN WORK : 
 

The contractor shall give reasonable notice in writing to the Engineer-in-charge whenever any work is 
to be permanently covered up or concealed, whether by earth or other means so that it can finally be 
inspected or measured, if necessary. In default of so doing, the contractor shall, if required by the 
Engineer-in-charge uncover such work at his own expense. 
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33. APPROVAL OF WORKS BY STAGES : 
 

All work embracing more than one process shall be subject to examination and approval at each stage 
thereof and the contractor shall give due notice in writing to the Engineer-in-charge when each stage 
is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to approve 
the quality and extent thereof at any time he may choose and in the event of any dispute, the decision 
of the Senior Engineer/Civil thereon shall be final and conclusive. 

 
34. EXECUTION OF THE WORK : 
 

The work shall be executed in a workman-like manner and to the satisfaction in all respects of the 
Engineer-in-charge. 
 
The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect to 
the execution of the work in a “ work Site Order Book ” maintained at his office and contractor shall 
visit this office daily and shall confirm receipt of such instructions by signing the relevant entries in 
this book. Such entries will rank as order or notices in writing within the intent and meaning of these 
conditions. 

 
35. DAY WORK : 
 

No day-work shall be performed without the prior written instructions of the Accepting Officer. 
 
The Contractor shall give to the Engineer-in-charge reasonable notice of the start of any work ordered 
to be executed by day-work and shall deliver to the Senior Engineer/Civil-in-charge/E/C within two 
days of end of each pay-week return in duplicate giving full detailed accounts of labour and materials 
for that pay week. One copy of each of these returns, if found correct, will be certified by the 
Engineer-in-charge and returned to the contractor and must be produced at the time of adjustment of 
accounts. 
 
An invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of 
materials for day-work and the contractor will be furnished with a receipt signed by the Engineer-in-
charge specifying the description, quantities weight or measurement (as the case may be) of the 
articles approved, reference will be made in this receipt in the return aforesaid and the receipt itself is 
to be produced in support of the Contractors bill. 
 
In the case of  Lump-sum contracts, the rates to be changed and the percentage addition for profit and 
establishment charges, etc, will be agreed upon between the Accepting Officer and the Contractor 
prior to the execution of the work. 

 
36. INSPECTION OF THE WORK : 
 

BHEL Officers concerned with the Contractor shall have power  at any time to inspect and examine 
any part of the work and the contractor shall give such facilities as may be required to be given for 
such inspection and examination. 
   
Should Sr.E/C/E/C consider at any time during the expiry of maintenance period, that any work has 
been executed with unsound, imperfect or unskilled workmanship or of quality inferior to that 
contracted for or not otherwise in accordance with contract (in respect whereof the decision of the sr. 
E/C. shall be final and conclusive) the contractor shall, on demand in writing from the Sr. E/C.E/C 
specifying the fault notwithstanding that the same may have been inadvertently passed, certified and 
paid for, forthwith rectify or remove and reconstruct the work so specified, in whole or in part as the  
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case may be require at his own expense to the entire satisfaction of the Sr. E/C. & E/C in the event of 
his failing to do so within a period to be specified by the Sr.E/C. E/C in  his demand aforesaid, the Sr. 
E/C. may carry out the work by other means at the risk and expense in all respect of the contractor. 
However, the liability of the contractor under this condition shall not extend beyond the maintenance 
period except as regard workmanship which the Sr. E/C .E/C shall have previously given notice of to 
the contractor to rectify. 

 
37. RESPONSIBILITY FOR BUILDING : 
 

In the event of any building, or part of any building being handed over to the Contractor for the 
execution of work thereto under the provisions of the Contract, he shall give a written receipt for all 
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting 
from any cause whatsoever while in his charge and on completion of the work to deliver up the said 
building or part thereof a clean state complete in every particular to the entire satisfaction of the 
Engineer-in-charge. 

 
38. INSURANCE OF WORKS AGAINST DAMAGE AND LOSS DUE TO FIRE, TEMPEST, 

FLOODS, EARTHQUAKE, RIOT AND AGAINST DAMAGE BY AIR-CRAFT. 
 

The contractor shall, within one month after the date of acceptance of the contract, insure the work 
against loss and damage by fire, tempest, floods, earthquake, riots and against damage by air-craft 
with an insurance office approved by the Accepting Officer. Such insurance shall be affected in the 
name of BHEL and shall be for the full value of the contract sum. The Contractor shall lodge with the 
BHEL policies and receipt of the premiums for such insurance and shall maintain such policies in 
force until the entire completion of the work as certified by the Senior Engineer/Civil/E/C. 
 
If the contractor fails to comply with the terms of this condition that the Accepting Officer may insure 
the work and may deduct the amount of premiums from any money become payable to the contractor 
or may at his discretion refuse payment of any advances to the Contractor until the contractor shall 
have complied with the terms of the condition. 
 
Such insurance whether effected by the Accepting Officer or the Contractor shall not be a limit or bar 
to the liability and obligation of the contractor to complete the entire work in all respects as certified 
by the Senior Engineer/Civil/E/C. 
 
In case of such a loss or damage as aforesaid, the money payable under any such insurance shall be 
received and may be retained by the BHEL until the work is finally completed and shall then be 
credited to the contractor in the final statement of accounts in the event of his contract not having 
been previously cancelled under these conditions. 

 
39. DAMAGE AND LOSS TO PRIVATE PROPERTY & INJURY TO WORKMAN : 
 

The contractor shall at his own expense reinstate and make good to the satisfaction of the Sr. E/C/E/C 
and pay compensation for any injury, loss or damage occasioned to any property or rights whatever 
including property and rights of BHEL, (or Agents, servants or employees of BHEL) the injury loss 
or damage arising out of or in any way in-connection with the execution of purported execution of the 
contract and further the contractor shall indemnify BHEL against all claims enforceable against 
BHEL (or any agent, servant or employee of BHEL or which would be so enforceable against BHEL) 
where a private person , in respect of any such injury (including injury resulting in death loss or 
damage to any person) whosoever or property, including all claims which may arise under the 
workman’s Compensation Act or otherwise. 
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40. COMPLETION: 
 

The works shall be completed to the entire satisfaction of the Engineer-in-charge and in accordance 
with the Contractors forecast of Time and Progress where operative, and all unused stores and 
materials, tools plant, equipment, temporary buildings, and things shall be removed and the site and 
work cleared of rubbish and all waste materials and delivered up clean and tidy to the satisfaction of 
the Engineer-in-charge at the Contractors expense on/or before the Scheduled date of completion. 
 
The BHEL shall have power to take over from the Contractor from time to time such sections of the 
work as have been completed to the satisfaction of the Engineer-in-charge. 
 
The Senior Engineer /Civil/E/C shall certify to the Contractor the date on which the work is 
completed and the state thereof. 
 
The Senior Engineer/Civil/E/C shall also certify, to the Contractor the state of the work at the end of 
the maintenance period, where applicable. 

 
41. COMPENSATION FOR DELAY:  

 
If the contractor fails to maintain the required progress in terms of condition 7 or to complete the 
work and clear the site on or before the contracted or extended date period of completion, he shall, 
without prejudice to any other right or remedy of the BHEL on account of such breach, pay as agreed 
compensation an amount calculated as stipulated below or such smaller amount as may be fixed by 
the BHEL on the contract value of the work for every week that the progress remains below that 
specified in condition 7 or that the work remains incomplete. 
 
This will also apply to items or a group of items for which separate period of completion has been 
specified. 
 
For this purpose the term ‘contract value’ shall be the value at contract rates of the work as ordered. 
 

a) Completion period (as originally stipulated) 
not exceeding 6 months.   ………… @ 1 percent per week  

   
 

b) Completion period (as originally stipulated) 
   Exceeding 6 months and not exceeding 2 years……… @ 1 / 2 percent per week 

c) Completion period (as originally stipulated) 
   exceeding 2 years    …..……  @ 1 /4 percent per week 
 
Provided always that the total amount of compensation for delay to be paid under condition shall not 
exceed the under noted percentage of the contract value or of the contract value of the item of group of 
items of work for which a separate period of completion is given : 
   

a)        Completion period (as originally stipulated) 
not exceeding 6 months.   …………   10 percent   

  b) Completion period (as originally stipulated) 
   Exceeding 6 months and not exceeding 2 years………   7 ½ percent  

c) Completion period (as originally stipulated) 
   Exceeding 2 years   …..…..    5 percent  
 
The amount of compensation may be adjusted or set off against any sum payable to the Contractor 
under this or any other contract with the BHEL. 
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42 LAWS GOVERNING THE CONTRACT : 
 

This contract shall be governed by the Indian Laws for the time being in force. 
 
43 CANCELLATION OF CONTRACT FOR CORRUPT ACTS : 
 

The Accepting Officer, whose decision shall be final and conclusive, shall, without prejudice to any 
other right or remedy which shall have accrued or shall accrue thereafter to Bharat Heavy Electricals 
Limited, cancel the contract in any of the following cases and the contractor shall be liable to make 
payment to BHEL for any loss or damage resulting from any such cancellation to the same extent as 
provided in the case of cancellation for default. 
 
If the contract shall : 
 
a) Offer or give or agree to give to any person in BHEL, service any gift or consideration of 

any kind as an inducement or reward for doing or forbearing to do or for having done or 
forborne to do any act in relation to the obtaining or execution of this or any other 
contract for BHEL service, 

OR 
b) Enter into a contract with BHEL in connection with which commission has been paid or 

agreed to be paid by him or with his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have previously been disclosed in writing 
to the Accepting Officer, 

OR 
c) Obtain a contract with BHEL as a result of RING tendering or by non-bonefide methods 

of competitive tendering without first disclosing the fact in writing to the Accepting 
Officer. 

 
44 CANCELLATION OF CONTRACT FOR INSOLVENCY, ASSIGNMENT OR TRANSFER 

OR SUB LETTING OF CONTRACT :  
 

The Accepting Officer, without prejudice to any other right or remedy which shall have accrued or 
shall accrue thereafter to BHEL shall cancel the contract in any of the following cases:- 
 
If the contractor: 
 
a) Being an individual, or if a firm any partner thereof, shall at any time be adjusted bankrupt or 

have a receiving order or orders for administration of his Estate made against him of shall take 
any preceedings, for liquidation or composition under Bankruptcy Act for the time being in force 
or make any conveyance or assignment of his effects of composition or arrangements for the 
benefit of his creditor or purport to do so, or if any application be made under any Bankruptcy 
Act for the time being in force for the sequestration of his estate or if a trust deed be granted by 
him on behalf of his creditors; 

OR 
b) Being a company, shall pass a resolution or the court shall make an order for the liquidation of its 

affairs, or a Receiver or a Manager on behalf of the debentures holders shall be appointed or 
circumstances shall arise which entitle the court or debentures holders to appoint a Receiver or 
Manager; 
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OR 
c) Assigns, transfers, sub-let or attempt to assign transfer or sub-let any portion of the work without 

the prior return approval of the Accepting Officer. 
 
Whenever the Accepting Officer exercise his authority to cancel the contract under this condition he 
may complete the work by any means at the contractor risk and expense provided always that in the 
event of the cost of completion (as certified by Sr. E/C/E/C which is the final and conclusive ) being 
less than the contract cost, the advantage shall accrue to the BHEL and that if the cost of completion 
exceeds the moneys due to the contractor under the contract, the contractor shall either pay the excess 
amount ordered by Sr. E/C/E/C or the same shall be recovered from the contractor by other means. 
 
In case of BHEL completes the work under the provisions of this condition the cost of such completion 
to be taken into account in determining the excess cost to be charged to the contractor under this 
condition shall consist of the cost of material purchased and /or labour provided by the BHEL with an 
addition of such percentage to cover superintendence and establishment charges as may be decided by 
the Sr. Manager (P) Sr. E/C/E/C whose decision shall be final and conclusive. 

 
45 CANCELLATION OF CONTRACT IN PART OR IN FULL FOR CONTRACTOR’S 

DEFAULT :  
 

 If the contractor; 
  

a) Makes default in commencing the work within a reasonable time form date of handing over of 
the site and continues in that  state after a reasonable notice  from senior/Engineer /Civil E/C; 

 
OR 

 
b) In the opinion of the Sr. E/C/E/C at any time, whether before or after the date or extended date 

for completion, make default in proceeding with the work , with due diligence and continues in 
that state after a reasonable notice from Sr.E/C/E/C. 

 
OR 

c) Fails of comply with any of terms and conditions of the contract or after reasonable notice in 
writing with orders properly issued thereunder : 

 
OR 

 
d) Fails to complete the work, work order and items of work with individual dates for completion 

and clear the site on or before the date of completion, or fails to achieve the progress as set out 
under clause 7 of these General Conditions of Contract. 

 
The Accepting Officer may, without prejudice to any other rights or remedies which shall have accrued 
or shall accrue thereafter to BHEL cancel the contract as a whole or in part thereof or only such work 
order or items of work in default from the contract. Whenever the Accepting Officer exercises his 
authority to cancel the contract as a whole or in part under this condition he may complete the work at 
the contractor risk and cost, provided always that in the event of the cost of completion (as certified by 
Sr,. E/C/E/C which is final and conclusive) being less than the contract cost, the advantage  shall 
accrue to the BHEL if the cost of the excess amount ordered by Sr. M.P./Sr. E/C/E/C or the same shall 
be received from the contractor by other means.  
 
In case the BHEL completes the work or any part thereof under the provisions of this condition the 
cost of such completion to be taken into account in determining the excess cost to be charged to the 
contractor under this condition shall consist of the cost of the materials purchased and /or labour  
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provided by the BHEL with an addition of such percentage to cover superintendence and establishment 
charges as may be decided by the Sr. M.P./Sr.. E/C/E/C. whose decision shall be final and conclusive. 
 

46 TERMINATION OF CONTRACT FOR DEATH :  
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, 
Accepting Officer shall have the opinion of terminating the contract without compensation to the 
contractor. 

 
47. SPECIAL POWER OF DETERMINATION:                                

 
If at any time after the Acceptance of the tender, BHEL shall for any reason whatsoever not require 
the whole or any part of the work, to be carried out, the Sr. M.P./Sr. E/C/E/C shall give notice in 
writing of the fact to the contractor who shall have no claim to any payment of compensation or 
otherwise how-so-ever on account of any profit or advantage which he might have derived from the 
execution of the work in full but which he did not derive in consequence of the force-closing of the 
work. 
 
He shall be paid at Contact rate, for the full amount of the work executed including such additional 
works, e.g. clearing of site, etc., as may be rendered necessary by the said force-closing. He shall also 
be allowed reasonable payment (as decided by the Accepting Officer) for any expenses sustained on 
account of labour and materials collected but which could not be utilised on the work, as verified the 
Sr. E/C Neither shall the contractor has any claim for compensation on account of any alterations 
having been made in the original specifications, drawings, designs and instructions, involving any 
curtailment of the work as originally contemplated. 

 
48. FAIR WAGE : 
 

a) The Contractor shall pay not less than the ‘Fair Wage’ to labourers engaged by him on the work. 
 ‘Fair Wage’ means wage whether for time or piece work notified at the time of inviting tenders 

for the work and where such wages have not been notified, the wages prescribed by the Sr. 
Manager/Projects/Sr.E/C/E/C for the stations at which the work is done. 

 
b) The contractor shall, not withstanding the provision of any contract to the contrary, cause to be 

paid a ‘Fair Wage’ to labourers indirectly engaged on the work, including any labour engaged by 
his sub-contractors in connection with the said wok, as if the labourers had been directly 
employed by him. 

 
c) In respect of all labours directly or indirectly employed on the work for the performance of the 

contractor’s part of this Agreement, the contractor shall comply with or cause to be complied 
with the BHEL contractor’s labour Regulations (appended hereto as Annexure ‘A’ to these 
conditions) in regard to payment of wages, wage period, deductions from wages, recovery of 
wages, not paid and deductions, unauthorisedly made, maintenance of wage book, wage slips, 
publication of scale of wages and other terms of employment, inspection and submission of 
periodical returns and all other matters of a like nature. 

 
d) The Senior Engineer /Civil/E/C concerned shall have the right to deduct from the moneys due to 

the Contractor any sum required or estimated to be required for making good the loss suffered by 
a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit 
of the workers, non-payment of wags or of deductions made from this or their wages which are 
not justified by the terms of the contract or non-observance of the regulations. 

 
e) Vis-à-vis BHEL, the Contractor shall be liable primarily for all payments to be made under the 

contract and for the observances of the Regulations aforesaid without prejudice to his right to  
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f) claim indemnity from his sub-contractors. 
 
g) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 

shall be deemed to be a breach of this contract. 
 
 

CHAPTER-IV 
 

VALUATION AND PAYMENT 
 
49. RECORDS AND MEASUREMENTS : 
 

All items having a financial value shall be entered in the BHEL Measurement Book so that a 
complete record is obtained of all works performed under the contract. 
 
Building etc. priced in schedule ‘A’ as a unit lump-sum will be entered by number at the unit lump-
sum. 
 
Work carried out for agreed lump-sums will be described and similarly recorded. 
 
Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required 
to ascertain the financial liability of BHEL under the contract. 
 
Work which fails to be measured in detail shall be measured physically, without reference to any 
local custom that may obtain excepting where it may otherwise be directed in the tender documents. 
The measurements shall be taken jointly by any person duly authorised on the part of the BHEL and 
by the contractor. 
The Engineer-in-charge shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 
 
The contractor shall, without extra charge, provide assistance with appliances and other things 
necessary for measurement. 
 
The Contractor shall bear all the cost of measurement of his work. 
 
Measurement shall be entered in the BHEL Measurement book and signed and dated by both parties 
each day at the site on completion of measurement. If the contractor objects to any of the 
measurement recorded on behalf of the BHEL a note to that effect will be made in the BHEL 
measurement book or against the item or items objected to; and such note shall be signed and dated 
by both the parties engaged in taking the measurement. 
 
If, as a result of such objection, it becomes necessary to re-measure the work wholly or in part, the 
expense of such re-measurement shall be borne by the party requiring the ,measurement to be re-taken 
provided that a net error is found by this re-measurement to amount to less than 5% (five percent) of 
the value as recorded by the first measurement. But, where the net errors amount to 5% and over of 
the said value, then the cost is to be borne by the other party. In any case, if the net value of errors 
found exceeds Rs. 500/- the expense of re-measurement is to be borne by the other party. 
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If the Contractors representative fails to attend when required, the Engineer-in-charge shall have 
power to proceed by himself to take measurements and in that case these measurements shall be 
accepted by the Contractor as final. 
 
The contractor shall, once every month submit to the Senior Engineer/Civil/E/C with a copy to the Sr. 
M/P/details of his claims for the work done by him upto and including the previous months which are 
not covered by his contract Agreement in any of the following respects. 
 

a) Deviation from the items and Specifications provided in the contract documents. 
 
b) Extra items/New items of work. 

 
c) Quantities in excess of those provided in the contract schedule. 
 
d) Items in respect of which rates have not been settled. He should, in addition, furnish a 

clear certificate to the effect that the claims submitted by him as aforesaid cover all his 
claims and that no further claims shall be raised by him in respect of the work done upto 
and including the period under report. 

 
50. VALUATION OF DEVIATIONS : 

 
Rates for deviated items of work will be fixed as follows: 
 
I. For any item of wok required to be carried out after the contract has been awarded and which is 

not covered by Contractors Schedule but is covered by K.P.W.D. schedule of rates the rate 
payable for such a fresh item will be derived from K.P.W.D. Schedule by the method of 
proportion as follows: 

 
a) In the same proportion to the rate in K.P.W.D. Schedule of Rates as the tendered rate for the 

nearest analogous items of work in Contractors Schedule bears to the rate for the particular 
analogous item or work in K.P.W.D. schedule of Rates. 

 
b) If a single appropriate analogous item of work is not available in both Contractor’s Schedule and 

K.P.W.D. Schedule, then the method of proportion will be applied to the nearest analogous group 
of items available in both the Schedules referred i.e. in the same proportion as the total tendered 
cost of that particular group of items (the sum of the products of the tendered rates and the 
quantities for which orders are placed) bears to the total cost of the same items and quantities at 
the K.P.W.D.Schedule of Rates. 

 
 
c) If even an appropriate analogous group of items is not available in Contractor’s Schedule and 

K.P.W.D. Schedule, then the methods of proportion will be applied to all those items of the whole 
work, which are available in both the Schedules and for which orders have been placed on the 
Contractor, i.e., In the same proportion as the total cost of all these items of work (the sum of the 
products of the tendered rates and the quantities for which orders are placed) bears to the total cost 
of the same items and quantities at the K.P.W.D. Schedule of Rates. 

 
II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis of payment 

shall be decided by the Accepting Officer whose decision shall be final and conclusive and 
binding on the parties. 

   
  The selection of analogous item or analogue group of items referred to above shall be done by the 

Sr. E/C./E/C. Where the rates for deviated items or new items of work can be derived by the 
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       selection of different analogous items or analogous group of items, the lowest of all such derived 
rates shall be taken as the correct rate. 

 
  In the case of the contracts for which the Sr. E/C.,E/C is the Accepting Officer, all disputes 

regarding  the settlement of rates of deviated or new items of work shall be referred to the Sr. M/P. 
whose decision shall be final and conclusive. 

 
51. REIMBURSEMENT/REFUND ON VARIATION IN PRICE, MATERIALS : 
 

In after submission of the tender and/or during the progress of the works, the price of any materials 
(not being a material supplied from the BHEL, stores in accordance with the Conditions of the 
Contract) is increased or decreased by an Act of Legislature (Central or state) and /or any notification 
thereunder or on account of new duties or levies such as octroi or on account of increase or decrease in 
such duties affecting the price of materials required for incorporation in the works or the price of any 
item to be incorporated in the works and made from materials of which the price has increased or 
decreased as aforesaid and the Contractor has thereupon to pay in respect of such material or item a 
price which is higher or lower than the price of that material or item as prevailing immediately before 
the passing of such Act or levying, increasing/decreasing of such duty, the BHEL., shall in case of 
increase in price or the duty reimburse the Contractor the increase in price or additional increased duty 
paid by the Contractor and in case of decrease in price,  the BHEL shall be entitled to a refund of the 
reduction in duty. Provided however no reimbursement or refund shall be made if the increase 
/decrease is not more than plus 10% of the said price, and if so, the reimbursement or refund shall be 
made only on the excess over 10% provided always that any such increase shall not be payable if, in 
the opinion of the Sr. M/P whose decision shall be final and conclusive the increase is attributable to 
the delay in the execution of the contract within the control of the Contract, or that any such increase 
has become operative after the contracted/or extended date completion of the work or items of works 
in question. 
 
The Contractor shall , for the propose of this condition, keep such books of account and other 
document as are necessary to show the amount of any increase claimed or any reduction available and 
shall allow inspection of the same by any duly authorised representative of the BHEL and further shall 
at the request of the Sr, E/C/E/C. furnish for verification such other information as the Sr. E/C/E/C 
may require. 
 
The contractor shall within a reasonable time of his becoming aware of any alteration in the prices of 
any such materials, give notice thereof in writing to the Sr. E/C.E/C stating that the rate is submitted in 
pursuance to this condition together with all information relating there to which he may be in a 
position to supply. 

 
52. ADVANCES ON ACCOUNT : 
 

No payment shall be made for work estimated to cost less than Rupees One Thousand till after the 
whole of the work shall have been completed and a certificate of completion given by the Competent 
authority.  
 
In the case of work estimated to cost more than Rupees One Thousand the contractor may at intervals 
of not less than one month or as otherwise provided for in the Contract documents, counting from the 
date on which order to commence work given by Sr. E/C.E/C submit claims on BHEL forms for 
payment of advance on account of work done and of materials delivered in connection with the 
Contract. 
 
The Contractor shall be paid in respect of such claims to the extent approved and passed by the Sr. 
E/C.E/C subject to a maximum of 90% of the value of the work actually executed in site provided the 
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work has been executed to the satisfaction of the Engineer-in-charge. The certificate of the Sr. E/C. 
E/C regarding such approval and passing of the sums so payable shall be final and conclusive against 
the Contractor. 
 
 “After the full amount of Security Deposit is made up through the 10% deductions from ‘On 
Account’ bills, 100% of all subsequent bills may be made to the Contractor”. 
 
The Contractor may also be paid during the progress of the work 75% of the value of any materials 
which are in the opinion of the Engineer-in-charge in accordance with contract, and are actually 
required for incorporation in the work and which have reasonably been brought to the site in-
connection therewith and are adequately stored and/or protected against damage by weather or other 
causes, but which have not at the time of payment of the advance been incorporated in the work. 
Payment of such advances however shall be purely at the discretion of the Sr. M/P/Sr.E/C.,/E/C 
provided always that payments shall not be made under these periodical certificates in respect of  
perishable materials like lime, cement, timber,sand kankar etc. 
 
Any sums/due from the Contractor on account of tools and plant, stores or any other items provided by 
BHEL shall be deducted from the respective advances. 
 
The Senior Engineer/Civil/E/C shall from time to time certify the sums payable to the Contractor after 
retaining the reserves. 
 
Any certificate relating to work done or materials delivered may be modified or corrected by any 
subsequent interim certificate or by the final certificate and no certificate of the Sr. E/C/E/C supporting 
an advance payment shall itself be conclusive evidence that any work or materials to which it relates 
are in accordance with the contract. All such intermediate payments shall be regarded as advances 
against the final payment only and shall not be considered as an admission of the due performance of 
the contract or any part thereof  in respect or the accruing of any claim whatsoever. Such intermediate 
payments shall not conclude, determine or effect in any way the powers of the Sr. E/C/E/C as to the 
final settlement and adjustment of the account or otherwise, or in any way vary or affect the Contract. 

 
53. FINAL BILL : 
 

As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge, the 
contractor shall forward a certified final account on BHEL forms, in duplicate. It shall be accompanied 
by all abstracts, vouchers etc., in support thereof and shall be prepared in the manner prescribed by the 
Senior Engineer /Civil/E/C. No claim will be entertained after the receipt of the final bill. 
 
The contractor shall be entitled to be paid the final sum less the value of payments already made on 
account, subject to certification of the final bill by the Sr. E/C/E/C any sums due from the contractor 
on account of Tools and plant, Stores or any other items provided by BHEL not yet recovered from the 
contractor shall be deducted from the final sum aforesaid. 
 
No charge shall be allowed to the contractor on account of the preparation of the final bill. 

 
54. PAYMENT OF BILLS : 
 

All payments to be made to the Contractor under this contract shall be by “Crossed Cheque” marked  
“A/C payee only” (within a reasonable time after the certification by the Sr. E/C/E/C at 
the…………………………………………………………………………………………………………
…………………………..located in the station where either the work is executed or service rendered 
or at their branch nearest to the station where the Office of the Senior Engineer/Civil/E/C is located.) 
 

40 



                               
 
                                    ISSUING OFFICER                                                         CONTRACTOR 
 
 

 
55. RECOVERY FROM CONTRACTOR : 
 

Whenever under the contract any sum of money shall be recoverable from or payable by the contractor 
the same may be deducted from any sum then due or which at any time thereafter may become due to 
the contractor under the contract or under any other contract with BHEL or from his Security Deposit 
or he shall pay the claim on demand. 

 
56. POST TECHNICAL AUDIT OF WORK AND BILLS : 
 

BHEL reserves the right to carry out a post-payment audit and technical examination of the work and 
final bill including all supporting vouchers, abstract etc., and to enforce recovery of any sums 
becoming due as a result thereof in the manner provided in the preceeding sub-paragraph’s provided 
however that no such recovery shall be enforced after three years of passing the final bill. 

 
57. REFUND OF SECURITY DEPOSIT : 
 

50% of the Security Deposit mentioned in condition 16 above, may be refunded to the contractor in 
respect of all contracts on completion of work and after payment of final bill and the balance 50% on 
expiry of the maintenance period, (Described under clause 23) provided the contractor shall have 
rendered a “ No Demand Certificate.” In case of works where maintenance period is not involved 
100% of the security deposit may be refunded after payment of final bill provided that the contractor 
shall have rendered a  “ No Demand Certificate.”  

 
 
58. ARBITRATION : 
 

Except where otherwise provided for in the contract all question and disputes relating to the meaning 
of the specifications, design, drawings and instructions herein before mentioned and as to the quality of 
workmanship or materials used on the work or as been other questions, claim, right, matter or things 
whatsoever in any way arising out of or relating to the contract, design, drawing, specification, 
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 
or failure to execute the same whether arising during the program of the work or after the completion 
or abandonment thereof shall be refereed to the sole arbitration of the Managing Director/Chief 
Engineer of BHEL and if the Managing Director/Chief Engineer is unable or unwilling to Act, to the 
sole arbitration of some other person appointed by the Managing Director/General Manager/Chief 
Engineer, willing to Act as such arbitrator. The cases referred to arbitration shall be other than those 
for which the decision of the Sr. M/P./D.C.E/Sr.E/C. is expressed in the contract to be final and 
conclusive. There will be no objection if the arbitrator so appointed is an employee of BHEL and that 
he had to deal with the matters to which the contract relates and that in the course of his duties as such 
he had expressed views on all or any of the matters in dispute or difference. The arbitrator to whom the 
matter is originally referred being transferred by vacating his office or being unable to act for any 
reason, such Managing Director/ General Manager/Chief Engineer as aforesaid at the time of such 
transfer, vacation of office or inability to act, shall appoint another person to act as arbitrator in 
accordance with the terms of the contract, such person shall be entitled to proceed with the reference 
from the state at which it was left by his predecessor. 
 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification or re-
enactment thereof and the rules made thereunder and for the time being in force shall apply to the 
arbitration proceedings under this clause. 
 
It is a term of contract that the party involving arbitration shall specify the dispute or disputes to be 
referred to arbitration under this clause together with the amount or amounts claimed in respect of each  
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such dispute. 
 
The arbitrator (s) may from time to time with consent of the parties enlarge the time, for making and 
publishing the awards. 
 
The work under the contract shall, if reasonably possible, continue during the arbitration proceedings 
and no payment due to payable to the contractor shall be withheld on account of such proceedings.  
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the 
parties fixing the date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
 
The venue of arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
 
The award of the arbitrator shall be final, conclusive and binding all parties to this contract. 
 

ANNEXURE- ‘A’ 
 

BHEL CONTRACTOR’S LABOUR REGULATIONS. 
(See condition 20) 

 
1.DEFINITION: 

In these regulations, unless otherwise expressed or indicated, the following words and expressions 
shall have the meaning hereby assigned to them. 

a) “ Labour ” means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf on a payment not exceeding Rs. 500/- per month. 

b)  “ Fair Wage ” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking into consideration prevailing market rates 
for similar employment in the neighborhood but shall not be less than the minimum rates of wages 
fixed under the Minimum wages Act. 

c)  “ Contractor ” for the purpose of these Regulations shall include an agent or sub-contractor 
employing labour on the wok taken on contract. 

d)  “ Inspecting Officer ” means any Labour Enforcement Officer or Assistant Labour Commissioner 
of the Chief Labour Commissioner’s organisation. 

e) “ Form” means a form appended to these Regulations. 

 

2.NOTICE OF COMMENCEMENT : 

The contractor shall, within seven days of commencement of the work, furnish in writing to the 
Inspecting Officer of the area concerned the following information, with copy to the Engineer- in-
charge. 

a) Name and situation of the work. 

b) Contractor’s name and address. 

c) Particulars of the Department for which the work is undertaken. 

d) Name and address of the sub-contractors as and when they are appointed. 
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e) Commencement and probable duration of the work. 

f) Number of workers employed and likely to be employed. 

g) ‘Fair Wages’ for different categories of workers. 

 

3. I)  Number of hours, which shall constitute a normal working day. The number of  hours which shall 
constitute a normal working day for an adult shall be NINE hours. The working day of an adult worker 
shall be so arranged that of intervals, if any for rest it shall not spread over more than 12 hours on any 
day, when an adult worker is made to work for more than NINE hours on any day or for more than 48 
hours in any week he shall in respect of over time work, be paid wages at double the ordinary rate of 
wages. 

 

II) Weekly day of rest: Every worker shall be given a weekly day of rest, which shall be fixed and 
notified at least 10 days in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have a substitution rest day, on one of the five days immediately before 
or after the rest day, provided that no substitution shall be made which will result in the worker 
working for more than 10 days consecutively without a rest day for a whole day. 

 

Where in accordance with the foregoing provisions a worker works on the rest day and has been given 
a substituted rest day he shall be paid wages for the work done on the weekly rest day at the overtime 
rate of wages. 

NOTE: The expression ‘ Ordinary rate of wages ’ means the fair wage the worker is entitled to. 

 

4. DISPLAY OF NOTICE REGARDING WAGES, WEEKLY DAY OF REST ETC. 

The Contractor shall before he commences his work on contract display and correctly maintain and 
continue to display and correctly maintain in a clean legible condition in conspicuous places on the 
works, notice in English and in the local Indian languages, spoken by majority of workers, giving the 
rate of fair wages, the hours of work for which such wages are payable, the weekly rest days workers 
are entitled to and name and address of the Inspecting Officer. The Contractor shall send a copy of 
each of such notice to the Inspecting Officers and the Engineer- in- charge. 

 

5. FIXATION OF WAGE PEIODS: 

The contractor shall fix wage periods in respect of which wages shall be payable. No wage period shall 
normally exceed one work. 

  

6. PAYMENT OF WAGES: 

i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coins or 
currency or in both. 

ii) Wages of every worker employed on the contract shall be paid where the wage period is one week 
,within three days from the end of the wage period, and in any other case before the expiry of the 
7th day or 10th day from the end of the wage period according as the number of workers does not 
exceeds 1000. 
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iii)  When employment of  any worker is terminated by or on behalf of the contractor, the wages 
earned by him shall be paid before expiry of the day succeeding the one on which his employment 
is terminated. 

iv)  Payment of wages shall be made at the work site on a working day except when the work is 
completed before expiry of the wage period, in which case final payment shall be made at the 
work site with in 48 hours of the last working day and during normal working time.   

   Note:  

The term “working day” means a day on which the work, on which labour is employed, is in 
progress . 

 

7. REGISTER OF WORKMEN: 

 

A register of workmen shall be maintained in the form appended to these regulations and kept at the 
work site or as near to it as possible, and the relevant particulars of every workmen shall be entered 
therein within 3 days of his employment. 

8. EMPLOYMENT CARD: 

The contractor shall issue an employment card in the form appended to these regulations to each 
worker on the day of work or entry into his employment. If a worker has already any such card with 
him issued by the previous employer the contractor shall merely endorse that employment card with 
relevant entries. On termination of employment the employment card shall again be endorsed by the 
contractor and returned to the worker. 

 

9. REGISTER OF WAGES ETC : 

i)  A register of wages- cum-muster roll in the form appended to these regulations shall be 
maintained and kept at the work site or as near to it as possible. 

ii)  A wage slip in the form appended to these regulations shall be issued to every worker employed 
by the contractor atleast a day prior to disbursement of wages. 

 

10. FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES: 

i) Wages of worker shall be paid to him without any deductions of any kind except the following: 

a) Fines. 

b) Deductions for absence from duty, i.e. from the place or the places where by the terms office 
employment is required to work. The amount of deduction shall be in proportion to the period 
for which he was absent. 

c) Deduction for damage to or  loss of goods expressly entrusted to the employed person for 
custody, or for less of money which he is required to account for, where such damage or loss 
is directly attributable to his neglect or default ; 

d) Deductions for recovery of advances or for adjustment of over payment of wages. Advances 
granted shall be entered in a register ; and 

e) Any other deduction which the BHEL may from time to time allow. 
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ii)   No fines shall be imposed on a worker save in respect of such acts and omissions on his part as 
have been approved by the chief Labour Commissioner. 

 

iii)  No fines shall be imposed on a worker and no deductions for damage for loss shall be made from 
his wages until the worker has been given an opportunity of showing – cause against such fines or 
deductions. 

 

iv) The total amount of fines which may be imposed in any one wage period on a worker shall not 
exceed an amount equal to three paise in a rupee of the wages payable to him in respect of that 
wage period. 

 

v)  No fine imposed on a worker shall be recovered from him in instalments, or after expiry of sixty 
days from the date on which it was imposed. Every fine shall be deemed to have been imposed on 
the day of the act or omission in respect which it was imposed. 

 

vi) The contractor shall maintain both in English and the local Indian language a list, approved by the 
Chief Labour Commissioner, clearly stating the acts and omissions for which penalty or fine may 
be imposed on a workman and display it in good condition in a conspicuous place on the work site. 

 

vi) The contractor shall maintain a register of fines and the register of deductions for damage or 
loss in the forms appended to these regulations which should be kept at the place of work. 

 

11. REGISTER OF ACCIDENTS:  

The contractor shall maintain a register of accidents in such form as may be convenient at the work 
place but the same shall include the following particulars :- 

a) Full particulars of the labourers who met with the accident. 

b) Rates of wages 

c) Sex. 

d) Age. 

e) Nature of accident and cause of accident. 

f)  Time and date of accident. 

g) Date and time when admitted in hospital. 

h) Date of discharge from the hospital. 

i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by Medical officer. 

k) Claim required to be paid under workmen’s composition Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 
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n) Authority by whom the compensation was assessed. 

o) Remarks. 

12. PRESERVATION OF REGISTERS: 

The register of workmen and the Register of wages-Cum-Muster Roll required to be maintained under 
these Regulations shall be preserved for 3 years after the date on which the last entry is made therein. 

 

13. ENFORCEMENT: 

The Inspecting Officer shall either on his own motion or on a complaint received by him carry out 
investigations and send a report to the Engineer-in-charge specifying the amount representing / 
workers dues and amount of penalty to be imposed on the contractor for breach of these regulations, 
that have to be recovered from the contractor, indicating full details of the recoveries proposed and the 
reasons, therefor. It shall be obligatory on the part of the Engineer-in-charge on receipt of such a report 
to deduct such amounts from payments due to the contractor.  

 

14. DISPOSAL OF AMOUNTS RECOVERED FROM THE CONTRACTORS: 

The engineer- in -charge shall arrange payment to workers concerned within 45 days from receipt of a 
report from the Inspecting Officer except in cases where the contractor had made an appeal under 
regulation. 16. Of these regulations. In cases where there is an appeal, payment of worker dues would 
be arranged by the Engineer -in -charge, wherever such payments arise, with in 30 days from the date 
of receipt of the decision of the Regional Labour Commissioner (RLC). 

 

15. WELFARE FUND : 

All moneys that are recovered by the Engineer-in-charge by way of workers due which could not be 
disbursed to workers with in the time-limit prescribed above, due to reasons such as where about or 
workers not being known, death of a worker, etc., and also amounts recovered as penalty, shall be 
credited to a fund to be kept under the custody or BHEL for such benefits and welfare of workmen 
employed by the contractors. 

16. APPEAL AGAINST DECISION OF INSPECTING OFFICER: 

Any person aggrieved by a decision of the Inspecting Officer  may appeal against such decision to the 
Regional Labour Commissioner concerned within 30 days from the date of decision, forwarding 
simultaneously  a copy of his appeal to the Engineer-in-charge. The decision of the Regional Labour 
Commissioner Shall be final and binding upon the contractor and the work men. 

17. REPRESENTATION OF PARTIES : 

i)  A workman shall be entitled to be represented in any investigation or enquiry under these 
Regulations by an officer of a registered trade union of which the said trade union is affiliated or 
where the work man is not a member of any registered trade union, by an officer of a registered 
trade union, connected with, or any other workmen employed in, the industry in which the worker 
is employed.  

ii) A contractor shall be entitled to be represented in any investigation or enquiry under these 
Regulations by  an officer of an association of contractors of which he is member or by an 
officer of a Federation of associations of contractors to which the said association is affiliated 
or where the contractor is not a member of any association of employers, connected with, or 
by any other employer engaged in the industry in which the contractor is engaged. 
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iii)  No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry 
under these Regulations.  

18. INSPECTION OF BOOKS AND OTHER DOCUMENTS: 

The contractor shall allow Inspection of the registers and other documents prescribed under these 
regulations by inspecting officers and the Engineer-in-charge or his authorised  representative at any 
time and by the worker or his agent on receipt of due notice at a convenient time. 

 

19. INTERPRETATION ETC. :  

On any question as to the application, interpretation or effect of these Regulations, the decision of the 
Chief  Labour Commissioner or Deputy Chief Labour Commissioner (Central) shall be final and 
binding.  

 

20. AMENDMENTS : 

Central Government may, from time to time, add to or amend the Contractors Labour Regulations and 
issue such directions as it may consider necessary for the proper implementation of the Contractors 
Labour Regulations for the purpose of removing any difficulty which may arise in the administration 
thereof, based on which the BHEL Contractors Labour Regulation here in contained shall be subject to 
revision. 

 

BHEL SAFETY CODE 

(See condition 20) 

i) Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the 
ground, or  from solid construction except such short period work as can be done safely from 
ladders. When a ladder is used one extra mazdoor shall be engaged for holding the ladder and if 
the ladder is used for carrying materials as well, suitable footholds and handholds shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (1/4 
horizontal and 1 vertical). 

ii) Scaffolding or staging more than 3.25 meters above the ground or floor, swing or suspended from 
an overhead support or erected with stationery support, shall have a guard rail properly attached, 
bolted, braced and otherwise secured atleast 1 meter high above the floor or platform of such 
scaffolding or staging and extending along with the entire length of the outside and ends thereof 
with only such openings as may be necessary for the delivery or materials, such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

iii) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangway or stairway is more than 3.25 meters above 
ground level or floor level it shall be closely boarded, have adequate width and be suitably fenced, 
as described in 2 above. 

iv) Every opening in floor of a building or in a working platform shall be provided with suitable 
means to prevent fall of persons or materials by providing suitable fencing or failing with a 
minimum height of 1 meter. 

v) Safe means of access shall be provided to all working platform and other working places, Every 
ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. Width 
between side rails in a rung ladder shall in no case be less than 30cm. For ladders upto and  
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including 3 meters in length. For longer ladders this width shall be increased by atleast 6mm for each 
additional 30 cms of length. Uniform step spacing shall not exceed 30 cm. 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 
of the sites shall be so stacked or placed as to cause danger or inconvenience to any person or the 
public. The contractor shall provide all necessary fencing and lights to protect public from accidents 
and shall be bound to bear expenses of defence of every suit action or other proceedings at law that 
may be brought by any person for injury sustaining owing to neglect of the above precautions, and pay 
any damages and costs  which may be awarded in any such suit, action or proceedings to any such 
person or which may with the consent of the contractor be paid to compromise any claim by any such 
person.   

6. EXCAVATION AND TRENCHING : 

All trenches, 1.5 meters or more in depth, shall at all times be supplied with atleast one ladder for each 
30 m length or fraction thereof. Ladder shall to be extended from bottom of trench to atleast, 1 meter 
above surface of the ground. Sides of a trench 1.5 meters or more in depth shall be stepped back to 
give suitable slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. 
Excavated materials shall not be placed within 1.5 meters of the edge of trench or half the depth of 
trench, whichever is more. Cutting shall be done from top to bottom. Under no circumstances shall 
undermining or undercutting be done. 

 

7. DEMOLITION : 

Before any demolition work is commenced and also during the process of the work. 

a) All roads and open areas adjacent to the work site shall either be enclosed or suitably protected; 

b) No electric cable or apparatus which is liable to be source of danger over a cable or apparatus used 
by operator shall remain electrically charged. 

c) All present steps shall be taken to prevent danger to persons employed, from risk or fire or 
explosion or No floor, roof or other part of a building shall be so overloaded with debris or 
materials as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Engineer-in-charge shall be 
available for use of persons employed on the site and maintained in a condition suitable for immediate 
use and the contractor shall take adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials cement and lime mortars/concrete shall be 
provided with protective footwear and protective goggles. 

b) Those engaged in handling any materials which is injurious to the eye shall be provided with 
protective goggles. 

c) Those engaged in welding works shall be provided with welder’s protective eye shelds. 

d) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

e) When workers are employed in sewer and manholes which are in use, the contractor shall ensure 
that manholes covers are opened and manholes are ventilated atleast for an hour before workers 
are allowed to get in to them. Manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals or boards to prevent accident to public. 

f) The contractor shall not employ men below the age of 18 and women on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 are employed on the 
work of lead painting the following precautions shall be taken. 
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i)  No paint containing lead or lead products shall be used except in the form of paste or readymade 
paint. 

ii)  Suitable face masks shall be supplied by the contractor for use by workers when paint is applied in 
the form of spray or a surface having lead paint is dry rubbed and scrapped. 

iii)  Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 
to enable working painters to wash during and cessation of work. 

 

9. When work is done near any where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision made for prompt first aid treatment of all injuries likely to be sustained 
during the course of the work. 

 

10.  Use of hoisting machine and tackles including their attachments, anchorage and supports shall 
conform to the following: 

a) i) These shall be of good mechanical construction, sound material and adequate strength 
and    free from defects. 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be 
durable quality and adequate strength, and free from defects. 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and no person under 
the age of 21 years shall be in-charge of any hoisting machine including any scaffolding winch or 
give signals to operator. 

c) In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and pulley block 
used in hoisting, or lowering or as means of suspension safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall have the safe working 
load plainly marked thereon. In case of a hoisting machine having a variable safe working load, 
each safe working load, and the conditions under which it is applicable shall be clearly indicated. 
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

10.d) In case of departmental machine, safe working load shall be notified by the Engineer-in-charge. 
As regards contractor’s machines the contractor shall notify safe working load of each machine to 
the Engineer-in-charge whenever he brings it to site of work and get it verified by the Engineer-in-
charge. 

 

11. Motors gearing, transmission, electric wiring and other dangerous parts of hoisting appliances 
shall be provided with efficient safeguards, hoisting appliances shall be provided with such means 
as will reduce to the minimum risk of accidental descent of load. Adequate precautions shall be 
taken to reduce to the minimum risk of any part of a suspended load becoming accidentally 
displaced. When workers are employed on electrical installations which are already energised, 
insulating mats, working apparel such as gloves, sleeves, and boots, as may be necessary shall be 
provided. Workers shall not wear any rings, watches carry keys or other materials which are good 
conductors of electricity. 

12. All scaffolding, ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities shall be provided at or near the places of work. 
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13. These safety provisions shall be brought to the notice of all concerned by display on a notice board 
at a prominent place at the work spot. Persons responsible for ensuring compliance with the safety 
code shall be named there on by the contractor. 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the contractor shall be open to inspection by the Engineer-in-charge or his 
representative and the inspection officers as defined in the contractor’s Labour Regulations. 

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from the operation 
of any other Act or Rule in force.          

   
   

FROM OF REGISTER OF WORKMEN 
(Regulation 7) 

 
(i) Name and address of the contractor :……………………………………………………………………. 
(ii) Number and date of the contract agreement/work order :………………………………………………. 
(iii) Name and address of the department awarding the contract:…………………………………………… 
(iv) Nature of the contract and location of the work:………………………………………………………… 
(v) Duration of the contract :……………………………………………………………………………….. 
 
 

Sl. 
No. 

Name and Surname 
of the workers 

Age 
& 
Sex 

Father’s 
Husband’s 
Name. 

Nature of 
employ-  
ment 
desig- 
nation. 

Permanent/     
home add- 
 ress of 
employee 
(village) 
Dist. Tana)  

Present address. 

Date of 
commen
cement 
of 
employm
ent 

Date 
of ter- 
minati
on or 
leaving 
of emp 
loyme
nt  

Signature 
or thumb 
impressi
on of the 
employe
e 

Remarks. 
 

1 2 3 4 5 6 7 8 9 10 11 
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FORM OF EMPLOYMENT CARD 
(Regulation 8) 

 
 
 
(i) Name and sex of the worker :…………………………………………………………………………… 
(ii) Father’s/Husband’s Name :……………………………………………………………………………… 
(iii) Address :………………………………………………………………………………………………… 
(iv) Age or date of birth :……………………………………………………………………………………. 
(v) Identification marks :…………………………………………………………………………………… 
 
 Particulars of next of kin (wife/husband and children, if any, or/dependant next of kin in case  the 
worker has no wife/husband or child) : 
 
 Name :…………………………………………………………………………………………………. 
 Full address of dependants :…………………………………………………………………………… 
( Specify village, Dist., and State) :………………………………………………………………………… 
 

 

Sl 
No. 

Name and 
address of 
Employer 

(specify whether 
a contractor or a 
sub- contractor). 

Particulars of 
location of 

work site and 
description of 

work done. 

Total period 
for which the 

worker is 
employed 
(from- to) 

Actual 
Number of 

days worked 

Leave 
taken (No. 

of days 
should be 
specified) 

Nature of 
work done 

by the 
worker 

Wage rate 
with 

particulars  
of unit in 

case piece- 
work 

 

Total 
wages 

earned by 
the worker 
during the 

period 
shown 
under 
col.5. 

Rem
-arks 

Signa
-ture 
of the 
emplo
-yer. 

1 
2 3 4 5 6 7 8 9 10 11 

           

      
N.B. for a worker employed at one time one piece-work basis and at another on daily wages, relevant 
entries in respect of each type of employment should be made separately.                           
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FORM OF WAGE SLIP 

(REGULATION 9) 
 
 
(i) Name of the contractor…………………………………………………………………………………. 
 
(ii) Place……………………………………………………………………………………………………. 
 
 
 
 
1. Name of the workers with  

father’s/husband’s Name  : 
 
2. Nature of employment  : 
 
3. Wage period   : 
 
4. Rate of wages payable  : 
 
5. Total attendance/unit of  
  work done    : 
 
6. Dates on which overtime  

Worked.    : 
 
7. Overtime wages.   : 
 
8. Gross Wages payable  : 
 
9. Total deductions (indicating  
  nature of deduction). 
 
10. Net Wages Payable   : 
 
 
 
 
 
 

                
 

 
 
CONTRACTOR’S SIGNATURE/      EMPLOYEES SIGNATURE/ 
THUMB IMPRESSION.      THUMB IMPRESSION. 
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             FORM OF RESISTER OF WAGES-CUM-MUSTER ROLL 
(Regulation 9) 

 
(i) Name and address of the contractor:………………………………………………………………. 
(ii) No. & Date of the contract agreement/work order :……………………………………………….. 
(iii) Name and address of the dept. awarding the contract :……………………………………………. 
(iv) Nature of the contract and location of the work :……………………………………………………. 
(v) Duration of the contract :……………………………………………………………………………. 
(vi) Wage period :………………………………………………………………………………………. 
 

 Fair 
wages 

payable. 

Wages 
paid . 

Overtime         
worked. 

Deduction from           
wages. 

 

Se
ria

l N
um

be
r 

N
o.

 a
nd

 S
ur

na
m

e 
of

 
th

e 
w

or
ke

r. 
Fa

th
er

’s
/h

us
ba

nd
’s

 
N

am
e 

Se
x 

D
es

ig
na

tio
n 

na
tu

re
 o

f 
w

or
k.

 
D

ai
ly

 a
tte

nd
an

ce
 (N

o.
 

of
 u

ni
ts

  w
or

ke
d)

. 

To
ta

l a
tte

nd
an

ce
 u

ni
ts

. 

B
as

ic
 

D
.A

.a
nd

 o
th

er
 

al
l o

w
an

ce
s 

B
as

ic
 

D
.A

.a
nd

 o
th

er
 

al
lo

w
an

ce
s 

D
at

e 

N
o.

 o
f h

ou
rs

. 

O
ve

r t
im

e 
w

ag
es

 
ea

rn
ed

 . 

To
ta

l w
ag

es
 p

ai
d 

Fi
ne

 

D
ed

uc
tio

n 
fo

r d
am

ag
e 

or
 lo

ss
 

H
ou

se
 re

nt
. 

R
ev

en
ue

 o
f a

dv
an

ce
s. 

O
th

er
 d

ed
uc

tio
ns

 

N
et

 w
ag

es
 p

ay
ab

le
. 

D
at

e 
of

 p
ay

m
en

t 

Si
gn

at
ur

e 
or

 th
um

b 
im

pr
es

si
on

 o
f t

he
 

w
or

ke
r. 

R
em

ar
ks

. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 
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FORM OF REGISTER OF 

DEDUCTIONS FOR DAMAGE OR LOSS CAUSED TO THE BHEL BY                                             
THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS. 

(Regulation No. 10 (vii). 
 
 

Sl.
No. Name 

Father’s/  
Husband’s 

Name. 
Sex. Dept. 

Damage or 
loss caused 
with date. 

Whether worker 
showed cause 

against 
deduction if so, 

enter date. 

Date and 
amount of 
deduction 
imposed. 

Number of 
instalment 

if any. 

Date on 
which 
total 

amount 
realised 

Remarks. 

1 2 3 4 5 6 7 8 9 10 11 
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FROM OF REGISTER OF FINES (REGULATIONS No. 10 (VII) 

 
Sl

.N
o.

 

N
am

e 

Fa
th

er
’s

/  
H

us
ba

nd
’s

 N
am

e.
 

Se
x.

 

D
ep

t. 

N
at

ur
e 

an
d 

da
te

 
of

 th
e 

of
fe
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e 

fo
r 

w
hi

ch
 fi

ne
 

im
po
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D
at

e 
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 w
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fin
e 
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is
ed

. 

R
em

ar
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. 
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BHARAT HEAVY ELECTRICALS LIMITED, ELECTRONICS DIVISION 
MYSORE ROAD, BANGALORE-560026 

 
 
DEPARTMENT   :  CE-PRODUCTION 
REF.TENDER DOC. NO :  DOC/JC/CE-PROD/1012/01 
   DATED :  26.06.2010  

 
PART-II 

 
PRICE BID 

(To be furnished by the Bidders) 
 

01.     NAME OF THE WORK                             :   PIECE RATE CONTRACT FOR MATERIAL MOVEMENT, 
CLEANING, SHIFTING & ARRANGEMENT OF PRODUCTION 
RELATED ITEMS /TEST FACILITIES AND OTHER RELATED  
ACTIVITIES IN CE-PRODUCTION DEPARTMENTS IN BHEL 
EDN 

 
 
TO BE FURNISHED BY THE BIDDER IN A SEPARATE SEALED COVER. 
 
TOTAL PAGES : 05(SCHEDULE A-E) 
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SCHEDULE "A"
CE MAIN ASSEMBLY

Activity (Examples)
Categor

y Location
Freque

ncy

Quantum
of 

work/Fre
quency

Unit
of work

Std.time 
per unit(in 

Min)

Total
manho

urs 
reqd

Unit of 
Measur
ement Estimate/ annum

2 3 4 5 6 7 8 9 10
[(8)/(10)]

x
(6)/60 

Arrangement of cubicles to workcentres as 
per production plan USW

BLDG 07/              
SHED11/12/27 Daily 20 Nos 15 5.00 1.00

Cleaning of cubicles before mid‐3 
operation USW

BLDG 07/              
SHED11/12/27 Daily 20 Nos 10 3.33 1.00

Material movements from holding stores 
to main assembly from feeder shop,stores 
etc USW

BLDG 07/              
SHED11/12/27 Daily 40 No of times 20 13.33 1.00

Arrangement of materials in main 
assembly transit stores USW

BLDG 07/              
SHED11/12/27 Daily 10 No of times 120 20.00 1.00

Collection of cable drum,cutting of 
cables,bundlling,identifying and 
distributing. USW

BLDG 07/              
SHED11/12/27 Daily 10 Nos 60 10.00 1.00

Cleaning of cubicles before  testing
USW

BLDG 07/              
SHED11/12/27 Daily 20 Nos 10 3.33 1.00

Cleaning and wet moping of cubicles 
before sending the cubicles to despatch 
area USW

BLDG 07/              
SHED11/12/27 Daily 25 Nos 45 18.75 1.00

Movement of cubicles to despatch area
USW

BLDG 07/              
SHED11/12/27 Daily 25 No of times 20 8.33 1.00

Segregation of scrap materials and sending 
to scrap yard USW

BLDG 07/              
SHED11/12/27 Daily 10 No of times 45 7.50 1.00

Battery operated trolleys to be arranged 
for charging. USW

BLDG 07/              
SHED11/12/27 Daily 12 Nos 25 5.00 1.00

Cleaing of stores (hardware stores, painted 
item stores, c.profile/busbar stores, tool 
crib, reworkcell, door storage area)

USW
BLDG 07/              
SHED11/12/27 Daily 1 Nos 480 8.00 1.00

Cleaning of Mechanical components and 
BO Components in shop before mounting.

USW
BLDG 07/              
SHED11/12/27 Daily 4 Nos 480 32.00 1.00

Collection,Movement and distribution of 
pre fab cable. assembly  to work centres 

USW
BLDG 07/              
SHED11/12/27 Daily 6 No of times 180 18.00 1.00

Supervion SSW Daily 1 480 8.00 1.00
Total value

TOATAL MANHOUR PER DAY 160.58

20.0729
TOTAL MAN DAYS 20

Note :       The Quoted rate should be inclusive of Travelling allowance @Rs.20/‐ per day,attendance bonus @Rs.10/‐per day  
                  and Washing allowance@Rs.75 per month including Service Charge.Uniform items should be provided as per BHEL  
                  instructions and reimbursement will be allowed accordingly.
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SCHEDULE "B"
CE SYSTEM TESTING

Sl.No. Activity
Catego

ry
Location 
(Bldg.)

Freque
ncy

Quantu
m
of 

work/Fr
equency

Unit
of work

Std.tim
e per 

unit (in 
Min)

Total
manhour

s reqd

Unit of 
Measur
ement

Estimate/annum

1 2 3 4 5 6 7 8 9 10
[(8)/(10)]x

(6)/60 

1
Cubicle movement, cleaning & arrangement using manual / 
battery operated pallet trucks (intra and inter shop-floor). USW 07,09,13 Daily 80 No of panels 20 26.67 1.00

2

Thorough dusting using vacuum cleaner / wet mopping of 
Godrej cubicles, customer offices, glass panes, operator work-
tables & chairs, conference tables, chairs & other customer- 
office furniture. 

USW 07,09,13 Daily 80 Nos 25 33.33 1.00

3
Movement of test-facilities / material between the test shop-
floors, FS or any other dept. within campus, either on trolley / 
battery truck / hand-carrying.

USW 07,09,13 Daily 8 No of times 30 4.00 1.00

4
Cleaning and arranging Test Facilities, within the shop-floor 
or  back to the stores (Power supplies, transformers, variacs, 
instruments & other  test equipments).

USW 07,09,13 Daily 6 No of times 60 6.00 1.00

5
Cleaning battery operated / manual trolleys  & arranging 
battery operated trolleys for charging. USW 07,09,13 Daily 4 Nos 25 1.67 1.00

6
Module movement between testing / PCB area / stores and 
carrying test instruments to calibration lab & bringing back. USW 07,09,13 Daily 7 No of times 30 3.50 1.00

7
Papers & document movement between System Testing and 
other departments, serving customers during panel 
inspection.

USW 07,09,13 Daily 10 No of times 25 4.17 1.00

8

Unpacking, cleaning  & re-packing of project PCs, coiling & 
storing power cables, LAN cables, Project's interconnection 
cables, earthing cables etc., giving support for connecting & 
disconnecting hose pipes, bus bars, cables,  filling oil in  
panels / transformers and cleaning oil-spillages.

USW 07,09,13 Daily 3 No of times 75 3.75 1.00

9
Cleaning various stores (matreial / instrument / document)  
and related items, USW 07,09,13 Daily 0.2 No of times 200 0.67 1.00

10 Additional shop-floor sweeping & mopping (unscheduled) USW 07,09,13 Daily 500 Sq.Mtr 60 5.00 100.00

Total value
TOATAL MANHOUR PER DAY 88.75

11.09375
TOTAL MAN DAYS 11

Note :       The Quoted rate should be inclusive of Travelling allowance @Rs.20/‐ per day,attendance bonus @Rs.10/‐per day  
                  and Washing allowance@Rs.75 per month including Service Charge.Uniform items should be provided as per BHEL  
                  instructions and reimbursement will be allowed accordingly.
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SCHEDULE "D"
CE PPC -MAIN

Sl.No. Activity (Examples)
Categor

y Location
Frequen

cy

Quantu
m
of 

work/Fr
equency

Unit
of work

Std.time 
per 

unit(in 
Min)

Total
manhour

s reqd

Unit of 
Measure

ment

Estimate/annum

1 2 3 4 5 6 7 8 9 10
[(8)/(10)]x

(6)/60 
1 Assist in collection of Loose items from 

holding stores/ GI.
Cleaning of loose items USW

Bldg 07 Anx
Stores 
complex Daily 20 No of times 60 20.00 1.00

2
Movement of Material from one department 
to another among the following depts:
Holding stores,PPC transit stores, System 
testing, Engg, Despatch, GI. USW

Bldg 07 Anx
Stores 
complex Daily 20 No of times 30 10.00 1.00

3 Movement of Cable drums from Cable 
yard;Cable unwinding;
Cable cutting to length;Cable winding USW Bldg 07 Anx Daily 20 No of times 30 10.00 1.00

4 Segregation,storing,cleaning and handingover 
Cable ducts & mounting frame items to 
despatch. USW Bldg 07 Anx Daily 0.1 No of times 480 0.80 1.00

5 Segregation and handing over of MID 1 and 
MID 3 items to vendor for plating USW Bldg 07 Anx Daily 8 No of times 60 8.00 1.00

6 Arrangement of materials in PPC  transit 
stores USW Bldg 07 Anx Daily 2 No of times 180 6.00 1.00

7 Cleaning of PPC  transit stores
USW Bldg 07 Anx Daily 1 No of times 480 8.00 1.00

8
Movement of documents/Files USW Bldg 07 Anx Daily 14 No of times 10 2.33 1.00

Total value

TOATAL MANHOUR PER DAY 65.13

8.14125

TOTAL MAN DAYS 8

Note :       The Quoted rate should be inclusive of Travelling allowance @Rs.20/‐ per day,attendance bonus @Rs.10/‐per day  
                  and Washing allowance@Rs.75 per month including Service Charge.Uniform items should be provided as per BHEL  
                  instructions and reimbursement will be allowed accordingly.
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SCHEDULE "C"
CE FABRICATION

Sl.No. Activity (Examples)
Categor

y Location
Frequen

cy

Quantu
m
of 

work/Fr
equency

Unit
of work

Std.time 
per 

unit(in 
Min)

Total
manhou
rs reqd

Unit of 
Measure

ment

Estimate/annum

1 2 3 4 5 6 7 8 9 10
[(8)/(10)]x

(6)/60 

1 Cleaning of Components (doors, end 
covers, heat sinks etc.)

USW SHED-
10

Daily 105 Nos. 10 17.50 1

2 Moving, Loading and arranging of 
components in inspection area

USW SHED-
10

Daily 70 Trips 25 29.17 1

3 Material movement (loading material 
on trolly, moving to next machine 
and unloading) in MID1  area  ( 
North side of shop)

USW SHED-
10

Daily 75 Trips 20 25.00 1

4 Material movement (loading material 
on trolly, moving to next machine 
and unloading) in MID3  area  ( 
South side of shop)

USW SHED-
10

Daily 70 Trips 20 23.33 1

5 Seperation of scrap produced in the 
machines and cleaning of machines 
(milling, lathe ,drilling cutting, 
CNCTP etc   - 16 machines)

USW SHED-
10

Daily 5 Machine 40 3.33 1

6 Moving  Material from Store to Shop 
Floor and from Fabrication  to other 
Production Stores etc.

USW SHED-
10

Daily 2 trips 150 5.00 1

Total value
TOTAL MANHOUR PER DAY 103.33

12.9167
TOTAL MAN DAYS 13

Note :       The Quoted rate should be inclusive of Travelling allowance @Rs.20/‐ per day,attendance bonus @Rs.10/‐per day  
                  and Washing allowance@Rs.75 per month including Service Charge.Uniform items should be provided as per BHEL  
                  instructions and reimbursement will be allowed accordingly.
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SCHEDULE "E"
CE SPARES

Sl.No. Activity (Examples) Category Location
Frequenc

y

Quantum
of 

work/Fr
equency

Unit
of work

Std.time 
per 

unit(in 
Min)

Total
manhour

s reqd

Unit of 
Measure

ment

Estimate/annum

1 2 3 4 5 6 7 8 9 10
[(8)/(10)]x

(6)/60 
1 Take item from rack to inspection table USW Bldg no 7 Daily 2 Nos 30 1.00 1.00
2 Arrange items from inspection tale into trolley USW Bldg no 7 Daily 2 No of times 20 0.67 1.00
3 Give items from PPC‐TA to shipping USW Bldg no 7 Daily 2 No of times 20 0.67 1.00
4 Bring trolley from shipping to PPC‐TA USW Bldg no 7 Daily 2 Nos 20 0.67 1.00
5 House keeping USW Bldg no 7 Daily 3 Nos 20 1.00 1.00
6 Packing & clipping m keeping items USW Bldg no 7 Daily 2 Nos 60 2.00 1.00
7 Fixing label USW Bldg no 7 Daily 2 Nos 20 0.67 1.00
8 Vaccume cleaning PPC‐TA USW Bldg no 7 Daily 2 Nos 20 0.67 1.00
9 Xeroxing  USW Bldg no 7 Daily 2 No of times 20 0.67 1.00
10 Give items from PPC‐TA to SA‐Testing USW Bldg no 7 Daily 3 No of times 20 1.00 1.00
11 Bring items from SA‐Testing to PPC‐TA USW Bldg no 7 Daily 2 Nos 20 0.67 1.00
12 Give input for TC to SA‐Testing USW Bldg no 7 Daily 3 Nos 20 1.00 1.00
13 Give input for TC to QS USW Bldg no 7 Daily 2 Nos 20 0.67 1.00
14 Collect TC from SA‐Testing USW Bldg no 7 Daily 2 No of times 30 1.00 1.00
15 Collect TC from QS USW Bldg no 7 Daily 2 No of times 20 0.67 1.00
16 Hand over  TC to commercial USW Bldg no 7 Daily 2 No of times 30 1.00 1.00
17 Hand over  TC to commercial USW Bldg no 7 Daily 2 No of times 30 1.00 1.00
18 Give cable for cutting USW Bldg no 7 Daily 1 Nos 30 0.50 1.00
19 Collect cable after cutting USW Bldg no 7 Daily 1 No of times 30 0.50 1.00

Total value
TOATAL MANHOUR PER DAY 16.00

2
TOTAL MAN DAYS 2

Note :       The Quoted rate should be inclusive of Travelling allowance @Rs.20/‐ per day,attendance bonus @Rs.10/‐per day  
                  and Washing allowance@Rs.75 per month including Service Charge.Uniform items should be provided as per BHEL  
                  instructions and reimbursement will be allowed accordingly.
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