

Ref. No. : PE/PG/BIF/E-5982/2018/CORRIGENDA/02

Date: 17.07.2018

CORRIGENDA / ADDENDUM-02

PROJECT : 2X660 MW BIFPCL MAITREE KHULNA STPP-BANGLADESH

PACKAGE NAME: CONTROL VALVE (FDVs)

Our Ref : ENQUIRY No : PE/PG/BIF/E-5982/2018, Dtd- 28.06.2018

DUE DATE
27-July-2018
BY 02:00 PM (IST)

With reference to above enquiry following corrigendum is issued:

1. The bid submission of tender is extended **up to 27.07.2018 at 02:00 PM (IST)**.
2. In case of risk & cost, overhead charges shall be applicable as below:

Clause no.	FOR	READ
Clause no. 26.2 of GCC rev. 06	Recovery on account of purchases made by Purchaser at the risk and cost of Seller/ Contractor shall be worked out as follows: a. Excess of new purchase cost over old purchase cost, where the total value of new PO is more than total value of old PO. And b. Additional 30% overheads as departmental charges on the ex-works value of new PO".	Recovery on account of purchases made by Purchaser at the risk and cost of Seller/ Contractor shall be worked out as follows: a. Excess of new purchase cost over old purchase cost, where the total value of new PO is more than total value of old PO. And b. Additional 5% overheads as departmental charges on the ex-works value of new PO".

Thanking You.

For & on Behalf of BHEL,



DEVENDRA SINGH
SR. ENGR/PG1