

CORRIGENDUM 1:

Supply: 8 weeks from design approval by BHEL.

I&C: 6 weeks from site handover by BHEL.

Due date for tender submission extended upto 25.05.2020.