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Bharat Heavy Electricals Limited 
High  Pressure  Boiler  Plant 

Tiruchirappalli – 620 014.  India 
Civil Engineering Department (Factory) 

 

 

 

 

 

 

 

 

 
TENDER  DOCUMENT   (QUALIFICATION BID) 

 
Name of work  

 
: 

 
Cutting, trimming and taking away 
of  unwanted / fallen / dead trees 
including branches within BHEL, 
Trichy Complex on Sale basis. 

 
Value of work : Rs.11.88 Lakh 

 
Tender Notice No : CF:TN:14/16-17 

 
Tender Schedule No. : CF:TS:36/16-17 

 
Period of Contract 
 

 

: 15 (Fifteen) Months 
 

     EMD : Rs 23,800/-  

Issued to M/s / S/Shri :  
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                          BHARAT   HEAVY ELECTRICALS LIMITED  
      TIRUCHIRAPPALLI – 620 014 

CIVIL ENGINEERING DEPARTMENT (Factory) 

  

       BHE: DGM: C: F: P: 02/67:    Dt. 01.12.2016                                 
  

To  
  

 Dear Sirs,   

 Sub: Cutting, trimming and taking away of  unwanted / fallen / dead trees 

including branches within BHEL, Trichy Complex on Sale basis – reg.      

   Ref:   1. Tender Notice No. CF:TN:014/16-17 

2. Tender Schedule No. CF:TS:036/16-17.  

  

*****  

Please find enclosed / attached non-transferable tender document containing  I) 
Qualification bid consisting of Preamble, Specifications, General Conditions of Contract, 
Norms for Qualification and Qualification Pro forma ii) Price bid consisting of Preamble, Bill 
of Quantities to offer your most competitive rates for all the items    

 
Tender for the work should be submitted in a sealed cover consisting of 4 (four) 

inner sealed covers such as i) Qualification bid cover , ii) Price bid cover, iii) EMD cover 
and iv) cover with DD towards cost of tender document (if the document is downloaded 
as described in 2nd para in Sl. No.1 below) all super scribing the name of work, tender 
schedule number, the contents etc.  

 
1)  EMD cover shall contain requisite EMD (Rs. 23,800/- )in the form of DD. Tender 
without EMD will be summarily rejected and the respective qualification bid shall not 
be opened.   
 
In case of tender documents downloaded from website, tender shall accompany the tender 
cost of Rs.750/-/-(Rs.825/- per document if required by post) in the form of Demand Draft 
(separate cover) in addition to the EMD amount in the form of Demand Draft .Tender without 
Tender cost will be summarily rejected.  
 
All Demand Draft shall be drawn in favour of BHEL, Trichy payable at Tiruchirappalli. 
 
2) Qualification bid cover shall contain duly filled in qualification bid document signed by the 
tenderer in all the pages with documentary evidences for pre-qualification such as experience, 
value of work executed in the similar nature of work, etc.  Any bid without proper documentary 
evidence for pre-qualification shall not be considered for further evaluation. 
 
3) The Price Bid cover shall contain price bid document duly filled in and signed by the 

tenderer in all the pages.  The tenderer has to quote most competitive rate in  
Percentage Below (- %) / At par (±0%) / Above (+ %) of the rates provided  in Bill 
of Quantities appended below from Page 10 to 12  in price bid. 
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(Important Note: One time EMD is no more applicable for tender, as per recent 

corporate guidelines. Hence tenderers who had previously remitted one time EMD, 

shall have to necessarily take EMD of specified amount mentioned for this tender)   
 

             The completed qualification bid and price bid along with requisite EMD of Rs. 23,800/- for the 
work in the form of Demand Draft in favor of BHEL, Trichy shall reach the office of the undersigned 
on or before 29.12.2016 at 14.00 hrs.  Tenderers who had already remitted one time EMD should 
furnish the details of cash receipt No. _____   dt. ______,    on the top of EMD cover.  EMD in any 
other form will not be accepted.  The qualification bid will be opened on the same day at 14.00 hrs. 
In case of opening day falls on holiday or happened to be declared as a holiday, the receipt and 
opening of the tender shall automatically fall on the same timing of the next working day. Date and 
time of opening of the Price Bid shall be intimated only to the bidders those who have qualified after 
evaluation of the qualification n bid.  You / your authorized representative may participate in the tender 
opening with authorization letter for Tender opening. 

 
 The tenderers who are desirous of sending their tender documents through your authorized 
representative / by post / by courier are advised to send the same well in advance so as to reach the 
office of DGM / Civil / Planning (F&T),Bldg.53, BHEL, Trichy-620014, Tamil Nadu on or before 
29.12.2016 at 14.00 hrs. 
 
            The late tenders received after the tender submission / opening time will be summarily rejected 
and will not be considered for any reason. 
 
             Clarification if any, can be obtained contacting following phone No. 0431 –   257 
4109/2574658.   Fax No. : 0431 – 2520710.                                      
Email Id: rajabalan@bheltry.co.in/ devapurush@bheltry.co.in  
Kindly acknowledge the receipt of the entire set of tender document.   
 

 

Thanking you, 
 

Yours faithfully 

For and on behalf of  

BHARAT HEAVY ELECTRICALS LIMITED, 

 

 

 

             DGM / CIVIL / PLANNING(F&T) 

 

 
 
 
 
 
 
 
 
 
 

 

 

 

 

mailto:rajabalan@bheltry.co.in/
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BHARAT   HEAVY ELECTRICALS LIMITED  
TIRUCHIRAPPALLI – 620 014  

CIVIL ENGINEERING DEPARTMENT (FACTORY)  
  

PREAMBLE  
 

 

01. The scope of work includes Cutting, trimming and taking away of  unwanted 

/ fallen / dead trees including branches within BHEL, Trichy Complex on 

Sale basis. 

 
02. Time is the essence of the contract.  The contractor should make all efforts to 

complete the work in the stipulated time.    

  

03. Usually, working hours are limited to daytime only.  In emergency cases to carryout 

works during nights, it may be done so with the specific prior permission of BHEL. In 

such case, it is to be carried out in the presence of BHEL officials or their authorized 

persons.  

  

04. The tenderers are advised to visit BHEL Factory at Tiruchrappalli and get themselves 

acquainted with the site conditions before submitting the offer.  

  

05. The following eligibility criteria shall be complied to fulfill the Qualification Bid:-   

   

A) Contractor should have Separate registration for PAN 

  

B) During last seven years ending Nov-16 should have successfully completed  

either   

  

i) Three Similar  works each not less than Rs 4.75 Lakh or 
                        ii) Two  Similar works each not less than Rs 5.94 Lakh. or 

iii) One Similar   works not less than Rs 9.50 Lakhs   
  

Documentary evidences (Xerox copies – Gazetted officer attested & self-attested) for, 
works experience,PAN should be furnished, without which it will not be taken into 
account.    The tenderers shall produce original document for verification if so decided 
by BHEL.  

 

06. The works executed in the own name of the tenderer only will be considered for eligibility 

criteria. The nominated committee may also visit the works executed by the contractor 

/ tenderer to ascertain the nature of work relating to similar works before qualifying. 

 

07. Dissimilar / irrelevant works will not be considered for eligibility criteria.  Similar work means 

Cutting, trimming and taking away of  unwanted / fallen / dead trees. 

 

08. The offers of the tenderer / bidders who are on the banned list and also the offer of the bidders, 

who engage the services of the banned firms, shall be rejected. The list of banned firms is 

available on BHEL web site (www.bhel.com  Tender Notification    List of Banned Firms)  

  

http://www.bhel.co/
http://www.bhel.co/
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09. BHEL reserves its right to reject the offer on account of unsatisfactory past performance by 

the present  tenderer in another project / sister unit awarded under different enquiry.  

  

10. BHEL reserves its right to cancel the tender without assigning any reasons. 

  

 
11. Documents submitted along with the offer shall be duly signed and stamped in each 

page by bidder/authorized representative of the bidder 

 
12. The bidder along with its associate/ collaborators/sub contractors/sub vendors/ consultants/ 

service providers shall strictly adhere to BHEL fraud prevention Policy displayed on BHEL 

website http://www.bhel.com and shall immediately bring to the notice of the management 

about any fraud or suspected fraud as soon as it comes to their notice 

 
13. Tender Value is only approximate and liable for variation without entitling the tenderer to any   

compensation, provided the total value of contract does not vary by more than 20% (twenty 

percentage).  

     

14. Quoted rate shall be firm throughout the contract period of 15 ( Fifteen) months and 

extended contract period   also and no cost escalation is allowed on any account.  

 

15.  A circulating advance payment of Rs. 1.00 lakh shall be made in the form of DD in 
favour of BHEL, Trichy. After exhausting the first advance, second advance shall be 
paid before taking the wood. 
 

16. The successful tenderer has to raise invoice in running bills based on the measurements 

written in the Measurement Book.  

 

17. The work shall be carried out as per     Work & Safety procedure and as per the instructions 

of Engineer-in-charge.   

 
18. The brief description of items of work and respective item rate are given in  BOQ. Tenderer   

has to quote a common single percentage at page No. 09 of Price Bid for all the items given 

in BHEL Estimate  (i.e.) below/at par/above.  The  percentage  offered shall not have more 

than two digits beyond decimal  point. Individual item rates shall be derived based on the 

quoted common single percentage at page No. 09 of Price Bid  over and Above (+ %) / 

Below (- %) / At par (±0%) the rates mentioned in the BOQ (Page no 10 to 12 of price bid) 

and shall be deemed to be the contracted rates for various BOQ items for all purposes.  

 
19. The percentage rate offered is for finished item of works as per Bill of quantities and shall 

provide for the complete cost towards fuel, tools, tackles, plant & machinery, temporary 
works, labour, materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance 
till handing over, supervision, labour colonies, establishment, services, roads, revenue 
expenses, overheads, profits & all other incidentals etc., complete. The contractor shall pay 
and bear all taxes, fees, license charges, Cess, duties, deposits, tolls, royalties, commission 
or other charges which may be leviable on account of his operations in executing the 
contract   

 
The item rates indicated in this Bill of Quantities are only basic price excluding Sales tax.  The 
Sales Tax, surcharges and any other taxes if any shall be paid by you extra at the rates 
applicable from time to time.  In case of concessional tax is applicable, it can be charged 
provided the required forms are submitted to BHEL.  Also Income Tax at source at applicable 

http://www.bhel.com/
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rate with surcharge shall be collected and remitted to the Income Tax department and TCS 
shall be issued.  In case of any exemption from TCS, same may be produced in Original for 
not collecting the Income Tax. 

 
20. New Taxes / Levies 

 
In case the Government imposes any new levy / tax on the output service / goods / work 
after award of the contract, the same shall be reimbursed by BHEL at actual. 
 
In case any new tax / levy / duty etc. becomes applicable after the date of Bidder‟s offer, the 
Bidder / Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of Price Bid. Claim for any such impact 
after opening the Price Bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer. 

 
21. For any item of work not covered in the Bill of Quantities, the rate will be arrived at based on 

the conditions given in BHEL General Conditions of Contract.  

  

22. After award of work the contractor has to furnish the security deposit, as per Clause 13 
of Tender Notice, attached in the Price Bid.  Also it is to be noted that after award of work 
the contractor has to furnish 50 % of security deposit before the commencement of work. 
Failing which the recovery of interest will be made at prime lending rate of SBI plus 2% 
for the period of default. 

 

23. The tenderers are advised to visit BHEL, Tiruchy, TamilNadu and get themselves acquainted 
with the site conditions before submitting the offer. Since the job shall be executed at site, 
bidders must visit site/ work area and study the job content, facilities available, availability of 
materials, prevailing site conditions including law & order situation, applicable wage structure, 
wage rules, etc. before quoting for this tender. They may also consult this office before 
submitting their offers, for any clarifications regarding scope of work, facilities available at sites 
or on terms and conditions. BHEL will arrange to depute their representative on specific dates 
to coordinate and accompany the tenders to visit the site. 
 
 

24. For any clarification on the tender document, the bidder may seek the same in writing or through 
e-mail, as per specified format, within the scheduled date for seeking clarification, from the 
office of the undersigned. BHEL shall not be responsible for receipt of queries after due date of 
seeking clarification due to postal delay or any other delays. Any clarification / query received 
after last date for seeking clarification may not be normally entertained by BHEL and no time 
extension will be given. 
 

25. In the event of any conflict between requirement of any clause of this specification / 
documents / drawings / data sheets etc. or requirements of different codes/standards 
specified, the same to be brought to the knowledge of BHEL in writing for clarification before 
due date of seeking clarification (whichever is applicable), otherwise, interpretation by BHEL 
shall prevail. Any typing error / missing pages / other clerical errors in the tender documents, 
noticed must be pointed out before submission of offer, else BHEL’s interpretation shall 
prevail. 
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26. Order of Precedence: 
In the event of any ambiguity or conflict between the Tender Documents, the order 

of precedence shall be in the order below: 
 

a. Amendments / Clarifications / Corrigenda / Errata etc issued in respect of the 
tender documents by BHEL 
b. Notice Inviting Tender (NIT) 
c. Price Bid 
d. Qualification Bid 

            e. General Conditions of Contract 
 

 
27. The contractor should bring necessary machineries as and when required for the work 

without any delay. Also required number of the tools & Plants / instruments shall be made 

available always at site for the works. 

 

28. Exclusive lorries to be deployed on daily basis to clear the debris generated and on no 

account the debris can be left for more than three days. Otherwise BHEL would clear the 

debris at the contractor’s risk and cost.  

 
29. The responsibility of clearing the debris  and cleaning the area immediately after the 

completion of work lies with the contractor. The contractor should ensure more care while 

working at residents and other places of importance.  

  

30. The contractor may be required to undertake works at remote places and in such cases the 

contractor should make own arrangement for safety of BHEL materials, water required for 

the work , power etc.  

  
31. The contractor has to carry out the work without affecting the working environment.  

 
32. The contractor has to execute any item of work irrespective of the quantity without any       

reservation.    

  
33. The contractor has to plan and work for the areas on priority and availability on mutual 

agreement with execution and user production department obtaining prior permission and 
shut down if any from concerned departments. 
 

 
34. The decision of Engineer-in-charge shall be final and binding on the contractor regarding 

clarification of items in this tender schedule.  

 
35. The contractor shall strictly adhere to various labour laws in force.  

 
36. The contractor shall follow norms of BHEL security system for movement of men & materials 

including Bio metric System within the complex.  

  
37. Contractor’s respective Supervisor / Engineer shall have to attend the maintenance office 

daily before 0900 Hrs to collect the complaints and also to hand over the complaints attended 

the previous day.  

 
38. Daily labour report for the manpower engaged on previous day area wise shall have to be 

submitted next day. Weekly progress report shall have to be submitted on every Monday.  
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39. Since the responsibility for the quality, workmanship and accuracy of any work being carried 

out under this contract lies with the contractor, the contractor should ensure that no work is 

done without the presence of contractor’s representative at the work spot.  

 
 
40. To safeguard the persons working at height in roof, wall etc., sufficient number of Industrial 

Safety nets shall be provided at tenderer’s cost in appropriate level and locations.  The 

working hand including Supervisors should wear the personal protective items and safety 

measures such as helmets, safety belts, shoes, etc., before entering into working place.  

 
41. The tenderer shall carry out health performance test at his cost for all the workmen engaged  

in the work through a registered medical practitioner and produce certificate on demand.      

  

42. It shall be the responsibility of the contractor to see that the workmen do not utilize the 

departmental canteen facilities.  Contractor has to make his own arrangements to provide 

refreshment for the workmen.  

 
 

43. The works contract to be entered into with the successful tenderer will be governed by the 

BHEL Revised General Conditions of Contract in force.  

  

 
44. The contractor should extend full co-operation to the other contractors who may be doing 

other works in the same areas to enable them to execute their portions of work without any 

delay or difficulty. 

 
 

45. Tenderers are requested to furnish the duly filled in E format attached as separate sheet 

along with a cancelled cheque leaf to accept Electronic fund transfer / RTGS transfer for any 

payment from BHEL, Trichy.  

 
46. a)  Bank Guarantee format for security deposit is enclosed in Qualification bid to use by the 

successful tenderer. (Ref Page No:18 to 20)  

 
 b) The Bank Guarantee bond (BG) is to be submitted on  Non Judicial Stamp Paper of                     

Rs.100 and should be only from any one of the banks as per the list of consortium                     
banks in India enclosed in the Qualification Bid. (Ref Page No.21 )  

 
47. LD/Penalty clause is applicable as per General Conditions of Contract. All the terms & 

conditions in the documents are binding on the tenderers .  

 
48. Risk Purchase clause is applicable to this contract and it will be operated in case of failure on 

completion of the works. The balance works will be executed with an alternate agency at 
contractor’s risk and cost. 

 
49. In all matters of dispute the decision of General Manager BHEL Tiruchirappalli 620014 is final 

and binding on the successful tenderer. Any claim or dispute arising from the tender stage, 
till/after completion of the work under the terms and conditions stipulated in the tender 
document/contract agreement shall only be enforced or settled in the courts at 
Tiruchirappalli, TamilNadu only. 
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50. The contractor shall comply with all applicable State and Central Laws, Statutory Rules, 
Regulations, Notifications, etc. such as Payment of Wages Act, Minimum Wages Act, Workmen 
Compensation Act, Employer’s Liability Act, Industrial Disputes Act, Employers Provident Act, 
Employees State Insurance Scheme, Contract Labour (Regulation and Abolition) Act, 1970, 
Payment of Bonus & Gratuity Act, Building and Other Construction Workers (Regulation of 
Employment and Conditions of Service) Act, 1996, The Building and Other Construction 
Workers‟ Welfare Cess Act, 1996 and other Acts, Rules, and Regulations for labour / workers 
as applicable and as may be enacted by the State Government and Central Government during 
the tenure of the Contract and having force or jurisdiction at Site. The Contractor shall also 
comply with provisions of and give all such notices to the local Governing Body, Police and 
other relevant Authorities as may be required by the Law. 

 
51. The labourers engaged in this contract shall be paid additional payment as 

mentioned   

      below in addition to the payment of Minimum wages as stated above.      
 
          a) Unskilled Worker   Rs. 3200 per month 
          b)  Semi-skilled Worker   Rs. 3700 per month 
          c)   Skilled Worker / Supervisor  Rs. 4100 per month 
 

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the payment 
of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages and additional 
payment as mentioned above. 

 
The Contractor shall have to remit EPF & ESI contributions at the rates applicable under law 
to the authorities concerned for the total wages paid ( i.e.) Payment of minimum wages and 
additional payment as mentioned above. 
 
 
The contractor shall remit PF & ESI contributions (for both employer and employee) for the 
workmen engaged in this work. 
 

                   Tenderers are requested to quote their offer after taking into account of the above   factor also 

 

The successful tenderer has to ensure minimum wages payment to their labours as per the 
rule of the state and they have to produce documentary evidence to that effect to BHEL .At 
present the Tamil Nadu State Government Minimum wages declared is enclosed for your 
reference ( Ref. Page No. 11) Normally the revision will be with effect from 1st April of every 
year. Tenderers are requested to quote their offer after taking into account of the above factor 
also.   

 

52. BHEL may insist for witnessing the regular payment to the labour. They may also like to 
verify the relevant records for compliance with statutory requirements. The successful 
tenderer shall enable such facilities to BHEL. 

 
53. The successful tenderer will deduct the necessary amount from his employees towards 

provident fund & ESI and contribute the equal amount as per Government of India rules. This 
amount will be deposited regularly to the Provident Fund & ESI Authorities concerned and 
account code obtained. The successful tenderer shall submit the above account code duly 
certified by PF & ESI authorities to BHEL project – in -charge. Also all other employees’ 
benefits are to be borne by the contractor as per statutory laws 



CONTRACTOR                        10                        ACEPTING OFFICER 

 

 
54. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, etc. 

against accidents and injury while at work and to pay compensation, if any, to workmen as 
per Workmen’s compensation Act. The work will be carried out in a protected area and all 
the rules and regulations of the client / BHEL in the area of project which are in force from 
time to time will have to be followed by the contractor. 
 

55. If at any time during the execution of work, it is noticed that the work is suffering on account of 

non-availability / shortfall in provision of resources from the successful tenderer’s side BHEL 

will make suitable alternate arrangements at the risk and cost of contractor. The expenditure 

incurred with overheads thereby shall be recovered from the successful tenderer. 

 

56. The successful tenderer shall obtain independent Labour License under the Contract Labour 

(regulation and abolition) Act from the concerned authorities based on the certificate (form-V) 

issued by BHEL. 

 
57. BHEL shall not be liable for any expenses incurred by the bidder in the preparation of the 

tender irrespective of whether the tender is accepted or not. 
 

58. The contractor shall ensure compliance of EPF&MP Act 1952, by the subcontractors , if any 

engaged by the contractor 
 

59. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted by the 

tenderers,  the ranking will be decided based on Lot System, in the presence of the bidders who 

witness the price bid opening. 
 

 



CONTRACTOR                        11                        ACEPTING OFFICER 
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Guidelines for Suspension of Business Dealings with Suppliers/ 

Contractors 

 
PREAMBLE 

In order to protect the commercial interests of BHEL, it becomes necessary to take action against 

suppliers/ contractors by way of suspension of business dealings, who either fail to perform or are in 

default without any reasonable cause, cause loss of business/ money/ reputation, indulge in 

malpractices, cheating, bribery, fraud or any other misconduct or formation of cartels so as to 

influence the bidding process or influence the price etc. Suspension of Business Dealings could be in 

the form of “Hold” or “Banning” a supplier/ contractor or a bidder or an applicant for registration as a 

registered supplier. For this purpose, the following guidelines shall be followed across all BHEL units/ 

divisions/ regions (here in after referred to as Units). These guidelines are not exhaustive but 

enunciate broad principles governing action against such suppliers/ contractors. 

 

SCOPE 

 
a. For the purposes of these Guidelines, Company means the Bharat Heavy Electricals 
Limited.  
 
b. These Guidelines will be applicable to Supplier (which will include vendors, suppliers and 
contractors) i.e. to say:  
 
i. An entity that has applied for registration in any Unit of the Company for any material/service 
category.  
 
ii. A bidder in a tender notified by the Company;  
 
iii. An entity which has been awarded a contract.  
Note: The term “Tender” or “Contract” referred to in sub-clause (ii) and (iii) as above, refers to 

tender or contract notified or awarded, as the case may be, by the Company. 

 
c. Any action under these Guidelines shall be without prejudice to all remedies available under 
the contracts with the Suppliers or other legal provisions.  
 
d. If a Supplier, who has participated in a tender/ entered into a contract with BHEL as an 
Agent/ Trader/ Dealer/ Stockist/ Distributor/ Channel partner etc. (hereinafter referred to as 
Agent) of an identified Principal/ OEM/ Mills/ Works/ Plants (hereinafter referred to as 
Principal) for that bid/ contract, then action as per these guidelines can be undertaken against 
the Principal as well as Agent as appropriate.  
 
e. In case of the supplier being a Sole Proprietorship firm or a Partnership firm, action under 
these Guidelines shall be taken against both  
 

i. The Sole Proprietorship firm and the Sole Proprietor; or, as the case may be;  
ii. The Partnership firm and all the partners thereof.  
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Accordingly, action will be taken under these guidelines against any other Sole Proprietorship 
firm owned by the same Sole Proprietor. Similarly action under these guidelines will also be 
taken against another Partnership firm comprising of the same or some of the same Partners 
(but not including any new Partner) or a Sole Proprietorship firm owned by the same 
Partner(s).  
 
f. In respect of consortiums and unincorporated Joint Ventures/ Association of Persons 
(AOP)/ Body of Individuals (BOI), action under these guidelines shall be taken against the 
defaulting consortium partners and defaulting members of the unincorporated Joint ventures/ 
Association of Persons (AOP)/ Body of Individuals (BOI).  
 
1.0 Suspension of business dealing with Suppliers  
 
The following category of suspensions have been provided in these guidelines depending 
upon the gravity of the omission or commission by the Supplier.  
 

a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one 
year.  

 
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years  

 
c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three 

years.  
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one 
or more of the category wise reasons as enumerated hereunder:  
 
1.1 Hold  
 
1.1.1 Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) 
shall be imposed in the following cases, if  
 

I. in the last three consecutive supplies of a specific material category, average quality 
rating, as provided in the supplier performance rating (SPR) as per SEARP, falls 
below 80% of the quality weightage. This is irrespective of supplies against PO(s) 
having single/ multiple delivery schedules.  

 
Note: Not applicable in cases for erection works of Power Sector Regions, where 
separate guidelines for evaluation of capacity of bidders is being followed. 

 
II. Two consecutive delays, for reasons of delay attributed to the Supplier, in execution 

of the contracts where delay occurred is such that  
a) prescribed maximum LD time limits of the contracts is exceeded or  
b) delay period has equaled/ exceeded half the original delivery period specified 

in the contracts  
           whichever among the above is earlier.  
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III.  

a) Overall SPR (Supplier Performance Rating) in that particular Unit in line with 
SEARP falls below 60% of the specific material category.  

 
b) Bids of contractors (in PS-MSX portal) shall not be considered (if average 

score of last six months falls 60% or below as per guidelines for evaluation of 
capacity of bidders formula).  

Note: – for (b), No specific period of hold shall be applicable.  
 

IV. Supplier works are under strike/ lockout for a period of more than three months.  
 
1.1.2 Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be 
put in the following cases, if  
 

i) Supplier tampers with tendering procedure affecting ordering process.  
 

ii) ii) Supplier has misused BHEL documents/ drawings/ technical information or has 
breached the confidentiality agreement with BHEL.  

 
iii) after placement of order, Supplier fails to execute the contract.  

 
iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-

performing equipment/ services, repetitive failures, remains non-responsive.  
 

v) Wherever risk purchase clause (amounting to more than 5% of contract value) has 
been invoked.  

 

1.2 Banning across BHEL shall be imposed in following cases, if  
1.2.1  
 

i) After price bid opening but before placement of order, Supplier withdraws his offer or 
varies it in any manner within the validity period.  

 

 
ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, 

certificates, or information or misrepresentation/ wilful suppression of facts, or has 
resorted to unethical, illegal means.  

 
iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions 

of labour laws/ regulations/ rules or other statutory requirements.  
 

iv) Supplier is found to be involved in cartel formation or in any other act so as to 
influence the bidding process or influence the price.  

 
v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption 

and fraud, pilferage, coercion etc.  
 



CONTRACTOR                        15                        ACEPTING OFFICER 

 

vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving 
moral turpitude in relation to business dealings.  

 
vii) Supplier is found to have obtained any internal information/ documentation of BHEL 

by unauthorized means.  
 

viii) The foreign Principals along with the representing Agent shall be banned 
together if information submitted by them about their precise relationship, commission/ 
remuneration etc. payable/ receivable and other particulars as asked by BHEL, as per 
the extant guidelines regarding dealing with Agents of Foreign Suppliers is found false/ 
incorrect, at any stage.  
 

ix) Supplier has substituted, damaged, failed to return, or unauthorizedly disposed off free 
issue materials/ tools etc. of BHEL.  

 

1.2.2 A Supplier can also be banned with the approval of Director (E, R&D) provided a direction 

to this effect has been received from the administrative ministry of the Government. 

 
2.0   Reason(s) for putting a Supplier under hold/ ban as above are only illustrative and not 
exhaustive. Depending upon the gravity, the competent authority may decide to put a 
Supplier under hold/ ban for any other adequate and sufficient reason.  
 
3.0 Procedure  
 
3.2) If prima-facie evidence or sufficient grounds exist for suspension, a ‘show-cause notice’ shall be 

issued to the Supplier giving a notice period of 15 days. 

 

3.4) Interim Suspension:  
 
In appropriate cases for justifiable reasons, fresh enquiries (including consideration of existing 
offers) can be stopped by the Unit from the date of issue of show-cause notice pending final 
decision. In case a Supplier submits a representation requesting for lifting of the Interim 
Suspension, then, the same shall be considered.  
 
Note: Amongst others, in cases where recommendation for suspension of a supplier has 
been received from CBI/ Vigilance or any other investigating agency or the cases covered 
under clause 1.1.1 i), the supplier may be immediately put on Interim Suspension for all fresh 
enquiries in the concerned unit pending final decision.  
 
3.6)  If no response to the show cause notice is received from the Supplier within 15 days, 
BHEL may decide to recommend suspension of business dealings or otherwise on the basis 
of the available evidence on record.  
 
3.7) If the Supplier responds, BHEL will consider the reply.  
 
3.8) Personal hearing would be provided to the Supplier, if so requested by the Supplier or if 
so required. The minutes of the discussions shall be signed immediately with the supplier 
after conclusion of such discussions. In case, the supplier does not sign the minutes or, as 
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the case may be, does not attend the personal hearing, then, record notes of discussion shall 
be issued to the Supplier on the same day duly recording such facts.  
 
 
3.10) In case more than one act or omission is alleged to have been committed by the 
Supplier, then, the case shall be dealt with for all such acts or omissions together as a case 
of higher category of suspension (as applicable). The suspension to be imposed on the 
Supplier will be as per the highest category of act or omission that is/are established 
ultimately.  
 
3.11) The onus shall be with the Supplier to inform BHEL regarding the corrective/ preventive 
actions taken to address the reasons which has led to its suspension and the hold/ ban will 
not be lifted automatically after the period mentioned in the order.  
 

Note: In cases of Fraud (as defined in the Fraud Prevention Policy available at www.bhel.com), unit 

may also consider appropriate action as per BHEL’s Fraud Prevention Policy. In addition, if 

misappropriation/ forgery is established, unit to consider filing of police complaint/FIR. 

 
4.0  The suspension order shall become effective from the earlier of the following events:  
 
a) the date of its issuance;  
 
Or,  
 
b) In case fresh enquiries have been put on Interim Suspension as stipulated in para 3.4 then, 
from the date when the Interim Suspension was implemented.  
 
5.0 Contractual obligations:  
 
5.1 Treatment of Contracts with Suppliers in Hold cases (applicable for the user unit 
only):  
 
5.1.1 Contracts already entered into with a Supplier before the date of issue of the order of 
Hold shall not be affected.  
 
5.1.2 Depending upon the type of hold, in ongoing cases where Techno-commercial Bids are 
under evaluation and any of the participant Supplier has been put on Hold, then the tender 
may be processed excluding the bid of that Supplier. However, if Price Bid has been opened 
and that Supplier happens to be L-1, then re-tendering is to be resorted to, excluding the 
Supplier.  
 
5.1.3 The case of running framework agreement (FA) where multiple POs are placed against 
a single FA and if the Supplier has been put on hold, further purchase orders against this FA 
are not to be placed on the Supplier during the period of hold depending on the type of hold.  
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5.2 Treatment of Contracts with Suppliers in Ban cases (applicable across BHEL):  
 
5.2.1 All existing contracts with the banned Supplier shall normally be terminated by BHEL.  
Once the order for banning is passed, existing offers/ new offers of the Supplier shall not be 

entertained. 

 
 
 
6.0 Lifting of Suspension  
 

Lifting of suspension will not be automatic on completion of specified period as causes for putting on 

suspension should be removed/ addressed before lifting of suspension. The Supplier, under 

suspension may submit explanations to the initiating unit regarding corrective/ preventive actions 

taken by him. 

 9.0 List of banned Suppliers shall be hosted on BHEL’s website.  
 
12.0 Registration of banned supplier shall be deemed to have been cancelled automatically. Supplier 

once banned shall have to seek fresh registration in the respective BHEL unit(s) on lifting of ban. 
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TO BE STAMPED IN ACCORDANCE WITH STAMP ACT)  
 

BANK GUARANTEE FOR SECURITY  DEPOSIT 

  

1. THIS  DEED  OF  GUARANTEE  made  this……..  day  of  

….….(month)……………(year)  

By ……………………………( Bank „s full address) in favour of M/s Bharat 

Heavy Electricals Limited, Unit : Thiruverumbur, Tiruchirapalli 620 014, having its Registered 

Head Office at BHEL House, Siri Fort , New Delhi 110049.   

2. WHEREAS M/s Bharat Heavy Electricals Limited (hereinafter called the  

“COMPANY”)  

 have placed work order(s) which are pending as on date and also proposes to place 

further work order(s) ) (hereinafter called the “CONTRACT”) upto……… (Date) for 

fabrications/ for machining/supply  of pressure and non – pressure parts with  

 M/s……………(CONTRACTOR‟S Full  address)    (hereinafter  called 

the “CONTRACTOR /SUPPLIER”) and as per the terms of the contract, the company has 

issued /proposes to issue raw materials to the contractor to enable them to complete the work.   

3.AND WHEREAS one of the conditions for placing such contract(s) is that the 

Contractor/ Supplier shall provide the Company a Bank Guarantee for Rs. …………….in lieu 

of cash and towards the security deposit for the raw materials supplied and to be supplied, in 

pursuance of the contract(s) already placed but pending as on date and the contract(s)  to be 

placed from time to time upto ………….. (Date) and also for the satisfactory performance and 

completion of work/supply  as per the terms and conditions of the said contract(s).   

4.AND WHEREAS the Contractor/ Supplier……………….. approached the 

…………  

 (Bank) and at their request and in consideration of the arrangement arrived at 

between the said Contractor / Supplier ……………… and the said Bank,   

5. We …………………….(indicate the name of the bank with full address), do 

hereby undertake to pay the amounts due and payable under this guarantee without any demur, 

merely on a demand from the Company stating that the amount claimed is due by way of loss or 

damage caused to or would be caused to or suffered by the Company by reason of breach by the 

said Contractor(s) of any of the terms and conditions contained in the said Agreement or by the 

reason of the contractor(s) „failure to perform‟  the said agreement.    Any such demand made 

on the Bank shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.   However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs.______________________.   

6. We……………… (Bank) , further assure that the Contractor/ Supplier shall 

be responsible for the safe custody and protection of the raw materials that have been 

supplied/and to be supplied by BHEL under the contract(s) already placed but pending as on 

date and to be placed upto ……………………..(date) against  all risks till they are delivered 

back as finished products to BHEL  as per the terms and conditions of the Contract or as they 

may direct and until such time, the Contractor/ Supplier shall hold the raw materials in trust for 

BHEL and shall not alienate  the  same in any manner whatsoever by way of sale or mortgage or 

charge or hypothecation etc. in favour of any one else including the bank herein or any other 

banks /financial institutions etc.   

The raw materials shall always remain the property of  BHEL and the Bank shall 

indemnity        BHEL against the loss, damage or deterioration whatsoever in respect of the 

said raw materials while in the possession of the Contractor/Supplier.   The raw materials of 
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BHEL shall always be open for inspection by any Officer authorised by BHEL.   The liability 

under this Guarantee is a continuing one covering all contracts already placed but pending as 

on date and to be placed upto……………..(date) and should any loss or damage occur on 

account of the breach of the terms and conditions of the said contract(s) by the Contractor/ 

Supplier or should any surplus raw materials become due to the Company under the Contract(s) 

and remains undelivered by the Company, the Bank shall indemnify the Company for the loss 

/damage for the value of raw materials  for Rs……………./- (Rupees ………………Only)  and 

this is without prejudice to any other remedies which may be otherwise  available to the 

Company by deduction from any sum due or any sum which at any time hereinafter become 

due from the Contractor/ Supplier under this or any other Contract(s).   

  

7. We undertake to pay unconditionally to the Company any money so demanded 

notwithstanding any dispute(s) raised by the Contractor in any suit, or proceedings pending 

before any Court or Tribunal or Arbitration or before any other authority relating thereto our 

liability under this present being absolute and unequivocal. The payment under this guarantee 

would not wait till the disputes have been decided by any Court or Tribunal or in the arbitration 

proceedings or by any other authority. The payment so made by us under this Bond shall be a 

valid discharge of liability  for payment thereunder and the Contractor(s) shall have no claim 

against us for making such payment.   

    

8. We…………………………….( indicate the name of Bank), further agree that 

the guarantee herein contained shall remain in full force and effect during the period that would 

be taken for the performance of the said Agreement and that it shall continue to be enforceable 

till all the dues of the Company under or by virtue of the said Agreement have been fully paid 

and its claims satisfied or discharged or till___________________________________Office / 

Department/ Division of the Company certifies that the terms and conditions of the said 

Agreement have been fully and properly carried out by the said Contractor(s) and accordingly 

discharges this guarantee.  

  

9. (i)    Unless a demand or claim under this guarantee is made on us in writing 

on or before the _______________________we shall be discharged from all the liability under 

this guarantee thereafter.   But where such claim or demand has been preferred by the Company 

with the Bank before the expiry of the said date, the claim shall be enforceable notwithstanding 

the fact that the said enforcement is effected after the said date.   

  

(ii) For the purpose of this clause, any letter making demand on the Bank by M/s. 

BHEL dispatched by Registered Post with Ack.Due or by Telegram or by any Electronic 

media  addressed to the above mentioned address of the Bank shall be deemed to be the claim 

/ demand in writing referred to above irrespective of the fact as to whether and when the said 

letter reaches the Bank, as also any letter containing the said demand or claim is lodged with 

the bank personally.  

  

10. We ……………………..(indicate the name of Bank), further agree with the 

company that the Company shall have the fullest liberty without our consent and without 

affecting in any manner our obligations hereunder to vary any of the terms and conditions of the 

said agreement or to extend time of performance by the said Contractor (s) from time to time or 

to postpone for any time or from time to time any of the powers exercisable by the Company 

against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating 

to the said agreement and we shall not be relieved from our liability by any reason of any such 
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variation or extension being granted to the said Contractor(s) or for any forbearance, act or 

omission on the part of the company or any indulgence by the company to the said Contractor(s) 

or by any such matter or thing whatsoever which under the law relating would but for this 

provision have effect of not so relieving us.  

  

11. This guarantee will not be discharged due to the change in the constitution of 

the Bank or the Contractor(s).  

  

12. It shall not be necessary for the company to proceed against the contractor 

before proceeding against the guarantor-bank and the guarantee herein contained shall be 

enforceable against them notwithstanding any security, which the company may have obtained 

or obtain from the Contractor shall, at the time when proceedings are taken against the guarantor 

hereunder be outstanding or unrealised.  

  

13. Any claim or dispute arising under the terms of this document shall only be 

enforced or settled in the Courts at Tiruchirapalli.  

  

14. The guarantor hereby declare that it has power to execute this guarantee and 

the executant has full powers to do so on its behalf under the proper authorities granted to 

him/them by the the guarantor.  

  

15. We ……………………(indicate the name of Bank) lastly undertake not to 

revoke this guarantee during its currency except with the previous consent of the company in 

writing.    

In witness whereof we…………………, (indicate the name of Bank)  have hereunto 

setout Bank Seal the ___________________day  

_____________________month 200     
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 Bank Phone No.  

Bank e-mail ID  

Bank FAX No  
The Bank Guarantee bonds (BG) are to be submitted on nonjudicial stamp paper of  

Rs. 100/- and should be only from any one of the below mentioned Banks in India.   

 LIST OF CONSORTIUM BANKS IN INDIA (as on 15.12.2011)  

  

List of Consortium Bank  

   Nationalised Bank     Nationalised Bank  

1  Allahabad bank  19  Vijaya Bank  

2  Andhra bank     Public Sector  Banks  

3  Bank of Baroda  20  IDBI  

4  Canara Bank     Foreign bank  

5  Corporation bank  21  CITI Bank N.A  

6  Central bank  22  Deutsche Bank AG  

7  Indian Bank  23  

The Hongkong and Shanghai Banking 

Corporation Limited  

8  Indian Oversea Bank  24  Standard Chartered Bank  

9  Oriental bank of Commerce  25  The Royal Bank of Scotland N.V.  

10  Punjab National Bank  26  J P Morgan  

11  Punjab & Sindh Bank     Private bank  

12  State Bank of India  27  Axis Bank  

13  State Bank of Hyderabad  28  The Federal Bank Limited  

14  Syndicate Bank  29  HDFC  

15  State Bank of Travancore  30  Kotak Mahindra Bank  

16  UCO Bank  31  ICICI  

17  Union Bank of India  32  Indusind Bank  

18  United Bank of India  33  Yes Bank  

  

  

(1) It should be typed in the  Rs. 100 value of stamp paper.  

  

(2) It should be signed by TWO bank officials with Rubber stamp 

containing names & employee numbers of bank officials.  

  

(3) It should be submitted with bank covering letter with sign and seal of 

the bank official.         
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BHARAT HEAVY ELECTRICALS LIMITED 

(A Government of India Undertaking ) 

Unit : TIRUVERUMBUR, BOILER PROJECT, P.O. 

TIRUCHIRAPALLI  - 620 014. 

CIVIL ENGINEERING DEPARTMENT 
 

NOTICE INVITING TENDER 
 

01. Name of work    : Cutting,trimming and takingaway    of 
unwanted / fallen / dead trees including 
branches within BHEL, Trichy Complex on 
sale basis.  

 
 

02. Estimated Cost    : Rs.11,88,000/- 
  

03. Earnest Money Deposit  : Rs.23,800/- 
 

04. Completion Time  : FIFTEEN ( 15 )  Months 

(From the date of commencement of the work which 
will be reckoned from the date of the site, handed over 
to the Contractor ) 

 
 
05. Cost of Tender Document : Rs. 750/- ( including Sales Tax )  
      This amount will not be refunded  under any  
      circumstances 
 
06.   Last Date for Receipt of  

 Tenders    : 14.00 Hrs. On   29.12.2016 
 

07.  Date of Tender Opening  : 14.00 Hrs. On  29.12.2016 

 
 
08. Maintenance Period   : 6 ( Six Months from the date of actual  
      completion of the entire  work and handed over  
      to Bharat Heavy Electricals Limited ) (OR) NIL 
 
 This document contains …114 Pages in Qualification Bid & 19 Pages in Price Bid including Bill 
of Quantities. 
 
Issued to Messrs. / Thiru  :  
 

 
 

 
 
 
 
 

         ISSUING OFFICER 
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INSTRUCTIONS TO TENDERERS 
 
 

1. The tender is Limited. The Contractors  not borne on the approved list of contractors of this 
Organization must submit the following testimonials simultaneously with their tenders. 

 
i. A Certificate to establish that the tenderer is an independent contractor working on 

his own  
ii. At least two certificates from responsible Officers of Government of Firms of repute, 

regarding the tenderer’s capacity to undertake to undertake and carryout the work 
tendered  for or similar work satisfactorily  

NOTE : 
 

a) Copies of testimonials unless attested a Gazetted Officer will not be accepted  

b) Non – Submission of the above testimonials simultaneously with the tenders may result in the 
tender being rejected 

 
2. The tenders should be accompanied by a list of contracts already held by the contractor at 

the time of submitting the tender and giving the following particulars  
 

a) Value of  each contract 

b) The balance value of work  to be done on the same 

 

3. The tenderer is advised to obtain the tender documents in person  or by a messenger duly 
authorized to do so. The BHARAT HEAVY ELECTRICALS LIMITED will not under any 
circumstances accept responsibility for the non – receipt of delay in the receipt of the tender 
documents by the tender. 

 
4. Percentage rate should  be quoted in FIGURES and in WORDS. In case of any difference 

in the rates quoted in figures and in words, the higher of the two rates will be taken as the 
tendered rate.      

 
 

5. Percentage rate quoted shall include all royalties, terminal taxes, Octroi duties, Central or 
Provincial Excise Tax and any other taxes leviable under the State or Central Government 
rules. The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this 
respect.   

 
6. Tender Value is only approximate and liable for variation without entitling the tenderer to 

any compensation, till the total value of contract vary by more than 20% (Twenty 
Percentage) 

 
7. Quoted rate shall be firm throughout the contract period of 15 months. 

 
8. The works contract to be entered in to with the contractor will be governed by the BHEL 

Revised General Conditions of contract in force.  
 

9. Should a tender find discrepancies or omissions in the drawings or any of the tender 
documents or should be in doubt  as to their meaning,  he should at once address the 
authority inviting the tender for clarification. Every Endeavour is made to avoid any error 
which can materially affect the basis of the tender but the successful tenderer shall  take 
upon himself to provide for the risk of any error which may be subsequently by discovered 
and shall make no subsequent claim on account thereof. 
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10. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. 
These should be posted with due allowance for any delay in postal delivery. Tenders 
received after the due date and time of opening, tenders are liable  to be rejected. 

 
 

11. The contractor’s  responsibility under this  shall commence form the  date of  receipt  of  
sale order of acceptance of his tender. The scheduled period of completion for this work 
will be as mentioned in page No. 23, and the Contractor will have to plan his work 
accordingly. 

 
 

12. Earnest Money Deposit:  

 

12.1)  EMD is to be paid by tenderers for securing fulfilment of any obligations in 

terms of the  NIT. Earnest Money is to be paid by each tenderer to ensure that the 

tenderer does not refuse to execute the work after it is awarded to him.    

 

12.2) Rates of EMD shall be as under: 

 

For works/ services costing  

upto Rs 10 Crs 

 

2% of the estimated cost 

For works/ services with 

costing more than Rs10 Crs 

 

Rs 20 lakhs plus 1% of the estimated cost 

over Rs 10 Crs 

 

12.3) Mode of Deposit: 

 

The EMD may be accepted only in the following forms: 

 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 

                opening) 

 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 

 

(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL ,Trichy (along 

with offer) 

 

In case total EMD amount is more than Rs.20 Lakh, the amount in excess of Rs 20 

lakh may be accepted in the form of Bank Guarantee from scheduled bank. The Bank 

Guarantee in such cases shall be valid for at least six months. 

 

    12.4)  EMD by the Tenderer will be forfeited if, 

i)  After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to BHEL. 

 

ii) The Contractor fails to deposit the required Security deposit or commence the work 

within the period as per LOI/ Contract. 

12.5) EMD by the tenderer shall be withheld in case any action on the tenderer is 

envisaged under the provisions of extant “Guidelines on Suspension of business 

dealings with suppliers/ contractors” and forfeited/ released based on the action 

as determined under these guidelines. 
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12.6) EMD shall not carry any interest. 

 

12.7) EMD of successful tenderer will be retained as part of Security Deposit 
 
13. Should a tenderer or a contractor on the list of approved Contractors  have a relative, or in 

the case or a  film or Company of contractors any of its share holders or shareholder’s 
relative, employed in a gazetted   capacity in the Engineering Department of the Bharat 
Heavy Electricals Limited, the authority inviting   tenders shall be informed of this fact at the 
time of submission of the tender, failing which tender, may  be disqualified or if such fact 
subsequently comes to light, the contract may be rescinded in accordance  with the relevant 
provisions in the General Conditions of Contract. 

 
14. If tenderer expires after the submission of his tender or after the acceptance of his tender 

the BHEL may, at their discretion, cancels such tender. If a partner of a firm expires after 
submission of tender or after the acceptance of the Tender, BHEL may cancel such Tender 
at their discretion unless the firm retain its character. 

 
15. The Bharat Heavy Electricals Limited will not be bound by any power of attorney granted 

by the tenderer or by changes in the composition of firm made subsequent to the execution 
of the  contract. They may however recognise such power of attorney and  changes after 
obtaining proper legal advice the cost of which  will be chargeable to the contract 
concerned. 

 
16. lf the tenderer deliberately gives  wrong  information in his tender or creates conditions 

favourable for the acceptance of  his tender, the Bharat  heavy  Electricals Limited, reserves 
the right to reject  such tender at any stage. 

 
17. Words importing the singular number small also be deemed to include the plural number 

and vice  versa where the context  so requires. 
 

18. The expenses for competing and stamping the agreement shall be paid by the contractor. 
 

19. The General and special  conditions are complementary  to each other and where they  are 
conflict  the Special Conditions shall prevail. In regard to matters not covered by the General 
and Special Conditions of Contract, those contained, those contained in the Tamil Nadu 
Building Practice Standard Specifications or other  specifications approved by the Bharat 
Heavy Limited, Shall apply. 

 
20. Tenderers shall not decrease their quoted rates in case the Bharat Heavy Electricals 

Limited,negotiates for negotiation for increase of rates. Such negotiation shall not amount 
to cancellation  or withdrawal of the original offer and the rates originally quoted shall be 
binding on the tenderes for a period of three months from the date of opening of tenders. 

 
21.  Canvassing in any form in connection with tenders  is strictly prohibited and the tenders 

submitted by  the contractors who resort to canvassing will be liable to rejection 
 

22. If, in case of opening of price bids, when there is a Tie in the percentage rates quoted 

by the tenderers,  the ranking will be decided based on Lot System, in the presence of 

the bidders who witness the price bid opening. 
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     TENDER NOTICE 
 
NAME OF WORK:  Cutting, trimming and taking away of unwanted / fallen / 
dead trees including branches within BHEL, Trichy Complex on Sale basis. 

. 
ESTIMATED COST : Rs 11,88,000/- 

 
1. SEALED TENDERS for the above noted work are hereby invited from contractor experienced  in 

works of similar kind and magnitude. Tenders will be received by DGM/CIVIL/PLANNING (FY & 
TS) Bharat Heavy Electricals Limited, Tiruchirappalli – 620 014. Up to 14.00 Hrs. on 29.12.2016   
and will be opened on the same day at 10.30 Hrs. at the Office of the DGM/CIVIL/  PLANNING/ 
(FY & TS) in the presence  of such of those tenderers. Or their agents who may choose to attend. 

 
2. TENDER FORMS and other particulars regarding the proposed work can be  obtained on any 

working day from 8.00 A.M. to 4.30 P.M. up to 28.12.2016 on payment of the prescribed sum of Rs. 
750 per set ( including Sales Tax ) in the form of Demand Draft Amount nor refundable. 

 
 

3. TENDERS must be submitted in sealed covers and should be addressed to the with full name 
and address of the tenderer and the name of work being noted on the cover 

 
4. All entries in the tender documents should be in the one ink. Erasers and over writings are not 

permitted. All cancellations and insertions should be duly signed by the tenderer concerned. 
 

5. TENDERERS should fill in all the required particulars in the blank  spaces provided for  this 
purpose in the tender documents and also  sign each and every  page of Tender Documents 
including the drawings attach there to before submitting their tender. 

 
6. Percentage rate  should be quoted in figures as well as in words with reference to each  item and 

for all the items shown in the attached schedule. These rates shall be for the finished work in site.   
 

 
7. QUANTITIES  shown in the attached  schedule are  only approximate and are liable to variation 

without entitling the Contractors to any compensation, provided the total value of the Contract 
does not vary by more than 20% (twenty percent ) 

 
8. In quoting their rates, the tenderers are advised to take account all factors including any 

fluctuations in the market rates etc. No claim will be entertained on this account after acceptance 
of the tender  or during the currency of the contract. 

 
9. Before tendering, the tenderers are advised to inspect the site of work and its environments and 

be well acquainted with  the actual working and other Prevalent conditions position of materials 
and labour, General and Special Conditions of Contract. Instructions to tenders, drawings and 
Specifications and all other documents which form part of the Agreements to be entered into. 

 
10. The rates quoted in the tender shall remain valid for a period THREE MONTHS  from the date of 

opening of tenders. 
 
11. In the event of tender being submitted by firm the tender must be signed separately and legibly 

by each  partner of member of the firm or in their absence, by the person  holding the power of 
attorney on behalf  of the firm concerned  in the latter case a copy fo the power of attorney  duly 
attested by a Gazetted Officer must accompany the tender. 

 
12. Every tender must be accompanied with EMD for the amount as specified in any of the form 

mentioned in Para 15 of the “Instruction to Tenderers”. This Earnest  Money will be refunded to 
the unsuccessful tenderers within fifteen days of finalization of the award of work. In case of the 
successful tenderer, the Earnest Money will be retained as part of the Security Deposit for 
satisfactory completion of the work in accordance with Clause 16 of the General Conditions of 
Contract 
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 NOTE : Cheques, Currency Notes and  Money Orders will not be accepted in lieu of the 

deposit receipt referred to above. 
 
 

13. Unless the contractor whose tender is accepted signs the Contract Agreements and makes the 
necessary  advance  specified in Bill of quantities of this tender  within Seven days of the date 
of the order directing him to do so the amount of Earnest Money Deposit already deposited by 
him will be forfeited and acceptance of his tender withdrawn. 

 
14. If after opening of tenderer revokes his tender or increases his earlier quoted rates or after 

acceptance of his tender does not commence the work in accordance with the instruction of the 
Engineer-in-charge, the Earnest Money deposited by him will be forfeited and acceptance of 
his tender withdrawn. If only a part of the work included in the tender had been awarded to the 
tenderer, the amount of Earnest Money to be forfeited will be based on the value of the contract 
so awarded. 

 
15. The Bharat Heavy Electricals  Limited reserve the right to reject any or all the received or accept 

any tender  or part there of without assigning any reason thereof. In the case acceptance of 
part of tender, time for completion may also be reduced to the extent considered appropriate 
by the Accepting Authority. 

 
16. Conditional and Unwitnessed tenders, tender containing absurd rates and amounts tenders 

which are incomplete or otherwise considered defective and tenders not in accordance with the 
tender conditions laid down by the Accepting Officer are liable to be rejected. 

 
17. Tenders not submitted on the prescribed form are liable to be rejected 

 
18. The work must be completed within a period  as mentioned in NIT. 

 
19. The Chairman / General Manger / Deputy General Manager / Deputy Manager / Senior 

Engineer  shall be Accepting Officer, herein after referred to as such for the purpose of this 
contract. 

 
20. This tender notice shall be deemed to form an integral part of the contract to be entered into for 

this work. 
 

21. The tenderers are advised to go through the condition stipulated in Tender document & code 
of conduct for ‘Health & Safety of Contract Labourer’ in details. Any violation thereof  will invite  
punitive action being taken against them. While quoting the rate all the above factors are to be 
taken into account. 
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ANNEXURE  

   BHEL CONTRACTOR'S LABOUR REGULATIONS  

   MODEL RULES FOR LABOUR LAWS  

   BHEL SAFETY CODE  

  

CHAPTER- I  
  

1. DEFINITIONS  

  

In these General Conditions of Contract, the following terms shall have the meaning hereby 

assigned to them except where the context otherwise requires:-  

  

a) The “CONTRACT” means the documents forming the tender and acceptance thereof, 

together with all documents referred to therein including General and Special 

Conditions of Contract, Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General  

Summary attached to the form of tender, the Bharat Heavy Electricals Limited,  

Schedule of Rates as amended  and in force the Specifications and the Drawings.  

All these documents as applicable taken together shall be deemed to form one 

Contract and shall be complementary to one another.  

  

b) The “TENDER DOCUMENTS” means the form of Tender the applicable  

Schedules „A‟, „B‟, „C‟, „D‟, „E‟, and  / or General Summary, General and 

Special Conditions of Contract and the Specification and / or Drawings as given to 

Contractors on payment for the purpose of preparing their tenders.  

  

c) The “WORK” means the work described in the tender documents in individual work 

orders and/or accompanying Drawings and Specifications as may be issued from time 

to time to the Contractor by the Engineer–in– charge within the powers conferred 

upon them, including all modified or additional works and obligations to be carried 

out either at the site or at any Factory Workshop or other place as required for the 

performance of the Contract.  
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d) The “SITE” means the lands and/or other places on, in into or through which the work 

is to be executed under the Contract or any adjacent land, path or street which may 

be allotted to or used for the purpose of carrying out the contract.  

  

e) The “CONTRACTOR” means the individual, firm or Company, whether 

incorporated or not undertaking the work and shall include the legal personal 

representatives of such individuals or the persons composing the firm or Company, 

or the successors of the firm or Company and the permitted assigns of such individual 

or firm or Company.  

  

f) The “ Engineer–in–charge” means the Engineer who is incharge for the works 

referred.  

  

CHAPTER II  
  

SCOPE OF CONTRACT  

  

2. Heading to the Contract:  

  

  The heading to these conditions shall not effect the interpretation thereof.  

  

3. Contract Documents  

  

The Accepting Officer shall furnish to the Contractor on demand “FREE OF 

COST” three copies of signed drawings and one copy of the signed agreement 

comprising of preamble to agreement, General and Special Specifications, Schedule 

„A‟, „B‟, „C‟, & „E‟, etc., (but excluding General Conditions of Contract and 

Drawings) and three copies of all further drawings issued during the progress of 

work.  

  

  

  

However, for any additional copies of the agreement or drawings required by the 

Contractor the same will be supplied on payment at the specified cost.  

  

The Contractor shall keep one copy of all the Drawings and the Specifications at the 

site and the Engineer-in-charge or his representative shall have access to them at all 

reasonable times.   

  

None of these documents shall be used by the contractor for any purpose other than 

that of this contract.  

  

The Contractor shall take necessary steps to ensure that all persons employed on 

any work in connection with this contract have noticed that the Indian official 

Secrets Act 1923 (XIX of 1923) applies to them and shall continue so to apply even 

after the execution of such works under the contract.  
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4. Works to be Carried Out     

  

The Contract shall, except as provided under Schedules ‟B‟ and „C‟ include all  

labour, materials, tools, plants equipment and transport which may be required in 

preparation for, and in the entire execution and full completion of the work.  

Schedule „A‟ shall be deemed to have been prepared in accordance with good 

practice and recognized principles and unless otherwise stated, the descriptions 

given therein shall be held to include waste on materials carriage and cartage, lead, 

return of empties, hoisting, setting, fitting in position and all other labour necessary 

in and for the entire execution and full completion aforesaid.  Any error in 

description or quantity in schedule „A‟ or any omission there from shall not vitiate 

the Contract or release the Contractor from the execution of the whole or any part of 

the work comprised therein according to the Drawings and Specifications, or from 

any of his obligations under the Contract.  The insertion of the name of any firm of 

suppliers in the Tender Documents is for the purpose of obtaining a particular class 

or quality of materials or workmanship but the articles or materials specified may be 

obtained from any other firm subject to prior written approval of the Engineer – in – 

charge.  

  

In the case of a discrepancy between Schedule „A‟ the specification and  / or the 

Drawing, the Accepting Officer shall be the sole deciding authority as to which 

shall prevail and his decision shall be final and conclusive.  If neither Drawings nor 

Specifications contain any mention of minor details of construction, which in the 

opinion of the Accepting Officer whose decision shall be final and conclusive, are 

reasonable and obviously and fairly intended for the satisfactory completion of the 

work, such details shall be provided by the Contractor without any extra cost as if 

they were specially mentioned and shall be deemed to be included in the contract.  

  

The contractor will be deemed to have satisfied himself as to the nature of the site, 

local facilities of access and all matters affecting the execution and completion of 

the work.  No extra charges consequent on any mis-understanding in these respects 

or otherwise will be allowed.  

  

5. Provisional Items  

             The full amount of provisional lumpsums and the value annexed to each 

provisional item inserted in the tender documents shall be deducted from the  

contract sum and the value of work ordered and executed thereunder shall be  

ascertained by measurement or valuation as for deviations.  

  

No work under these items is to be begun without instructions in writing from the 

Engineer-in-charge.  

  

The extent of quantities or items described as “Provisional” shall not be held to 

guarantee or limit the amount and description of the work to be executed by the 

contractor either in respect of the items concerned or the work as a whole.  

  

No addition or deduction shall be made by the Contractor to the amount of the 

provisional lumpsums as included in the tender documents.  
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6. Deviations  

The contractor shall not make any alteration in addition to or omission from the 

work as described in the tender documents except in pursuance of the written 

instructions of the Engineer-in-charge.  No such deviation from the work described 

in the tender documents shall be valid unless the same has been specifically 

confirmed and accepted by the Accepting Officer in writing and incorporated in the 

contract.  

  

The Accepting Officer may deviate either by way of addition or deduction, from the 

work so described, provided that the contract sum be not thereby varied on the 

whole by more than the percentage set out in the tender documents.  The value of all 

addition and deductions will be added to, or deducted from the contract sum.  

Whenever the Accepting Officer intends to exercise such a right, his intention shall 

specify the deviations which are to be made, the lumpsum assessment or the 

proposed basis of payment, the extra time allowed, if any, and the date for 

completion of the entire contract.  

  

Any objection by the Contractor to any matter concerning the order shall be notified 

by him in writing to the Engineer-in-charge within Seven days from the date of 

such order, but  under no  circumstances  shall  the work be stopped (unless so 

ordered by the Engineer-in-charge) owing to differences or controversy that may 

arise from such an objection. In the absence of such a notification of objection by 

the contractor, he will be deemed to have accepted the order and the conditions 

stated therein.  In the event of the contractor failing to agree with the Engineer-in 

charge regarding the terms of the proposed deviation, the objection shall be referred 

to the Project Manager whose decision shall be final conclusive and binding on the 

Contractor.  

  

7. Time  

             Time is the essence of the contract and is specified in the tender document or in 

each individual Work Order.   

  

As soon as possible after the contract is let or any substantial Work Order is placed 

and before work under is to begin, the Engineer-in-charge and the Contractor shall 

agree to a Time and Progress Chart.  The Chart shall be prepared in direct relation 

to the time stated in the Tender Documents or the Work Order for the completion of 

the individual items there of and/the contract or order as a whole.  It shall indicate 

the forecast of the dates for the commencement of the various trade processes or 

sequences of the work, and shall be amended as may be required by agreement 

between the Engineer-incharge and the Contractor within the limitation of the time 

imposed in the Tender  

Documents or  Order  

  

In the absence of any specific Time and Progress chart to be agreed to between the 

Contractor and the Engineer–in–charge, the contractor shall ensure and maintain 

uninterrupted progress of the work such that the entire work shall be completed 

within the time imposed in the Tender Documents or Order and that the proportion 

of work completed upto any time in relation to the entire work to be under the 
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Contractor Order shall not be less than the proportion that the time elapsed bears to 

the total time of completion provided in the Tender Documents or Order.  

  

The contractor shall suspend the execution of the work, or any part or parts thereof 

whenever called upon in writing by the Engineer–in–charge to do so, and  shall not 

resume work thereon until so directed in writing by the Engineer –in– charge.  The 

Contractor will be allowed an extension of time for completion not less than the 

period of suspension.  However, no other claim in this respect for compensation or 

otherwise however will be admitted.  Provided the cause for suspension is not 

attributable to any default on the contractor‟s part to proceed with or fulfill the 

contractual obligations.  This may also be extended to allow for alteration of work 

made by the deviation order.  

  

8. Stores and Materials  

The Contractor shall, at his own cost and expense, provide all materials required for 

the works, other than those listed in Schedule „B‟, which are to be supplied by 

Bharat Heavy Electricals Limited.  All materials to be supplied by the Contractor 

shall be of the best kind as described in the specifications and the Contractor shall, 

if requested by the Engineer–in–charge, furnish proof to the satisfaction of the 

Engineer-in-charge, that the materials so comply with the specifications.  

  

The contractor shall, at his own expense and without delay, supply samples of 

materials proposed to be used in the execution of the work for approval of the 

Engineer–in–charge, who may reject the materials not corresponding either in 

quality or character to the approved samples.  

  

In the case of stores provided under Schedule „B‟ the Contractor shall bear the cost 

of loading, transporting to site, unloading, storing under cover as required 

assembling and jointing the several parts together as necessary and incorporating or 

fixing these stores materials in the work, including all preparatory work of whatever 

description as may be required, and of closing, preparing, loading and returning 

empty cases or containers to the place of issue without any extra charges.  

  

9. Delay and Extension of Time:  

  if, in the opinion of Engineer–in–charge the work is delayed:  

    

i) by reason of abnormally bad weather,  OR  

  

ii) by reason of serious loss or damage by fire, OR  

  

iii) by reason of Civil commotion, local combination of workmen strike   or  lockout, 

affecting any of the trades employed on the work OR. iv)  by delay on the part of the 

agency or tradesman engaged by BHEL in  executing  work not forming part of this 

contract, OR    

v)  by reason of any other cause which in the absolute discretion of the Engineer–

in–charge is (when he is the Accepting Officer of the Contract) beyond the   

Contractor‟s  reasonable  control, than in such case the Accepting Officer on 

the recommendation of the Engineer-in-charge (or higher authority) may 
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make fair and reasonable extension in the completion dates of the individual  

items of work or the contract as a whole.  Such extension which will be 

communicated to the Contractor by the Engineer–in–charge in writing shall 

be final and binding on the Contractor.  No other claim in this respect for 

compensation or other– wise howsoever is admissible. Upon the happening 

of any such event causing delay, the Contractor shall immediately given 

notice thereof in writing to the Engineer-in-charge but shall nevertheless use 

constantly his best endeavour to prevent or make good the delay and shall do 

all that may reasonably be required to the satisfaction of the Engineer–in– 

charge to proceed with the work.  

  

  

  

10. Patent Rights:  

  

The Contractor shall fully indemnify B.H.E.L or the agent, servant, or employee of 

B.H.E.L against any action, claim or proceeding relating to infringement or the use 

of any patent or design or any alleged patent or design rights, and shall pay any 

royalties which may be payable in respect of any article / or part there of included in 

the contract.   

  

In the event of any claims being made or action brought against B.H.E.L or any 

agent, or servant or employee of BHEL in respect of matters aforesaid the 

Contractor shall immediately be notified thereof for taking necessary action 

provided that payment of  indemnity shall not apply when such infringement has 

taken place in complying with the specific directions issued by the BHEL but the 

Contractor shall pay any royalties payable in respect of any such use.  

  

11. Octroi and Other Duties:  

  

All charges on account of Octroi, Terminal or Sales Tax and/or other duties on 

material obtained for the work (excluding materials provided by B.H.E.L on 

payment) shall be borne by the contractor.  

  

12. Royalties:  

Royalties fixed from time to time as per prevalent local rules will be recovered for 

materials, which the Contractor may be allowed to remove from quarries situated on 

land which is in charge of the B.H.E.L authorities.  

  

13. Plant and Equipment:  

  

The Contractor, shall at his own expense, supply all tools, plant and equipment 

(here-in-after referred to as T & P) required for the execution of the contract other 

than those listed in Schedule „C‟ which subject to their availability may be hired by 

B.H.E.L., to the Contractor or issued free for use in the execution of the work as 

specified in Tender Documents.  

  

14. Assignment or Transfer of Contract:  
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The Contractor shall not, without the prior written approval of the Accepting 

Officer, assign or transfer the Contract or any part thereof, or any share, or interest 

therein to any other person.  No sum of money which may become payable under 

the Contract shall be payable to any person other than the Contractor unless the 

prior written approval of the Accepting Officer to the assignment or transfer of such 

money is given.  

  

14. (a)  Sub Contract:  

  

The Contractor shall not sub–let any portion of the Contract without the prior 

written approval of the Accepting Officer.  

  

  

15. Compliance to Regulations and Bye Laws:  

 The Contractor shall conform to the provision of any statute relating to the work and 

regulations and bye-laws of any local authority and of any water and lighting Companies or 

Undertakings with whose system the work is proposed to be connected.  He shall, before 

making any variation from the drawings or the specifications that may be necessitated for 

such connections give the Engineer– in– charge notice, specifying the variation proposed to 

be made and the reasons there for and shall not carry out any such variation until he has 

received instructions from the Engineer–in–charge in respect thereof.  The contractor shall 

be bound to give all notice required by Statute Regulations or Bye-laws as aforesaid and to 

pay all fees, and taxes payable to any authority in respect thereof.  

   

                            CHAPTER III  
PERFORMANCE OF THE CONTRACT  

  

16. Security Deposit  

  
16.1 The Security Deposit shall be collected from the successful tenderer. The total 
amount of security deposit will be 5% of the contract value. EMD of the successful 
tenderer shall be converted and adjusted towards the required amount of Security 
Deposit. 

 

At least 50% of the required Security Deposit, including the EMD has to be 

furnished by the contractor  before  commencement of the work.  

 

Failing which the recovery of interest will be made at prime lending rate of SBI 

plus 2% for the period of default. 
 
16.2 Security Deposit may be furnished in any one of the following forms: 

i. Cash (as permissible under the extant Income Tax Act) 

 

ii. Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand 

Draft/ Electronic Fund Transfer in favour of BHEL 

 

iii. Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined 

in the Companies Act. The Bank Guarantee format should have the approval of 

BHEL 
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iv. Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions 

as defined in the Companies Act (FDR should be in the name of the Contractor, 

a/c BHEL) 

 

v. Securities available from Indian Post offices such as National Savings 

Certificates, Kisan Vikas Patras etc. (held in the name of Contractor furnishing 

the security and duly endorsed/ hypothecated/ pledged, as applicable, in favour 

of BHEL,Trichy) 

 

 (Note: BHEL will not be liable or responsible in any manner for the collection of 

interest or renewal of the documents or in any other matter connected therewith) 

 
 16.3  Security Deposit can also be recovered at the rate of 10% of the gross amount 

progressively from each of the running bills till the total amount of the required Security 
Deposit is collected. However in such cases at least 50% of the Security deposit should be 
collected before start of the work and  the  balance 50% may be recovered from the running 
bills. 

 

(Note: In case of (a) small value contracts not exceeding Rs. 20 lakhs or (b) SAS jobs, 

work can be started before the required Security Deposit is collected. However, 

payment can be released only after collection/ recovery of initial 50% Security 

Deposit). 
 

The Security Deposit shall not carry any interest 

 

   

             All compensation or other sums of money payable by the Contractor to BHEL, 

under the terms of this Contract or under any other contract with BHEL, may be 

deducted from the Security Deposit or realized by the sale of the Securities or from 

the interest arising there from or from any sums which may be due or may become 

due to the Contractor payable by BHEL, on any account whatsoever against this 

Contract or any other Contract with BHEL, and in the event of his Security Deposit 

being reduced by reason of such deductions or sale as aforesaid, the Contractor 

shall, within seven days thereafter, make good in cash or in securities endorsed as 

aforesaid, any sum or sums by which the Security Deposit has been so reduced.  

50% of the Security Deposit / may be refunded on completion of the work after    

payment of the final bill and the balance 50% of the Security Deposit is refundable 

only after the expiry of the maintenance period of six (6) months from the date of 

completion of work as stipulated in the Contract concerned.  

  

17. Order under the contract  

  

 All orders, notices etc., to be given under the contract shall be in writing typescript or 

printed and if sent by registered post to the address given in the tender of the 

contractor, shall be deemed to have been served on the date when in the ordinary 

course they would have been delivered to him.  

  

   The contractor shall carry out without delay all orders given to him.  
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18. Admission to site  

  

 The Contractor shall not enter on (other than for inspection  purposes) or take possession 

of the site unless permitted to do so by the Engineer-in-charge.  The portions of the 

Site to be occupied by the Contractor will be clearly defined and marked on the site 

plan, and the Contractor will on no account be allowed to extend his operations 

beyond these areas.  

  

The Contractor shall provide, if necessary or required at the Site, temporary access 

there to and shall alter, modify and maintain the same as required from time to time.  

He shall take out and clear away the access route when no longer required and 

restoring the area to its original condition.  

  

The Engineer-in-charge shall have power to execute other works (whether or not 

connected with the work in the contract agreement) on the site contemporaneously 

with the execution of the original work and Contractor shall give reasonable 

facilities for this  purpose.  

  

B.H.E.L reserves the right of taking over, at any time, any portion of the site which 

they may require and the Contractor shall at his own expense clear such portion 

forthwith.  No photographs of the Site or of the work or any part there of shall be 

taken, published or otherwise circulated without the prior approval of the Engineer-

in-charge.  

  

No such approval shall however exempt the contractor from complying with any 

statutory provisions in regard to the taking and publication of such photographs.  

  

B.H.E.L Officials connected with the Contract shall have the right of entry to the 

Site at all times.  

  

Engineer - in charge shall have the power to exclude from the site any person whose 

admission there to may, in his opinion be undesirable for any reason whatsoever.  

    

  

19. Contractor‟s Supervision  

  

The Contractor shall either himself supervise the execution of the Contract or shall 

appoint a competent Agent approved by the Engineer–in–charge to act in his stead.  

The contractor shall employ an Engineer/Agent having at least a „Degree of 

Bachelor of Civil Engineering‟ from a recognized University/on any work with a 

Contract value exceeding rupees two lakhs, and having at least a Diploma in civil 

Engineering from a recognised college, on work with a contract value exceeding Rs. 

50,000/- but not exceeding  rupees two lakhs.  

  

The Employment of an Engineer/Agent as aforesaid shall not be necessary if the 

Contractor himself in possession of a recognized technical qualification and is in 

opinion of the Engineer-in-charge capable of receiving instructions of the Engineer–

in–charge and of executing the work to the satisfaction of the Engineer–in–charge.  

If the Contractor fails to appoint a suitable Engineer/ Agent as aforesaid, the 
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Engineer–in–charge shall have full powers to suspend the execution of work and 

stop payment of any advances that may have become due until such date as a 

suitable Engineer/Agent is appointed and the contractor shall be held responsible for 

the delay caused to the work and no extension of time on this account shall be given 

to him as stipulated in condition (9) above. 

    

Orders given to the Contractor‟s Agent/Engineer shall be considered to have the 

same force as if they had been given to the Contractor himself.  

  

The contractor or his  Agent shall be in attendance at the site during all working 

hours and shall superintend the execution of work with such additional assistance in 

each trade as the Engineer–in - charge may consider necessary.  

  

The contractor or his accredited agent shall attend when required and without 

making any claim for doing so, either the Office of the Engineer–in–charge or the 

work site to receive instructions.  

  

The Engineer–in–charge shall have full powers, and without assigning any reason to 

require the Contractor immediately to cease to employ in connection with the  

Contract any Agent, servant or employee whose continued employment is, in his 

opinion undesirable.  

  

The Contractor shall not be allowed any compensation on this account.  

  

LABOUR  

  

20. The Contractor shall employ labourer in sufficient numbers either directly or through 

sub-contractors to maintain the required rate of progress and of quality to ensure 

workmanship of the degree specified in the Contract and to the satisfaction of the 

Engineer-in-charge.  The Contractor shall not employ in connection with the works 

any person who has not completed his fifteen years of age.  

  

 The Contractor shall furnish to the Engineer-in-charge at the intervals specified by him, a 

distribution return of the number and description by trades of the work people 

employed on the works.  The Contractor shall also submit on the 4th and 19th of 

every month to the Engineer-in-charge a true statement showing in respect of the 

second half of the preceding month and the 1st half of the current month              (i) 

the accidents that occurred during the said fortnight showing the circumstances 

under which they happened and the extent of damage and injury caused by them and 

(ii) The number of female workers who have been allowed maternity benefit as 

provided in the Maternity Benefit Act, 1961 or Rules made thereunder and the 

amount paid to them.  

  

  

The Contractor shall pay to labour employed by him either directly or through  sub–

contractors wages not less than fair wages as defined in the Contractor‟s Labour 

Regulations.  
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The contractor shall in respect of labour employed by him either directly or through 

sub – contractors comply with or cause to be complied with Contractor‟s Labour 

Regulations in regard to all matters provided therein.  

  

The Contractor shall comply with the provisions of the Payment of Wages Act 

1936, Minimum Wages Act 1948, Employers liability Act 1938, Workmen‟s 

Compensation Act 1923, Industrial Disputes Act 1947, Maternity Benefit Act 1961 

and Mines Act 1952, Contract Labour Regulation and Abolition Act 1970 or any 

modifications there of or any other law relating thereto and rules made thereunder 

from time to time.  

  

The contractor shall be liable to pay his contribution and the employees‟ 

contribution to the State Insurance Scheme in respect of all labour employed by him 

for the execution of the contract, in accordance with the provision of “ The 

Employees” State Insurance Act, 1948” as amended from time to time.  In case the 

contractor fails to submit full details of his account of labour employed and the 

contribution payable, the Engineer–in–charge shall recover from the running bills of 

contractor an amount of contribution as assessed by him.  The amount so recovered 

shall be adjusted against the actual contribution payable for Employees‟ State 

Insurance.  

  

The Engineer–in–charge shall on a report having been made by an Inspecting  

Officer as defined in the Contractor‟s labour Regulations have the power to deduct 

from the moneys due to the Contractor any sum required or estimated to be required 

for making good the loss suffered by the worker or worker by reason of non-

fulfillment of the Conditions of the Contract for the benefit of workers, non-

payment of wages or of deductions made from his or their wages which are not 

justified by the terms of the Contract or non-observance of the said Contractor‟s 

Labour Regulations.  

  

The Contractor shall indemnify the B.H.E.L against any payments to be made under 

and for observance of the Regulations aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors.  

  

In the event of the Contractor committing a default or breach of any of the 

provisions of the aforesaid Contractor‟s Labour Regulations, as amended from time 

to time or furnishing any information or submitting or filling any form / 

Register/Slip under the provisions of these Regulations which is materially incorrect 

then on the report of the Inspecting Officers as defined in the Contractor‟s Labour 

Regulation, the Contractor shall without prejudice to any other liability pay to the 

B.H.E.L a sum not exceeding Rs. 50/- as liquidated damages for every default 

breach or furnishing, making submitting, filling materially incorrect statement as 

may be fixed by the Engineer–in–charge and in the event of the Contractor‟s default 

continuing in this respect, the liquidated damages may be enhanced to Rs. 50/- per 

day for each day of default subject to a maximum percent of the estimated cost of 

works put to tender.  

  

The Engineer in charge shall deduct such amount from bills or security deposit of 

the Contractor and credit the same to the Welfare Fund constituted under 
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Regulations.  The decision of the Engineer-in-charge in this respect shall be final 

and binding.  

   

  

Model Rules for Labour Welfare  

  

The Contractor shall at his own expense comply with or cause to be complied with 

Model Rules for Labour welfare as appended to these Conditions or rules framed by 

Government from time to time for the protection of health and for making sanitary 

arrangements for workers employed directly/or indirectly on the works.  In case the 

Contractor fails to make arrangements as aforesaid, the Engineer–in– charge shall 

be entitled to do so and recover the cost thereof from the Contractor.  

  

Safety Code  

  

The Contractor shall at his own expense arrange for the safety provisions as 

appended to these conditions or as required by the Engineer – in – charge, in respect 

of all labour directly or indirectly employed for performance of the works and shall 

provide all facilities in connection therewith.  In case the Contractor fails to make 

arrangements and provide necessary facilities as aforesaid, the Engineer– in–charge 

shall be entitled to do so and recover the cost thereof from the Contractor.  

  

Failure to comply with model Rules for Labour  Welfare, Safety Code, or the 

provisions relating to report on accidents and to grant of maternity benefits to 

female workers shall make the  Contractor liable to pay to the B.H.E.L as liquidated 

damages an amount not exceeding Rs. 50/- for each default or materially incorrect 

statement.  The decision of the Engineer–in–charge in such matters based on reports 

from the Inspecting Officers as defined in the Contractor‟s Labour Regulation as 

appended to these conditions shall be final and binding and deductions for recovery 

of such liquidated damages may be made from any amount payable to the 

Contractor.  

  

WATER  
  

21. The Contractor shall allow in his Tender and provide at his cost all water required 

for the work or his employees on the work, together with all pipes and fittings or 

other means that may be necessary or required to ensure a proper and ample supply 

of water for all purposes connected with the work.  

  

Water will be supplied from the BHEL supply system, or other sources at one point 

fixed by the Engineer-in-charge on the site of work at free of cost.  The Contractor 

shall make necessary arrangement for lifting pumping, carrying or conveying the 

water as required at his own cost.    

  

22. Temporary Workshops, Stores Etc.  

  

The Contractor shall, during the progress of the work provide, erect and maintain at 

his own expense all necessary temporary workshops, stores, offices, etc., required 

for the proper and efficient execution of the work.  The planning, siting and erection 
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of these buildings shall have the approval of the Engineer-in-charge and the 

Contractor shall at all times keep them tidy and in a clean and sanitary condition to 

the entire satisfaction of the Engineer-in-charge.  

  

On completion of the work all such temporary buildings shall be cleared away and 

the site restored and left in a clean and tidy condition to the entire satisfaction of the 

Engineer-in-charge.  

 

23. Stores and Materials on Site  

  

All stores and materials required for the work are to be deposited by the Contractor 

only in places to be indicated by the Engineer-in-charge.  

  

Where in accordance with the contract stipulations certain Stores & Materials  (for 

incorporation in the work) are to be issued to the Contractor by the BHEL as 

detailed under Schedule ‟B‟ such items will be so issued only to the extent 

required for the actual completion of the work  as stipulated in the contract.  The 

decision of the Engineer-in-charge regarding the quantities to be issued as above 

shall be final and binding on the contractor.  For any excess quantities consumed on 

the work upto 5% over the theoretical consumption will be charged at issue rates 

and excess consumption beyond this limit, their cost will be recovered from the 

Contractor at punitive rates which will be 100% (Hundred Percent) more than the 

issue rates of the BHEL as specified in the Instructions to the Tenderers.  

  

In regard to the materials and stores which may be issued to the Contractor by 

BHEL the Contractor shall give the Engineer-in-charge reasonable notice in writing 

of his requirements of such stores and materials and on the approval of his demand 

being notified to him, he shall make immediate arrangements for drawing the same.  

Such stores and materials shall be transported by the Contractor at his own expense 

direct from the place of issue to the site of the work, unless prior written approval is 

obtained from the Engineer-in-charge to take them to a Store or Workshop 

elsewhere.  

  

The Contractor shall have to build a weather proof shed for the storage of cement 

required for 15 days consumption of the work.  

  

BHEL Officers connected with the Contract shall have the power at any time to 

inspect and examine any stores or materials intended to be used in or on the work, 

whether on the site or at any factory or workshop or other place where such stores 

or materials are being fabricated or manufactured or at any place where the same are 

lying and the contractor shall give necessary facilities for such inspection and 

examination.   

  

The Engineer-in-charge shall be entitled to have tests made of any stores or 

materials supplied by the Contractor who shall provide at his own expense all 

facilities which the Engineer-in-charge may require for this purpose.  If at the 

discretion of the Engineer-in-charge an independent expert is employed to make any 

such tests his charges shall be borne by the Contractor only if the test discloses that 
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the said stores or materials are not in accordance with the provisions of the 

Contract.  

  

Should the Engineer-in-charge consider at any time during the construction or re-

construction, on prior to the expiry of the “MAINTENANCE PERIOD” that the 

stores or materials provided  by the Contractor are unsound or of a quality inferior 

to that contracted for or otherwise not in accordance with the contract (in respect 

whereof the decision  of the Engineer-in-charge shall be final and conclusive) the 

Contractor, shall on demand, in writing from the Engineer-incharge specifying the 

Stores or materials complained of, notwithstanding that the same may have been 

inadvertently passed, certified and paid for, forthwith remove the stores or materials 

so specified and provide other proper and suitable stores or materials  at his own 

expense; to the entire satisfaction of the Engineer-in-charge and in the event  of his 

failing to do so within a period to be specified by the Engineer-in-charge in his 

demand aforesaid  the Engineer-incharge may replace within others the stores or 

materials complained of at the risk and expense in all respects of the Contractor.  

The liability of the contractor under this condition shall not extend beyond the 

maintenance period aforesaid except as regards stores or materials which the 

Engineer-in-charge shall have previously given notice to the contractor to replace.  

(*MAINTENANCE PERIOD for any work under this Organisation will be SIX 

MONTHS FROM THE DATE OF ACTUAL COMPLETION of the particular 

work and handing over to B.H.E.L).  

   

All stores and materials brought to the Site shall become and remain the property of 

B.H.E.L and shall not be removed from the site without prior written approval of 

the Engineer-in-charge.  However, when the work is finally  completed, the  

Contractor  shall  at  his  own  expense  forthwith remove from the site all surplus 

stores or materials originally supplied by him and upon such removal, the same 

shall revert in and become the property of Contractor.  All B.H.E.L Stores and 

materials issued to Contractor for in-corporation or fixing in the work and which, 

making due allowance for reasonable wear and tear/or waste, have not on 

completion of the work been so incorporated or fixed, shall be returned by the 

Contractor at his own expense to the place of issue.  

  

Credit for surplus stores and/ or materials returned by the contractor to B.H.E.L will 

be given to him at a price based on the prevailing market rate but not exceeding that 

at which the said stores and materials were originally issued to him but due 

consideration shall be given to the allowance claimed by B.H.E.L in respect or any 

depreciation or damage suffered by the stores and/or materials whilst in the custody 

of the Contractor regarding which the decision of Engineerin-charge shall be final 

and conclusive.  

  

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive)  

any stores, supplied by B.H.E.L have either during currency of the work or after 

completion of the work whilst under the custody of the Contractor, become 

damaged to such an extent that they cannot be usefully utilized, either in the same 

work or in other works, the Engineer-in-charge shall not accept the stores and in the 

event of his rejection the contractor shall be charged for the said Stores at a rate as 

fixed by the Accepting Officer.  The Contractor shall not be entitled to any claim 

whatsoever on this account.  
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 24  Tools and Plants on site:  

  

All tools, plants and equipment brought to the site shall become the property of 

B.H.E.L and shall not be removed from the site without the prior written approval 

of the Engineer-in-charge when the work is finally completed or the Contract is 

determined for reasons other than the default of the Contractor he shall forthwith 

remove from the site all tools, plants, equipments etc., (other than those as may 

have been provided by B.H.E.L) and upon such removal, the same shall in, and 

become the property of the Contractor.  

  

25. Statement of Hire Charges:  

  

A monthly detailed statement of the hire charge incurred in respect of B.H.E.L 

tools, plants, equipments etc., shall be given to the Contractor by the Engineerin-

charge.  

  

26. Precaution Against risks:  

  

The Contractor shall be responsible for providing at his own expense, for all 

precautions to prevent loss or damage from any and all risks and to minimize the 

amount of any such loss or damage and for the necessary steps to be taken for the 

said purpose until the works have been handed over complete in all respect of the 

Engineer-in-charge.  

  

The Contractor shall provide all watchmen necessary for the protection of the site, 

the work, the materials, tools, plants, equipments and anything else lying on the Site 

during the progress of the work.  He shall be solely responsible for and shall take all 

reasonable and proper steps for protecting, securing, lighting and watching, all 

places on or about the work and the Site which may be dangerous to any person 

whomsoever.  

  

27. Notices and Fees:  

  

The Contractor shall give all notices required by any Statutory provision or by the 

regulations and/or bylaws of any local Authority and/or of any Public Service, 

Company or Authority affected by the work or with whose system the same are or 

will be connected.  The Contractor shall pay and indemnify B.H.E.L against any 

fees and charges payable under such Acts.  Regulation and/or byelaws in respect of 

the work and shall make and supply all drawings and plans required in connection 

with any such notice.  

   

28. Setting out of the Works and Protective and Maintaining Signals and Works:  

  

The Engineer-in-charge shall supply dimensioned drawings, levels and other 

information necessary to enable the contractor to set out the work.  The Contractor 

shall at his own expense set accurately according to the drawings and figured 

dimension thereon, all the work comprised in the contract and any extras or 

additions there-to and shall be solely responsible for their being so set out and 
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executed.  All bench marks, pegs, signals on the surface, alignment stones, 

milestones and all similar marks whether put in by B.H.E.L  Authorities for the 

purpose of checking the Contractor‟s  work or  in the nature  of permanent survey 

marks will during the tenure of the  contract, be  under the care of  the Contractor 

who shall, at his own expense, take,all proper and reasonable precautions and care 

to preserve and maintain them in their true position.  In the event of these marks 

being disturbed or obliterated by accident or due to any other cause whatsoever, the 

same may, if deemed necessary, be replaced by the Engineer-in-charge at the 

Contractor‟s expense and the cost thereof deducted from any money then or 

thereafter becoming due to the Contractor.  

  

Where requested by the Contractor, the level marks, center line and chainage pegs 

corresponding to those shown on the Drawing will be pointed out to the Contractor 

on the ground but all bench marks or chainage pegs additional to those shown on 

the Drawing will be set out by BHEL authorities.  

  

29. Site Drainage:  

  

All water that  may accumulate on the site during the progress of the work or in 

trenches and excavations shall be removed to the entire satisfaction of the Engineer-

in-charge and at Contractor‟s expense.  

  

30. Excavations, Relics Etc.  

  

Material of any kind obtained from excavation on the site shall remain the property 

of BHEL and shall be disposed off as  Engineer-in-Charge  directs.  

  

All gold, silver, oil and other minerals of any description and all precious stones, 

coins, treasures, relics, antiques and other similar items which may be found in  or 

upon the site shall be the property of Bharat Heavy Electricals Limited and the 

Contractor shall duly preserve the same to the satisfaction of the BHEL and shall 

from time to time deliver the same to such person or persons as the B.H.E.L may 

appoint to receive the same.  

  

31. Foundations  

  

The Contractor shall not lay any foundations until the excavations for the same have 

been examined and approved in writing by the Engineer-in-charge.  

  

32. Covering-in Work  

    

The Contractor shall give reasonable notice in writing to the Engineer-in-charge 

whenever any work is to be permanently covered up or concealed, whether by earth 

or other means so that it can finally be inspected or measured if necessary.  In 

default of so doing, the Contractor shall, if required by the Engineer-in-charge 

uncover such work at his own expense.  
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33. Approval of works by Stages:  

  

All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the Contractor shall give due notice in  writing  

to  the Engineer-in-charge when each stage is ready. In default of such notice being 

received, the Engineer-in-charge shall be entitled to approve the quality and extent 

thereof at any time he may choose and in the event of any dispute, the decision of 

the Engineer-in-charge thereon shall be final and conclusive.  

  

34. Execution of the Work:  

  

The work shall be executed in a workman-like manner and to the satisfaction in all 

respects of the Engineer-in-charge.  

  

The Engineer-in-charge will communicate or confirm his instructions to the 

Contractor in respect of the execution of the Work in a “Work Site Order Book” 

maintained at his office and the Contractor shall visit this office daily and shall 

confirm receipt of such instructions by signing the relevant entries in this book.  

Such entries will rank as order or notices in writing within the intent and meaning of 

these conditions.  

  

35. Day Work:  

  

No day-work shall be performed without the prior written instructions of the 

Accepting Officer.  

  

The Contractor shall give to the Engineer-in-charge reasonable notice of the start of 

any work ordered to be executed by day-work and shall deliver to the Engineer-in-

charge within two days of the end of each pay week a return in duplicate giving full 

detailed accounts of labour and materials for that pay-week.  One copy of each of 

these returns, if found correct, will be certified by the Engineer-in-charge and 

returned to the contractor and must be produced at the time of adjustment of 

accounts.  

  

An invoice in duplicate signed by the Contractor or his agent shall be sent with each 

delivery of materials for day-work and the Contractor will be furnished with a 

receipt signed by the Engineer-in-charge specifying the description, quantities 

weight or measurement (as the case may be) of the articles approved, reference will 

be made in this receipt in the return aforesaid and the Contractor‟s Bill.  

  

In the case of Lumpsum Contracts, the rates to be charged and the percentage 

addition for profit and establishment charges, etc., will be agreed upon between the 

Accepting Officer and the Contractor prior to the execution of the work.  

  

36. Inspection of the Work:  

  

B.H.E.L Officers concerned with the Contract shall have power at any time to 

inspect and examine any part of the work and the Contractor shall give such 

facilities as may be required to be given for such inspection and examination Should 
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Engineer-in-charge consider, at any time during the expiry of the  maintenance 

period, that any work has been executed with unsound, imperfect or unskilled 

workmanship or of a quality inferior to that contracted for or not otherwise in 

accordance with the contract (in respect) whereof the decision of the Engineer-in-

charge shall be final and conclusive the Contractor shall on demand in writing from 

the Engineer-in-charge specifying the fault notwithstanding that the same may have 

been inadvertently passed, certified  and paid for, forthwith rectify or remove and 

reconstruct the work so specified in whole or in part as the case may be required at 

his own expense to the entire satisfaction of the Engineer-in-charge and in the event 

of his failing to do so within a period to be specified by the Engineer-in-charge in 

his demand   as aforesaid, the Engineer-in-charge may carry out the work by other 

means at the risk and expense in all respects of the Contractor.  However, the 

liability of the Contractor under this condition shall not extend beyond the 

maintenance period except as regards workmanship which the Engineer-in-charge 

shall have previously given notice to the Contractor to rectify.  

  

37. Responsibility for Building:  

  

In the event of any building or part of any building being handed over to the 

Contractor for the execution of work thereto under the provisions of the Contract, 

he shall give a written receipt for all fixtures, glass etc. and he shall be required to 

make good at his own expense all damages resulting from any cause whatsoever 

while in his charge and on  completion of the work to deliver the said building or 

part thereof in a clean state complete in every particular to the entire satisfaction of 

the Engineer-in-charge.  

  

38. Insurance  

  

The contractor shall within one month after the date of the acceptance of the 

contract,  insure the work against loss or damage to the contract works, temporary 

work and materials erected in performance of the contract on “all risks” basis from 

the time of arrival on site until taken over by BHEL on completion of the contract.  

  

The cover shall also include wherever necessary the risks of testing including 

breakdown or explosion of plant and machinery undergoing testing, trail and 

commissioning operations.  The insurance shall also specifically cover removal of 

debris cost.  The sum insured shall represent the estimated full value of the contract 

works inclusive of value of free supply materials by BHEL, transport charges, 

customs dues, express freight, overtime charges,  cost of erection,  value  of 

constructional  plants  and  machinery,  removal  of  debris  and escalation of costs 

where the contract includes a maintenance period, the insurance cover shall 

specifically include the contractors‟ liabilities during the maintenance period.  The 

insurance shall also  be extended to cover third party personal injury and property 

damage for a sum to be specified by BHEL.  The insurance shall be effected in the 

name of BHEL and the contractor shall submit to BHEL a draft of the insurance 

policy for approval.  The policy when issued will be lodged with BHEL together 

with receipts of premium for such insurance and the contractor shall maintain such 

policies in force until the obligations of the contractor are fully discharged.  
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If the contractor fails to comply with the terms of this condition the Accepting 

officer may insure the work and may deduct the amount of premiums from any 

money that may become payable to the contractor or may at his discretion refuse 

payment of any advances to the contractor until the contractor shall have complied 

with the terms of this condition.  This provision does not, however, absolve the 

contractor of his responsibility for taking up the insurance. The contractor is, 

therefore, primarily   responsible for taking up the insurance in time.   

  

  

39. Damage and loss to private property and injury to workmen   

  

The contractor shall at his own expense reinstate and make good to the satisfaction 

of the Engineer–in-charge and pay compensation for any injury, loss or damage 

occasioned to any property  or  rights whatever including property and rights of  

B.H.E.L, (or agents, servants or employees of B.H.E.L)  the injury loss or damage 

arising out of or in anyway in connection with the execution or purported execution 

of the  contract and further the contractor shall indemnify B.H.E.L, against  all 

claims enforceable against B.H.E.L, or any agent, servant, or employee of B.H.E.L 

a private person, in respect of any such injury (including injury resulting in death 

loss or damage to any person) whosoever or property, including all claims which 

may arise under the workmen‟s Compensation Act or otherwise, or which would be 

enforceable against B.H.E.L.  

  

40. Completion   

  

The works shall be completed to the entire  satisfaction of the Engineer-incharge 

and in accordance with the Contractor‟s forecast of Time and Progress where 

operative, and all unused stores and materials, tools, plants, equipments, temporary 

buildings and things shall be removed and the site and work cleared of rubbish and 

all waste materials and delivered up clean and tidy to the satisfaction of the 

Engineer-in-charge at the Contractor‟s expense and/or before the Scheduled date of 

completion.  

  

The B.H.E.L shall have power to take over from the Contractor from time to time 

each sections of the work as have been completed to the satisfaction of the 

Engineer-in-charge.  

  

In case the Contractor fails to remove any of his properties, assets or fails to clear 

the rubbish and waste materials within 30 days of the completion of the contract, it 

is lawful for the contractee, that is BHEL to take such action as it deems fit to clear 

dispose of such properties, assets or such waste materials and charge the contractor 

any expenses incurred thereon.  

  

The Engineer-in-charge shall certify to the Contractor the date on which the work is 

completed and the state thereof.  

  

The Engineer-in-charge shall also certify to the Contractor the state of the work at 

the end of maintenance period,  where applicable.  
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41. Compensation for Delay:  

  

If the contractor fails to maintain the required progress in terms of condition 7 or to 

complete the work and clear the site on or before the contracted or extended period 

of completion, he shall, without prejudice to any other right or remedy of the 

B.H.E.L on account of such breach, pay as agreed compensation an amount 

calculated as stipulated below or such smaller amount as may be fixed by the BHEL 

on the contract value of the work for every week that the progress remains below 

that specified in condition 7 or that the work remains incomplete.  

  

This will also apply to items or group of items for which separate period of 

completion has been specified.  

  

For this purpose  the term „Contract Value‟ shall be the value at contract rates of 

the work as ordered.  

  

a. Completion period (as originally-stipulated)   -- at 1 percent per week.         Not 

exceeding 6 months.  

  

  

  

  

b. Completion period (as originally-stipulated)    -- at ½ percent per week       

Exceeding 6 months and not exceeding 2 years.        

  

c. Completion period (as originally-stipulated)    -- at¼ percent per  week  

      Exceeding 2 years.             

  

Provided always that the total amount of compensation for delay to be paid under 

this condition shall not exceed the under noted percentage of the contract value or  

of the contract value of the item or group of items of work for which a separate 

period of completion is given:  

  

a. Completion period (as originally-stipulated)    --  10  percent.  

   Not exceeding 6 months.    

b. Completion period (as originally-stipulated)   -- 7½  percent.  Exceeding 6 

months and not exceeding 2 years.  

c. Completion period (as original-stipulated)    --    5 percent.  

   Exceeding 2 years  

  

The amount of compensation may be adjusted or set-off against any sum payable to 

the Contractor under this or any other contract with the B.H.E.L.  

  

42. Laws Governing the Contract:  

  

   This contract shall be governed by the Indian Laws for the time being inforce.  

  

43. Cancellation of Contract for Corrupt Acts:  
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The Accepting Officer, whose decision shall be final and conclusive, shall, without 

prejudice to any other right or remedy which shall have accrued or shall accrue 

thereafter to Bharat Heavy Electricals Limited, cancel the contract in any of the 

following cases and the Contractor shall be liable to make payment to B.H.E.L for 

any loss or damage resulting from any such cancellation for default.  

  

   If the Contractor shall:  

  

a. Offer or give or agree to give to any person in BHEL service any gift or consideration 

of any kind as an inducement or reward for doing or for bearing to do or for having 

done or forborne to do a day act in relation to the obtaining or execution of this or any 

other contract for BHEL service OR  

  

b. Enter into a contract with B.H.E.L in connection with which commission has been 

paid or agreed to be paid by him or with his knowledge, unless the particulars of any 

such commission and the terms of payment thereof have previously been disclosed in 

writing to the Accepting Officer, OR  

  

c. Obtain a contract with B.H.E.L as a result of ring tendering or by non-bonafide 

methods of competitive tendering without first disclosing the fact in writing to the 

Accepting Officer.  

  

44.  Cancellation of Contract for Insolvency, Assignment or Transfer or Sub-

Letting of Contract:  

  

 The Accepting Officer, without prejudice to any other right or remedy which shall accrue 

thereafter to B.H.E.L shall cancel the contract in any of the following cases:  

    If the Contractor,  

a) Being an individual, or if a firm any partner thereof shall at any time be adjudged 

bankrupt or have a receiving order or orders for administration of his Estate made 

against him or shall take any proceedings, for liquidation or composition under any 

Bankruptcy Act for the time being in force or make any conveyance or assignment of 

his effects of composition or arrangement for the benefit of his creditor or purport to 

do so, or if any application be made under any Bankruptcy Act for the time being in 

force for the sequestration of his Estate or if a trust deed be granted by him on behalf 

of his creditors, OR  

  

b) Being a Company, shall pass a resolution or the Court shall make an order for the 

liquidation of its affairs, or a Receiver or Manager on behalf of the debentures holders 

shall be appointed or circumstances shall arise which entitle the court or debentures 

holders to appoint a Receiver or Manager OR.  

  

c) Assigns, transfers, sub-lets or attempts to assign, transfer or sub-let any portion of the 

work without the prior written approval of the Accepting Officer. OR  

  

d) Shall suffer an execution being levied on his goods and allow it to be continued for a 

period of 21 days.  
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Whenever the Accepting Officer exercises his authority to cancel the Contract under 

this condition, he may complete the work by any means at the Contractor‟s risk and 

expense provided always that in the event of cost of the completion (as certified by 

Engineer-in-charge which is final and conclusive) being less than the contract cost, 

the advantage shall accrue to the BHEL and that if the cost of completion exceeds 

the money due to the Contractor under the contract, the Contractor shall either pay 

the excess amount ordered by the Engineer-in-charge or the same shall be recovered 

from the Contractor by other means.  

  

Engineer-in-charge will have powers to take possessions of  the site and any 

materials, constructional plant, implements, stores, etc, thereon and or carryout the 

work by any means at the risk and cost of the contractor.  

  

In case the BHEL completes the work under the provisions of this condition the  

cost of such completion to be taken  into account in determining  the excess cost to  

be charged to the contractor under this Condition shall consist of the cost of 

materials purchased and/or labour provided by the BHEL with an addition of such 

percentage to cover superintendence and establishment  charges as may be decided 

by the Project Manager/Project Engineer whose decision shall be final and  

conclusive.  

  

If the contractor fails to pay the excess sum within a period of 30 days, the 

Engineer-in-charge shall have the right to sell any or all of the contractor‟s unused 

materials, constructional plant implements, temporary buildings, etc., and apply the 

proceeds of sale thereof towards the satisfaction of any sum due from the contractor 

under the contract and if thereafter be any balance outstanding from the contractor, 

it shall be recovered in accordance with the provisions of the contract.  

  

45. Cancellation of  contract in part  or in full for contractor‟s default:  

  

If the Contractor:  

  

(a) makes default in commencing the work within a reasonable time from the  

date of handing over of the site and continue in that state after a reasonable 

notice from Engineer-in-charge, OR    

  

  

(b) in the opinion of the Engineer-in-charge at any time, whether before or after 

the date or extended date for completion, makes default in proceeding with 

the work, with due diligence and continue  in that state after a notice of  seven 

days from Engineer-in-charge, OR  

   

(c) fails to comply with any of the terms and conditions of the contract or after 7   

days notice in writing with  orders properly issued there under, ( OR)  

  

(d) fails to complete the work order and items of work individual dates for 

completion and clear the site on or before the date of completion or fails to 
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achieve the progress as set out under clauses 7 of these General Conditions of 

Contract.  

  

The Accepting Officer may, without prejudice to any other right or remedy which shall 

have accrued or shall accrue there after to B.H.E.L cancel the contract as a whole or in 

part thereof or only such work order or items of work in default from the contract.  

Whenever the Accepting Officer exercises his authority to cancel the contract as a 

whole or in part under this conditions he may complete the work at the Contractor‟s  

risk and cost, provided always that in the event of the cost of completion (as certified by  

Engineer-in-charge which is final and conclusive) being less than the contract cost the 

advantage shall accrue to the B.H.E.L if the cost of completion exceeds, the money due 

to the contractor under this contract,  the contractor shall either pay the excess amount 

ordered by Project Manager or the same shall be  recovered from the contractor by 

other means.  Engineer-in-charge will have power to take possession of the site and any 

materials, constructional plant, implements, Stores, etc., thereon.  

  

In case the B.H.E.L completes the work or any part thereof under the provisions of this 

conditions the cost of such completion to be taken in to  account in determining the 

excess cost to be charged to the contractor under this conditions shall consists of the 

cost of materials purchased and/or labour provided by the B.H.E.L with an addition of 

such percentage to cover superintendence and establishment charges   as   may be 

decided by the Project Manager/Engineer whose decision shall be final  and conclusive.  

  

If the contractor fails to pay the excess sum within a period of 30 days, the Engineerin-

charge shall  have the right to sell any or all of the contractor‟s unused materials, 

constructional plant  implements, temporary buildings, etc, and apply the proceeds of 

sale thereof towards  the satisfaction  of any sum due from the contractor under the 

contract and if thereafter be any balance outstanding from the contractor it shall be 

recovered in accordance with the provision of the contract.  

  

46. Termination of Contract for Death  

  

Without prejudice to any of the rights or remedies under this contract if the 

contractor dies, the accepting Officer shall have the opinion of terminating the 

contract without compensation to the contractor.  

  

47. Special Powers of Determination  

  

If at any time after the acceptance of the tender B.H.E.L shall for any reason 

whatsoever not require the whole or any part of the work, to be carried out the 

project Manager/Engineer shall give notice in writing of the fact to the Contractor 

who shall have no claim to any payment of compensation or otherwise howsoever 

on account of any profit or advantage which he might have derived from the 

execution of the work in full  but which he did not derive in consequence of the 

foreclosing of the work.  

  

He shall be paid at Contract rates, for the full amount of the work executed  

including such additional works, e.g. clearing of site, etc., as may be rendered 

necessary by the said fore closing.  He shall also be allowed a reasonable payment 
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(as decided  by the Accepting Officer )  for  any expenses sustained on account of 

labour and materials collected but which could not be utilised on the work, as 

verified by the Engineer-in-charge.  Neither shall the Contractor have any claim for 

compensation on account of any alterations having been made in the original 

specifications,  drawings, designs  and instructions, involving any curtailment of the 

work as originally contemplated.  

  

48. Fair Wage  

  

(a) The contractor shall pay not less than the “ Fair Wage” to labourers engaged 

by   him on the work.  

  

“Fair Wage” means wage whether for time or piece work notified at the time of 

inviting tenders for the work and where such wages have not been notified the 

wages prescribed by the Project Manager/Engineer for the stations at which the 

work is done.  

  

(b) The Contractor shall not with standing the provision of any contract to the 

contrary, cause to be paid a “Fair Wage” to labourers indirectly engaged on 

the work, including any labour engaged by the SubContractors in connection 

with the said work, as if the labourers had been directly employed by him.  

  

(c) In respect of labourers directly or indirectly employed on the work for the 

performance of  the Contractors part of this Agreement, the Contractor shall 

comply with or cause to be complied with B.H.E.L Contractor‟s Labour 

Regulations (appended here to as Annexure „A‟ to these conditions) in regard 

to payment of wages, wage period deduction from wages, recovery of wages 

not paid and deductions unauthorisedly  made, maintenance of wage book, 

wage-slips publication of scale of wage and other terms of employment 

inspection and submission of periodical returns and all other matters of alike 

nature.  

  

(d) The Engineer-in-charge concerned shall have the right to deduct from the 

money due to the contractor any sum required or estimated to be required for  

making good the loss suffered by a worker or workers by reason of non-

fulfilment of the conditions of the contract for the benefit of the workers non-

payment of wages or of deductions made from his or their wages which are 

not justified by the terms of the contract or nonobservance of the regulations.  

  

(e) The Contractor shall be liable primarily for all payments to be made under the 

contract and for the observance of the Regulations aforesaid without prejudice 

to his right to claim indemnity from his sub-contractors.  

  

d) The regulations aforesaid shall be deemed to be a part of this contract and any 

breach thereof shall be deemed to be a breach of this Contract.  
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CHAPTER IV  

  

VALUATION AND PAYMENT  

  

 49.  Records and Measurements:  

  

All items having a financial value shall be entered in the B.H.E.L Measurement 

Book so that a complete record is obtained of all works performed under the 

Contract.  

  

Buildings, etc., priced in Schedule „A‟ as a unit lumpsum will be entered by 

number at the unit lumpsum.  

  

Work carried out for agreed lumpsum will be described and similarly recorded.  

  

Lumpsum omissions will be entered for deduction.  Measurement shall be restricted 

to that required to ascertain the financial liability of B.H.E.L under the contract.  

  

Work which fails to be measured in detail shall be measured physically, without 

reference to any local custom that may obtain excepting where it may otherwise be 

directed in the tender documents.  The measurements shall be taken jointly by any 

person duly authorized on the part of the BHEL and by the Contractor.  

  

The Engineer-in-charge shall give reasonable notice in writing to the Contractor of 

appointment for measurement.  

  

The Contractor shall, without extra charge, provide assistance with appliance and 

other things necessary for measurement.  

  

The Contractor shall bear all the cost of measurement of his work.  

  

Measurement shall be entered in the B.H.E.L Measurement Book and signed and 

dated by both parties each day at the Site on completion of measurement.  If the 

Contractor objects to any of the measurements recorded on behalf of the B.H.E.L a 

note to that effect will be made in the BHEL Measurement Book or against the item 

or items objected to; and such note shall be signed and dated by both the parties 

engaged in taking the measurement.  

  

If, as a result of such objection, it becomes necessary to re-measure the work wholly 

or in part, the expense of such re- measurement shall be borne by the party requiring 

the measurement.  

  

Measurement to be re-taken, provided that a net error is found by this  

remeasurement to amount to less than 5% (five percent)  of the value as recorded by 

the first measurement.  But, where the net errors amount to 5% and over  of the  

said value, then the cost is to be borne by the other party.  In any case, if the net 

value of errors found exceeds Rs. 500/- the expense of remeasurement is to be borne 

by the other party.  If the Contractor‟s representative fails to attend when required, 
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the Engineer-in-charge shall have power to proceed by himself to take measurement 

and in that case these measurements shall be accepted by the Contractor as final.  

  

The contractor shall, once every month, submit to the Engineer-in-charge with a 

copy to the Civil Manager/Senior Engineer details of his claims for the work done 

by him up to and including the previous month which are not covered by his 

Contract Agreement in any of the following respects;  

  

a. Deviation from the items and Specifications provided in the contract documents.  

b. Extra Items/New Items of work  

c. Quantities in excess of those provided in the contract schedule.  

d. Items in respect of which rates have not been settled.  He should, in addition 

furnish a clear certificate to the effect that the claims submitted by him as 

aforesaid cover all his claim and that no further claims shall be raised by him in 

respect of the work done up to and including the period  under report.  

  

Except where any  general or detailed description of the work in quantities 

expressly  shows to the contrary, schedule of quantities shall be deemed to have 

been prepared and measurements shall be taken in accordance with  the 

procedure set forth in the schedule of rates specification notwithstanding any 

provision in the relevant standard method of measurement or any general or 

local custom.  In the case of items which are not covered by the schedule of 

rates / specification, measurements shall be taken in accordance with relevant 

standard method of measurement issued by the Indian Standard Institution or as 

per standard engineering practice.  

  

 50.  Valuation of Deviations:  

  

   Rates for deviated items of work will be  fixed as follows:-  

  

1. For any item of work required to be carried out after the contract has been awarded and 

which is not covered by Contractor‟s  Schedule but is covered by B.H.E.L Schedule 

of rates the rate payable for such a fresh item will be derived from B.H.E.L 

Schedule by the method of proportion as follows:  

   

a. In the same proportion to rate in B.H.E.L Schedule of Rates as the tendered rate for 

the nearest analogous item of work in Contractor‟s schedule bears to rate for the 

particular analogous item of work in B.H.E.L Schedule of rates.  

  

b. If a single appropriate analogous item of work is not available in both Schedule 

(Contractor‟s and B.H.E.L Schedule) then the method of proportion will be applied 

to the nearest analogous group of items available in both the Schedules referred to i.e. 

in the same proportion as the total tendered cost of that particular group of  items (the 

sum of the products of the tendered rates and the  quantities for which orders are 

placed bears to the total cost of the same items and quantities at the B.H.E.L Schedule 

of Rates.  
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c. If even an appropriate analogous group of items is not available in Contractor‟s 

Schedule and B.H.E.L Schedule, then the methods of proportion will be applied to all 

those items of the whole work, which are available in both the Schedules and for 

which orders have been placed on the contractor, i.e., in the same proportion as the 

total cost of all these items of work  (the sum of the products of the tendered rates and 

the quantities  for which orders are placed) bears to the total cost of the same items 

and qualities at the B.H.E.L Schedule of Rates.  

  

II. If any work not covered by any of the foregoing is ordered on the Contractor, the basis 

of payment shall be decided by the Accepting Officer whose decision shall be final 

and conclusive and binding on the parties.  

  

 The selection of analogous items or analogous group of items referred to above shall be 

done by the Engineer-in-charge.  Where the rates for deviated items or new items of 

work can be derived by the selection of different analogous items or analogous 

group of items, the lowest of all such derived rates shall be taken as the correct rate.  

  

 In the case of the contracts   for which the Engineer-in-charge  is the  Accepting Officer, 

all disputes regarding the settlement of rates of deviated or new items or work shall 

be referred to the Deputy Manager/Manager whose decision shall be final and 

conclusive as the case may be.  

  

 51.  Reimbursement / Refund on Variation in Price, Materials:  

  

 If after submission of the tender and/or during the progress of the works, the price of any 

material (not being a material supplied from the B.H.E.L store in accordance with 

the Conditions of the Contract) is increased or decreased by an Act of Legislature 

(Central or State) and/or any notification there under or on account of new duties or 

levies such as octroi or on account of increase or  decrease in such duties affecting 

the price of materials required for incorporation in the works and made from 

materials of   

  

which the price has increased or decreased as aforesaid and the Contractor has 

thereupon to pay in respect of such material or item a price which is higher or lower 

than the price of that material or item as prevailing immediately before the passing 

of such Act or levying, increasing/ decreasing of such duty, the B.H.E.L shall incase 

of  increase in price or  the duty reimbursed to the contractor and incase of decrease 

in price, the B.H.E.L shall  be entitled to a refund of the reduction price or the 

reduction in duty.  Provided, however no reimbursement or refund shall be made if 

the increase/decrease is not more than 10% of the said price, and if so, the 

reimbursement  or refund shall be  made  only on  the  excess over 10% provided 

always that any such increase shall not be payable if, in the opinion of the Deputy 

Manager/Manager (whose decision  shall be final and conclusive)  the increase is 

attributable to the delay in the execution of the contract within the control of the 

contractor or that any such increase  has  become  operative  after the contracted/or 

extended date of completion of the work or items of work in question.   

  

 The Contractor shall, for the purpose of this condition, keep such books of account and 

other documents as are necessary to show the amount of any increase claimed or 
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any reduction available and shall allow inspection of the same by any duly 

authorized representative of the B.H.E.L and further shall at the request of the 

Engineer-in-charge furnish for verification such other information of the Engineer-

in-charge  may require.  

  

 The Contractor shall within a reasonable time of his becoming, aware of any alteration in 

the prices of any such materials, give notice thereof in writing to the Engineer-in-

charge stating that the rate is submitted in pursuance to this condition together with 

all information relating thereto which he may be in a position to supply.  

  

 52.  Advances on Account:  

  

 No payment shall be made for work estimated to cost less than Rupees FIVE  

THOUSAND till the whole of the work shall have been completed and a certificate 

of completion given by the Competent Authority.  

  

 In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor 

may at intervals of not less than one month or as otherwise provided for in the 

Contract Documents, counting from the date on which order to commence work is 

given by Engineer-in-charge submit claims on B.H.E.L forms for payment of 

advances on account of work done and of materials delivered in connection with the 

Contract.  

  

 The contractor shall be paid in respect of such claims to the extent approved and passed by 

the Engineer-in-charge subject a maximum of 90% of the value of the work actually 

executed to the satisfaction of the Engineer-in-charge.  The certificate of the 

Engineer-in-charge regarding such approval and passing of the sums so payable 

shall be final and conclusive against the Contractor.  

  

“After the full amount of Security Deposit is made up through the 10% 

deduction from On account” bills, 100% payment of all subsequent bills 

may be made to the Contractor.  

  

The Contractor may also be paid during the progress of the work 75% of the value 

of any materials which are in the opinion of the Engineer-in-charge in accordance 

with the Contract, and are actually required for incorporation in the work and which 

have reasonably been brought to the site in connection therewith and are adequately 

stored and / or  protected against damage by weather or other causes, but which 

have not at the time of payment of the advance been incorporated in the work on 

furnishing a formal hypothecation deed.  Payment of such advances, however, shall 

be purely at the discretion of the Deputy Manager/Senior Engineer provided always 

that payments shall not be made under these periodical certificates in respect of 

perishable materials like lime, cement, timber, sand, kankar, etc.,  Any sums/due 

from the Contractor on account of Tools and Plant, Stores or any other items 

provided by B.H.E.L shall be deducted from the respective advances, the Engineer-

in-charge shall from time to time certify the sums payable to the contractor after 

retaining the reserves.  
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Any certificate relating to work done or materials delivered may be modified  or 

corrected by any subsequent interim certificate or by the final certificate and no 

certificate of the Engineer-in-charge supporting an advance payment shall itself be 

conclusive evidence that any work or materials to which it relates are in accordance 

with the contract.  All such intermediate payments shall be regarded as advances 

against the final payment only and shall not be considered as an admission of the 

due performance of the contract or any part there of in any respect or the accruing 

of any claim whatsoever.  

  

Such intermediate payment shall not conclude, determine or affect  in any way the 

powers of the Engineer-in-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any way vary or affect the contract.  

  

 53.  Final Bill  

  

As soon as possible after the completion of the work to the satisfaction of the 

Engineer-in-charge, the contractor shall forward a certified final account on BHEL 

form, in duplicate.  

  

It shall be accompanied by all abstracts, vouchers etc., in support thereof and shall 

be prepared in the manner prescribed by the Engineer-in-charge.  

  

No claims will be entertained after the receipt of the final bill.  

  

The Contractor shall be entitled to be paid the final sum less the value of payments 

already made on account subject to certification of the final bill by the Engineer-in-

charge.  Any sums due from the contractor on account of Tools & Plant, Stores or 

any other items provided by BHEL not yet  recovered from the contractor shall be 

deducted from the final sum aforesaid.  

  

No charge shall be allowed to the Contractor on account of the preparation of the 

final bill.   

   

54. Payment of Bills  

  

All payment to be made to the Contractor under this contract shall be by Electronic 

Fund Transfer / RTGS only (Within a reasonable time after the Certification by the 

Engineer-in-charge).   

  

55. Recovery from Contractor:  

Whenever under the contract any sum of money shall be recoverable from or 

payable by the contractor the same may be deducted from any sum then due or 

which at any time thereafter may become due to the Contractor under the contract 

or under any other Contract with BHEL or from his Security Deposit or he shall pay 

the claim on demand.  

  

56. Post Technical Audit of Work and Bills:  

BHEL reserves the right to carry out a post-payment audit and technical 

examination of the work and final bill including all supporting vouchers, abstracts 
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etc., and to enforce recovery of any sums becoming due as a result thereof in  the 

manner provided in the preceding sub-paragraphs provided however that no such 

recovery shall be enforced after three years of passing the final bill.  

  

  

57. Refund of Security Deposit:  

  

50% of the Security Deposit mentioned in condition 16 above, may be refunded to 

the contractor in respect of all contracts on completion of work  and  after payment  

of  final  bill and the  balance  50% on  expiry  of  the maintenance period, 

(described under clause 23) provided the contractor shall have rendered a “No-

Demand” Certificate.  In case of works where maintenance period is not involved 

100% of the Security Deposit may be refunded after payment of final bill provided 

that the contractor shall have rendered a “No-Demand Certificate”.  

  

58. Arbitration:  

  

Except where otherwise provided for in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used on 

the work or as to any other question, claim, right, matter or thing whatsoever in any 

way arising out of or relating to the contract, designs, drawings, specifications, 

estimates, instructions, orders or these conditions or otherwise concerning the work 

or failure to execute the same whether arising during the progress of the work or 

after the completion or abandonment thereof shall be referred to the sole arbitration 

of the Executive Director  / General Manager of BHEL and if  ED   is unable or 

unwilling to act, to the  sole arbitration of some other person appointed by the  ED / 

General Manager, willing to act  as such arbitrator.  The cases referred to arbitration 

shall be other than those for which the decision of the Manager / Senior Engineer / 

Engineer-in-charge is expressed in the contract to be final and conclusive.  There 

will be no objection if the arbitrator so appointed is an employee of B.H.E.L and 

that he had to deal with the matters to which the contract relates and that in the 

course of his duties as such he had expressed views on all or any of the matters in 

dispute or difference.  

  

The arbitrator to whom the matter is originally referred being transferred or 

vacating his office or being unable to act for any reason, such Executive Director / 

General Manager as aforesaid at the time of such transfer, vacation of office or 

inability to act, shall appoint another person to act as arbitrator in accordance with 

the terms of the contract.  Such person shall be entitled to proceed with the 

reference from the stage at which it was left by his predecessor.  

  

Subject as aforesaid the provision of the Arbitration & Reconciliation Act, 1996 or 

any statutory modification or re-enactment  thereof and the rules made there under 

and for the time being in force shall apply to the arbitration proceeding under this 

clause.  
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It is a term of the contract that the party involving arbitration shall specify the 

dispute or disputes to be referred to arbitration under this clause together with the 

amount or amounts claimed in respect of each such dispute.  

  

The arbitrator(s) may from time to time with consent of the parties enlarge the time 

for making and publishing the award.  

  

The work under the Contract shall, if reasonably possible, continue, during the 

arbitration proceedings and no payment due or payable, to the Contractor shall be 

withheld on account of such proceeding.  

  

The Arbitrator shall be deemed to have entered on the reference on the date he 

issues notice to both the Parties fixing the date of first hearings.  

   

The arbitrator shall give a separate award in respect of each dispute or difference 

referred to him.  

  

The venue of arbitration shall be such place as may be fixed by the Arbitrator in his 

sole discretion.  

  

The award of the arbitrator shall be final, conclusive and binding on all parties to 

this contract.  

  

In the event of disputes or differences arising between one public sector enterprise 

and a Govt.  Department or between two public sector enterprises the above 

stipulations shall not apply the provisions of BPE office memorandum No. BPE/CL 

001/ 76MAN / 2 (1.10) 75-BPE (GM-1) dated 1st
 January 1976 or its amendments 

for arbitration shall be applicable.  
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ANNEXURE „A‟  

  

B.H.E.L CONTRACTOR‟S LABOUR REGLUATIONS  
(See condition 20)  

  

1. Definition:  

  

In these regulations, unless otherwise expressed or indicated, the following words 

and expressions shall have the meaning hereby assigned to them.  

  

a) “Labour” means workers employed by a contractor directly, or indirectly 

through a sub-contractor, or by an agent on his behalf on a payment not 

exceeding Rs.500 per month.  

  

b) “Fair Wage” means wages, which shall include wages for weekly day of rest 

and other allowances, whether for time or piece work, after taking into 

consideration prevailing market rates for similar employments in the 

neighborhood but shall not be less than the minimum rates of wages fixed 

under the minimum Wages Act.  

  

c) “Contractor” for the purpose of these Regulations shall include an agent or 

Sub-Contractor employing labour on the work taken on contract.  

  

d) “Inspecting Officer” means any Labour Enforcement Officer, or Assistant 

Labour  Commissioners  of  the  Chief  Labour 

 Commissioner‟s  

Organisation.  

  

e) “Form” means a form appended to these Regulations.  

  

2. Notice of Commencement :  

  

The Contractor shall, within SEVEN DAYS of commencement of the work, furnish 

in writing to the Inspecting Officer of the area concerned the following information 

with copy to the Engineer-in-charge.  

  

a) Name and situation of the work.  

b) Contractor‟s name and address.  

c) Particulars of the Department for which the work is undertaken.  

d) Name and address of sub-contractors as and when they are appointed  

e) Commencement and probable duration of the work   

f) Number of workers employed and likely to be employed,  

g) „Fair wages‟ for different categories of workers.  

  

3. (i) Number of hours which shall constitute a normal working day:    The number of 

hours which shall constitute a  normal working day for an adult shall be NINE 

hours.  The working day of an adult worker shall be so arranged that of intervals, if 
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any, for rest it shall not spread over more than twelve hours on any day.  When an 

adult worker is made to work for more than NINE hours on any day or for more 

than FORTY EIGHT hours in any week he shall in respect of overtime work, be 

paid wages at double the ordinary rate of wages.  

    

(ii) Weekly day of rest:  Every worker shall be given a weekly day of rest which 

shall be fixed and notified atleast TEN days in advance. A worker shall not 

be required or allowed to work on the weekly rest day unless he has or will 

have a substituted rest day, on one of five days immediately before or after 

the rest day.  Provided that no substitution shall be made which will result in 

the worker working for more than ten days consecutively without a rest day 

for a whole day.    

  

  

  

 Where in accordance with the foregoing provisions a worker works on the rest day 

and has been given a substituted rest day he shall be paid wages for the work 

done on the weekly rest day at the overtime rate of wages.  

  

NOTE: The expression „Ordinary rate of wages‟ means the fair wage the 

worker is entitled to.  

  

4. Display of Notice Regarding Wages, Weekly Day of Rest, Etc.:  

  

The Contractor shall before he commences his work on contract display and 

correctly maintain and continue to display and correctly maintain in clean and 

legible condition in consipicuous places on the works, notice in English and in the 

local Indian languages, spoken by majority of workers, given the rate of fair wages, 

the hours of work for which such wages are payable, the weekly rest days workers 

are entitled to and name and address of the Inspecting Officer.  The Contractor shall 

send a copy each of such notices to the Inspecting Officers and the Engineer-in-

charge.  

  

5. Fixation of Wage Periods:  

  

The Contractor shall fix wage periods in respect of which wages shall be payable  

.  

No wage period shall normally exceed one week.  

  

6. Payment of Wages:  

    

(i) Wages due to every worker shall be paid to him direct.  All wages shall be 

paid in current coins or currency or in both.  

  

            Wages of every worker employed on the contract shall be paid where the 

wage period is one week, within, THREE DAYS from the end of the wage period, 

and in any other case before the expiry of the 7th day or 10th day from the end of the 

wage period according as number of workers does not exceed 1,000.  
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(ii) When employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before expiry of the day 

succeeding the one on which his employment is terminated.  

  

(iii) Payment of wages shall be made at the work site on a working day except 

when the work is completed before expiry of the wage period, in which case 

final payment shall be made at the work site within 48 hours of the last 

working day and during normal working time.  

  

NOTE: The term “Working Day”  means a day on which the work on which labour  

is employed is in progress.    

  

7. Register of Workmen :  

  

A register of workmen shall be maintained in the form appended to these 

regulations and kept at the work site or as near to it as possible, and the relevant 

particulars of every workmen shall be entered therein within THREE days of his 

employment.  

    

8. Employment Card:  

  

The Contractor shall issue an employment card in the Form appended to these 

regulations to each worker on the day of work or entry into his employment. If a 

worker has already any such card with him issued by the previous employer the 

contractor shall merely endorse that Employment Card with relevant entries.  On 

termination of employment the Employment Card shall again be endorsed by the 

Contractor and returned to the worker.  

  

9. Register of Wages etc.,  :  

  

(i) A register of Wages-cum-Muster Roll in the Form appended to these 

regulations shall be maintained and kept at the work site or as near to it as 

possible.  

  

(ii) A wage slip in the form appended to these regulations shall be issued to every 

worker employed by the Contractor atleast a day prior to disbursement of 

wages.  

  

10. Fines and Deductions which may be made from wages:  

  

(i) Wages of worker shall be paid to him without any deductions of any kind except 

the following:  

a) Fines;  

  

b) Deductions for absence from duty, i.e., from the place or the places where by 

the terms of his employment he is required to work.  The amount of deduction 

shall be in proportion to the period for which he was absent.  
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c) Deduction for damage to or loss of goods expressly entrusted to the employed 

person for custody, or for loss of money which he is required to account for, 

where such damage or loss is directly attributable to his neglect or default;  

  

d) Deductions for recovery of advances or for adjustment of overpayment of a 

wages.  Advance granted shall be entered in a register; and  

  

e) Any other deduction, which the B.H.E.L may from time to allow.  

  

ii. No fines shall be imposed on a worker save in respect of such acts and 

omissions on his part as have been approved by the Chief Labour 

Commissioner.  

  

iii. No fines shall be imposed on a worker and no deductions for damage or loss 

shall be made from wages until the worker has been given an opportunity of 

showing cause against such fines or deductions.  

  

iv. The total amount of fines which may be imposed in any one wage period on 

a worker shall not exceed an amount equal to three paise in rupee of the wages 

payable to him in respect of that wage period.  

  

v. No fine imposed on a worker shall be recovered from him in instalments, or 

after expiry of sixty days from the date on which it was imposed.  Every fine 

shall deemed to have been imposed on the day of the act or omission in respect 

of which it was imposed.  

  

vi. The Contractor shall maintain both in English and the local Indian language a 

list, approved by the Chief Labour Commissioner, clearly stating the acts and 

omissions for which penalty or fine may be imposed on a workman and 

display it in good condition in a conspicuous place on the work site.   

  

vii. The Contractor shall maintain a register of fines and the register of deductions 

for damage or loss in the Forms appended to these regulations which should 

be kept at the place of work.   

  

11. Register of Accidents  :  

  

The Contractor shall maintain a register of accidents in such form as may be 

convenient at the work place but the same shall include the following particulars:   

  

a) Full particulars of the labourers who met with the accident.  

b) Rates of Wages.  

c) Sex  

d) Age  

e) Nature of accident and cause of accident.  

f) Time and date of accident.  

g) Date and time when admitted in hospital.  
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h) Date of discharge from the hospital.  

i) Period of treatment and result of treatment.  

j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer.  

k) Claim required to be paid under Workmen‟s Compensation Act.  

l) Date of payment of compensation.  

m) Amount paid with details of the person to whom the same was paid.  

n) Authority by whom the compensation was assessed.  

o) Remarks.  

  

12. Preservation of Registers  :  

  

The Register of Wages-cum-Muster Roll required to be maintained under these 

Regulations shall be preserved for 3 years after the date on which last entry is made 

therein.  

  

13. Enforcement :  

    

The Inspecting Officer shall either on his own motion or on a complaint received by 

him carry out investigations, and send a report to the Engineer-in-charge specifying 

the amounts representing workers, dues and amount of penalty to be imposed on the 

contractor for breach of these Regulations, that have to be recovered from the 

contractor, indicating full details of the recoveries proposed and the reasons 

therefore.  It shall be obligatory on the part of the Engineer-inCharge on receipt of 

such a report to deduct such amounts from payments due to the contractor.  

  

14. Disposal of amounts recovered from the Contractor :  

  

The Engineer-in-charge shall arrange payment to workers concerned within 

FORTY FIVE days  from receipt of a report from the Inspecting Officer except in 

cases where the contractor had made an appeal under Regulation, 16 of these 

Regulations.  In cases where there is an appeal, payments of workers, due would be 

arranged by the Engineer-in-charge, wherever such payments arise, within 

THIRTY days from the date of receipt of the decision of the Regional Labour 

Commissioner (R.L.C.).  

  

15. Welfare Fund:  

  

All money that are recovered by the Engineer-in-charge by way of workers, due 

which could not be disbursed to workers within the time–limit prescribed above, 

due to reasons such as where-about of workers not being known, death of a worker, 

etc., and also amounts recovered as penalty, shall be credited to a fund to be kept 

under the custody of B.H.E.L for such benefit and welfare of workmen employed 

by contractors.  
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16. Appeal against decision of Inspecting Officer :  

  

Any person aggrieved by a decision of the Inspecting Officer may appeal against 

such decision to the Regional Labour Commissioner concerned within THIRTY 

days from the date of the decision, forwarding simultaneously a copy of his appeal 

to the Engineer-in-charge.  The decision of the Regional Labour Commissioner 

shall be final and binding upon the Contractor and the workmen.  

  

17. Representation of Parties:  

  

i. A workman shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an Officer of a registered trade union of which the said trade 

union is affiliated or where the workman is not a member of any registered trade 

union, by an Officer of a registered trade union connected with, or any other workmen 

employed in the industry in which the worker is employed.  

  

ii. A Contractor shall be entitled to be represented in any investigation or enquiry under 

these Regulations by an officer of  an association of contractors of which he is a 

member or by an officer of a Federation of Associations of Contractors   to which the 

said association is affiliated or where the contractor is not a member of any 

association of employers, connected with, or by any other employer engaged in the 

industry in which the contractor is engaged.  

  

iii. No party shall be entitled to be represented by a legal practitioner in any investigation 

or enquiry under these Regulations.  

  

18. Inspection of Books and other Documents:  

  

The Contractor shall allow inspection of the Register and other documents 

prescribed under these Regulations by Inspecting Officer and the Engineer-incharge 

or his authorized representative at any time and by the worker or his agent on 

receipt of due notice at a convenient time.  

  

19. Interpretation etc.  

    

On any question as to the application, interpretation or effect of the Regulations the 

decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner 

(Central) shall be final and binding.  

  

20. Amendments:  

  

Central Government may, from time to time, add to or amend the Contractor‟s 

Labour Regulations and issue such directions as it may consider necessary for the 

proper implementation of the Contractor‟s Labour Regulations or for the purpose of 

removing any difficulty which may arise in the administration thereof, based on 

which the B.H.E.L., Contractor‟s Labour Regulations herein contained shall be 

subject to revision.  
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MODEL RULES FOR LABOUR WELFARE  
(See Condition 20)  

  

1. Definition:  

(a) „Workplace‟ means a place at which, on an average, twenty or more      

workers are employed.  

(b) „Large Workplace‟ means a place at which on an average, 500 or more 

workers are employed.  

  

2. First Aid: At every workplace, there shall be maintained in a readily accessible 

place first-aid appliances including an adequate supply of sterilized dressings and 

sterilized cotton wool as prescribed in the Factory Rules of the  

State in which the work is carried on.  The appliances shall be kept in good order  

and, in large work places, they shall be placed under the charge of a responsible 

person who shall be readily available during working hours.  

  

 At large workplaces, where hospital facilities are not available within easy distance of the 

works First Aid posts shall be established and be run by a trained compounder.  

  

 Where large workplaces are remotely situated and far away from regular hospitals an 

indoor ward shall be provided with one bed for every 250 employees.  

  

 Where large workplaces are situated in cities, towns or in their suburbs and no beds are 

considered necessary owing to proximity of city or town hospitals, suitable transport 

shall be provided to facilitate removal of urgent cases to these hospitals.  At other 

workplaces, some conveyance facilities shall be kept readily available to take 

injured person or persons suddenly taken seriously ill, to the nearest hospital.  

  

 At large workplaces there shall be provided and maintained an ambulance room of the 

prescribed sizes, containing the prescribed equipment and in the incharge of such 

medical and nursing staff as may be prescribed.  For this purpose the relevant 

provisions of the Factory Rules of the State Government of the area where the work 

is carried on may be taken as the prescribed standard.  

  

3. Accommodation for  Labour: The Contractor shall during the progress of the works 

provide, erect and maintain necessary temporary living accommodation and ancillary 

facilities for labour at his own expense and to standards and scales as approved by the 

Engineer-in-charge.  

  

4. Drinking Water:  In every workplace, there shall be provided and maintained at 

suitable places, easily accessible to labour, a sufficient supply of cold water fit for 

drinking.  

Where drinking water is obtained from an intermittent public water supply each 

workplace shall be provided with storage where drinking water shall be stored.  

Every water supply storage shall be at a distance of not less than 15 meters from 

any latrine drain or other source of pollution. Where water has to be drawn from an 

existing well, which is within such proximity of latrine drain or any other source of 

pollution, the well shall be properly chlorinated before water is drawn from it for 
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drinking. All such wells shall be entirely closed in and be provided with a trap door 

which shall be dust and water-proof.  

  

A reliable pump shall be fitted to each covered well, the trap door shall be kept 

locked and opened only for cleaning or inspection which shall be done at least once 

a month.  

  

5. Washing and Bathing places: Adequate washing and bathing places shall be 

provided separately for men and women.  Such places shall be kept in clean and 

drained condition.  

  

6. Scale of Accommodation in Latrines and Urinals:  These  shall  be  

provided within the precincts of every workplace latrines and urinals in an 

accessible place, and the accommodation, separately for each of these, shall not be 

less than at the following scales:  

                    No.of Seats  

a) Where number of persons does not exceed 50   2  

b) Where number of persons exceed 50 but does  

    not exceed 100           3   c) 

 For additional persons         3  

                 Per 100 or part thereof.  

 In particular cases, the Engineer-in-charge shall have the power to increase the 

requirement, where necessary.  

7. Latrines and Urinals: Except in workplaces provided with water flushed latrines 

connected with a waterborne sewage system, all latrines shall be provided with 

receptacles on dry-earth system which shall be cleaned at least four times daily and 

at least twice during working hours and kept in a strictly sanitary condition.  

Receptacles shall be tarred inside and outside at least once a year.  

  

 If women are employed, separate latrine and urinals, screened from those for men and 

marked in the vernacular in conspicuous letters “For Women only” shall be 

provided on the scale laid down in rule 6.  Those for men shall be similarly marked 

“For Men only” A poster showing the figure of a man and of a woman shall also be 

exhibited at the entrance to latrines for each sex.  There shall be adequate supply of 

water close to latrines and urinals.  

          

  

      

8. Construction of Latrines: Inside walls shall be constructed of masonry or other non-

absorbent material and shall be cement-washed inside and outside at least once a year.  

The dates of cement washing shall be noted in a register maintained for the purpose 

and kept available for inspection.  Latrines shall have at least thatched roof.  

  

9. Disposal of Excreta: Unless otherwise arranged for by the local sanitary authority, 

arrangement for proper disposal of excreta by incineration at the workplace shall be 

made by means of a suitable incinerator approved by the local medical health and 

municipal or cantonment authorities.  Alternatively local excreta may be disposed off 

by putting a layer of night soil at the Bottom of pucca tank prepared for the purpose 
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and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer 

of earth for a fortnight (when it will turn into manure).  

  

 The contractor shall, at his own expenses, carry out all instruction issued to him by the 

Engineer-in-charge to effect proper disposal of soil and other conservancy work in 

respect of Contractor‟s work-people or employees on the Site.  The Contractor shall 

be responsible for payment of any charges which may be levied by municipal or 

cantonment authority for execution of such work on his behalf.  

  

10. Provision of shelters during rest:  At every workplace there shall be provided, free 

of cost, four suitable sheds, two for meals and two others for rest, separately for use 

of men and women labour.  Height of each shelter shall not be less than 3 meters from 

floor level to lowest part of roof.  Sheds shall be kept clean and space provided shall 

be on the basis of at least 0.5 sq.m. per head.   

  

11. Crèches: At a place at which 20 or more women workers are ordinarily employed, 

there shall be provided at least one hut for use of children under the age of 6 years of 

such women.  Huts shall not be constructed to a standard lower than that of thatched 

roof, mud floor and walls with wooden planks spread over mud floor and covered 

with matting.  

  

Huts shall be provided with suitable and sufficient openings, for light and 

ventilation.  There shall be adequate  provision of sweepers to keep the places clean.  

There shall be two „dais‟ in attendance.  Sanitary utensils shall be provided to the 

satisfaction of local medical, health and municipal or cantonment authorities.  Use 

of huts shall be restricted to children, their attendants and mothers of children.  

  

When the number of women workers is more than 25 but less than 50, the 

Contractor shall provide at least one hut and one Dais to look after children of 

women workers.  

  

Size of crèche (s) shall vary according to the number of women workers employed.  

Creche(s) shall be properly maintained and necessary equipment like toys, etc. 

provided.  

  

12. Canteen: A cooked food canteen on a moderate scale shall be provided for the  

benefit of workers wherever it is considered necessary.  

  

13. Planning, setting and erection of the above mentioned structures shall be approved by 

the Engineer-in-charge, and the whole of such temporary accommodation shall at all 

times during the progress of the works be kept tidy and in a clean and sanitary 

condition to the satisfaction of the Engineer-inCharge and at the Contractor‟s 

expense.  The Contractor shall conform generally to sanitary requirements of local 

medical, health and municipal or cantonment authorities and at all times adopt such 

precautions as may be necessary to prevent soil pollution of the site.  

  

On completion of the works the whole of such temporary structures shall be cleared 

away, all rubbish burnt, excreta or other disposal pits or trenches filled in and 
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effectively sealed off and the whole of site left clean and tidy to the entire 

satisfaction of the Engineer-in-Charge, and at the Contractor‟s expenses.  

  

14. Anti-malarial precautions:  The Contractor shall, at his own expense, conform to 

all anti-malarial instructions given to him by the Engineer-in-charge, including filling 

up of any borrow pits which may have been dug by him.  

  

  

15. Enforcement: The Inspecting Officer mentioned in the Contractors Labour  

Regulations or any other officer nominated in his behalf by the Engineer-inCharge 

shall report to the Engineer-in-Charge all cases of failure on the part of the 

Contractor and or his sub-contractors to comply with the provisions of these Rules 

either wholly or in part and the Engineer-in-Charge shall impose such fines and 

other penalties as are prescribed in the conditions.  

  

B.H.E.L SAFETY CODE  
See Condition-20  

  

1. Suitable scaffolds shall be provided for workmen for all work that cannot safely be 

done from the ground, or from solid construction except such short period of work as 

can be done safely from ladders.  When a ladder is used an extra mazdoor shall be 

engaged for holding the ladder and if the ladder is used for carrying materials as well, 

suitable footholds and hand-holds shall be provided on the ladder and the ladder shall 

be given an inclination not steeper than ¼ to 1 (¼  horizontal and 1 vertical)   

  

2. Scaffolding or staging more than 3.25 meters above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support, shall have a 

guard rail properly attached, bolted, braced  and otherwise secured atleast 1 meter 

high above the floor or platform of such scaffolding or staging and extending along 

the entire length of the outside and ends thereof with only such openings as may be 

necessary for the delivery of materials.  Such scaffolding or staging shall be so 

fastened as to prevent it from swaying from the building or structure.  

  

3. Working platform, gangways, and stairways shall be so constructed that they do not 

sag unduly or unequally, and if height of a platform or gangway or stairway is more 

than 3.25 meters above ground level or floor level, it shall be closely bordered have 

adequate width and be suitably fenced, as described in 2 above  

  

4. Every opening in floor of a building or in a working platform shall be provided with 

suitable means to prevent fall of persons or materials by providing suitable fencing 

or railing with a minimum height of 1 meter.  

5. Safe means of access shall be provided to all working platforms and other working 

places.  Every ladder shall be securely fixed. No portable single ladder shall be over 

9 meters in length.  Width between side rails in a rung, ladder shall in no case be less 

than 30 cm, for ladders upto and including 3 metres in length.  For longer ladders this 

width shall be increased by atleast 6 mm for each additional 30 cm. of length.  

Uniform step spacing shall not exceed 30 cm.  
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Adequate precautions shall be taken to prevent danger from electrical equipment.  

No materials on any of the sites shall be so stacked or placed as to cause danger or 

inconvenience to any person or the public.  The Contractor shall provide all 

necessary fencing and lights to protect public from accidents and shall be bound to 

bear expenses of  defence  of  every suit action or other proceedings at law that may 

be brought by any person for injury sustained  owing  to neglect  of  the  above 

precautions,  and pay any damages and costs which may be awarded in any such 

suit, action or proceeding to any such person or which may with the consent of the 

Contractor be paid to compromise any claim by any such person.  

  

6. Excavation and Trenching:  

  

All trenches, 1.5 metres or more in depth, shall at all times be supplied with atleast 

one ladder for each 30 m length or fraction thereof.  Ladder shall be extended from 

bottom of trench to atleast 1 metre above surface of the ground.  Sides of a trench 

1.5 metres or more in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides collapsing.  Excavated 

materials shall not be placed within 1.5 metres of the edge of trench or half the 

depth of trench, whichever is more.  Cutting shall be from top to bottom.  Under no 

circumstances shall undermining or undercutting be   done.  

  

7. Demolition: Before any demolition work is commenced and also during    

 the process of the work:  

  

a. All roads and open areas adjacent to the work site shall either be closed or 

suitably protected:  

  

b. No electric cable or apparatus  which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.  

  

c. All practical steps shall be taken to prevent danger to persons employed, from 

risk of fire or explosion, or flooding.  No floor, roof, or other part of a building 

shall be so overloaded with debris or materials as to render it unsafe.  

  

8. All necessary personal safety equipment as considered adequate by the Engineer-in-

Charge shall be available for use of persons employed on the site and maintained in 

a condition suitable for immediate use and the Contractor shall take adequate steps to 

ensure proper use of equipment by those concerned.  

  

a. Workers employed on mixing asphaltic materials cement and lime mortars/ 

concrete shall be provided with protective footwear and protective gloves.  

  

b. Those engaged in handling any material which is injurious to the eye shall be 

provided with protective goggles.  

  

c. Those engaged in welding works shall be provided with welder‟s protective 

eye-shields.  
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d. Stone breaker shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe intervals.   

    

e. When workers are employed in sewers and manholes which are in use,  

the   

  

            Contractor shall ensure that manhole covers are opened and manholes are 

ventilated atleast for an hour before workers are allowed to get into them.  

Manholes so opened shall be cordoned off with suitable railing and provided 

with warning signals or boards to prevent accident to public.  

  

The Contractor shall not employ men below the age of 18 and women on the 

work of painting with products containing lead in any form.  Whenever men 

above the age of 18 are employed on the work of lead painting, the 

following precautions shall be taken:  

  

i. No paint containing lead or lead products shall be used except in the form of 

paste or ready-made paint.  

  

ii. Suitable face masks shall be supplied for use by workers when paint is applied 

in the form of spray or a surface having lead paint is dry rubbed and scraped.  

  

iii. Overalls shall be supplied by the Contractor to workmen and adequate 

facilities shall be provided to enable working-painters to wash during on 

cessation of work.  

  

9. When work is done near any place where there is risk of drowning, all necessary 

equipment shall be provided and kept ready for use and all necessary steps taken for 

prompt rescue of any person in danger and adequate provision made for prompt first 

aid treatment of all injuries likely to be sustained during the course of the work.  

  

10. Use of hoisting machine and tackles including their attachments, anchorage and 

supports shall conform to the following:  

  

a. i. These shall be of good mechanical construction, sound material and adequate 

strength and free from defects and shall be kept in good working order.  

 ii.  Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from defects.  

  

b. Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years shall be in charge of any hoisting machine including 

any scaffolding winch or give signals to operator.  

  

c. In case of every hoisting machine and of every chain, ring, hook, shackle, swivel and 

pulley block used in hoisting or lowering or as means of suspension, safe working 

load shall be ascertained by adequate means.  Every hoisting machine and all gear 

referred to above shall have the safe working load plainly marked there on, In case of 

a hoisting machine having a variable safe working load, each safe working load and 
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the conditions under which it is applicable shall be clearly indicated.  No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing.  

  

d. Incase of departmental machine, safe working load shall be notified by the Engineer-

in-Charge.  As regards contractor‟s machine the Contractor shall notify safe working 

load of each machine to the Engineer-in-Charge whenever he brings it to site of work 

and get it verified by the Engineer-in-Charge.  

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances shall be provided with efficient safeguards; hoisting appliances shall be 

provided with such means as will reduce to the minimum risk of accidental descent 

of load.  Adequate precautions shall be taken to reduce to the minimum risk of any 

part of a suspended load becoming accidentally  displaced.  When workers are 

employed on electrical installations which are already energized, insulating mats, 

working apparel such as gloves, sleeves and boots, as may be necessary shall be 

provided.  Workers shall not wear any rings, watches carry keys or other materials 

which are good conductors of electricity.  

  

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in a safe condition and no scaffold, ladder or equipment shall be altered 

or removed while it is in use.  Adequate washing facilities shall be provided at or near 

the places of work.  

  

13. These safety provision shall be brought to the notice of all concerned by display on a 

notice board at a prominent place at the work spot.  Persons responsible for ensuring 

compliance with the Safety Code shall be named thereon by the Contractor.  

  

14. To ensure effective enforcement of the rules and regulations relating to safety 

precautions, arrangements made by the Contractor shall be open to inspection by the 

Engineer-in-Charge or his representatives and the Inspecting Officers as defined in 

the Contractor‟s Labour Regulations.  

  

15. Notwithstanding the above conditions 1 to 14, the Contractor is not exempted from 

the operation of any other Act or Rule in force.  
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FORM OF REGISTER OF WORKMEN (Regulation-7) 

                                                                              
i. Name and address of the Contractor-------------------------------------------------------------------------------------------------------------------------------  

i. Number and date of the WORK ORDER & CONTRACT AGREEMENT -------------------------------------------------------------------------  

iii.         Name and address of the department awarding the contract-----------------------------------------------------------------

-------------------------- iv.  Nature of the Contract and location of the work-----------------------------------------------------

-------------------------------------- v.  Duration of the Contract-----------------------------------------------------------------------

------------------------------------------------------------ 

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

--------  

Sl.   Name and surname  Age &  Father‟s /  Nature   Permanent /  Present   Date of   Date of      Signature   

Remarks  

   No    of the workers   Sex  Husband‟s  of emp-   Home address  address       commen-      termina-       or thumb   

           Name   loyment   of Employee          cement         tion or             impression     

              Desig-   (Village,      of emp-         leaving       of the   

              nation.    Distt. Thana).        loyment         of emp-            employee.   

                             loyment    

------------------------------------------------------------------------------------------------------------------------------------------------------------------------------

---------------------------------------------  

    1              2    3    4    5      6    7          8   9    10           

11     

 
    

--------------------------------------------------------------------------------------------------------------------------------------------------------------------------  
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FORM OF EMPLOYMENT (Regulation-8)  

i  Name and Sex of the Worker--------------------------------------------------------------------------------------------------------

---------------------------- ii  Father‟s / Husband‟s  Name -----------------------------------------------------------------------------

----------------------------------------------------------- iii  Address         ------------------------------------------------------------ 

iv  Age  or Date of birth--------------- Identification mark ----------------------------------------------------------------------

--------------------------------------------------------------------------- Particulars of next of kin (wife/husband and children, if 

any, or of dependent next of kin in case the worker has no wife/ husband or child):- Name--------------------------------------

---------------------------------------------------------  Full address of Dependents  

(Specify Village, Dist., and State------------------------------------------------------------------------------------------------------------------------------------ 

Sl.    Name & Address of     Particulars of  Total period  Actual   Leave      Nature of  Wage        Total      REMARKS   

Signature  

No   employer (specify         location of   for which the    number    taken (No.  Work done  rate       Wage     of the  

        Whether a contractor   worksite and  worker is  of days   of days   by the   With           earned     

Employee  

  or a sub contractor).    description of  employed  worked   should be  worker.   Parti-       by the    

           work done    from………..      specified).      culars      Worker     

            to……………)              of       during    

                            unit in         the    

                            Case of      period    

                            Piece       shown    

                            work.        Under    

                            Col.5.    

----------------------------------------------------------------------------------------------------------------------------------------------------------------------------

----------------------------- 

     1              2          3             4               5          6                   7                 8          9      10        11       

N.B:-  For a worker employed at one time on piece-work basis and at another on daily wages, relevant entries in respect of each type of 

employment    should be made separately. 
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FORM OF WAGE SLIP (Regulation-9)  
  

i. Name of the Contractor ----------------------------------------------------------------------------

--  

  

ii. Place --------------------------------------------------------------------------------------------------

--- --------------------------------------------------------------------------------------------  

1. Name of the worker with   father‟s / husband‟s name.  

2. Nature of employment.  

3. Wage period.  

4. Rate of Wages payable  

5. Total attendance / Unit of work done.  

6. Dates on which overtime worked  

7. Overtime Wages.  

8. Gross Wages payable.  

9. Total deductions (indicating  nature of deductions )  

10. Net wages payable.    

---------------------------------------------------------------------------------------------------------------  

  

  

  

  

  

Contractor‟s Signature /           Employees‟ Signature/   
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FORM OF REGISTER OF FINES  

 (Regulations No.10 vii)  

  

Sl.   

No.  

Name  Father‟s /  

Husband‟s name  

Sex  Department  Nature and 

date of the 

offence for 

which fine 

imposed  

Whether 

workmen  

showed  cause 

against fine  

or not, if so, 

enter date  

Rate of  

wages  

Date and 

amount  

 of fine  

imposed  

Date on 

which fine 

realised  

Remarks  

   1     2              3    4            5              6            7      8         9         10  
        11  
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FORM OF REGISTER OF WAGES-CUM-MUSTER ROLL  

(Regulation – 9)  

i.  Name and address of the Contractor----------------------------------------------------------------------------------------------------

--------- ii. No. & Date of the Contract Agreement /Work Order------------------------------------------------------------------------

---------------- iii. Name and address of the department awarding the Contract-------------------------------------------------------

---------------------- iv. Nature of the Contract and location of the work----------------------------------------------------------------

------------------------------  

v. Duration of the Contract--------------------------------------------------------------------------------------------------------------------

--------- vi. Wage period------------------------------------------------------------------------------------------------------------------------

--------------------  

  

 

01 02 03 04 05 06 07 08 09 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 

Reasons to be recorded in Column 24. 

Fair Wage  
Wages payable  

paid 

Overtine  
Worked 

Deduction from  
wages 
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FORM OF REGISTER OF DEDUCTIONS FOR DAMAGES OR LOSS CAUSED TO THE B.H.E.L.   

BY THE NEGLECT OR DEFAULT OF THE EMPLOYED PERSONS  

Regulation No 10 (vii)  

  

Sl.No  Name  Father‟s  

Husband‟s   

Name  

Sex  Department  Damage  

 or loss 

caused 

with date  

Whether 

worked 

showed 

cause 

against 

deduction  

if so, 

enter date  

Date & 

amount of 

deduction 

imposed  

Number  

of Instal- 

ment, if 

any  

Date on 

which  

total  

amount  

realised  

Remarks  

1  2         3    4       5        6          7          8        9        10         11  
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TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS 
BY THE CONTRACTORS FOR BHEL  

 

1. The Contractor shall not employ in connection with  the work any person who has not 

completed 18 years of age.  

  

2. The Contractor shall in respect of labour employed by him either directly or through 

subcontractors, comply with or cause to be complied with the following statutory provisions and 

rules and in regard to all matters provided therein.  

  

a) The Contract Labour (Regulation & Abolition) Act 1970  and the related Tamil 

Nadu  Rules.  

b) The Minimum Wages Act 1948 and the related Tamil Nadu Rules.  

c) The  Payment of Wages Act 1936 and the related Tamil Nadu Rules.  

d) The Factories Act 1948 and the related Tamil Nadu Rules.  

e) The Employee’s Provident Fund & Miscellaneous Provisions Act 1952.  

f) The Employees State Insurance Act 1948.  

g) The Workmen Compensation Act 1923.  

h) The Industrial Disputes Act 1947.  

i) The Payment of Bonus Act 1965. and any other  law or modifications to the above 

or  to the Rules made thereunder from time to time.  

  
REGISTRATION AND LICENSING  

  

3. Every Contractor shall register his name with the Welfare Section of BHEL before taking 

up the work awarded to him by giving the following information and getting a Code Number :   

  

a) The Name of the Contractor  

b) Nature of Contract Work  

c) Period of work  

d) Number of maximum labour employed by him on any one day  

e) License No. & Date (Applicable in case of contractor employing 20 or more 

workers)   

f) Whether enrolled for PF, ESI, etc., and enrolment No.  

  

This information is called for, for the purpose of informing the Inspectorate of Factories 

whenever  they call for information regarding contracts.  

  

4. The Contractor employing 20 or more workmen is required  to obtain license  from the 

authorities ( The Deputy  Chief  Inspector of Factories / Assistant  Commissioner of Labour as 

the case may be ). The license shall be amended and / or renewed wherever, there is  an increase 

in the workmen employed by him  or in the event of contract being extended or renewed. The 

Contractor shall inform the licence number to the BHEL Management before taking up the work.  

  

5. The Contractor (Licensed or unlicensed) shall promptly furnish every information and 

document required by BHEL authorities for the purpose of fulfilling their obligations as Principal 

Employer and / or Occupier of the Factory and shall render all necessary assistance for the same.  
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WAGES 

6. The  tenderer has to ensure payment of Minimum Wages  as per Tamil Nadu State 

Minimum Wages as applicable under law from time to time.    

  

The labourers engaged in this contract shall be paid additional payment as mentioned 

below in addition to the payment of Minimum wages as stated above.  

  

 

          a) Unskilled Worker   Rs. 3200 per month 

          b)  Semi-skilled Worker   Rs. 3700 per month 

          c)   Skilled Worker / Supervisor  Rs. 4100 per month 

  

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the 

payment of Bonus Act 1965 for the total wages  paid (i.e) Payment of minimum wages and 

additional payment as mentioned above.  

  

The Contractor shall have to remit EPF & ESI contributions at the rates applicable under 

law to the authorities concerned for the total wages paid ( i.e) Payment of minimum wages 

and additional payment as mentioned above.  

  

At present the Tamil Nadu State Government Minimum wages declared is enclosed for 

your reference (Ref.Page No.11). Normally the revision will be with effect from 1st April of 

every year. Tenderers are requested to quote their offer after taking into account of the 

above factor also.   

  

7. The Contractor shall fix wage periods in respect of which wages shall be  payable. No 

wage period  shall exceed one month.  

  

8. The Contractor shall ensure payment of wages to the contract labour employed by him 

within three days from the end of wage period in case the wage period is one week or a fortnight 

and in all other cases before 10th day  of the following month.  

  

9. All Payment of wages shall be made on working days at the work site and during the 

working time and on date notified in advance. In case the work is completed before the expiry of 

the wage period final payment shall be made within 48 hours of the last working day.  

  

10. Where the employment of any worker is terminated by or on behalf of the Contractor, the 

wages earned by him shall be paid before the expiry  of the second working day  from the day on 

which his employment is terminated.  

  

11. Wages due to every worker  shall be paid to him direct or to the person authorized  by him 

in this behalf. All wages shall be paid in current coin or currency in both.  

  

12. The Contractor shall ensure the disbursement of wages in the presence of such authorized 

representative of BHEL Management.  

  

13. The above payment shall be verified by the authorized officer / representative of BHEL 

with the following  certificate of the payment sheet “Certified that  the amount shown in Column 

No…….…. has been paid to the workmen concerned in my presence on ………..at…………….  
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14. A certificate of payment shall be furnished in duplicate  by the Contractor to the Engineer 

in charge each month in Form „A‟.  

  

15. A notice showing  the wage period and the place and time of disbursement of wages shall 

be displayed at the place of work and a copy to be sent to the Welfare Department by the 

Contractor under acknowledgement.  

  

16. Notices showing the rate of wages, weekly rest  days, hours of work, wage period, date of  

payment of wages, names and addresses  of the Inspector having jurisdiction, the date of unpaid 

wages shall be displayed  in Tamil and English in conspicuous  places at the establishment and  

at work site by the Contractor. The Contractor shall inform  the BHEL Management every month 

the details of contract labour  engaged  for contract in this following form :   

  

a) Serial Number  

b) Location  

c) Period of work  

d) No. of contract labour engaged during the month  

e) No. of days worked  

f) No. of men worked  

g) Wages paid to workers  

    

The  above statement shall be furnished to BHEL Management at the end of every month.  

  

  
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS  

  

17. The following documents / formats  under Contract Labour ( Regulation & Abolition ) 

Act 1970 and Tamil Nadu Rules  thereunder shall be maintained by each contractor.  

  

a) Register  of persons employed by the Contractor  

b) Employment Card  

c) Service Certificate  

d) Muster Roll, Wage Register, Deduction Register, Wage slip, Overtime Register,  

Register of  Fines, Register  of Advances etc.,  

  

18. The Contractor shall display the abstract of the Contract Labour (Regulation&Abolition )  

Act and the Rules  thereunder both in English and Tamil.  

  

19. Half yearly Return shall be sent by the Contractor in duplicate to the Licensing Officer.  

  

  

20. The Contractor shall submit the returns required under the Contract Labour (Regulation 

& Abolition ) Act 1970 periodically to BHEL Management.  

  

  

21. The Contractor shall without fail give upto date information in writing of the attendance 

of the workers  employed by him.  
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22. The Contractor shall ensure that his workers keep and produce their Employment Card 

when coming to duty and take them back when leaving duty.  

  

23. All the above registers and records shall be preserved in original  for a period of three 

years. All the registers, records and notice maintained under the Act and rules shall be 

produced on demand  by Inspector or any authority under the Act.  

  
WORKING HOURS AND WORKING CONDITIONS  

  

24. No worker shall be required or allowed to work on Sunday unless he has or will have a 

holiday on anyone of the three days before or after the said day.  

  

25. The Contractor shall inform BHEL Management in the prescribed form details of the 

contract workers scheduled to work on Sunday, the day of rest and also indicate the 

substituted holiday in lieu thereof. This shall be intimated two days in advance before his 

workmen are booked for work  on Sunday.  

  

26. The contract  labour working  for more than nine hours in any day or for more than 48 

hours in any week shall be paid wages at the rate of twice  the ordinary rate of  wages in 

accordance with the provisions of Sections 59 of the Factories Act 1948.  

  

27. The Contractor  shall provide  all safety devices and personal protective equipment to his 

workmen at his own cost and shall ensure  that his workmen wear / use such devices or 

equipment provided to them while doing the work and there should not be any relaxation 

on this.  

  

28. The Contractor shall give four paid National  Holidays  to his workers, viz., 26th January, 

1st May,  15th August and 2nd October.  

  

29. The Contractor shall ensure that his workmen vacate the premises after the shift is over.  

  

   

30. The Contractor shall give leave with wages to his workmen who have worked for a period 

of 240 days or more in the Factory premises during a calendar year.  This leave shall be 

allowed during the subsequent calendar year at the rate of one day for every 20 days of 

work performed by the worker during the previous calendar year.  The worker whose 

services commences on a day other than the first of January shall be entitled to leave with 

wages at the above rate (One day for every 20 days of work) only if he had worked for a 

minimum of 2 /3 of the total  number of days in the reminder of the calendar year. This 

leave will be admissible only during the subsequent calendar year.  

  

31. No woman worker shall be required or allowed to work in the Factory except between the 

hours of 6.00 A.M. and 7.00 P.M.  

  

32. The Contractor shall comply with the provisions relating to Welfare and Health facilities 

as  provided in the Contract Labour (Regulation and Abolition) Act 1970 read  with the 

Tamil Nadu Contract Labour Rules 1975.  
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NOTICE OF ACCIDENTS 

  

33. Not withstanding anything contrary to this, in the event of accident the contractor shall be 

required to fill injury  report and submit the Engineer in charge immediately and ensure  the 

compliances of ESI / Workmen‟s compensation Act, Factories Act and Rules made 

thereunder. He shall also maintain  a register of accident as per the Act.  

  

34. The Contractor shall get the contract  labour engaged by him insured under  Workmen‟s 

Compensation policy from General  Insurance Corporation of India before actually starting 

the work of contract.  The insurance coverage should be for the entire period of Contract. The 

Contract shall comply with the provisions of the Workmen‟s Compensation Act 1923. (This 

should be read in conjunction with the provisions of ESI Act )   

  

  
COVERAGE UNDER THE ESI ACT / PF AND MISCELLANEOUS PROVISIONS ACT  

  

35. The contractor shall ensure that all his workmen are covered under the Employee‟s State 

Insurance Act and produce to BHEL such Registration Number / Enrolment Number before 

executing the contract work.  

  

36. The Contractor shall regularly pay the amount of contribution. i.e., employer‟s  contributions 

as well as employees‟ contribution pursuance of the above scheme as fixed from time to time. 

The Contribution payable presently is 1.75% wages to be recovered from his workmen and 

4.75% of wages to be contributed by the Contractor. Contributions recovered from employee 

and contribution made by the contractor may be rounded to the next higher multiples of five 

paise.  

  

37. The Contractor shall take note of any amendment that may be brought forth in the above 

contribution rate and act accordingly.  

  

38. The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous 

Provisions Act 1952 and accordingly produce to the BHEL Management the registration / 

enrolment number before awarding of contract work.  As per the existing provisions every 

worker shall be entitled and required to become a member of the fund. The employee‟s 

contribution payable at present is 12% of wages which will be recovered by the contractor 

from the wages of his workmen and the contractor should pay equal contribution. The 

contractor is also liable to pay any administrative charges in this behalf that may be decided  

from time to time. It will be the responsibility of the contractor to ensure such contribution 

payable in respect of workmen employed through sub-contractors also.  

  

  

39. The Contractor shall take note of any amendment in the rate of contribution payable under the 

scheme from time to time.  

  

40. The Contractor shall within seven days of the close of every month submit to BHEL a 

statement showing  the amount of contribution payable / paid  for employees engaged by him 

or  through him and shall also furnish to BHEL such information as Principal Employer is 

required  to furnish under the provisions of the ESI Act and PF as well as the schemes made 

thereunder to the authorities concerned.  
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41. Whenever any sum of money is found to be recoverable from or payable  by the contractor 

under the above Act, the sum shall be deducted from any sum that may be due or which at any 

time thereafter may become due to the Contractor under this contract or under any other  

contract or from his security deposit.  In case the recoveries are not sufficient to satisfy the 

claim, the contractor shall pay  the balance thereof on demand.  In case any recoveries are 

made under this clause from security deposit, the contractor shall immediately thereafter  pay 

such further sums as may be required to replenish the shortage caused by such recoveries in 

amount of security deposit.  

  

42. The Contractor shall abide by all the labour and other laws applicable to contract labour / 

worker under this contract  and shall at all times keep BHEL indemnified against all loses, 

claims, prosecutions under any law.  

  

43. In case of non-compliance of any of the provisions of the Acts and in case BHEL having 

complied with the same, BHEL will be entitled to recover the same from the contractor / sub-

contractor.  

  

44. Non-exercise  of any of the powers  or rights available to BHEL  hereunder or under any law, 

shall not in any way  operate as waiver thereof.  

  

Note :  The Specimen forms for the following are available in BHEL.  

   

1) Form „A‟    -  Payment Certificate  

  

2) Form IV     -  Application for License  

  

3) Form XIII    -  Register of Workmen employed by contractor  

  

4) Form XIV    -  Employment Card  

 

5) Form XV    -  Service Certificate  

   

6) Form XVI    -  Muster Roll  

  

7) Form XVII    -  Register of wages  

   

8)       Form XIX     -  Wage slip
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GENERAL SAFETY PRECAUTIONS TO BE FOLLOWED AT WORK SITE DURING 

EXECUTION 

  

The following safety measures should be strictly  adhered to during execution of works at 

sites. 

  

1. Providing the working platform with toe board  and handrail for continuous working 

at heights.  

2. Providing safety belt and life line at all times for men working at heights.  

3. Providing dust or fume respirator in places where dust and fume concentration exists.  

4. Providing goggles and welding screens.  

5. Providing acid and alkali  proof rubber gloves for handling acid and alkali and 

chemical which are corrosive.  

6. Providing rubber gloves for working on electrical works.  

7. Ensuring proper  lashing of the components while being transported in vehicles.  

8. The vehicles must have side supports or have body to support the materials conveyed.  

9. The materials should not  be allowed to extend or overflow the sides of the vehicles.  

10. Materials should not be allowed to overhang from the rear edge of the body of the 

vehicle.  

11. Driver of the vehicle must possess license.  

12. Vehicle must not be overloaded  prescribed limits.  

13. Red flags and lights for parts projecting from the body of vehicle must be provided.  

14. The speed restrictions within the factory premises must  be strictly adhered to.  

15. The gas cylinders must be always handled on trolleys or kept tied down not in use. 

They should never be rolled as Roller for conveying.  

16. Cylinders should not be used without regulators.  

17. All excavations must be barricaded and red lamps  must be provided.  

18. All electrical connections must be properly earthed.  

19. No work should be taken up for execution inside shop floor, without obtaining 

necessary work permit.  

20. Providing helmet, safety belt, etc., for high level work and sufficient number of 

Industrial Safety nets at appropriate level to safeguard the persons working at high 

level particularly nin trusses, girders, roofing etc., of industrial and high roof buildings.  

  

21. The contractor should maintain a register regarding the driver license particulars.  

22. All personal  protective equipment conform with standard specification as per the 

details given in the code of conduct.  
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Contractor including their sub contractors, agents and labour engaged on the work  are 

required to scrupulously adhere to the safety regulations, safety precautions and measurers. 

Any violation thereof will invite punitive action being taken against them. Also contractors 

with frequent violations of safety regulations will not be entrusted with further  work in this 

organization.  

  
SAFETY PRECAUTIONS TO BE OBSERVED WHILE TRANSPORTING MATERIALS  

  

I.  VEHICLE   

  

1. Vehicles carrying material should have proper registration documents and must  be 

produced on demand by our Security Staff.  

 The light on right side, i.e., over the drivers cabin shall be in working  condition.  

  

 Both  the head lights as well as park lamps must be in working conditions.  

  

 

II. MOVEMENT OF VEHICLE   
   

1. The vehicle should not travel at more than 20 km.ph in our premises.  

  

 The Driver of the vehicle must possess heavy duty licence and produce  on demand by the 

Security Staff.  

   

2. Vehicles carrying inflammable liquids in the tank containers should have grounding 

chain or the tank should be coated with insulating material also to avoid Static 

Electricity.  

 

3. In road junctions, speed breakers and railway crossing, the speed should be lowered 

and vehicle should proceed cautiously.  

  

4. The driving should „KEEP TO THE LEFT‟ at all places.  

 

5. The vehicle should not be parked in road which could obstruct the vehicular traffic.  

 

6. No person other than driver should be allowed to sit or stand on the prime mover or 

trailer.  

 

7. The vehicle should pass only through the approved routes. Short cuts should be 

forbidden.  

 

8. There must be a safe distance behind another moving truck.  

9. The driver should avoid making quick starts, jerky stops or quick turns at excessive 

speed.  

  

III SHIPPING  
  

1. Strong side supports should be  provided on both  sides of  the trailer.   The side 

supports  should  be fixed  in such a way that  it cannot be removed even temporarily.  
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2. Adequate  packing must be given for  easy slinging operation. The packing materials 

should  be good enough to withstand the load.  

 

3. The stacking of loads in the truck should be evenly placed. The load should not be 

heaped together or dumped over the  chassis.  

 

4. The loaded materials should be fastened tightly with „WIRE ROPE‟.   Manila rope or 

coir rope should not at all be used. There must be side packing such as gunny or rubber 

tyre between the sharp edge of the job and wire rope in order to avoid  cut in the wire 

rope.  

  

5. There must be minimum two fastenings and  it should be more in case of lengthier 

loads.  

  

6. The wire rope  should be in sound conditions i.e, there should not be links, knots or 

bristles etc.,  

 

 

 

 

  

7. The wire rope ends should  be clamped with “U‟ clamps.  

  

8. The load on the truck should not be beyond its standard capacity. The carrying capacity 

must be clearly marked on the trailer also.  

  

  

9. The loose pieces should be bundled before loading on the truck.  

  

10. There must be red flags or red lamps for the lengthy loads which extend beyond 

chassis.  

  

11. The load should  not be over  hanging more than 3 ft. from the end of the body.  

  

12. The materials should not be stacked too high to avoid hitting against live electric lines.  

  

13. While transporting the scraps, there must be wire knitting cover to prevent falling of 

scrap.  

  

  

IV GENERAL  
  

The vehicles should not be moved directly inside the production building in case the 

materials are to be unloaded there. But the vehicle should be parked outside the building and 

the driver should ascertain the passage as well as the unloading points with the help of shop 

officials. This will avoid  the congestion of blocking of traffic in the gangway.  
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The contractor should engage Technical persons and Workmen with the following 
qualifications for works as  detailed below  and the contractor shall carry out the Health 
Performance check at his cost for the workman engaged in the work through a registered 
medical practitioner and produce the certificate on demand.   

 CHECK   FOR   HEALTH   PERFORMANCE  

Sl.  

No.  
Activity  Hazard  

  

Exposure  

Consequence  

  

Check for  Periodicity  

  

1  

  

Concrete  

Dismantling  

  

Emission of Dust  

& Noise  

  

1  

  

Lung 

function  

  

Once in a  

Year  

2  Concrete 

Mixing  

Emission of Dust  

& Noise  

1  Lung 

function  

Once in a 

Year  

3  Painting  Emission of Dust  

& fumes  

  

1  Lung & 

throat 

function  

Once in a 

Year  

4  Cutting & 

Welding  

Emission of 

fumes and gas.  

Exposure to Live  

wire  

3  Eyes & 

Lung 

function  

Once in a 

Year  

5  Working on AC 

sheets  

Emission of Dust  

  

3  Lung 

function  

Once in a 

Year  

6  Sweeping of 

Roads  

Emission of Dust  

  

2  Lung 

function  

Once in a 

Year  

7  Collection and 

disposal of 

Sanitary waste  

Foul smell & 

susceptibility to 

decease.  

  

3  Lung 

function 

and  

skin 

irritation  

Once in a 

Year  

8  Handling of  

Oxygen & 

Acetylene  

Cylinders  

Leakage of gas  4  Throat  

irritation  

Once in a 

Year  

9  Cleaning of 

Manholes  

 Exposure to  

poisonous gas  

  

4  Suffocation  Once in a 

Year  

10  Cleaning of  

Overhead tank  

Emission of Dust  1  Suffocation 

& skin  

irritation  

Once in a 

Year  

 

NOTE: Exposure Consequence  

  1.Slightly harmful  

  

2. Harmful  

3.Very harmful  

4. Extremely harmful  
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SCHEDULE ‘A’ 

LIST OF WORKS AND PRICES 

NAME OF WORK:  Cutting, trimming and taking away of  unwanted / fallen / 

dead trees including branches within BHEL, Trichy Complex on Sale basis. 

DETAILS & QUANTITIES of each item of work shown in the BILL OF QUANTITIES  are 

only approximate. They are given as a guide for the purpose  of tendering only and are liable 

to variation  and alteration of the Competent Authority. The work  under each item as 

executed  shall be measured and priced at the  corresponding rate quoted  by the contractor in 

the BILL OF QUANTITIES 

 

Sl.No. Description of work / supplied  Total amount of work 

/ supplies (in figures 

and words)  

Rs.     Ps. 

Period of contract 

 

1. 

 

Cutting, trimming and taking 

away of  unwanted / fallen / 

dead trees including branches 

within BHEL, Trichy Complex 

on Sale basis. 

 

 

11.88 Lakh 

 

 

 

 

15 (Fifteen) 

MONTHS 

 

 

BILL OF QUANTITIES 

 

Sl. No. Appx. Qty. Description 

of work  

TNBP 

No. 

Rate (Both in 

Unit fig & 

Word)  

Amount 

Rs.            

Ps. 

 

 

 

                        AS PER SEPARATE SHEETS ATTACHED IN PRICE BID PAGE 

NO 10 TO 12. 
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SCHEDULE ‘B’ 

 

1. The following materials will be issued FREE of cost to contractor at BHEL Stores / 

Stock yard. 

 

Sl.No. DESCRIPTION PLACE OF ISSUE 

 

 NIL  

 

 

2. It will be the responsibility  of the Contractor to submit his demands for the above stores 

in writing atleast seven days in advance of the actual requirement. 

 

3. Issue of Stores is subject of the availability at the place of issue cited above, items of 

stores to be issued  by BHEL which are not available at the time of indenting by the 

contractor may be supplied by BHEL after necessary procurement. The contractor shall 

not be entitled to any claim of compensation for delay in the supply of stores by BHEL 

under any circumstances. 

 

4. The materials will be issued only during the working hours of the BHEL Stores 

Department ( 8.00 a.m. to 4.30 p.m. ). Contractor shall have to transport them to the 

site  of work at his own cost as soon as they are issued to him. 

 

5. The steel  materials if issued will be in random lengths and sizes as stocked by the 

BHEL and the cost  of all cutting, conversion, substitution and fabrication as well as 

wastage shall have to be borne  by the Contractor. 

 

6. The contractor shall from time to time render proper account of all materials issued to 

him by BHEL. If he fails to do so, no further issue of materials will be made to him and 

he will be held responsible  for any delay in the execution of the work which may occur 

on this account. 

 

7. Where  A.C. Sheets and accessories, Doors, Windows, Sanitary fittings, Special glasses 

or other items are issued free of cost to the contractor, the contractor will have to make 

good at his own cost  any loss or damage to any part or whole of the items issued to 

him as above. All wastage  within the premises  limits as fixed by BHEL will be charged 

for at the prescribed issued rates of BHEL. Excess  wastage will be charged for at 

punitive rates which will be 100% higher than the issue rates. 

 

8. All surplus materials in good condition which are not returned to the BHEL  Stores as 

also quantities of materials consumed in excess of the max.  permissible limit as fixed 

by BHEL shall be charged for at punitive rates. 

 
 The decision of the Senior Engineer / Dy. Manager / Manager as to the extent to which 

materials have been rendered  surplus or consumed in excess of the actual requirements 
shall be final and conclusive and binding  on the contractor. 
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SCHEDULE ‘D’ -Drawing 

 

 

 

NOTE : The Drawing  should be signed by the Contractor as well as the officer entering into 

contract. 

 

 

SL.No. DRAWING NUMBER DESCRIPTION 

    NIL 

----------------------------------------------------------------------------------------------------------------

--- 

 

 

 

 
SCHEDULE ‘E’ 

 

LEAD STATEMENT 

 

 

 

Sl.No

. 

 

Name of Material 

 

Name of Source 

 

Lead Particulars both 

for Factory and 

Township  

 

 NIL 
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C.A……………………………………..Date…………………………………………………

… 

(To be used in conjunction with BHE Ltd., General Conditions of Contract )  

 

 

 
AUTHORITY TO TENDER 

 

 

Tender Notice No. CF:TN:014/16-17     Office of the  

                                                         DGM /CIVIL /PLANNING (F&T) 

            BHARAT HEAVY ELECTRICALS LIMITED 

          TIRUCHY – 14. 

 

Tender Schedule No. CF:TS:036/16-17   

 

 

 Lumpsum / Percentage rate /Item rate tender for work required in  Cutting, trimming and 
taking away of  unwanted / fallen / dead trees including branches within BHEL, 
Trichy Complex on Sale basis. 

 

 Messrs/Mr. 

…………………………….………….………………………………………………… 
 

……………………of…………………………………………………………………………………………. 

 

are / is hereby authorized to tender for the above work. The Tender is to be delivered at the 

Office of the  DEPUTY GENERAL MANAGER / CIVIL / PLNG (F&T),53 Bldg  Bharat  

Heavy Electricals  Limited Unit, Thiruverumbur, Tiruchirappalli – 620 014, up to 14.00 hrs. 

on 29.12.16. addressed to the  DGM / Civil / Planning  (F&T),53 Bldg, BHEL. Tiruverumbur, 

Tiruchirapalli – 620 014 superscribing the name of work as mentioned above. 

 

 

Any correspondence concerning this tender should be addressed as indicated above quoting  

the Tender Notice,   Schedule No. and other relevant particulars. 

 

 

BHARAT HEAVY ELECTRICALS LIMITED DO NOT BIND THEMSELVES TO 

ACCEPT THE LOWEST OR ANY  TENDER. 

 

 

 

         Issuing Officer with  

               Designation  

 

 

 

ContractAgreementNo………………………………………………………………………… 
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TENDER 

 

To 

The DGM /Civil/ Planning (F&T), 

Bharat Heavy Electricals Limited 

Unit : Tiruverumbur 

TIRUCHIRAPPALLI – 620 014. 

 

 

I / We hereby offer to carry out the work of Cutting, trimming and taking away of  
unwanted / fallen / dead trees including branches within BHEL, Trichy 
Complex on Sale basis. 

 

 
I / We hereby carefully perused the following documents connected with the above noted work and agree to abide 

by  the same. 

 

1.Specifications (General & Particular ) 

2.Drawings 

3.Schedule ‘A’,’B’,’D’,’E’ 

4.Schedule of Rates 

5.BHE Ltd., General & Special Conditions of Contract, Tender Notice and Instructions to 

Tenders attached hereto. 

 

 I / We forward herewith the sum of Rs……………………………………….as 

Earnest Money, which shall be  refunded should  this tender be rejected. I / We further  agree 

to deposit such sum which along with the sum of Rs…………………………mentioned 

above shall make up 50% of the fully Security Deposit  for this work as provided for under 

conditions of the BHARAT HEAVY ELECTRICALS LIMITED General Conditions of 

Contract. 

 

 I / We further agree to execute all the work referred to in the said documents upon the 

terms & conditions contained or referred therein and as detailed in Schedule ‘A’ and Bill of 

Quantities annexure  thereto and to carry out such deviations as may be ordered, vide 

conditions 6 of the BHEL Ltd., General Conditions  of Contract upto a maximum of 20% of 

the tendered amount of Rs……………………………………………………. 

 

I / We further agree to refer all disputes, as required by condition 62 of the General 

conditions of Contract to the sole arbitration of an Officer, to be appointed by the General 

Manager, B.H.E Ltd., in his sole discretion  whose decision shall be final and binding. 

 

WITNESS           Signature of the Contractor 

  

                                 Date : 

1. …………………………………. 

 

 

2. ………………………………… 
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                              GENERAL SUMMARY 
 

1.  (a) Net Cost of works or building etc., from Schedule ‘A’  Rs. 

 

2.   Provisional sum       Rs. 

        

      

   …………………………. 

 

     Total     Rs. 

 

………………………… 

 

 
Rupees………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………

………………………………………………………………………………………………… 

Shri……………………………………………………………………………………………………… in the 

capacity of ……………………………………………………………………………………………… has been 

duly authorized by me / us  to sign the tender for and on behalf of 

………………………………………………………………………………………………………………… 

 

    ( in block letters )  

 

 

Date :                  SIGNATURE OF 

CONTRACTOR 

 

 

 

 

Witness :                        Postal Address :  

 

 

 

 

1………………………………….                    Telephone No. 

              Address 

 

 

2. ………………………………… 

              Address 
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…………………………………………………………………………….. alterations have been made in the 

Tender Document and as evidence that these alterations were made before the execution of contract agreement, 

they have been initialed by the Contractor and the 

………………………………………………………………………………………………………….. 

……………………………………………………………………………………………………….…..…………

……………………………………………………………………………………………….……………………

……………………………………………………………………………………..………………………………

………………………………………………………………………the said officer is hereby authorized to sign 

and initial on my behalf  the documents forming part of this contract (Number of alternation in figures and words 

to be given here)  

 
The above tender is accepted by me on behalf  of the Bharat Heavy Electricals  Limited, Unit: Thiruverumbur, 

Tiruchirappalli – 620 014. for a sum of Rs………………………………… 

………………………………………………………………………………………………...……….……………

………………………………………………………………………………………………………………………

……………………………………………………………………………….at the percentage  rates as indicated in  

Schedule ‘A’. 

 

 

 

 

Signature 

……………………………………….Date………………………………………….. 

 

 

 

Designation 

……………………………………………………………………………………… 
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                                     BHARAT HEAVY ELECTRICALS LIMITED ,  
UNIT: TIRUCHIRAPALLI - 620 014  

CIVIL ENGINEERING DEPARTMENT (FACTORY)  

                   NORMS  FOR  QUALIFICATION 

NORMS FOR QUALIFICATION for the work of Cutting, trimming and taking away of  

unwanted / fallen / dead trees including branches within BHEL, Trichy 
Complex on Sale basis. 
  

 (Tender Notice No. CF: TN: 14/16-17 & Tender Schedule No.CF: TS: 36/16-17 ) 

 

Sl. 
No. 

Thrust Area  
 
 

 ELIGIBILITY: 

 1. Registration for PAN  

 
2. During last seven years ending Nov-16 should have successfully completed 

Similar works either 

  Three Similar works each not less than  Rs. 4.75 Lakh (or) 

  Two Similarworks each not less  than Rs. 5.94 Lakh (or) 

  
One Similar work not less than  Rs. 9.50 Lakh 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

BHARAT HEAVY ELECTRICALS LIMITED  
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TIRUCHIRAPPALLI - 620 014  

  
CIVIL ENGINEERING DEPARTMENT (Factory )  

  

QUALIFICATION PROFORMA  

  

1. Name of applicant  :  Shri / M/s  

  

2. Nationality   :  Indian          othe     

  

3. Address    :    

        ………………………………………………………..  

        ………………………………………………………..  

  

4. Telephone No.  : 

   

  

  

  Fax No.    :            E-mail :  

  

  

5. Constitution   Individual   Sole Proprietorship concern  

  

        Partnership Firm Private Ltd. Company  

  

      Public Ltd. Company   

   

6. In case of Limited Liability Company or Company   :  

Limited by Guarantees.  

A)  amount of paid-up-capital  

  

7. Enclose a chart showing Company Organisation indicating various 

factories / workshops / sites / divisions etc., with levels and names of 

key personnel and clearly depicting the reporting and functional 

relationships.  Also give brief write-up on the functions and 

responsibilities of each entity.  

  

8. Details of Owner / Partners / Directors (Strike out whichever is not 

applicable) 

Sl.  

No.  

Name & Designation  Occupation 

Address  

Telephone 

No.  

Fax No.  E-mail  

  

  

To be furnished in 

separate sheet -  

        

      

9. Value of property owned, Certificate to be produced from the Revenue 

Department.  
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10. Does the applicant maintain any office for  preparing designs, drawings, 

bills, etc.  

  

11. Does the applicant posses facility to set up   

laboratory for Quality Control at site of 

work.  If so please furnish full details of 

organisation, equipments, tools, etc.  

 

12. Is the individual/sole proprietor/any partner/  directors of company:  

  

(a) Dismissed Government Servant  Yes     

  

(b) Having business banned/suspended by any    Yes     

  government in the past         

     

  

(c) Convicted by a court of law  Yes     

  

(d) Retired Engineer / Official from Engineering   

 Yes     

  Departments of Govt. of India within last two             

years  

  

(e) Director or partner of any other company / firm  

 Yes       enlisted with CPWD or any other 

department              

  

(f) Member of Parliament or any State Legislative  

 Yes     

   Assembly    If answer to any of the above is              

„Yes”, furnish details on a separate sheet  

13. Name of person holding power of attorney. 

 …………………………………………… 

 (Copy to be enclosed)  ………  

  

(a) Nationality  Indian   

(b) Liabilities      

14. Name of Banker with full address 

 ……………………………………………… 

(Note: Banker‟s report in original preferably  

in sealed cover, giving the financial 
……………………………………………… 

capacity to 

handle works of the required  ……………………………………………… 

magnitude should be  enclosed)  

   ……………………………………………..  

15. Place of business                  

………………………………………………  

      No    

      No    

      No    

      No    

      No    

      No    

    Other    
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16. Date of commencement of business    

17. Details of Income Tax paid during last three years.    1.   2015-16  

                                                                                      2.  2014-15  

                                                                                                 3.   2013-14  

   

18. State whether Income Tax Clearance   Yes     

  Certificate from the appropriate authority     

        in the prescribed form enclosed.  

  

19. Contractor‟s capital in the business. (in  case  of  partnership,  please 

 mention percentage of shares and amount)  

20. Quantum of business done during last three financial years .    1.   2015-16  

                                                                                                    2.   2014-15  

                                                                                                                3.   2013-14  

21. Value of fixed assets of the business in the last three years            1.   2015-16  

                                                                                                    2.   2014-15  

                                                                                                                3.   2013-14  

 

22. Guarantee limits (if any) enjoyed by the   firm.  

23. Over-draft limits (if any) enjoyed by the  firm.  

24. State whether Audited report for Profit and   Yes     

 Loss Account & Balance Sheet for last        three years 

enclosed.  

  

25. Details of  Technically qualified  staff :-   

Sl.  

No.  

Name and 

Designation  

  

Qualification  Experience and  

Specialisation  

Remarks if any  

         

 

26. Whether the details of T & P, Machinery,   Yes     

   Equipments and work shop as per          

     

Annexure – I given.     

  

27. Whether enlisted with  any other  Department 

 Yes     

   (a)  If yes, give details:    

  

(i) Name of Department & address  …………….…………………..……………….  

(ii) Money limit  ………..…………………………………….  

(iii) Enlistment No. & date  …………………………………………………  

(iv) Valid upto     

28. Licence No. and validity of licence obtained  from Dy. Chief    

Inspector of Factories / Assistant Commissioner of Labour  

  

      No    

      No    

      No    

      No    
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29. Whether the applicant has registered his workmen under  Employees‟ State 

Insurance Act.  If so, code number may be furnished.  If applied, attested copy 

of application for registration acknowledged by ESI Authorities.  

  

30. Whether the applicant has registered his workmen under  Employees‟ 

Provident Funds and Miscellaneous Provisions Act ?.  If so, the code number 

may be furnished.  If applied, attested copy of application for registration with 

acknowledged by PF Authorities.  

  

31. Indicate Central / Local Sales Tax,  Excise Duty  1.  CST code  Numbers  and 

PAN. 2. LST  

3. ED  

4. PAN  

  

32. Is any person working with the applicant as a 

 Yes      near relative of the Officer / Official of 

BHEL                 

(a)  If yes, give details              

  

(i) Name    ……………………………………………  

(ii) Staff No.  ……………………………………………  

(iii) Designation & Department  ……………………………………………  

(iv) Unit  ……………………………………………  

  

33. Details of similar works completed during the last seven years (To be submitted in 

separate sheet as per Annexure-II.)     

34. Certificates from clients in original as per proforma given in Annexure -III for all 

eligible works.  

35. Certificates:  

  

(i) I/We (including all partners) certify that I/We have read the Preamble & Terms and 

conditions and shall abide by them.  

(ii) I/We certify that the information given above is true to the best of our knowledge.  I/We 

also understand that if any of the information is found wrong, I/We am/are liable to be 

debarred.  

(iii) I/We certify that I/We will not get myself / ourselves registered as contractor(s) in   

BHEL under more than one name.  

(iv) (a) I certify that I did not retire as an Engineer of Gazetted rank or as any Gazetted 

Officer employed on Engineering or Administrative duties in any Engineering 

Department of the Government of India during the last two years.  I also certify that I 

have neither such a person under my employment nor shall I employ any such person 

within two years of his retirement except with the prior permission of the Government.  

(For Individuals seeking enlistment in their own name).  

 (b) We certify that none of the partners/directors retire as an Engineer of Gazetted rank or 

as any Gazetted Officer employed  on Engineering or Administrative duties in 

last two years.  We also certify that we have neither under our employment any 

such person nor shall we employ any person within two years of his retirement 

      No    
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except with the prior permission of the Government.  (For partnership firms and 

limited companies).  

   

Signature(s) of the applicant(s)  

  Name         Signature             Address   

          (Seal in case of  Firm)  

1. ……………………………………...  …………………………. 

 …………………………………  

2. ……………………………………...  …………………………. 

 …………………………………  

3. ……………………………………...  …………………………. 

 …………………………………  

4. ……………………………………...  …………………………. 

 …………………………………  

5. ……………………………………...  ………………………….    

Date:  

  

NOTE: 1) All the relevant certificates, details etc. should be attached with the 

application. 2) The terms that are not applicable may be scored out.  

 Details of documents attached:-       

  

1.  

2.  

3.  

4.  

5.  

6.  

7.  

8.  

9.  

          10.  
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DETAILS OF SIMILAR WORKS COMPLETED DURING THE LAST SEVEN YEARS ENDING NOV-16    

Sl.  

No.  

   

Name of work 

&  

Agreement 

No.  

Date of  

commence 

ment  

Date of completion  Reasons for 

delay &  

compensation 

levied, if any  

Work order 

Value  

 Gross cost of   completion   

  

Stipulated  

  

  

Actual  

  
Including cost of 

cement, steel  

reinforcement &  

strl. steel  

Excluding cost of 

cement, steel 

reinforcement &  

strl. steel  

  

  

  

  

  

  

  

  

  

  

  

  

                

  

DETAILS OF WORK COMPLETION  CERTIFICATES,  WORK  ORDERS ETC. ARE TO BE FURNISHED  
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ANNEXURE - III    

CLIENT’S  CERTIFICATE  REGARDING  PERFORMANCE OF  

CONTRACTORS  

Name & Address of the Client    

…………………………………………………………… ………….  

……………………………………………………………………….  

  

Details of works executed by Shri . M/s   ………………………………………………   

  

 ………………………………………………  

  

1. Name of work with brief particulars    :  

2. Agreement No. and date      :  

3. Date of commencement       :  

4.  Stipulated date of completion      :  

5.  Actual date of completion      :  

6. Details of compensation levied for delay, if any:  

7. Tendered amount        :  

8. Gross amount of the work completed    :  

9. Name and address of the authority under  :  

  whom work executed  

  

10. Whether the contractor employed qualified  :  

  Engineer/Overseer during execution of work?  

  

11. (i)  Quality of work (indicate grading)    : 

  Outstanding/V.Good/Good/Poor  

(ii) Amount of work paid on reduced rate  :  

        basis, if any  

  

12. (i)    Did the contractor go for arbitration ?  :  

(ii) If yes, amount of claim      :                         

(iii) Amount received        :  

  

13. Comments on the capabilities of the contractor  

(a) Technical Proficiency      :   

Outstanding/V.Good/Good/Poor  

(b) Financial Soundness      :   

Outstanding/V.Good/Good/Poor  

(c) Mobilisation of adequate T & P   :  Outstanding/V.Good/Good/Poor  

(d) Mobilisation of manpower    :   

Outstanding/V.Good/Good/Poor  

(e) General behaviour      :   

Outstanding/V.Good/Good/Poor . 
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To  

THE PURCHASE/CONTRACT EXECUTING AGENCY/BHEL  

  

ACCEPTANCE FOR  ELECTRONIC FUND TRANSFER / RTGS TRANSFER  

01  Name & Address of the 

Supplier / Sub-contractor  

  

02  VENDOR CODE assigned by 

BHEL  

  

  Details of Bank Account:  

      

03  
NAME & ADDRESS OF THE 

BANK  
  

04  NAME OF THE BRANCH    

05  BRANCH CODE  
  

  

06  MICR CODE   
   

  

                 

07  ACCOUNT NUMBER    

08  TYPE OF ACCOUNT  
 CURRENT A/C       /     OD     /      CASH  

CREDIT  

09  BENEFICIERY‟S NAME    

10  
IFSC CODE OF THE BRANCH  

  

                      
 

11  EMAIL  ID    

12  TELEPHONE/MOBILE NO.    

  

CERTIFICATE  
I / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS 

LIMITED by the National Electronic Funds Transfer and/or   RTGS Transfer mode by credit   to 

my / our above mentioned Bank Account.  I / We also agree that payments made to the above 

mentioned Account is a valid discharge of the liability of Bharat Heavy Electricals Limited.    I / 

We also agree to bear the applicable Bank Charges for the above mode of transfer.   A copy of 

the cheque leaf/cancelled cheque leaf of  the  above account  is sent  herewith.  

   

                                                     AUTHORISED  SIGNATORY  WITH  NAME SEAL  

  

Banker’s  Certification  

We confirm that we are enabled for receiving RTGS and NEFT credits and we               further confirm that the 

account number of ____________________________________ ____ ____________________________ (name 

of account holder), the signature of the authorized signatory and the MICR and IFSC codes of our Branch 

mentioned   above are correct.  
PLACE:                                                                                              (Manager / Officer’s)             

DATE  :                                                                           Signature Under Bank stamp and  

Name Seal  

    With  Membership No.  

                                                                             (Telephone / Mobile No.                         

Forwarded  to  Accounts Dept.  

We  confirm  the  above  details  are  verified  with  the  records  available with  

us.Signature of the BHEL Executive with Name Seal (Operating the Contract/Services)  


