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1.0 SCOPE:

The scope covers design, manufacturing, shop testing, delivery to site, installation, testing &
commissioning of False Floor as per the following specification and scope of supply
(Annexure-C).

Vendor has to supply all items even if not specifically mentioned in the purchase
specification to satisfactorily complete the job.

2.0 REFERENCE STANDARDS:

All equipment and shall comply with the latest revision of standards.

If requested by BHEL, the vendor shall supply at his own expense, one copy in English & one in
the original language of standard applicable to the contract.
(The reference standard should be clearly mentioned in the offer)

3.0 DESIGN, CONSTRUCTION & TECHNICAL SPECIFICATION:

3.1

GENERAL REQUIRMENTS:

False floor are made using 600 x 600 mm removable tiles. The frame is made of pressed
steel with a composite material infill and a polyvinyl chloride or steel plate finish
covering. They are placed on adjustable height jacks.

The vendor shall obtain all necessary information about the imposed loads required by
BHEL to define the mechanical properties of the slabs and the support jacks.

The materials used to make these floors shall be treated against static electricity.
PLACEMENT:

The tiles shall be placed so that they are perfectly adjacent to each other on the jacks.
Cuts shall be made at the edges and edge tiles shall be placed on the edge jacks
connected by stiffener cross pieces. These jacks shall be consolidated by angles and
struts when the side walls consists of a thin partition. The edge waterproofing is made
by a foam joint between the walls and the edge of the tiles.

Cutouts and waterproofing around columns, foundation or other penetrations shall be
dealt with using the same method as at the edges. Cutouts and perforations for building
in switchgear (miscellaneous boxes, cable penetrations, various stands, etc.) shall be
done by the vendor.

CUTOUTS AND MACHINNG OF PLATES AND SPACERS:

After all welding or cutting operations have Been carried out, continuity of the protection
primer coat is repaired by the application of a paint coat containing not less than 92% of
its weight of zinc powder.

EQUIPOTENTIAL LINK AND EARTHING OF THE METAL STRUCTURE:

The equipotential link shall be made using a copper braid connecting a number of jacks
to each other. This network is earthed on the general building earth connection.
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MATERIALS:

3.2

Tiles used for false floor shall be supplied and placed by the supplier. They shall
include:

e A structure forming 30 mm high removable cells made of hot galvanized steel
with a minimum thickness of 0.8 mm.

e An infill made of chipboard particles or any other high density material (synthetic
materials).

e A vinyl coating without undercoat on all surfaces. Edges shall be treated with
polyvinyl chloride sections.

e If they support heavy loads, they shall be covered with a hot galvanized steel
plate cover not less than 0.6 mm thick.

e Panel/ board foundation fixing hardwires.

JACKS:

Jacks are made of hot galvanised steel with a adjustment so that the height can be
varied by + 25 mm. their height shall be about 500 mm. They shall be composed of:

e A head including a ribbed plate with centring pins fixing the tiles in place.
e An adjustment system with blockage for adjusting the planeness of the floor.
e A base comprising of a flat plate fitting perfectly on the support.

STIFFENER AND WATERPROOFING CROSS PIECES:

Stiffener cross pieces shall be made of ‘U’ sections of a hot galvanised steel plate. They
shall be provided with slots at each end so that they can be placed by fitting them on
jack positioning pins.

They shall be fitted with conducting polyvinyl chloride joints that make the floor
waterproof and form an electrical connection between elements.

MINIMUM MECHANICAL STRENGTH:

The minimum mechanical strength of the false floor is determined by the supplier as a
function of imposed loads. The maximum allowable deflection is 2 mm along the largest
dimension of the loaded tile. The size of the jacks shall be determined based on imposed
loads.

TECHNICAL SPECIFICATION:

Flooring shall be laid with false-floor panels as specified in the technical specification i.e.
control room at the 1297.0 m level. Drawing attached

False floor shall be laid on raised framework consisting of pedestal and stringers forming
laid evenly and smooth finished base. False flooring shall be approved proprietary make
agreed by NTPC, fully removable, fire resistant floor system and shall be installed by an
approved specialist agency.

False floor shall be modular in construction having modules of panel dimension as
specified/ detailed in construction drawings. The construction method shall give
complete lateral restraint. There shall not be any gap in the panel joints and each panel
shall be removable separately without disturbing adjacent panels. The panels shall be
supported on all four edges, and capable of sustaining a point load of 450 kg on 645
mm? on any part of the panel with a deflection of not more than 2 mm, except if specified
more by NTPC. Panels will not rock on their supports and tolerances in level between
top surface of adjacent panels shall not be more than 1 mm. the floor panes shall be
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3.3

levelled to a tolerance not more than 3 mm in 12 meters. All exposed steel parts shall be
galvanized.

PEDESTAL:

Pedestal shall be made of 20/25 mm diameter mild steel Zinc electroplated, with
chromate passivation welded, with 100 mm x 100 mm x 8 mm thick base plate, with top
head attachment made out of pressure diecast zinc aluminium alloy in shape. Thickness
and size as per details shall be proposed to NTPC, for approval, depending on the choice
of the manufacturer. The top head attachment shall be adjusted by means of check nuts
movable up and down for level adjustment. The pedestal shall have level adjustment of
25 mm up and down for levelling, except if specified more by NTPC. Pedestal shall be
fixed firmly to the floor with raw plugs and chromium plated brass screws and Araldite.
Pedestals shall be fixed at 600 mm, centre to centre, both ways.

SUPPORTING FRAME WORK:

Stringers shall be of pressed cold rolled steel channel sections (zinc electroplate) with
chromate passivation. Their size shall be 40 mm x 40 mm x 3.15 mm thick. They shall
be fixed on the top head attachment in both directions to form grid frame work of 600
mm x 600 mm to support the false floor panels along all edges.

FLOOR PANELS:

The floor panels shall be generally square of sizes 600 mm x 600 mm made of 35 mm
thick particle board of approved equivalent faced material on top, with 2 mm thick fire
retardant flooring grade FRFG (Fire Retardant Flooring Grade) or approved equivalent
like Antistatic Vinyl flooring tiles FRFG as required. The floor panel shall be laminated
on the underside with 0.05 mm thick aluminium foil. The edges of panels shall have
lipping of hard PVC, fixed with adhesive. The finished panels shall be in perfect size,
shape, alignment, fee from any undulation/ warping and properly numbered and
directional arrow marked on the underside for identification. The floor panels and
stringers shall be completely removable and shall remain in position without screwing or
bolting. The joints between finished floor panels shall be air tight. The floor panels shall
be removable by pulling upward with a suction device, to be provided by the supplier to
NTPC at the end of the works (at least two suction devices).

TOELRANCE:

a) Thickness s i215%
b) Width/ Length
- 600 mm square panel :+ 0.6 mm

LAYING AND FIXING:

a) Before starting the laying operations, the sub floor shall be examined by the
supplier for evenness. The floor shall then be cleaned with dry cloth and dryness
shall be attained.

b) The layout of flooring shall be marked on sub floor with guiding/ reference lines.
The flooring shall be first laid for trial, without fixing pedestals, according to the
required layout.

c) The pedestal shall be securely fixed to the sub floor with raw plugs, brass screws
and Araldite glue.

d) The channel stringers shall be placed over top head attachment of pedestal.

e) The alignment and level shall be checked, after fixing of channel stringers is
completed.

f) The floor panels shall be carefully taken and placed in position from one end
onwards. The panels shall have very little gap between joints.
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4.0 TESTS AND INSPECTION:

Inspection and testing at Manufacturer's works shall be done as per approved Quality
Assurance Plan. Routine Tests, Type Tests & Acceptance Tests shall be carried out at
manufacturer’s works as per relevant latest IS/IEC specification. List of such tests shall be
given in the offer by the The Vendor/ Bidder/ Supplier. Format of QAP is enclosed herewith as
Annexure-G for supplier's reference. The Vendor/ Bidder/ Supplier has to fill QAP containing
all the tests on Raw materials, In-process and finished equipment (Type, Routine &
Acceptance tests) duly filled as witness & submit for approval of BHEL/Customer. Final
inspection and tests as per approved QAP, GTP & Specification shall be witnessed by BHEL &
BHEL's Customer before dispatch.

The Vendor/ Bidder/ Supplier must clearly indicate the details of testing equipment’s and
other testing facilities available in their works.

The tests reports shall be got approved from the BHEL's Customer before dispatch of the
material.

The The Vendor/ Bidder/ Supplier shall submit the copies of test certificates for the type tests
as stipulated in relevant/applicable IS/IEC standards for similar type of equipment, carried
out either in the manufacturer's works and witnessed by third party or conducted in any
approved laboratory and certified & issued by reputed certifying agency, for BHEL's review.

In either the absence of required type tests certificates/reports or in the non-acceptance of the
submitted reports by our customer then the The Vendor/ Bidder/ Supplier has to conduct the
type tests (if intended by customer) in line with relevant/applicable IS/IEC standards on one
sample of equipment without any extra price implication to BHEL. The Vendor/ Bidder/
Supplier is bound to accept this. If any non-compliance in this regards then the The Vendor/
Bidder/ Supplier to clearly indicate in the technical deviation.

The acceptance tests shall be carried out by manufacturer as per the tests stipulated in
relevant/applicable IS/IEC standards and approved QAP for witnessing by BHEL & BHEL's
Customer during final inspection on one sample of the material.

Sequence of electrical test shall be as per the relevant Indian/International Standards. The
Vendor/ Bidder/ Supplier shall submit the sequence of test for the approval of the purchase
before conducting the tests. The purchaser reserves the right to modify any tests.

The routine tests shall be performed by the manufacturer as per the tests specified in relevant
IS/IEC Standards. Vendor / Bidder / Supplier shall submit the test reports for review of
BHEL & BHEL's Customer at least 15 days advance of final inspection call. Dimensional
checks etc. shall also be carried out as routine tests.

5.0 GENERAL REQUIREMENTS:
5.1 ENVIRONMENTAL REQUIREMENTS:

In compliance with ISO 140001 & OHSAS 18001, the equipment supplied shall not contain
any material, which is detrimental to the safety of environment. Guidelines for the end user
for handling & disposal of any harmful packing material shall be given in the instruction
manual.

\
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5.2 GUARANTEE:

5.3

5.4

5.5

5.6

Equipment shall be guaranteed for the specified period as mentioned in commercial terms
& conditions against any defect or damage due to wrong workmanship/manufacturing
process, defective or improper material used or omission in design. The Vendor/ Bidder/
Supplier shall be responsible for replacing the defective material by new one at his own
cost.

TECHNICAL DEVIATION:

The Vendor/ Bidder/ Supplier shall indicate the technical deviations, if any together with
the justification as per format attached (Annexure-E, Schedule of technical Deviations). If
no technical deviation is indicated by The Vendor/ Bidder/ Supplier in their offer
then it will be presumed that the The Vendor/ Bidder/ Supplier will be fully
complying with all the clauses of this specification. Deviations indicated elsewhere in
the offer would be ignored by BHEL and will not be entertained.

PACKING:

Equipment shall be packed and shipped in non-returnable wooden boxes with adequate
strength to avoid any damage to the material and to withstand rough handling during
transportation and long-term storage.

Each package shall carry the proper identification tag such as name of manufacturer, name
of purchaser, address, order no. item number, type, size, quantity, net and gross weight duly
stencilled thereon. A layer of waterproof paper/material shall be applied to the surface of the
boxes.

The Vendor/ Bidder/ Supplier shall give Package/Consignment Data as per format given in
Annexure-F one month before despatch.

QUALIFYING CRITERIA:

Each Bidder is required to fill the complete questionnaire (Annexure-I) and submit the
same along with technical offer. Same shall be submitted to end customer M/s NTPC for
approval of the Bidders. If NTPC requires further documents during vendor evaluations,
same shall be made available by the bidders, failing which their offer shall not be
considered. Price bid shall be opened only for those bidders, who are technical qualified by
BHEL and are approved by NTPC based on questionnaire.

RECEIVING AND INSPECTION AT SITE:
Upon arrival to site, the Supplier shall visit site & formally identify his items and shall
jointly verify with the BHEL site/ customer representative:
e Condition of the items
e Compliance with the packing list.

After this verification, items shall be stored in compliance with storage instructions.

The Supplier shall inform the purchaser for any problem observed during item inspection
or storage, and in particular if any problem observed may affect the overall Project
deadline. The storage instruction shall be supplied to BHEL during detailed design & at
approval stage for acceptance.

¥
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5.7 ERECTION & COMMISSIONING AT SITE:
Manufacturer shall depute his expert engineer to site for installation & commissioning
work immediately after reaching the material at site. Vendor shall provide sufficient skilled
and unskilled manpower to complete the job in time. Journey, Lodging & boarding at site,
local transport etc. is to be borne by vendor.

All tools, tackles instruments required for erection /commissioning shall be arranged by

Vendor.

All statutory permissions, gate pass, welder certificate etc. shall be arranged by the vendor.
Necessary help shall be extended by BHEL for getting the approvals.

6.0 INFORMATION/DOCUMENTS (TO BE GIVEN BY the Vendor/ Bidder/ Supplier):
Documents/Drawings shall be submitted as per Annexure-1A.

7.0 ENCLOSURES WITH SPECIFICATION:

(i) Annexure-A

(i) Annexure-1A

(iii)) Annexure-B
(iv) Annexure-C
(v) Annexure-D
(vi) Annexure-E
(vi) Annexure-F
(viii) Annexure-G

(ix) Annexure-H

(x) Annexure-I
(xi) Annexure-J
(xii) Annexure — K

- Project Information & Data

- Documents/Drawings Submission Schedule

- Schedule of Guaranteed & Technical Particulars
- Scope of Supply

- Unpriced Schedule

- Schedule of Technical Deviation

- Package/Consignment Data

- Format for Quality Assurance Plan, Field Quality Plan &
inspection call

- Check List

- Supplier Questionnaire

- Format for Field Quality Assurance Plan

— Enclosed Drawing
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Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD Enquiry No.-
No. of S
Sl. No. Documents Copies/ Submiegion:Seheduals/
Remarks
Sets
1.0 Before Award of Contract (i.e. At the time of | 3 Sets/ | At the time of technical
submitting technical offer) for technical scrutiny Copies | bid submission.
each
1l Check List as per Annexure-H for submission of
document Duly filled by vendor.
1.2 Technical Deviations if any from specification,
together with the justification as per format
(Annexure-E, Schedule of Technical Deviations).
1.3 Confirmation of Scope of supply as per Annexure-C.
1.4 Unpriced Schedule as per Annexure-D (without
price indication and clearly indication as
Quoted /Not quoted).
1.5 Schedule of Guaranteed & Technical Particulars
duly filled as per Annexure-B.
1.6 Copy of Complete Type tests reports as per Clause
no. 4.0 of Specification HPE/TPV/PS/08.
87 Confirmation for suitability of equipment (under
scope of supply) for trouble free operation and
satisfactory working under climatic conditions
indicated in Annexure-A.
1.8 Works test schedule (In-Process & list of Routine
Tests, acceptance tests, type tests etc.)
1.9 Duly filled Questionnaire as per Annexure-I from
OEM.
1.10 Acceptance of clause no. 4.0, Tests & Inspection
050 b Detailed Catalogues clearly indicating all the parts
along with procedures for installation.
15512 Comprehensive List of drawings/documents to be
submitted after award.
Confirmation for agreeing to all the clauses of
1.13 technical specification HPE/TPV/PS/08 & annexures
in totality except the technical deviations (if any)
indicated in Technical deviation sheet (Annexure-E)
clearly by the bidder.
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After Award of Contract
2.0
For Approval
2! Final Guaranteed & Technical Particulars duly filled 12 Sets | Within two weeks from the
2.1.1 | as per Annexure-B. of each | date of award of contract
2.1.2 | Package/Consignment Data as per Annexure-F.
2.1.3 | Quality Assurance Plan duly filled as per Annexure-
G
2.9 For Reference Within two weeks from the
Type tests reports 12 Sets | date of award of contract
2.3 | Resubmission, if required 12 Sets Wkifin 10 deye from dgte
of comments excluding
both ways postal time
2.4 | Approved documents as listed at 2.1 12 Sets ;Nlthm 103 Pays fogithe
ate of approval
3.0 Final Tests Certificates/Reports and O & M Manuals | 12 Sets | Before despatch of items
in bound volume.
3.1 Final Test Report & Certificates including routine
tests reports
3.2 Guarantee Certificates
3.3 Instruction manual (Storage, Handling, Installation,
Layout).
4.0 Guarantee Certificates 15 Sets | Before despatch of items
5.0 CD-ROM of all 'As - built drawings/ design | 02 Sets | Before despatch of items
documents/Reports etc. (drawing/documents
should be in editable format of AutoCAD/MS Word
as applicable).
Notes:-

1. The vendor to strictly submit the documents as listed at sl. no.-1 (documents required for technical
evaluation during tender stage). Incomplete offer will not be considered for technical evaluation.

2. The supplier may note that all re-submissions must incorporate all comments given in the prior
submission by the Purchaser. Adequate justification for not incorporating the same must be
submitted, failing which the submitted documents may be returned.

3. All the drawings shall be worked out on computer using latest version of AUTOCAD on maximum Al
size, to scale. All electrical drawings shall be made on A3 size. All documents shall be made in MS
office. Offer/ all drawings and documentation shall be in English and units of measurement shall be

MKS/SI.

4. The submission of various documents indicated against different clauses of this Annexure shall be
strictly followed by the vendor as per the duration indicated to comply the completion of the supply &
to avoid further commercial penalization.
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Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD.

Enquiry No.-

1. | Name of Project TAPOVAN VISHNUGADH HYDRO ELECTRIC
PROJECT
2. | Customer NTPC Ltd
3. | Location
i) Province Distt.- Chamoli, Uttarakhand
ii) Nearest Air port Dehardun
iiij) Nearest rail head Rishikesh
iv) Access Road, 280 km from Rishikesh on Joshimath-Malari
road
4. | No. of units & Rating 4 x 130 MW,
5. | Site conditions
i) Ambient air temp. (+) 27.0°C (However Equipment design temp
- Max. 40.0°C)
ii) Relative Humidity Max - 95% , Min — 35%
iii) Altitude EL 1289.0 Meters above M.S.L. for service bay
Power house
6. | Transport Limitation
i) Size (in mm) (1x b x h) 8500x3000x3000
ii)) Weight (Tonnes) 70 T
7 | Seismic Project is located at a margin of Zone-IV & Zone-V
of the seismic zoning map of India. The equipment
shall be designed to withstand seismic forces.
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Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD. Enquiry No.-
Sl. PARTICULARS UNIT DATA
No.
1.0 FALSE FLOOR PANEL:
1.1 Make
1.2 Type/brand name
1.3 Thickness
1.4 Dimensions
1.5 Thickness of antistatic layer
1.6 Concentrated Load
1.7 Rolling Load
1.8 Ultimate Load
1.9 Impact Load
1.10 Applicable Standard
1.11 Total Weight
2.0 UNDER STRUCTURE:
2.1 Material
2:9, Type
2.3 Size
2.4 Height Range (minimum & maximum)
2.5 Max. Load Capacity without deflection
3.0 STRINGERS
Sl Material
3.2 Type
3.3 Size
3.4 Thickness
4.0 HEAD ASSEMBLY
4.1 Material
4.2 Type
4.3 Size
4.4 Adjustment Range
5.0 SUPPORTING STRUCTURE
5: Material
5.2 Channel Size
5.3 Max. Load Capacity
5.4 Galvanizing/ anti rust paints
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Projects: - TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD. Enquiry No.-

Sl. Description Qty.

No.

1. | Raised Access False Floor 600 x 600 mm wooden tiles as | 1 Set (425 sq. m
per Purchase Specification HPE/ TPV/ PS/ 08. (approx.))

2. | Installation Charges including Laying and Fixing of False 01 Set

Floor as per Purchase Specification HPE/ TPV/ PS/ 08.

Sign with Stamp:

Date:
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Projects: - TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD. Enquiry No.-

S1. Description Qty. Unit Rate Total Price

No. Ex-Work

1. | Raised Access False Floor 600 x 600 | 1 Set (425 Quoted/ Quoted/
mm wooden tiles as per Purchase sq. m Not Quoted | Not Quoted
Specification HPE/ TPV/ PS/ 08. (approx.))

2. | Installation Charges including Laying| 01 Set Quoted/ Quoted/
and Fixing of False Floor as per Not Quoted | Not Quoted
Purchase Specification HPE/ TPV/ PS/

08.
*_Strike out whichever is not applicable
Sign with stamp:
Date:
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Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD. Enquiry No.-
Sl. Clause No. & Description Technical Deviation Reasons/Justification

No.

Sign with Stamp:

Date:
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HYDRO PROJECTS ENGINEERING DIVISION

Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD.

Enquiry No.-

Sl. Name of Item Dimension Net Weight Gross Weight
No. (L X W X H) (Metric Tonnes) (Metric Tonnes)
(In Meters)

Sign with Stamp :

Date :
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1. * - Strike out whichever is not applicable.
2. The vendor to fill up the check list given above and submit it along with offer for initial review.
Failing to which their offer will not be considered for technical evaluation.

TITLE:-
e CHECK LIST HPE/TPV/PS/08
(To be submitted by supplier duly filled, stamped & signed along with offer) ANNEXURE-H R:(“)V
S HYDRO PROJECTS ENGINEERING DIVISION PAGE:- 01 OF 01
Project:-TAPOVAN VISHNUGAD H.E.P. (4 X 130 MW), NTPC LTD. Enquiry No.-
S1L.
Documents Remarks*
No.
Submission of Documents along with offer
1.1 | Check List as per Annexure-H for submission of document Duly | Submitted/Not Submitted
filled by vendor.
1.2 | Technical Deviations if any from specification, together with the | Submitted/Not Submitted
justification as per format (Annexure-E, Schedule of Technical
Deviations).
1.3 | Confirmation of Scope of supply as per Annexure-C. Confirmed/Not Confirmed
1.4 | Unpriced Schedule as per Annexure-D (without price indication | Submitted/Not Submitted
and clearly indication as Quoted/Not quoted).
1.5 | Dully filled Schedule of Guaranteed & Technical Particulars as | Submitted/Not Submitted
per Annexure-B.
1.6 | Copy of Complete Type tests reports in line with Clause no. 4.0 of | Submitted /Not Submitted
Specification HPE/TPV/PS/04
1.7 | Confirmation for suitability of equipment (under scope of supply) | Confirmed/Not Confirmed
for trouble free operation and satisfactory working under climatic
conditions indicated in Annexure-A.
1.8 | Works test schedule (In-Process & list of Routine Tests, | Submitted/Not Submitted
acceptance tests, type tests etc.)
1.9 | Acceptance of clause no. 4.0, Tests & Inspection Accepted /Not Accepted
1.10 | Detailed equipment Catalogues clearly indicating all the parts | Submitted/Not Submitted
along with procedures for making termination. :
1.11 | Comprehensive List of drawings/documents to be submitted after | Submitted/Not Submitted
award. ;
1.12 | Duly filled questionnaire as per Annexure-I from the OEM Submitted /Not Submitted
1.13 | Confirmation for agreeing to all the clauses of technical Confirmed/Not Confirmed
specification HPE/TPV/PS/08 & annexure in totality except the
technical deviations (if any) indicated in Technical deviation sheet
(Annexure-E) clearly by the bidder.
Notes:-

Signature with Stamp:

Date:
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CORPORATE QUALITY ASSURANCE

NTP|° MAIN CONTRACTOR’S PROPOSAL CUM EVALUATION REPORT
Ref No: \ | Date: I
I Main Contractor
il. | Project
iii. | Package Name Package No

iv.

Proposed Item/Scope of Sub-contracting

v. | Item covered under Schedule-1 As per contract clause No-
Schedule-2
vi. | Ifitemis Schedule-1 and proposed sub-vendor is
indigenous, Main Contractor to explain how the
contractual provisions will be fulfilled
vii. | Name and Address of the proposed Sub-vendor’s works
viii. | PO placement date/ Start of manufacturing (if self-manufactured) as per L2 network
ix. | Item Description Total quantity of Quantity proposed to be | Timeline for quantity requirements
(Type/Size/Rating/Scope of | proposed item procured from | as per project schedule & whether
Sub-Contracting) envisaged in this proposed  sub-vendor | the proposed Sub-vendor equipped
package (Nos/ (Nos/ Running Meters | with adequate capacity to supply
Running Meters/ /Kgs /Tons etc) proposed order quantity in time
Kgs/ Tons etc)
X. | Supply experience of the proposed sub-vendor (including supplies to Main Contractor, if any) for similar item/scope of

sub-contracting, for last 3 years (Note:- Only relevant experience details w.r.t. proposed item/scope of subcontracting

to be brought out here)

Project/Package Customer Name Supplied Item | PO ref | Supplied Date of Supply
(Type/Rating/Model no/date Quantity
/Capacity/Size etc)

We confirm that as per our assessment, the proposed sub-vendor has requisite capabilities & supply experience and is

suitable for supplying the proposed item/scope of sub-contracting.

Name: Desig: | | Sign: ] l Date: l
Company’s Seal/Stamp:-

Format No. : QS-01-QAI-P-04/F1-R3 1/1 Engg. div./QA&I

\
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NTRC

|

| CORPORATE QUALITY ASSURANCE
SUB-VENDOR QUESTIONNAIRE

Item/Scope of Sub-contracting

il

Address of the registered office

Details of Contact Person

(Name, Designation, Mobile, Email)

iil,

Name and Address of the proposed Sub-vendor’s works

where item is being manufactured

Details of Contact Person:

(Name, Designation, Mobile, Email)

iv. | Annual Production Capacity for proposed item/scope of
sub-contracting
v. | Annual production for last 3 years for proposed
item/scope of sub-contracting
vi. | Details of proposed works
1. | Year of establishment of present works
2. | Year of commencement of manufacturing at above works
3. | Details of change in Works address in past (if any)
4. | Total Area
Covered Area
5. | Factory Registration Certificate Details attached at Annexure — F2.1
6. | Design/ Research & development set-up Applicable / Not applicable if manufacturing is as
(No. of manpower, their qualification, machines & tools | per Main Contractor/purchaser design)
employed etc.) Details attached at Annexure — F2.2
(if applicable)
7. | Overall organization Chart with Manpower Details Details attached at Annexure — F2.3
(Design/Manufacturing/Quality etc)
8. | After sales service set up in India, in case of foreign sub- | Applicable / Not applicable
vendor
(Location, Contact Person, Contact details etc.) Details attached at Annexure — F2.4
9. | Manufacturing process execution plan with flow chart | Details attached at Annexure — F2.5
indicating various stages of manufacturing from raw
material to finished product including outsourced process, if
any
10. | Sources of Raw Material/Major Bought Out Item Details attached at Annexure — F2.6
11.| Quality Control exercised during receipt of raw | Details attached at Annexure— F2.7
material/BOI, in-process , Final Testing, packing '
12. | Manufacturing facilities Details attached at Annexure — F2.8

Format No. : QS-01-QAI-P-04/F2-R2 1/2

Engg. div./QA&I

\!




ANNEYVRE — T
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NTPC SUB-VENDOR QUESTIONNAIRE

l

| CORPORATE QUALITY ASSURANCE

(List of machines, special process facilities, material handling etc.)

3.

Testing facilities

(List of testing equipment)

Details attached at Annexure — F2.9

14.

If manufacturing process involves fabrication then-

Applicable / Not applicable

List of qualified Welders

Details attached at Annexure — F2.10

List of qualified NDT personnel with area of specialization

(if applicable)

15.

List of out-sourced manufacturing processes with Sub-

Vendors’ names & addresses

Applicable / Not applicable

Details attached at Annexure. —F2.11
(if applicable)

16. | Supply reference list including recent supplies Details attached at Annexure — F2.12
(as per format given below)
Project/ | Customer | Supplied Item (Type/Rating/Model PO ref no/date Supplied Quantity Date of Supply
package | Name /Capacity/Size etc)
17.| Product satisfactory performance feedback | Attached at annexure - F2.13

letter/certificates/End User Feedback

18.

Summary of Type Test Report (Type Test Details, Report
No, Agency, Date of testing) for the proposed product
(similar or higher rating)

Note:- Reports need not to be submitted

Applicable / Not applicable

Details attached at Annexure — F2.14
(if applicable)

19.

Statutory / mandatory certification for the proposed product

Applicable / Not applicable

Details attached at Annexure — F2.15
(if applicable)

20. | Copy of ISO 9001 certificate Attached at Annexure — F2.16
(if available)
21. | Product technical catalogues for proposed item (if available) | Details attached at Annexure — F2.17
Name: | Desig: | | Sign: , ] Date: I
Company’s Seal/Stamp:-
Format No. : QS-01-QAI-P-04/F2-R2 2/2 Engg. div./QA&I

X
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