

	BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL		Document No: STE/DOC/2020/012
	STEAM TURBINE ENGINEERING		PQR for PI No: 240104504
			Page no 1:1

8/c






Pre-Qualification Requirements (PQR)

The bidder shall produce documentary evidence for meeting the following qualification criterion along with their offer.

S.NO	Criteria	Documents required to be submitted/ confirmation in support of claim	Documents submitted
1	The vendor should have previously supplied "Graphite gasket with SS sheet reinforcement" in last 5 years (Ending last day of month before the one in which application are invited).	Vendor has to submit minimum two un-priced Purchase order copy and with technical detail of supplied gaskets. Along with Purchase order copy, vendor has to submit documents to establish successful supply of material. For this vendor can submit any of following: a. inspection clearance certificate b. Material dispatch clearance c. Delivery challan d. lorry receipt	Yes/no
2	If vendor is not Original Manufacture of the item.	Vendor has to furnish valid Authorization letter from their principals indicating that they are authorized distributor/ Agent/dealer for the principal company for supply of required items	Yes/no

Important Instructions for the vendors

1. After satisfactory fulfillment of all the above criteria / requirement, offer shall be considered for further evaluation as per NIT and all other terms of the tender.
2. In case of Non-conformance to above stated requirements offer of vendor shall be liable for rejection.
3. BHEL reserves the right to verify the information submitted by the vendor. In case the information is found to be false or incorrect, the offer shall be rejected.
4. All documentary evidences shall required to be duly signed and stamped.

Prepared By	Reviewed by	Approved by
 06.08.2020 Rahul Singh Choudhari Sr. Design Enginner (STE)	 06.08.2020 Manish Prabhakar Sr. Manager (STE)	 Sanjay Gupta AGM- (STS & STE)
PQR Approval Committee		
 06/08/2020 Anup Khare Sr. DGM (STE)	 06/08/2020 Harish Gupta DGM (STM –Planning)	 06/08/2020 Sandeep Saxena DGM (MTX)

Reviewed. Technical Details
to be reviewed by Sanyo.
No. print related to planning
6/8/2020